DEPT OF AGRICULTURE HORSE BARN
WITHIN THE NIANTIC PRISON
NIANTIC, CONNECTICUT
PROJECT: BI-HH - 50

BiD OPENING 1:00 P.M. June, 28, 2011

ADDENDUM NUMBER 2 DATE OF ADDENDUM MONTH, DAY, YEAR

The following clarifications are applicable to drawings and specifications for the project
referenced above.

ltem 1

Hose Barn Specifications Section 13121 Special Construction Paragraph 1.17.5. Reguires an
eighteen (18) Month Warrantee after substantial Completion. Due to the requirements of this
section this requirement has been modified to read: “For the period of Twelve (12} MONTHS
after substantial completion has been granted:”

DPW cannot accept any further questions without modifying the bid date.

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting
Architect/Engineer (Department of Public Works, Fax No. 860-713-7285) with copies sent to the
DPW Project Manager (Bruce Bockstael, Fax No.860-713-7285)

End of Addendum Number Two

Dot (Rl pthic

Gail Blythe
Associate Fiscal Admimstrat:ve Officer
Department of Public Works

Report of Pre-Bid Meeting
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Dept of Agriculture

Horse Barn at Niantic Prison
Niantic, CT

Project No. BI-HH-50

A meeting was held at the Facilities Office at the Niantic Prison, the Winthrop house
at 149 Roxbury Road, Niantic, CT on June 7, 2011. The following firms were
represented: New England builders, CT Carpentry Corp, TM Builders, and Morton
Buildings. In addition the AB Barns called prior to the meeting explaining that they
had a problem and were unable to attend buf fully intend on submitting a bid on this
project. At that point | asked the DOC if they were willing to provide another session
for the DOC rules overview. The concurred, | then informed that rest of the
Companies that were represented that this was going to happen and the reason for
the Mandatory participation was the DOC participation. DPW, DAG & DOC will
arrange a session for AB Bamns.

Bruce Bockstael explained that the basis of design, was the Morton Building
Company model, but fully accepts any other package barn details a competitor has
developed as an equal, if there are not details by any of the involved parties on a
particular item, the Morton specifications and details will become the default for
quality.

Bruce Bockstael, the DPW Project Manager introduced the DOC staff present as well
as the DAG staff. A brief overview was given; the site has been staked out within the
existing orchard for viewing after the meeting. He explained the existing utility line
that bi-sects the site, that that line should be the basis of the layout of the building
piers. By the time the bids are received, an award is contracted and bonding is made
available the site will be cleared by DOC to allow the successful contractor {o
proceed without any encumbrances.

This project is for the erection of the Barn only, the electrical, mechanical and
carpentry work that was attached was for reference only, these will be separate bids
after the barn is in place. These added bids will happen after the award of the barn
contract has been made. The workers will be instructed once a bid has been
accepted at a pre-construction meeting on procedures, identification badges; parking
any other items that are not important at this point.

DOC explained the rules that any contractor must adhere to on the campus. In
general the work crew will be accompanied by a corrections officer during the work
hours, the work hours will be a standard 8 hour day, there will be no work on
weekends or on holidays. If a crew is not going to be working on a particular day due
to weather the DOC needs 24 hour notification so that they can release the
corrections officer to other duties. No tools, nails, screws or other loose item can be
left unattended. All materials must be put away and accounted for, if any time
breaks, both parts of the ifem must be shown, to get credit for its return.

There were no questions at this time. The participanis then went to the site to
examine the location and other logistics of the work area. A few questions were
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raised at that time. The contractor will be responsible for its own dumpster and
portable toilet. When the DOC clears the land, they will leave some fencing for the
contractor to use to establish a separation from the work place and the existing barn
to keep wandering horses out of the work site. There will be Prisoner Trustees
working with the adjacent horsed in the adjoining barn, the contractors crew needs to
avoid any contact with them if at all possible.

DPW will be the point of contact for any questions that might come up. Any
information provided by anyone besides Bruce Bockstael, is not official, if anyone that
is a participant in this project needs to notify all parties of information it must be done
by addendum to this contract. Bruce Bockstael's contact information is within the bid
documents. The last day that DPW will accept any questions will be June 1™, this
will allow us to publish a final addendum before the bids are due.

List of Firms eligible to Submit a Bid:
New England Builders
Connecticut Carpentry Corp.
TM Builders
Morton Buildings
AB Barmns

Attachments

1- Pre-Bid conference Agenda
2- List of attendees

List of Contractors who appeared at the Pre-bid Conference

Name Contact Tel E-mail

AB Barns Bob Austin 800-267-0506 bobaustin@abbarns.com
(withdrawn 6-9-11)

CT Carpentry Corp Moe Villano 860-571-8812 mvillano@ctcarpentry.com

Morton Buildings  Craig Uliasz 413-562-7028
Craiguliasz@mortonbuildings.com

New England Bldrs Tim Starr ~ 860-209-0890 timstarr621@gmail.com

TM Builders Don Guptill 860-848-9823 don@im-builders.com
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INVITATION TO BID

FOR PROJECTS ESTIMATED TO COST LESS THAN $560,000.00

ADV.NO. 11-11-1 DATE OF INVITATION: May 27, 2011

SEALED BIDS ADDRESSED TO THE DEPARTMENT OF PUBLIC WORKS - STATE OF
CONNECTICUT FOR:

Project Title: New Horse Barn
Department of Agriculture
At Niantic Prison |
Niantic, Connecticut

Project Number: BI-HH-50

Special Regnirement: Contractor shall have a minimum of ten (10) years documented
experience in the manufacture and erection of this type of
structure and a minimum of eight similar bam projects in the

past five (5) years.(8)
Cost Estimate Range: $129,000. — $138,000.
Plans & Specs Ready for Sale Date: | June 1, 2011
Non-Refundable Fee Per Set One Free Set
Examination and Acquisition of State Of Connecticui, Department Of Public Works, Plans
Plans & Specs And Specifications Section, Room No. G-36, 165 Capitol

Avenue, Hartford, CT 06106, 7:30 A.M. 1o 3:00 P.M.
{Monday-Friday) or by addressing a request to the above
address with your FedEx number.

MBE Participation Good Faith Effort

Pre-Bid Conference: All prospective bidders are required to attend a MANDATORY
Pre-Bid Conference

Pre-Bid Conference Time | to be held AT 9:00 AM.

Pre-Bid Conference Date | ON June 7, 2011

Pre-Bid Conference Location | AT DOC on site Office at Winthrop House, Roxbury Road,
Niantic, CT, Coverted House.

Pre-Bid Conference Registration | All prospective bidders are required to properly register. Proper
registration means that the attendee has signed his or her name
to the official roster and /isted the name and address of the
company he or she represents on the official roster no later than
the designated start time of the pre-bid conference. No attendee
will be allowed to register affer the advertised start time of the
pre-bid conference. Bids submitted by contractors who have not
properly registered and attended the pre-bid conference shall be
rejected as non-responsive.

Pre-Bid Conference Contact | Richard Hamel

BID OPENING DATE: June 28, 2011

Receipt of Bid Package Bids will be received at the STATE OFFICE BUILDING, 165
CAPITOL AVENUE, HARTFORD, CT, 06106 in ROOM No.
G-36 UNTIL 1:00 P.M. on the date shown above and thereafter
publicly opened and read aloud in ROOM No. G-32.




Gift And Campaign Contribution If awarded the subject contract and the contract has a value of
Certification $50,000 or more the contractor will be required to sign and
submit, at the time of contract execution, Gift And Campaign
Contribution Certification. See the DPW home page,
http://www.ct.cov/dpw, click on Affidavits, and then click on
Contractor/Consultant Certification. For the purposes of signing
the Certification, the “date DPW began planning™ the subject
project or services is such date noted below.

Date DPW Began Planning the 12/13/10
Subject Project:
Bid Security As security, each bid must be accompanied by a CERTIFIED

CHECK made payable to “Treasurer, State of Connecticut,” or
by a BID BOND, in the form required by the awarding authority
and having surety thereto such Surety Company or Companies
as are authorized to do business in this State and/or accepted by
the Commissioner of the Department of Public Works for an
amount not less than 10% of the bid if the bid is in excess of
$50,000.00.

To access the Department of Public Works web site: hifp:/www.ct.gov/dpw

To access Executive Order #1: htip://www.ct.gov/governorrell/ewp/view.asp?Q=276038&A=1720

To access Executive Order #7¢: http://www.ct.gov/governorrell/cwp/view.asp? A=1719&0=317970

Performance and Labor and Material Bonds to be furnished by the bidder awarded the contract shall
be an amount not less than 100% of the contract price if the bid is in excess of $100,000.00.

The Commissioner reserves the right to do any of the following without liability: (a) waive
technical defects in the bid proposal as he or she deems best for the interest of the State; (b)
negotiate with a contractor in accordance with Connecticut General Statutes Section 4b-91,( c) reject any
or all bids; (d) cancel the award or execution of any contract prior to the issuance of the “Notice
To Proceed;” and, (e) advertise for new bids.

Nonresident contractors: A certificate from the Commissioner of Revenue Services must be provided
~ which evidences that Connecticut General Statutes Section 12-430 for non-resident contractors has
been met. For details call the Department of Revenue Services at (860) 541-3280, ext. 7.

EXECUTIVE ORDERS:

The Contract is subject to the provisions of Executive Order No. Three of Governor
Thomas J. Meskill, promulgated June 16, 1971, concerning labor employment practices,
Executive Order No. Seventeen of Governor Thomas J. Meskill, promulgated February
15, 1973, concerning the listing of employment openings and Executive Order No.
Sixteen of Governor John G. Rowland promulgated August 4, 1999, concerning violence
in the workplace, all of which are incorporated into and are made a part of the Contract as
if they had been fully set forth in it. At the Contractor’s request, the Client Agency shall
provide a copy of these orders to the Contractor. The Contract may also be subject to
Executive Order No. 7C of Governor M. Jodi Rell, promulgated July 13, 2006,
concerning contracting reforms and Executive Order No. 14 of Governor M. Jodi Rell,
promulgated April 17, 2006, concerning procurement of cleaning products and services,
in accordance with their respective terms and conditions.




This contract is subject to the provisions of the Department of Public Works Sexunal Harassment Policy
(“Policy™) and, as such, the contract may be canceled, terminated, or suspended by DPW for violation of
or noncompliance with said Policy. Said document is hereby incorporated herein by reference and made
a part hereof as though fully set forth herein. This policy may be found at the Department of Public
Works Website http//www.ct.gov/dpw/lib/dpw/SexualHarassmentPolicy092407.pdf

All technical questions must be in writing (not phoned or emailed) and faxed to the
Architect/Engineer with a copy to the DPW Project Manager listed below.

Architect/Engineer: Department of Public Works/Bruce Bockstael Fax No:  860-713-7285

Construction Department of Public Works/Bruce Bockstael Fax No:  860-713-7285
Administrator

DPW Project Manager:  Department of Public Works/Bruce Bockstael Fax No: 860-713-7285
All bid questions should be addressed to the Associate Fiscal Administrative Officer listed below.

Associate Fiscal Gail Blythe Fax No: (860) 713-7395
Administrative Officer

Contract Time Allowed: 120 Calendar Days
Liguidated Damages: $ None Per Calendar Day beyond Substantial Completion

$ None Per Calendar Day beyond ninety (90) days after Substantial
Completion



Prevailing Wage Rates:

Prevailing wages are required on this project, in accordance with the schedule
provided in the bid documents, pursuant to Connecticut General Statutes
Section 31-53, as may be amended.

Each contractor who is awarded a contract on or after October 1, 2002 shall be
subject to provisions of the Connecticut General Statutes Section 31-53 and
Section 31-55a.

Wage Rates will be posted each July 1* on the Department of Labor website:
www.ctdol.state.ctus . Such prevailing wage adjustment shall not be considered a
matter for any contract amendment.

The wages paid on an hourly basis to any mechanic, laborer or workman
employed upon the work herein contracted to be done and the amount of
payment or contribution paid or payable on behalf of each such employee to
any employee welfare fund, as defined in subsection (h) of section 31-53 of
the Connecticut General Statutes, shall be at a rate equal to the rate customary
or prevailing for the same work in the same trade or occupation in the town in
which such public works project is being constructed. Any coniractor who is
not obligated by agreement to make payment or contribution on behalf of such
employees to any such employee welfare fund shall pay to each employee as
part of his wages the amount of payment or contribution for his classification
on each pay day.

Procurement

Department of Public Works



