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Bureau of Design & Construction

Department of Public Works

State of Connecticut

165 Capitol Avenue

Hartford, CT 06106
	CMR Services Selection
Request for Qualifications (RFQ)
Web Advertisement


	Adv. No.:
	BI-RT-844-CMR
	Web Advertisement Date:
	June 22, 2011


	Type of Selection Services:
	Major Capitol Project CMR – GMP Services 


	General Statement:
	In accordance with the requirements of CGS §4b-103 the Bureau of Design & Construction Department of Public Works, State of Connecticut, advertises for Requests for Qualifications for the Major Capital Project Consultant Services for a Construction Manager at Risk (CMR) project delivery contract for the Designated Services below.


	Project Delivery Method:
	Construction Manager At Risk (CMR)* - Guaranteed Maximum Price (GMP): A Construction Manager at Risk shall be selected to publically bid the project elements and enter into a GMP contract with the State.  After consultation with and approval by the commissioner, the CMR shall award subcontracts to responsible qualified subcontractors submitting the lowest bids to build the Project.
*Construction Manager at Risk (CMR) reviews and participates in design and the production of the construction documents with Owner and Architect.  The CMR solicits trade bids on behalf of the Owner from trade subcontractors on a competitive basis. The CMR shall agree upon a Guaranteed Maximum Price to perform the work identified in the Bid Documents and enters into contracts with these trade subcontractors to perform their trade work.
Important Note: Projects that a firm has completed as “General Contractor” or a “Construction Manager as Agent” (i.e. Projects where the firm did not enter into contracts with these trade subcontractors to perform their trade work) shall not qualify as acceptable CMR Project Experience for this Selection.



	Contract Number:
	BI-RT-844-CMR


	Contract/Project Title:
	Renovations and Additions to Emmett O’Brien Technical High School


	Project Location(s):
	141 Prindle Avenue, Ansonia, CT


	Cost of the Work:
	$39,000,000.00


	User Agency Name:
	State Department of Education


	Project Description:
	This Project’s Scope of Work shall include, but not be limited to, the following:

1.
Construction of approximately 46,000 gross square feet of new construction and 124,000 gross square feet of renovation.
2. The building is to be constructed of materials that include but are not limited to the following: 

2.1
Temporary Modular Structures

2.2  
Sitework, Landscaping, Site Utilities

2.3  
Cast-in-Place Concrete, Architectural Precast Concrete

2.4 
Masonry

2.5
Structural Steel, Miscellaneous Metals

2.6
Rough Carpentry, Architectural Woodwork, Laminate Clad Casework

2.7
Waterproofing, Insulation, Sprayed-on Fireproofing, Firestopping, Roofing, Sheet Metal, and Joint Sealants

2.8
Doors and Frames, Overhead Doors, Aluminum Windows, Hardware and Glazed Aluminum Curtain Wall

2.9
Drywall, Floor Coverings, Acoustical Ceilings and Painting

2.10
Visual Display Boards, Toilet Compartments, Louvers and Vents, Wall Surface Protection Systems, Signage, Lockers, Fire Extinguishers and Toilet Accessories

2.11
Projection Screens, Loading Dock Equipment, Dark Room Equipment, Laboratory Furnishings, Fume Hoods, Fittings and Fixtures, and Equipment

2.12
Louver Blinds and Floor Mats

2.13
Elevators

2.14
Plumbing, Fire Protection, HVAC and Controls

2.15
Electrical and Fire Alarm Systems

2.16
Special Equipment

3. This Project does not exceed the Threshold limits as defined by the Connecticut General Statutes.

4. The Project will be occupied by the Agency, including Faculty, Administration, and Students, continuously during construction requiring careful coordination with Agency staff to insure minimal disruption to the occupants and to maintain safety and security at all times.

5. The Project will require HAZMAT abatement that must be coordinated with the Agency’s use of the facility.

6. The Project will be constructed with three primary relocations consisting of many sub-phases requiring the acquisition and installation of portable classrooms and multiple less involved relocations at each phase.  Upon completion of the work, the CMR will dismantle and remove the portable classrooms. The completion and duration of each phase must be coordinated with the Agency’s academic calendar.  Some Agency equipment must be salvaged by the CMR for re-installation in later phases.  Some equipment will require storage by the CMR for extended periods.  
7. Work of all Phases shall be Substantially Complete, ready for occupancy within 1,020 Calendar Days of commencement of the Work.



	Designated Scope of CMR Services:
	This Project will require the following examples of CMR Preconstruction Scope of Services for the 100% Construction Documents Phase and the Bid Phase; and the Scope of Services for the Construction Phase:

1. Preconstruction Phase Scope of Services :
1.1
Summary of Examples of 100% Construction Document Phase Services:

CMR Design Phase Services may include but are not limited to the following:

.1

Constructability Reviews;

.2

Blasting and Pile Driving Report;

.3

Site Logistics Plan;

.4

Building Excavation Plan.

.5

Schedule and Phasing Coordination;

.6

Cost Control Management;

.7

Construction Documents Conversion Into Subcontractor Bid Packages:

1.2
Summary of Examples of Bid Phase Services:

.1

Develop the Master Project Schedule;

.2

Bid to DAS Prequalified Subcontractors for each Bid Package;

.3

Advertise Bids;
.4

Issue Subcontractor Bid Packages;

.5

Conduct Preconstruction Conference(s) and Site Visit(s);

.6

Process All Addenda;
.7
Receive Bids from Subcontractors and conduct public bid opening;

.8

Issue a Guaranteed Maximum Price (GMP);

.9

Execute Subcontractor Agreements;

2.
Construction Phase Scope Services:

2.1
Summary of Examples of Construction Phase Services:
CMR Construction Phase Services may include but are not limited to the following:

.1

Comply with General Conditions - CMR;

.2

Comply with General Requirements - CMR;

.3

Conduct Pre-construction Conference;
.4

Periodic update the Master CPM Schedule;

.5

Monthly update of Schedule of values;
.6

Review and Prepare Monthly Progress Payment Requests;

.7

Periodic Update of Project Cash Flow Projections;

.8

Act as the Project’s Prime Liaison;

.9

Coordinate subcontractors’ Requests for Information (RFI’s) and A/E RFI Responses;

.10

Coordinate all change requests and responses;

.11

Coordinate All Types of Submittals;
.12

Coordinate All Types of Testing and Inspections;

.13

Coordinate Sub-contractors;

.15

Coordinate Sub-contractor’s participation in Commissioning (Cx);

.16

Provide construction trailers, storage, equipment, barriers, and etc.;

.17

Provide all Necessary On-site Construction Management Personnel;

.18

Coordinate Substantial Completion and Turn Over

.19

Closeout Project.
.20

Support Documentation Collection For LEED Submissions.




	Affidavits Submittals:
	The Affidavit Requirements for Formal Contracts shall be determined by information found under the Ethics Affidavits & Legal Forms link at the top left of the CT DPW home page: www.ct.gov/dpw.  (Click on “introduction” see chart.  Also click on “General Advice…”).
· The Submitter shall provide, in the Qualifications Submission, the “Ethics Affidavit”, if the contract fee is expected to exceed $500,000.

· The Consulting Affidavit and Disclosure Affidavit should be provided within 21 days after the notice of selection.

· At the time of the Contract execution, the Consultant shall be required to sign the “Gift and Campaign Contribution Certification” if contract fee is equal to or greater than $50,000. The Gift and Campaign Contribution Certification states that you, your company, and specified other individuals have given no gifts to DPW personnel and other individuals set forth in the Certification.  For the purpose of signing the Certification “the date DPW began planning the subject project or services” is the date noted below.  Pursuant to Connecticut General Statute 4-252(d) any bidder, proposer or person who responded to a request for qualifications for a contract with a value equal to or greater than $50,000 who does not make this certification at the time of the contract execution shall be disqualified.  The noted $50,000 or greater value is based on Executive order #7C dated July 13, 2006.

· The most accurate information concerning affidavits and the Gift and Campaign Contribution Certification can be found by going directly to the DPW web page at www.ct.gov/dpw, clicking on the Ethics Affidavits & Legal Forms link and then carefully reviewing all of the documentation presented (including but not limited to the Introduction link and General Advice for Filling Out Affidavits and Resolutions/Certificates of Authority link.  No forms, other than those posted on the DPW web page, shall be used by a consultant or design/builder.

· With regard to a State contract as defined in P.A. 07-1 having a value in a calendar year of $50,000 or more or a combination or series of such agreements or contracts having a value of $100,000 or more, the authorized signatory to this submission in response to the State’s solicitation expressly acknowledges receipt of the State Elections Enforcement Commission’s notice advising prospective state contractors of state campaign contribution and solicitation  prohibitions, and will inform its principals of the contents of the notice.  (See, SEEC Form 11 is available on the State Elections Enforcement Commission Website at www.ct.gov/seec and clicking in their ‘Forms” link).
Questions concerning the affidavits can be directed to the DPW Legal Services Division at 860-713-5680.



	Date DPW Began Planning This Project:
	September 23, 2004


	CMR QBS Submittal Booklet Requirements:
	To access the CMR QBS Submittal Booklet Requirements for this Project:
1. Go to the DPW Website: www.ct.gov/dpw;
2. At the left hand side of the DPW Home Page click on the Publications link.
3. Under the Alphabetical Listings or the Design and Construction title, then click on the CMR - QBS Submittal Booklet Requirements link.



	CMR QBS Screening Shortlist Questionnaire:
	To access the CMR QBS Screening Shortlist Questionnaire for this Project:
1. Go to the DPW Website: www.ct.gov/dpw;
2. Under Requests For Qualifications click on the Construction Manager at Risk link;
3. Under the Construction Manager at Risk, Open Requests for Qualifications (RFQs) locate the Contract Number for this Project click on the CMR - QBS Screening Shortlist Questionnaire link to obtain the CMR QBS Screening Shortlist Screening Questionnaire for this Project.



	CMR QBS Email  Registration:
	To access the CMR - QBS Email Registration for this Project:

1. Go to the DPW Website: www.ct.gov/dpw;
2. At the left hand side of the DPW Home Page click on the Forms link.
3. Under the Alphabetical Listings or the Design and Construction title, then click on the CMR - QBS Email Registration link.



	Qualifications Based (QBS)CMR Screening Shortlist Requirements:
	The Construction Manager at Risk (CMR) Screening Criteria Categories for this project are as follows:

	
	Criteria Number
	Construction Manager at Risk Screening Criteria Categories
	Rating Points

	
	1
	Experience with Work of Similar Size and Scope as 

Required for this Contract
	35

	
	2
	Organizational / Team Structure
	30

	
	3
	Past Performance Data
	20

	
	4
	Partnering Experience
	15

	
	
	Points per Interview Panel Member Points
	100

	
	Note: The QBS CMR Screening Shortlist and CMR Selection for this Project shall be conducted  in accordance with requirements stated in the CMR GMP Best Value Selection Procedure Manual:
1. Go to the DPW Website: www.ct.gov/dpw;
2. At the left hand side of the DPW Home Page click on the Publications or the link;
3. Under the Alphabetical Listings or the Design and Construction title, then click on the CMR - GMP Best Value Selection Procedure Manual link.



	Qualifications Submittal Deadline 
and Location:
	Deadline for the receipt of the CMR QBS Submittal Booklets, CMR - QBS Screening Shortlist Questionnaire, and the CMR - QBS Email for this Project:
3 p.m., Tuesday, July 26, 2011.

State Office Building

Department of Public Works

Room 261

165 Capitol Avenue

Hartford, Connecticut 06106
IMPORTANT NOTE:
Failure to the submit properly formatted CMR - QBS Submittal Booklets and CMR - QBS Screening Shortlist Questionnaire with all of the required contents including the affidavits and Certificate of Authority, by the designated deadline and location will result in the Firm’s submittal being deemed deficient for consideration for this Contract.



	CMR RFQ Contacts:
	For General CMR QBS Requirements:
	
	For this CMR Services  Contract:

	
	DPW QBS Selection Unit Supervisor:
	OR
	DPW Project Manager

	
	Randy Daigle, Project Manager
Room 261

165 Capitol Avenue

Hartford, Connecticut 06106
	
	Joel Baranowski, Project Manager
Room 460
165 Capitol Avenue

Hartford, Connecticut 06106

	
	Email:
	randy.daigle@ct.gov 
	
	Email:
	joel.baranowski@ct.gov

	
	IMPORTANT NOTE:
Responses to requests for more specific contract information than is contained in this Advertisement shall be limited information that is available to all Firms and that is necessary to complete this CMR QBS process.

All requests for more specific contract information must be sent in writing (email acceptable).
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