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Section 1   ADVERTISEMENT FOR BIDS 

 

Project #___1111 – 91 Dogwood Drive________ 

DOH: ____________________________ 

The State of Connecticut Department of Housing (DOH) is seeking proposals through a Request for 
Proposal (RFP) process for the rehabilitation, reconstruction and/or mitigation of residential structures 
damaged by Superstorm Sandy in compliance with all applicable local, federal, and state statutory 
requirements with special attention paid to requirements for Community Development Block Grants 
under the United States Department of Housing and Urban Development (“HUD”) Disaster Recovery 
grant program. 

Separated sealed bids for 1111 91 Dogwood Drive will be received by Martinez, Couch and Associates 
LLC until 5 o’clock AM/PM on July 23, 2014, and then at said office publicly opened and read aloud. 

The Information to Bidders, Form of Bid, Form of Contract, Plans, Specifications, and Form of Bid Bond, 
Performance and Payment Bond, and other contract documents may be examined on the Department of 
Housing Hurricane Sandy Recover website at www.ct.gov/doh/ and click on the “Hurricane Sandy” link. 

Copies of plans may be downloaded directly from the Department of Housing website under bid notices 
or obtained at the office of Martinez, Couch and Associates LLC located at 1084 Cromwell Avenue Suite 
A-2, Rocky Hill, CT 06067 upon payment of $50 for each set.  Requests for copies of plans shall provide 
2 business days notice to Martinez, Couch and Associates, LLC.  

DOH reserves the right to waive any informalities or to reject any or all bids. 

Each bidder must deposit with his bid, security in the amount, form and subject to the conditions provided 
in the Information to Bidders. 

Attention to bidders is particularly called to the requirements as to conditions of employment to be 
observed and minimum wages rates to be paid under the contract (if applicable), Section 3, Segregated 
Facilites, Section 109 and E. O. 11246. 

No bidder may withdraw his bid within 30 calendar days after the actual date of the bid opening thereof. 
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INFORMATION FOR BIDDERS 

Receipt and Opening of Bids: 

The State of Connecticut Department of Housing (herein called the “DOH”), invites bids on the form 
attached hereto, all blanks of which must be appropriately filled.  Bids will be received by DOH at the 
office of Martinez, Couch and Associates, LLC until 5 o’clock PM on July, 23, 2014 and then at said 
office publicly opened and read aloud.  The envelopes containing the bids must be sealed, addressed to 
Mr. Richard Couch, P.E. at Martinez, Couch and Associates, LLC and designated as bid for 1111 – 91 
Dogwood Drive, Easton, CT. 

DOH may consider informal any bid not prepared and submitted in accordance with the provisions hereof 
and may waive any informalities or reject any and all bids.  Any bid may be withdrawn prior to the above 
scheduled time for the opening of bids or authorized postponement there considered.  NO bidder may 
withdraw a bid within 30 days after the actual date of the opening thereof. 

Mandatory Walk Through:  All bidders must attend a mandatory walk through of the property 
designated above.  The date and time of the walk through is set for 12:00 o’clock Noon on July 9, 2014. 

Preparation of Bids: 

Each bid must be submitted on the prescribed form and accompanied by Certification by Bidder 
Regarding Equal Employment Opportunity, Form HUD-950.1, and Certification of Bidder Regarding 
Section 3 and Segregated Facilities.  All blank spaces for bid process must be filled in, in ink or 
typewritten, in both words and figures, and the foregoing Certifications must be fully completed and 
executed when submitted. 

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, his/her 
address, and the name of the project for which the bid is submitted.  If forwarded by mail, the sealed 
envelope containing the bid must be enclosed in another envelope addressed as specified in the bid form.  

Subcontracts:  The bidder is specifically advised that any person, for, or other party to whom it is 
proposed to award a subcontract under this contract: 

1. Must be acceptable to the DOH after verification by the State of the current eligibility status; and,
2. Must submit Form HUD-950.2, Certification by Proposed Subcontractor Regarding Equal

Employment Opportunity and Certification of Proposed Subcontractor Regarding Section 3 and
Segregated Facilities.  Approval of the proposed subcontractor award cannot be given by the
DOH  unless and until the proposed subcontractor has submitted the Certifications and/or other
evidence showing that it has fully complied with any reporting requirements to which it is or was
subject.  Although the bidder is not required to attach such Certifications by proposed
subcontractors to his/her bid, the bidder is here advised of this requirement so that appropriate
action can be taken to prevent subsequent delay in subcontract awards.

Method of Bidding:  DOH invites the following bid(s): 

Qualifications of Bidder:  The DOH may make such investigations as he/she deems necessary to 
determine the ability of the bidder to perform the work, and the bidder shall furnish to the DOH all such 
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information and date for this purpose as the DOH may request.  The DOH reserves the right to reject any 
bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the DOH that such bidder 
is property qualified to carry out the obligations of the contract and to complete the work contemplated 
therein.  Conditional bids will not be accepted.  The State’s set Contractor Prequalifications are listed in 
Exhibit G and also are available at the Department of Housing’s Hurricane Sandy Recovers website 
www.ct.gov/doh/ and click on the “Hurricane Sandy” link. 

Bid Security:  Each bid must be accompanied by an irrevocable letter of credit from the bank, certified 
check, or bank cashier’s check in the amount not less than five percent (5%) of the bid.  Bid bonds may 
be accepted as bid security.  Such checks will be returned to all except the three lowest bidders within 
three days after the opening of bids, and the remaining cash, or checks will be returned promptly after 
DOH and the accepted bidder have executed the contract, or opening of bids, upon demand or the bidder 
at any time thereafter, so long as he/she has been notified of the acceptance of his/her bid. 

Conditions of Work:  Each bidder must inform him/herself fully of the conditions relating to the 
construction of the project and the employment of labor thereon.  Failure to do so will not relieve a 
successful bidder of his/her obligation to furnish all material and labor necessary to carry out the 
provision of his/her contract.  Insofar as possible the contractor, in carrying out the work, must employ 
such methods or means as will not cause any interruption of or interference with the work of any other 
contractor. 

Addenda and Interpretations:  No interpretation of the meaning of the plans, specifications or other 
pre-bid documents will be made to any bidder orally. 

Every request for such interpretation should be in writing addressed to: Mr. Richard Couch, P.E. at 
Martinez, Couch and Associates, LLC and to be given consideration must be received at least seven days 
prior to the date fixed for the opening of bids.  Any and all such interpretations and any supplemental 
instruction will be in the form of written addenda to the specifications which, if issued, will be forwarded 
by electronic mail and posted on DOH’s Hurricane Sandy website to all prospective bidders (at the 
respective email addresses furnished for such purposes), not later than three days prior to the date fixed 
for the opening of bids.  Failure of any bidder to receive any such addendum or interpretation shall not 
relieve such bidder from any obligation under his/her bid as submitted.  All addenda so issued shall 
become part of the contract documents. 

Security for Faithful Performance:  Simultaneously with his/her delivery of the executed contract, the 
Contractor shall furnish a surety bond or bonds as security for faithful performance of this contract and 
for the payment of all persons performing labor on the project under this contract and furnishing materials 
in connection with this contract, as specified in the General Conditions included herein.  The surety on 
such bond or bonds shall be a duly authorized surety company satisfactory to the DOH. 

Performance and Payment Bonds:  A performance and payment bond will be required of the successful 
bidder (contractor) for 100 percent of the contract price on contracts over $100,000. 

Contract Progress Schedule:  Each bid shall be accompanied by a Contract Progress Schedule.  Such 
Schedule shall list the bidder’s timetable for completion of the contract. 

Power of Attorney:  Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a 
certified and effectively dated copy of their power of attorney. 
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Notice of Special Conditions:  Attention is particularly called to those parts of the contract documents 
and specifications which deal with the following: 

1. Inspection and testing of materials
2. Insurance requirements
3. Wage rates (if applicable)
4. State allowances

Laws and Regulations:  The bidder’s attention is directed to the fact that all applicable State laws, 
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over construction 
of the project shall apply to the contract throughout, and they will be deemed to be included in the 
contract the same as though herein written out in full. 

Method of Award-Lowest Qualified Bidder:  If at the time this contract is to be awarded, the lowest 
base bid submitted by a responsible bidder does not exceed the amount of funds then estimated by the 
DOH as available to finance the contract; the contract will be awarded on the base bid only.  If such bid 
exceeds such amount, the DOH may reject all bids or may award the contract on the base bid combined 
with such deductible alternatives applied in numerical order in which they are listed in the Form of Bids, 
as produces a net amount which is within the available funds. 

If the homeowner wishes to select a prequalified bidding contractor other than the lowest and most 
responsible bidder, said owner is responsible for paying the difference between the lowest bidder and 
their chosen bidder from their own financing. 

Obligation of Bidder:  At the time of the opening of bids, each bidder will be presumed to have 
inspected the site and to have read and to be thoroughly familiar with the plans and contract documents 
(including all addenda).  The failure or omission of any bidder to examine any form, instrument or 
document shall in no way relieve any bidder from any obligation in respect to his/her bid. 

Safety Standards and Accident Prevention:  With respect to all work performed under this contract, the 
contractor shall: 

1. Comply with the safety standards provision of applicable laws, building and construction codes
and the “Manual of Accident Prevention in Construction” published by the Associated General
Contractors of America, the requirements of the Occupational Safety and Health Act of 1970
(Public Law 91-596), and the requirements of Title 29 of the Code of Federal Regulations,
Section 1518 as published in the “Federal Register,” Volume 36, No 75, Saturday, April 17,
1971. 

2. Exercise every precaution at all times for the prevention of accidents and the protection of
persons (including employees) who may be injured on the job site before the employer has made 
a standing arrangement for removal of injured persons to a hospital or a doctor’s care. 
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BID FORM 
 

The undersigned, being familiarized with the local conditions affecting the cost of the work and with the 
Drawings, Specifications, Invitation to Bidders, Instructions to Bidders, General Conditions, Bid Form, 
Form of Contract and Form of Bonds for Project No. 1111 – 91 Dogwood Drive Easton, CT and Addenda 
No. _______ and _______ thereto, as prepared by Martinez, Couch and Associates, LLC, Connecticut, 
and on file in the office of DOH, hereby proposes to furnish all permits, labor, materials, tools, 
equipment, and related items required for the rehabilitation and reconstruction for said Project No. 1111 – 
91 Dogwood Drive Easton, CT located at 91 Dogwood Drive in Easton, CT, State of Connecticut, all in 
accordance with the Drawings and Specifications, for the sum of: 
                                   ______________________Dollars ($                       ) 
 

Section # Scope of Work Subcontractor Cost 

$ / Per Total ($) 

General Conditions   /L.S.   

01 50 00 Temporary Facilities   /L.S.   

02 82 13 Asbestos Abatement   /L.S.  

02 83 13 Lead Paint                           /L.S.  

02 85 00 Mold Remediation   /L.S.   

06 10 00 Rough Carpentry  /L.S.  

06 40 00 
Architectural 
Woodwork  /L.S.  

07 31 00 Asphalt Shingles  /L.S.  

07 71 00 Building Insulation  /S.F.  

09 29 00 Gypsum Board   /S.F.   

09 30 00 Tiling  /S.F.  

09 90 00 Paintings Coatings    /S.F.   

09 93 00 
Staining and 
Transparent Finishes                           /S.F.   

22 10 60 Plumbing  /L.S.  

23 00 50 HVAC  /L.S.  

26 00 60 Electrical  /L.S.  

TOTAL COST   
 

Unit Prices - For Unforeseen Conditions During Repairs 
All unit prices, unless otherwise noted, shall include all incidental work normally required in connection 
with the particular type of work involved and would include, but not necessarily be limited to costs of 
materials, material accessories, material waste, fabrication, labor, supervision, engineering, layout, 
transportation, rigging, insurances, overhead, and profit. All labor rates, unless otherwise noted, shall 
include, but not necessarily be limited to all fringe benefits, insurances, overhead, and profit. 

Item Rate ($/Per) 

Roofer Labor Rate /H.R.

 .
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The undersigned agrees to commence the work on a date to be specified in the contract and to complete 
such work within 120 consecutive calendar days. 

The undersigned agrees that if within the period of thirty (30) calendar days after the opening of bids, or 
when extended to the next work day immediately following said period, notice of the acceptance of this 
bid shall be mailed, or delivered to him/her at the business address given below, or at any time thereafter 
before this bid is withdrawn,                                           , will within fifteen (15) calendar days thereafter 
deliver to DOH, where directed, a contract properly executed in such number of counterparts as may be 
required by said DOH, on the forms annexed, with such changes therein as shall have been made by the 
DOH, prior to the time named for delivery of this proposal, together with a 100% Performance Bond of a 
Surety Company, which Surety must be authorized to transact business in the State of Connecticut, and 
duly qualified therefore, and in the form constituting part of the Specification and a letter indicating those 
Small/Minority Business Enterprises that will perform work and/or provide materials, equipment or 
services as part of the contract. 

In submitting this bid, it is understood that the right is reserved by the abovementioned DOH to reject any 
and all bids; and it is agreed that this bid may not be withdrawn for a period of thirty calendar (30) days 
from the date of bid opening or until the next work day immediately following said period if such period 
ends on weekend or a State holiday. 

Security in the sum of              Dollars ($                     ) 

in the form of         is submitted herewith in accordance with the Specifications. 

The undersigned bidder agrees to comply with the Section 3 plan included herein and all Federal 
requirements pertaining to conditions of employment to be observed and minimum wage rates to be paid 
under the contract, Segregated Facilities, Section 109 and Executive Order 11246. 

Attached hereto is an affidavit, in proof that the undersigned has not entered into any collusion with any 
person in respect to this proposal, or any other proposal, or the submitting of proposals for the above 
Project.  Also attached is a statement of contractor's qualifications, Certification of Bidder Regarding 
Equal Employment Opportunity, Certification of Bidder Regarding Section 3 and Segregated Facilities. 

___________________________________

Date 

______________________________________ 

Firm Name 

_______________________________________ 

Address 

By:  ____________________________________  

Title:  __________________________________  
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(Bank Letterhead) 

BID SECURITY 

IRREVOCABLE LETTER OF CREDIT 

 

 

Dear ___________________________________: 

 

We hereby authorize you to draw on us to the aggregate amount of $_____________________________ 
(five percent of the amount of the bid) in the event _________________________________ withdraws 
its bid within the bid holding period, or upon being awarded a contract, fails to provide adequate 
performance and payment security as required by the Contract documents. 

Such drafts must be accompanied by the following document: 

 A written certification by you that the proceeds of any draft drawn on this Letter of Credit will be 
used solely to indemnify the DOH against loss or damage suffered by it resulting from any act or 
omission described in the above paragraph. 

We warrant to you that all drafts drawn in compliance with the terms of this Letter of Credit will be 
unconditionally and duly honored upon delivery of the documentation specified and presented to this 
office. 

This Letter of Credit is irrevocable and shall be in full force and effect until notification in writing is 
received from you that a contract for Project 1111 – 91 Dogwood Drive Easton, CT has been awarded and 
executed, whereupon this Letter of Credit shall automatically be canceled. 

This Letter of Credit shall not be modified or amended except upon the written agreement of this Bank 
and the DOH. 

 

Sincerely yours, 

 

President



12 

FORM OF NON-COLLUSIVE AFFIDAVIT 

AFFIDAVIT 

State of _____________________________) 

County of ___________________________) 

______________________________________, being first duly sworn, deposes and says: 

That he/she is,____________________________________________ the party making the foregoing 
proposal for bid, that such proposal or bid is genuine and not collusive or sham; that said bidder has not 
colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person, to put in a sham 
bid or to refrain from bidding, and has not, in any manner, directly or indirectly, sought by agreement or 
collusion, or communication or conference, with any person, to fix the bid price of affiant or of any other 
bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to 
secure any advantage against DOH or any person interested in the proposed contract, and that all 
statements in said proposal for bid are true. 

Project No. 1111 – 91 Dogwood Drive Easton, CT 

Location 91 Dogwood Drive, Easton, CT 

_________________________________ 

 Signature 

_________________________________ 

    Name and Title 

_________________________________   

        Date 

(Signature should be notarized.)
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BIDDER'S CERTIFICATION OF ELIGIBILITY 

By the submission of this bid, the bidder certifies that to the best of its knowledge and belief, neither it, 
nor any person or firm which has an interest in the bidder's firm, nor any of the bidder's subcontractors, is 
ineligible to: 

(1)  Be awarded contracts by any agency of the United States Government or HUD; or, 

(2)  Participate in HUD programs pursuant to 24 CFR part 24. 

_______________________________________  

(Name of Bidder) 

_______________________________________ 

(Address) 

BY: ___________________________________ 

Title: __________________________________ 

NOTE:  This certification is a material representation of fact upon which reliance is placed when making 
award.  If it is later determined that the bidder knowingly rendered an erroneous certification, the contract 
may be terminated for default, and the bidder may be debarred or suspended from participation in HUD 
programs and other Federal programs. 
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CERTIFICATION OF GENERAL BIDDERS ON CDBG-DR CONSTRUCTION PROJECTS 

I. CERTIFICATION REGARDING HEALTH AND SAFETY  

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all 
other elements of labor employed or to be employed on the work; that all employees to be employed at 
the worksite will have successfully completed a course in construction safety and health approved by the 
United States Occupational Safety and Health Administration that is at least ten hours in duration at the 
time the employee begins work and who shall furnish documentation of successful completion of said 
course with the first certified payroll report for each employee.  

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, 
fair and made without collusion or fraud with any other person. As used in this subsection the word 
“person” shall mean any natural person, joint venture, partnership, corporation or other business or legal 
entity. The undersigned further certifies that neither he/she nor any firm, corporation, partnership or 
association in which he/she has a substantial interest is designated as an ineligible contractor by the 
Comptroller General of the United States pursuant to Section 5.6 (b) of the Regulations of the Secretary 
of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the Davis-Bacon Act, as amended (40 
USC 276a).  The undersigned further certifies that said undersigned is not presently debarred from doing 
public construction work in the State of Connecticut. 

Date: __________________ 

__________________________________________  

Name of General Bidder  

By _______________________________________  

Signature  

__________________________________________  

Print name and Title 

__________________________________________  

Business Address 

___________________________________________  

Street Address City and State 

OSHA-10 OSHA-10 
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CERTIFICATION OF SUB- BIDDERS (IF ANY) ON CDBG-DR CONSTRUCTION PROJECTS 

I. CERTIFICATION REGARDING HEALTH AND SAFETY  

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work; that all employees to be employed at the 
worksite will have successfully completed a course in construction safety and health approved by the 
United States Occupation Safety and Health Administration that is at least ten hours in duration at the 
time the employee begins work and who shall furnish documentation of successful completion of said 
course with the first certified payroll report for each employee; and that he will comply fully with all laws 
and regulations applicable to awards of subcontracts subject to section 44F.  

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT  

The undersigned further certifies under penalties of perjury that this subbid is in all responses bona fide, 
fair and made without collusion or fraud with any other person. As used in this subsection the “person” 
shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The 
undersigned further certifies that neither he/she nor any firm, corporation, partnership or association in 
which he/she has a substantial interest is designated as an ineligible contractor by the Comptroller 
General of the United States pursuant to Section 5.6 (b) of the Regulations of the Secretary of Labor, Part 
5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the Davis-Bacon Act, as amended (40 USC 276a).  The 
undersigned further certifies that said undersigned is not presently debarred from doing public 
construction work in the State of Connecticut. 

Date ____________________  

_________________________________________  

Name of Sub-bidder  

By _______________________________________  

Signature  

__________________________________________  

Print Name and Title  

__________________________________________  

Business Name  

___________________________________________  

Street Address, City and State 
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 
_____________________________ ___________________________________________as Principal, 
and ________________________________Surety, are hereby held and firmly bound unto 
______________________________________________ as DOH in the penal sum of 
__________________________________________ , for the payment of which, well and truly be made, 
we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and 
assigns.  Signed this ________ day of __________________, 2014. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted to 
_________________________________________________ a certain Bid, attached hereto and hereby 
made a part hereof to enter into a contract in writing, for the ____________________ 

___________________________________________________________________________ 

NOW, THEREFORE, 

1. If said Bid shall be rejected, or in the alternate, 
2. If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of 

Contract attached hereto (properly completed in accordance with the Bid) and shall furnish a 
bond for this faithful performance of said contract, and for the payment of all person performing 
labor or furnishing materials in connection therewith, and shall in all other respects perform the 
agreement created by the acceptance of said Bid, 

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any or all claims hereunder shall, in no event, 
exceed the penal amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its 
bond shall be in no way impaired or affected by any extension of the time which the DOH may accept 
such Bid; and said Surety does hereby waive notice of any such extension. 

IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals, and such of 
them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 
signed by their proper officers, the day and year first set forth above. 

__________________________ (L.S) 
Principal 
 
__________________________ 
Surety 
 
 
SEAL By:  _____________________________________ 
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 PERFORMANCE AND PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS:  THAT we, 
__________________________________________________________________,  as  

PRINCIPAL, and__________________________________________________ , as SURETY, 

are held firmly bound unto______________________________________________________ 

___________________________________________________hereinafter called the DOH, in the penal 
sum of____________________________________________________________ 

__________________________________________ ($______________________), for the payment 

of which sum we bind ourselves, our heirs, executors, administrators, and successors, jointly and 
severally. 

WHEREAS, Principal has entered into a certain Contract with DOH, dated ______________, a copy of 
which is hereto attached and made a part hereof. 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all respects fully 
perform the Contract and all duly authorized modifications thereof, during its original term and any 
extensions thereof that may be granted and during any guaranty period for which the Contract provides, 
and if the Principal shall fully satisfy all claims arising out of the prosecution of the work under the 
Contract and shall fully indemnify DOH for all expenses which it may incur by reason of such claims, 
including its attorney's fees and court costs, and if the Principal shall make full payment to all persons 
supplying labor, services, materials, or equipment in the prosecution of the work under the Contract, in 
default of which such persons shall have a direct right of action hereupon; and if the Principal shall pay or 
cause to be paid all sales and use taxes payable as a result of the performance of the Contract as well as 
payment of gasoline and special motor fuel taxes in the performance of the Contract and all motor vehicle 
fees required for commercial motor vehicles used in connection with the performance of the Contract, 
then this obligation shall be void; otherwise, it shall remain in full force and effect. No modification of the 
Contract or extension of the term thereof, nor any forbearance on the part of DOH shall in any way 
release the Principal or the Surety from liability hereunder. Notice to the Surety of any such modification, 
extension, or forbearance is hereby waived. 

IN WITNESS WHEREOF, the aforesaid Principal and Surety have executed this instrument and affixed 
their seals hereto, this _______________ day of ________________________. 

 

______________________________            ______________________________________ 

Principal   Surety 

 

______________________________            ______________________________________ 

Name and Title  
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(Signatures must be notarized.) 

(Power-of-Attorney for person signing for Surety Company must be attached to bond.) 

The rate of premium on this bond is $____________________ per thousand. 

The total amount of premium charge is $___________________________. 

 

(The above is to be filled in by Surety Company.) 
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CERTIFICATE AS TO CORPORATE PRINCIPAL 

 

I, ________________________________________________, certify that I am the 

 ________________________________________________ Secretary of the corporation 

named as Principal in the foregoing bond; that ______________________________________, who 

signed the bond on behalf of the Principal, was then ______________________________ of said 

corporation; that I know his/her signature thereto is genuine; and  that said bond was fully signed, sealed, 

and attested for and in  behalf of said corporation by authority of its governing body.  
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SUBCONTRACTOR IDENTIFICATION 

(Provide additional forms for more subcontractors, as needed prior to execution.) 

 

This form is a part of your bid package and must be submitted along with the itemized and formal bid forms at the 
time of the bid opening.  Failure to submit a completed document could result in the disqualification of your bid. 

 Name of Subcontractor: ________________________________________________________________ 

Address: ____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                           ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
Name of Subcontractor: ________________________________________________________________ 
Address: ____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                          ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
Name of Subcontractor: ________________________________________________________________ 
Address: ____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                           ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
 
 
 
________________________________   ______________________ 

Contractor’s Signature    Date 
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT 

CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT 
OPPORTUNITY 

------------------------------------------------------------------------------------------------------------ 

INSTRUCTIONS 

------------------------------------------------------------------------------------------------------------ 

This certification is required pursuant to Executive Order 11246 (30 F R 12319-25). The implementing 
rules and regulations provide that any bidder or prospective contractor, or any of their proposed 
subcontractors shall state as an initial part of the bid or negotiations of the contract whether it has 
participated in any previous contract or subcontract subject to the equal opportunity clause; and, if so, 
whether it has filed all compliance reports due under applicable instructions. 

Where the certification indicates that the bidder has not filed a compliance report due under 
applicable instructions, such bidder shall be required to submit a compliance report within seven 
calendar days after bid opening. No contract shall be awarded unless such report is submitted. 

-------------------------------------------------------------------------------------------------------------- 

CERTIFICATION OF BIDDER 

-------------------------------------------------------------------------------------------------------------- 

Name and address of Bidder (include zip code) 

-------------------------------------------------------------------------------------------------------------- 

1. Bidder has participated in a previous contract or subcontract subject to the Equal 
Opportunity Clause. 

(  )  Y E S  (  )  N O  

2. Compliance reports were required to be filed in connection with such contract or 
subcontract. 

(  )  Y E S  (  )  N O  

3. Bidder has filed all compliance reports due under applicable instructions, 
including SF.100. 

(  )  Y E S  (  )  N O  ( ) NOT REQUIRED 

4. Have you ever seen or are you being considered for sanction due to violation of 
Executive Order 11246, as amended? 

(  )  Y E S  (  )  N O  

NAME AND TITLE OF SIGNER (Please type.) 

------------------------------------------------------------------------------------------------------------- 

SIGNATURE DATE 
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CERTIFICATION OF BIDDERS REGARDING SECTION 3 AND SEGREGATED FACILITIES 

 

Project Name: 

Project No: 

Name of Prime Contractor: 

 

The undersigned hereby certifies that: 

1. Section 3 provisions are included in the Contract 
2. A written Section 3 plan was prepared and submitted as part of the bid proceedings (if bid equals 

or exceeds $100,000.00) 
3. No segregated facilities will be maintained. 

 

 

______________________________________________ 

Name and Title of Signer (Print or Type) 

 

 

______________________________________________ ____________________________ 

Signature       Date 
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CONTRACTOR 

Section 3 Plan Format 

_____________________________ agrees to implement the following specific affirmative action steps directed at 
increasing the utilization of lower income residents and business within the _______________________. 

A. To ascertain from the DOH the exact boundaries of the Section 3 covered project area and where 
advantageous, seek the assistance of local officials in preparing and implementing the affirmative action 
plans. 

B. To attempt to recruit from within the city the necessary number of lower income residents through:  local 
advertising media, signs placed at the proposed site for the project, and community organizations and 
public or private institutions operating within or serving the project area such as Service Employment and 
Redevelopment (SER), Opportunities Industrialization Center (OIC), Urban League, Concentrated 
Employment Program, Hometown Plan, or the U. S. Employment Service. 

C. To maintain a list of all lower income residents who have applied either on their own or on referral from 
any source, and to employ such persons, if otherwise eligible and if a vacancy exists. 

D. To insert this Section 3 plan in all bid documents, and to require all bidders on subcontracts to submit a 
Section 3 Affirmative Action Plan including utilization goals and the specific steps planned to accomplish 
these goals. 

E. To insure that contracts which are typically let on a negotiated rather than a bid basis in areas other than 
Section 3 covered project areas, are also let on a negotiated basis, wherever feasible, when let in a Section 3 
covered project area. 

F. To formally contact unions, subcontractors and trade associations to secure their cooperation for this 
program. 

G. To insure that all appropriated project area business concerns are notified or pending subcontractural 
opportunities 

H. To maintain records, including copies of correspondence, memoranda, etc., that document all above 
affirmative action steps have been taken. 

I. To appoint or recruit an executive official of the company or agency as Equal Opportunity Officer to 
coordinate the implementation of the Section 3 plan. 

J. To list on Table A, information related to subcontracts to be awarded. 
K. To list on Table B, all projected workforce needs for all phases of this project by occupation, trade, skill 

level and number of positions. 

As officers and representatives of ____________________________________________ 

We, the undersigned, have read and fully agree to this Affirmative Action Plan, and become a party to the full 
implementation of this program. 

_______________________ ___________________________ _________________ 
Signature Title     Date 
 

Loans, grants, contracts and subsidies for less than $100,000.00 will be exempt. 
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Table A 

Proposed Subcontracts Breakdown 

For Period Covering   ______________, 20____ Through ______________, 20____ 
(Duration of CDBG-DR OORR Assisted Project) 

 
 

Column 1 Column 2 Column3 Column 4 Column 5 
Type of Contract 
(Business of 
Profession) 

Total Number of 
Contracts 

Total Approximate 
Dollar Amount 

Estimated Number 
of Contracts to 
Project Area 
Businesses* 

Estimated Dollar 
Amount to Project 
Area Businesses* 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
 
 
*The Project Area is defined as the Town/City boundaries in which the assisted project resides.  
 
 
 
 
 
____________________________________ 
Company 
 
____________________________________  _________________________________ 
Project Name/Residence    Project Number 
 
____________________________________  _________________________________ 
EEO Officer or Designee’s Signature   Date 
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Table B 

Estimated Project Workforce Breakdown 

Column 1 Column 2 Column 3 Column 4 Column 5 
Job Category Total Estimated 

Population 
No. Positions 
Currently 
Occupied by 
Permanent 
Employees 

No. Positions Not 
Currently 
Occupied 

No. Positions to 
be filled with 
LIPAR* 

Officers/Supervisors     
Professionals     
Technicians     
Housing 
Sales/Rental 
Management 

    

Office Clerical     
Service Workers     
Others     
TRADE:     
Journeymen     
Helpers     
Apprentices     
Maximum No. of 
Trainees 

    

Others     
TRADE:     
Journeymen     
Helpers     
Apprentices     
Maximum No. of 
Trainees 

    

Others     
TRADE:     
Journeymen     
Helpers     
Apprentices     
Maximum No. of 
Trainees 

    

Others     
Total     
*Lower Income Project Area Residents.  Individuals residing within the project area whose family income does not exceed 80% 
of the area median income in the SMSA. 

 

___________________________________________ 

Company   
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Green Building Standards Checklist 

HUD CPD Green Building Retrofit Checklist 

The CPD Green Retrofit Checklist promotes energy efficiency and green building practices for residential 
retrofit projects.  Grantees must follow the checklist in its entirety and apply all measures within the 
Checklist to the extent applicable to the particular building type being retrofitted. The phrase “when 
replacing” in the Checklist refers to the mandatory replacement with specified green improvements, 
products, and fixtures only when replacing those systems during the normal course of the retrofit.  

WATER AND ENERGY CONSERVATION MEASURES 

N/A Water-Conserving Fixtures 
Install or retrofit water conserving fixtures in any unit and common facility, use the following 
specifications: Toilets-- 1.28 gpf; Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets-- 
2.0 gpm; and Bathroom faucets-- 1.5gpm. [gpf = gallons per flush; gpm = gallons per minute]  

N/A ENERGY STAR Appliances 
Install ENERGY STAR-labeled clothes washers, dishwashers, and refrigerators, if these 
appliance categories are provided in units or common areas.  

N/A  Air Sealing: Building Envelope 
Seal all accessible gaps and penetrations in the building envelope. If applicable, use low VOC 
caulk or foam. 

 X Insulation: Attic (if applicable to building type) 
For attics with closed floor cavities directly above the conditioned space, blow in insulation 
per manufacturer's specifications to a minimum density of 3.5 Lbs. per cubic foot (CF).  For 
attics with open floor cavities directly above the conditioned space, install insulation to meet 
or exceed IECC levels. 

 N/A Insulation: Flooring (if applicable to building type) 
Install ≥ R-19 insulation in contact with the subfloor in buildings with floor systems over 
vented crawl spaces.  Install a 6-mil vapor barrier in contact with 100% of the floor of the 
crawl space (the ground), overlapping seams and piers at least 6 inches.  

N/A  Duct Sealing (if applicable to building type) 
In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the air 
distribution system to reduce leakage in order to meet or exceed ENERGY STAR for Homes' 
duct leakage standard. 

N/A  Air Barrier System 
Ensure continuous unbroken air barrier surrounding all conditioned space and dwelling units. 
Align insulation completely and continuously with the air barrier.   

N/A  Radiant Barriers: Roofing 
When replacing or making a substantial repair to the roof, use radiant barrier sheathing or 
other radiant barrier material; if economically feasible, also use cool roofing materials. 



27 

N/A  Windows 
When replacing windows, install geographically appropriate ENERGY STAR rated windows.  

 X Sizing of Heating and Cooling Equipment 
When replacing, size heating and cooling equipment in accordance with the Air Conditioning 
Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--
HVAC Systems and Equipment or most recent edition. 

 N/A Domestic Hot Water Systems 
When replacing domestic water heating system(s), ensure the system(s) meet or exceed the 
efficiency requirements of ENERGY STAR for Homes' Reference Design.  Insulate pipes by 
at least R-4.   

 X Efficient Lighting: Interior Units 
Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced 
Lighting Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which 
require that 80% of installed lighting fixtures within units must be ENERGY STAR-qualified 
or have ENERGY STAR-qualified lamps installed; OR when replacing, new fixtures and 
ceiling fans must meet or exceed ENERGY STAR efficiency levels. 

 X 
Efficient Lighting: Common Areas and Emergency Lighting (if applicable to building 
type) 
Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or 
any equivalent high-performance lighting fixtures and bulbs in all common areas; OR when 
replacing, new common space and emergency lighting fixtures must meet or exceed ENERGY 
STAR efficiency levels.  For emergency lighting, if installing new or replacing, all exist signs 
shall meet or exceed LED efficiency levels and conform to local building codes. 

 N/A Efficient Lighting: Exterior 
Follow the guidance appropriate for the project type: install ENERGY STAR-qualified 
fixtures or LEDs with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY STAR 
MFHR program guidelines, which require that 80% of outdoor lighting fixtures must be 
ENERGY STAR-qualified or have ENERGY STAR-qualified lamps installed; OR when 
replacing, install ENERGY STAR compact fluorescents or LEDs with a minimum efficacy of 
45 lumens/watt. 

INDOOR AIR QUALITY 

 N/A Air Ventilation: Single Family and Multifamily (three stories or fewer) 
Install an in-unit ventilation system capable of providing adequate fresh air per ASHRAE 62.2 
requirements.  

N/A  Air Ventilation: Multifamily (four stories or more) 

Install apartment ventilation systems that satisfy ASHRAE 62.2 for all dwelling units and 
common area ventilation systems that satisfy ASHRAE 62.1 requirements.  If economically 
feasible, consider heat/energy recovery for 100% of corridor air supply. 

 N/A Composite Wood Products that Emit Low/No Formaldehyde 
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Composite wood products must be certified compliant with California 93120.  If using a 
composite wood product that does not comply with California 93120, all exposed edges and 
sides must be sealed with low-VOC sealants. 

 X Environmentally Preferable Flooring  
When replacing flooring, use environmentally preferable flooring, including the FloorScore 
certification.  Any carpet products used must meet the Carpet and Rug Institute's Green Label 
or Green Label Plus certification for carpet, pad, and carpet adhesives. 

 X Low/No VOC Paints and Primers 
All interior paints and primers must be less than or equal to the following VOC levels: Flats--
50 g/L; Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a 
combination of the Master Painters Institute (MPI) and GreenSeal standards.] 

 X Low/No VOC Adhesives and Sealants 
All adhesives must comply with Rule 1168 of the South Coast Air Quality Management 
District.  All caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air 
Quality Management District. 

 N/A Clothes Dryer Exhaust 
Vent clothes dryers directly to the outdoors using rigid-type duct work. 

 X Mold Inspection and Remediation  
Inspect the interior and exterior of the building for evidence of moisture problems.  Document 
the extent and location of the problems, and implement the proposed repairs according to the 
Moisture section of the EPA Healthy Indoor Environment Protocols for Home Energy 
Upgrades. 

 X Combustion Equipment 
When installing new space and water-heating equipment, specify power-vented or direct vent 
combustion equipment. 

 N/A Mold Prevention: Water Heaters 
Provide adequate drainage for water heaters that includes drains or catch pans with drains 
piped to the exterior of the dwelling. 

 X Mold Prevention: Surfaces 
When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that have 
durable, cleanable surfaces. 

 N/A Mold Prevention: Tub and Shower Enclosures 
When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing 
materials such as cement board, fiber cement board, or equivalent in bathrooms. 

 N/A Integrated Pest Management 
Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing 
methods to prevent pest entry. [If applicable, provide training to multifamily buildings staff.] 

 X Lead-Safe Work Practices  
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For properties built before 1978, if the project will involve disturbing painted surfaces or 
cleaning up lead contaminated dust or soil, use certified renovation or lead abatement 
contractors and workers using lead-safe work practices and clearance examinations consistent 
with the more stringent of EPA's Renovation, Repair, and Painting Rule and HUD’s Lead Safe 
Housing Rule. 

 N/A Radon Testing and Mitigation (if applicable based on building location) 
For buildings in EPA Radon Zone 1 or 2, test for radon using the current edition of American 
Association of Radon Scientists and Technologists (AARST)’s Protocols for Radon 
Measurement in Homes Standard for Single-Family Housing or Duplexes, or AARST’s 
Protocol for Conducting Radon and Radon Decay Product Measurements in Multifamily 
Buildings.  To install radon mitigation systems in buildings with radon level of 4 pCi/L or 
more, use ASTM E 2121 for single-family housing or duplexes, or AARST’s Radon 
Mitigation Standards for Multifamily Buildings. For new construction, use AARST’s 
Reducing Radon in New Construction of 1 & 2 Family Dwellings and Townhouses, or ASTM 
E 1465. 
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Section 2:  General Conditions for 
Construction Contracts  

Based on HUD form 5370 

Applicability. This form is applicable to any 
construction/development contract greater than $100,000. 

 

This form includes those clauses required by OMB's common rule on grantee procurement, 
implemented at HUD in 24 CFR 85.36, and those requirements set forth in Section 3 of the Housing and 
Urban Development Act of 1968 and its amendment by the Housing and Community Development Act 
of 1992, implemented by HUD at 24 CFR Part 135.  
 

 Table of Contents  
Clause Page Clause Page 

1. Definitions 2  Administrative Requirements   
2. Contractor’s Responsibility for Work 2 24. Contract Period 9 
3. Architect’s Duties, Responsibilities and Authority 3 25. Order of Precedence 9 

4. Other Contracts 3 26. Payments 9 

  Construction Requirements   27. Contract Modifications 10 

5. Preconstruction Conference and Notice to Proceed 3 28. Changes 10 
6. Site Investigation and Conditions Affecting the Work 3 29. Suspension of Work 11 
7. Differing Site Conditions 3 30. Disputes 11 
8. Specifications and Drawings for Construction 4 31. Default 11 
9. Material and Workmanship 4 32. Liquidated Damages 12 
10. Permits and Codes 5 33. Termination of Convenience 12 
11. Health, Safety, and Accident Prevention 5 34. Assignment of Contract 12 
12. Temporary Buildings and Transportation Materials 6 35. Insurance 13 
13. Availability and Use of Utility Services 6 36. Subcontracts 12 
14. Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements 
6 37. Subcontracting with Small and Minority Firms, Women’s 

Business Enterprise, and Labor Surplus Area Firms
13 

15. Temporary Buildings and Transportation Materials 6 38. Equal Employment Opportunity 13 
16. Clean Air and Water 

7 
39. Employment, Training, and Contracting Opportunities for 

Low-Income Persons, Section 3 of the Housing and 
Urban Development Act of 1968 

14 

17. Energy Efficiency 7 40. Interest of Members of Congress 14 
18. Green Building Standards 7 41. Interest of Members, Officers, or Employees and Former 

Members, Officers, or Employees 
14 

19. Inspection and Acceptance of Construction 7 42. Limitations on Payments Made to Influence  14 
20. Use and Possession Prior to Completion 8 44. Royalties and Patents 15 
21. Warranty of Title 8 44. Examination and Retention of Contractor’s Records 15 
22. Warranty of Construction 8 45. Labor Standards-Davis-Bacon and Related Acts 15 
23. Prohibition Against Liens 8 46. Non-Federal Prevailing Wage Rates 18 
.   47. Procurement of Recovered Materials 18 
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1. Definitions 
(a) “Architect” means the person or other entity engaged by DOH to perform architectural, engineering, 

design, and other services related to the work as provided for in the contract. When DOH uses an 
engineer to act in this capacity, the terms “architect” and “engineer” shall be synonymous. The Architect 
shall serve as a technical representative of the Contracting Officer. The Architect’s authority is as set 
forth elsewhere in this contract. 

(b) “Contract” means the contract entered into between DOH and the Contractor. It includes the forms of Bid, 
the Bid Bond, the Performance and Payment Bond or Bonds or other assurance of completion, the 
Certifications, Representations, and Other Statements of Bidders (form HUD-5370), these General 
Conditions of the Contract for Construction (form HUD-5370), the applicable wage rate determinations 
from the U.S. Department of Labor (when applicable), any special conditions included elsewhere in the 
contract, the specifications, and drawings. It includes all formal changes to any of those documents by 
addendum, change order, or other modification. 

(c) “Contracting Officer” means the person delegated the au- thority by DOH to enter into, administer, and/or 
terminate this contract and designated as such in writing to the Contractor. The term includes any 
successor Contracting Officer and any duly authorized representative of the Contracting Officer also 
designated in writing. The Contracting Officer shall be deemed the authorized agent of DOH in all 
dealings with the Contractor. 

(d) “Contractor” means the person or other entity entering into the contract with DOH to perform all of the 
work required under the contract. 

(e) “Drawings” means the drawings enumerated in the schedule of drawings contained in the Specifications 
and as described in the contract clause entitled Specifications and Drawings for Construction herein. 

(f) “DOH” means the State Department of Housing including the Commissioner, or any other person 
designated to act on its behalf.  

(g) “HUD” means the United States of America acting through the Department of Housing and Urban 
Development including the Secretary, or any other person designated to act on its behalf. HUD has 
agreed, subject to the provisions of an Annual Contributions Contract (ACC), to provide financial 
assistance to DOH, which includes assistance in financing the work to be performed under this contract. 
As defined elsewhere in these General Conditions or the contract documents, the determination of HUD 
may be required to authorize changes in the work or for release of funds to DOH for payment to the 
Contractor. Notwithstanding HUD’s role, nothing in this contract shall be construed to create any 
contractual relationship between the Contractor and HUD. 

(h) “Grantee” means the State of Connecticut Department of Housing (DOH). 
(i)  “Homeowner” means the owner(s) of the real property for which project is taking place and is a party to the 

contract. 
(j) “Project” means the entire project, whether construction or rehabilitation, the work for which is provided 

for in whole or in part under this contract. 
(k)  “Specifications” means the written description of the technical requirements for construction and includes 

the criteria and tests for determining whether the requirements are met. 
(l) “Work” means materials, workmanship, and manufacture and fabrication of components. 

2. Contractor’s Responsibility for Work 

(a) The Contractor shall furnish all necessary labor, materials, tools, equipment, and transportation necessary 
for performance of the work. The Contractor shall also furnish all necessary water, heat, light, and power 
not made available to the Contractor by the Homeowner pursuant to the clause entitled Access to the 
Premises Section 5.3 of Homeowner Rehabilitation Agreement herein. 

(b) The Contractor shall perform on the site, and with its own organization, work equivalent to at least 15 
percent of the total amount of work to be performed under the order. This percentage may be reduced by 
a supplemental agreement to this order if, during performing the work, the Contractor requests a 
reduction and the Contracting Officer determines that the reduction would be to the advantage of DOH. 
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(c) At all times during performance of this contract and until the work is completed and accepted, the 
Contractor shall directly superintend the work or assign and have on the work site a competent 
superintendent who is satisfactory to the Contracting Officer and has authority to act for the Contractor. 

(d) The Contractor shall be responsible for all damages to persons or property that occur as a result of the 
Contractor’s fault or negligence, and shall take proper safety and health precautions to protect the work, 
the workers, the public, and the property of others. The Contractor shall hold and save DOH, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor’s performance. 
The Contractor shall also be responsible for all materials delivered and work performed until completion 
and acceptance of the entire work, except for any completed unit of work which may have been accepted 
under the contract. 

(e) The Contractor shall lay out the work from base lines and bench marks indicated on the drawings and be 
responsible for all lines, levels, and measurements of all work executed under the contract. The 
Contractor shall verify the figures before laying out the work and will be held responsible for any error 
resulting from its failure to do so. 

(f) The Contractor shall confine all operations (including storage of materials) on Homeowner premises to 
areas authorized or approved by the Contracting Officer. 

(g) The Contractor shall at all times keep the work area, including storage areas, free from accumulations of 
waste materials. After completing the work and before final inspection, the Contractor shall (1) remove 
from the premises all scaffolding, equipment, tools, and materials (including rejected materials) that are 
not the property of the Homeowner and all rubbish caused by its work; (2) leave the work area in a clean, 
neat, and orderly condition satisfactory to the Contracting Officer; (3) perform all specified tests; and, (4) 
deliver the installation in complete and operating condition. 

(h) The Contractor’s responsibility will terminate when all work has been completed, the final inspection 
made, and the work accepted by the Contracting Officer. The Contractor will then be released from 
further obligation except as required by the warranties specified elsewhere in the contract. 

 
3. Architect’s Duties, Responsibilities, and Authority 

(a) The Architect for this contract, and any successor, shall be designated in writing by the Contracting 
Officer. 

(b) The Architect shall serve as the Contracting Officer’s technical representative with respect to 
architectural, engineering, and design matters related to the work performed under the contract. The 
Architect may provide direction on contract performance. Such direction shall be within the scope of the 
contract and may not be of a nature which: (1) institutes additional work outside the scope of the contract; 
(2) constitutes a change as defined in the Changes clause herein; (3) causes an increase or decrease in the 
cost of the contract; (4) alters the Construction Progress Schedule; or (5) changes any of the other express 
terms or conditions of the contract. 

(c) The Architect’s duties and responsibilities may include but shall not be limited to: 
(1) Making periodic visits to the work site, and on the basis of his/her on-site inspections, issuing written 

reports to DOH which shall include all observed deficiencies. The Architect shall file a copy of the 
report with the Contractor’s designated representative at the site; 

(2) Making modifications in drawings and technical specifications and assisting the Contracting Officer 
in the preparation of change orders and other contract modifications for issuance by the Contracting 
Officer; 

(3) Reviewing and making recommendations with respect to - (i) the Contractor’s construction progress 
schedules; (ii) the Contractor’s shop and detailed drawings; (iii) the machinery, mechanical and other 
equipment and materials or other articles proposed for use by the Contractor; and, (iv) the 
Contractor’s price breakdown and progress payment estimates; and, 

(4) Assisting in inspections, signing Certificates of Completion, and making recommendations with 
respect to acceptance of work completed under the contract. 

 

4. Other Contracts 
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DOH may undertake or award other contracts for additional work at or near the site of the work under this 
contract. The Contractor shall fully cooperate with the other contractors and with DOH employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the 
additional work, heeding any direction that may be provided by the Contracting Officer. The Contractor 
shall not commit or permit any act that will interfere with the performance of work by any other 
contractor or by DOH employees 

 
5. Pre-construction Conference and Notice to Proceed 

 
(a) Upon scheduling of the contract execution, and prior to the commencement of work, the Contractor shall 

attend a preconstruction conference with representatives of DOH, its Architect, and other interested 
parties convened by DOH. The conference will serve to acquaint the participants with the general plan of 
the construction operation and all other requirements of the contract. DOH or its Architect will provide 
the Contractor with the date, time, and place of the conference. 

(b) The contractor shall begin work upon receipt of a written Notice to Proceed from the Contracting Officer 
or designee. The Contractor shall not begin work prior to receiving such notice.  Such notice shall not be 
prior to the homeowners three (3) day Notice of Cancellation period. 

 
 
6. Site Investigation and Conditions Affecting the Work 

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and 
location of the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to, (1) conditions bearing upon 
transportation, disposal, handling, and storage of materials; (2) the availability of labor, water, electric 
power, and roads;(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities 
needed preliminary to and during work performance. The Contractor also acknowledges that it has 
satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to 
be encountered insofar as this information is reasonably ascertainable from an inspection of the site, 
including all exploratory work done by DOH, as well as from the drawings and specifications made a part 
of this contract. Any failure of the Contractor to take the actions described and acknowledged in this 
paragraph will not relieve the Contractor from responsibility for estimating properly the difficulty and 
cost of successfully performing the work, or for proceeding to successfully perform the work without 
additional expense to DOH. 

(b) DOH assumes no responsibility for any conclusions or interpretations made by the Contractor based on 
the information made available by DOH. Nor does DOH assume responsibility for any understanding 
reached or representation made concerning conditions which can affect the work by any of its officers or 
agents before the execution of this contract, unless that understanding or representation is expressly stated 
in the contract. 

 
7. Differing Site Conditions 
 

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the 
Contracting Officer of (1) subsurface or latent physical conditions at the site which differ materially from 
those indicated in this contract, or (2) unknown physical conditions at the site(s), of an unusual nature, 
which differ materially from those ordinarily encountered and generally recognized as inhering in work 
of the character provided for in the contract. 

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. Work 
shall not proceed at the affected site, except at the Contractor’s risk, until the Contracting Officer has 
provided written instructions to the Contractor. If the conditions do materially so differ and cause an 
increase or decrease in the Contractor’s cost of, or the time required for, performing any part of the work 
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under this contract, whether or not changed as a result of the conditions, the Contractor shall file a claim 
in writing to DOH within ten days after receipt of such instructions and, in any event, before proceeding 
with the work. An equitable adjustment in the contract price, the delivery schedule, or both shall be made 
under this clause and the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be 
allowed, unless the Contractor has given the written notice required; provided, that the time prescribed in 
(a) above for giving written notice may be extended by the Contracting Officer. 

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall 
be allowed if made after final payment under this contract. 

 
8. Specifications and Drawings for Construction 

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times 
give the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on 
the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as 
if shown or mentioned in both. In case of difference between drawings and specifications, the 
specifications shall govern. In case of discrepancy in the figures, in the drawings, or in the specifications, 
the matter shall be promptly submitted to the Contracting Officer, who shall promptly make a 
determination in writing. Any adjustment by the Contractor without such a determination shall be at its 
own risk and expense. The Contracting Officer shall furnish from time to time such detailed drawings and 
other information as considered necessary, unless otherwise provided.  

(b) Wherever in the specifications or upon the drawings the words “directed”, “required”, “ordered”, 
“designated”, “prescribed”, or words of like import are used, it shall be understood that the “direction”, 
“requirement”, “order”, “designation”, or “prescription”, of the Contracting Officer is intended and 
similarly the words “approved”, “acceptable”, “satisfactory”, or words of like import shall mean 
“approved by”, or “acceptable to”, or “satisfactory to” the Contracting Officer, unless otherwise expressly 
stated. 

(c) Where “as shown”, “as indicated”, “as detailed”, or words of similar import are used, it shall be 
understood that the reference is made to the drawings accompanying this contract unless stated otherwise. 
The word “provided” as used herein shall be understood to mean “provide complete in place” that is 
“furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to DOH by the Contractor, subcontractor, or any lower tier 
subcontractor, showing in detail (1) the proposed fabrication and assembly of structural elements and (2) 
the installation (i.e., form, fit, and attachment details) of materials of equipment. It includes drawings, 
diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the Contractor to explain in detail specific portions of the work 
required by the contract. DOH may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review 
them for accuracy, completeness, and compliance with other contract requirements and shall indicate its 
approval thereon as evidence of such coordination and review. Shop drawings submitted to the 
Contracting Officer without evidence of the Contractor’s approval may be returned for resubmission. The 
Contracting Officer will indicate an approval or disapproval of the shop drawings and if not approved as 
submitted shall indicate DOH’s reasons therefore. Any work done before such approval shall be at the 
Contractor’s risk. Approval by the Contracting Officer shall not relieve the Contractor from responsibility 
for any errors or omissions in such drawings, nor from responsibility for complying with the requirements 
of this contract, except with respect to variations described and approved in accordance with (f) below. 

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the time of submission. If the Architect approves any 
such variation and the Contracting Officer concurs, the Contracting Officer shall issue an appropriate 
modification to the contract, except that, if the variation is minor or does not involve a change in price or 
in time of performance, a modification need not be issued. 

(g) It shall be the responsibility of the Contractor to make timely requests of DOH for such large scale and 
full size drawings, color schemes, and other additional information, not already in his possession, which 
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shall be required in the planning and production of the work. Such requests may be submitted as the need 
arises, but each such request shall be filed in ample time to permit appropriate action to be taken by all 
parties involved so as to avoid delay. 

(h) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise 
indicated) of all shop drawings as called for under the various headings of these specifications. Three sets 
(unless otherwise indicated) of all shop drawings, will be retained by DOH and one set will be returned to 
the Contractor. As required by the Contracting Officer, the Contractor, upon completing the work under 
this contract, shall furnish a complete set of all shop drawings as finally approved. These drawings shall 
show all changes and revisions made up to the time the work is completed and accepted. 

(i) This clause shall be included in all subcontracts at any tier. It shall be the responsibility of the Contractor 
to ensure that all shop drawings prepared by subcontractors are submitted to the Contracting Officer. 

 

9. Material and Workmanship 
(a) All equipment, material, and articles furnished under this contract shall be new and of the most suitable 

grade for the purpose intended, unless otherwise specifically provided in this contract. References in the 
contract to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. 
The Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of, 
and as approved by the Contracting Officer, is equal to that named in the specifications, unless otherwise 
specifically provided in this contract. 

 
(b) Approval of equipment and materials. 

(1) The Contractor shall obtain the Contracting Officer’s approval of the machinery and mechanical and 
other equipment to be incorporated into the work. When requesting approval, the Contractor shall 
furnish to the Contracting Officer the name of the manufacturer, the model number, and other 
information concerning the performance, capacity, nature, and rating of the machinery and 
mechanical and other equipment. When required by this contract or by the Contracting Officer, the 
Contractor shall also obtain the Contracting Officer’s approval of the material or articles which the 
Contractor contemplates incorporating into the work. When requesting approval, the Contractor shall 
provide full information concerning the material or articles. Machinery, equipment, material, and 
articles that do not have the required approval shall be installed or used at the risk of subsequent 
rejection. 

(2) When required by the specifications or the Contracting Officer, the Contractor shall submit 
appropriately marked samples (and certificates related to them) for approval at the Contractor’s 
expense, with all shipping charges prepaid. The Contractor shall label, or otherwise properly mark on 
the container, the material or product represented, its place of origin, the name of the producer, the 
Contractor’s name, and the identification of the construction project for which the material or product 
is intended to be used. 

(3) Certificates shall be submitted in triplicate, describing each sample submitted for approval and 
certifying that the material, equipment or accessory complies with contract requirements. The 
certificates shall include the name and brand of the product, name of manufacturer, and the location 
where produced. 

(4) Approval of a sample shall not constitute a waiver of DOH right to demand full compliance with 
contract requirements. Materials, equipment and accessories may be rejected for cause even though 
samples have been approved. 

(5) Wherever materials are required to comply with recognized standards or specifications, such 
specifications shall be accepted as establishing the technical qualities and testing methods, but shall 
not govern the number of tests required to be made nor modify other contract requirements. The 
Contracting Officer may require laboratory test reports on items submitted for approval or may 
approve materials on the basis of data submitted in certificates with samples. Check tests will be made 
on materials delivered for use only as frequently as the Contracting Officer determines necessary to 
insure compliance of materials with the specifications. The Contractor will assume all costs of 
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retesting materials which fail to meet contract requirements and/or testing materials offered in 
substitution for those found deficient. 

(6) After approval, samples will be kept in the Project office until completion of work. They may be built 
into the work after a substantial quantity of the materials they represent has been built in and 
accepted. 

(c) Requirements concerning lead-based paint. The Contractor shall comply with the requirements 
concerning lead-based paint contained in the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 
4821-4846) as implemented by 24 CFR Part 35, HUD’s Lead Safe Housing Rule and EPA’s Repair 
Renovation, and Painting Rule at 40 CFR.80 Subpart E. 

 

10. Permits and Codes 

The Contractor shall give all notices and comply with all applicable laws, ordinances, codes, rules and 
regulations. Notwithstanding the requirement of the Contractor to comply with the drawings and 
specifications in the contract, all work installed shall comply with all applicable codes and regulations as 
amended by any waivers. Before installing the work, the Contractor shall examine the drawings and the 
specifications for compliance with applicable codes and regulations bearing on the work and shall 
immediately report any discrepancy it may discover to the Contracting Officer. Where the requirements of the 
drawings and specifications fail to comply with the applicable code or regulation, the Contracting Officer 
shall modify the contract by change order pursuant to the clause entitled Changes herein to conform to the 
code or regulation. 

(a) The Contractor shall secure and pay for all permits, fees, and licenses necessary for the proper execution 
and completion of the work. Where DOH can arrange for the issuance of all or part of these permits, fees 
and licenses, without cost to the Contractor, the contract amount shall be reduced accordingly. 

 
 

11. Health, Safety, and Accident Prevention 
 

(a) In performing this contract, the Contractor shall: 
(1) Ensure that no laborer or mechanic shall be required to work in surroundings or under working 

conditions which are unsanitary, hazardous, or dangerous to his/her health and/or safety as 
determined under construction safety and health standards promulgated by the Secretary of Labor by 
regulation; 

(2) Protect the lives, health, and safety of other persons; 
(3) Prevent damage to property, materials, supplies, and equipment; and, 
(4) Avoid work interruptions. 

(b) For these purposes, the Contractor shall: 
(1) Comply with regulations and standards issued by the Secretary of Labor at 29 CFR Part 1926. Failure 

to comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety 
Standards Act (Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et seq.; and 

(2) Include the terms of this clause in every subcontract so that such terms will be binding on each 
subcontractor. 

(c) The Contractor shall maintain an accurate record of exposure data on all accidents incident to work 
performed under this contract resulting in death, traumatic injury, occupational disease, or damage to 
property, materials, supplies, or equipment, and shall report this data in the manner prescribed by 29 CFR 
Part 1904. 
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(d) The Contracting Officer shall notify the Contractor of any noncompliance with these requirements and of 
the corrective action required. This notice, when delivered to the Contractor or the Contractor’s 
representative at the site of the work, shall be deemed sufficient notice of the noncompliance and 
corrective action required. After receiving the notice, the Contractor shall immediately take corrective 
action. If the Contractor fails or refuses to take corrective action promptly, the Contracting Officer may 
issue an order stopping all or part of the work until satisfactory corrective action has been taken. The 
Contractor shall not base any claim or request for equitable adjustment for additional time or money on 
any stop order issued under these circumstances. 

(e) The Contractor shall be responsible for its subcontractors’ compliance with the provisions of this clause. 
The Contractor shall take such action with respect to any subcontract as DOH, the Secretary of Housing 
and Urban Development, or the Secretary of Labor shall direct as a means of enforcing such provisions. 

 
12. Temporary Heating 
 

The Contractor shall provide and pay for temporary heating, covering, and enclosures necessary to properly 
protect all work and materials against damage by dampness and cold, to dry out the work, and to facilitate the 
completion of the work. Any permanent heating equipment used shall be turned over to the Homeowner in the 
condition and at the time required by the specifications. 

 

13. Availability and Use of Utility Services 
 

(a) The Homeowner shall make all reasonably required amounts of utilities available to the Contractor from 
existing outlets and supplies, as specified in the contract. The Contractor shall carefully conserve any 
utilities furnished without charge. 

(b) The Contractor, at its expense and in a manner satisfactory to the Contracting Officer, shall install and 
maintain all necessary temporary connections and distribution lines. Before final acceptance of the work 
by DOH, the Contractor shall remove all the temporary connections, distribution lines, meters, and 
associated paraphernalia. 

 

14. Protection of Existing Vegetation, Structures, 
Equipment, Utilities, and Improvements 

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, 
and grass) on or adjacent to the work site, which are not to be removed under this contract, and which do 
not unreasonably interfere with the work required under this contract. 

(b) The Contractor shall only remove trees when specifically authorized to do so, and shall avoid damaging 
vegetation that will remain in place. If any limbs or branches of trees are broken during performance of 
this contract, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the 
Contracting Officer. 

(c) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work 
site and (2) on adjacent property of a third party, the locations of which are made known to or should be 
known by the Contractor. Prior to disturbing the ground at the construction site, the Contractor shall 
ensure that all underground utility lines are clearly marked. 

(d) The Contractor shall shore up, brace, underpin, secure, and protect as necessary all foundations and other 
parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be affected by 
the excavations or other operations connected with the construction of the project. 

(e) Any equipment temporarily removed as a result of work under this contract shall be protected, cleaned, 
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and replaced in the same condition as at the time of award of this contract. 

(f) New work which connects to existing work shall correspond in all respects with that to which it connects 
and/or be similar to existing work unless otherwise required by the specifications. 

(g) No structural members shall be altered or in any way weakened without the written authorization of the 
Contracting Officer, unless such work is clearly specified in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or unfinished surfaces, or work out of alignment, 
such surfaces shall be refinished, or the material replaced as necessary to make the continuous work 
uniform and harmonious. This, however, shall not be construed to require the refinishing or 
reconstruction of dissimilar finishes previously exposed, or finished surfaces in good condition, but in 
different planes or on different levels when brought together by the removal of intervening work, unless 
such refinishing or reconstruction is specified in the plans or specifications. 

(i) The Contractor shall give all required notices to any adjoining or adjacent property owner or other party 
before the commencement of any work. 

(j) The Contractor shall indemnify and save harmless DOH from any damages on account of settlement or 
the loss of lateral support of adjoining property, any damages from changes in topography affecting 
drainage, and from all loss or expense and all damages for which DOH may become liable in consequence 
of such injury or damage to adjoining and adjacent structures and their premises. 

(k) The Contractor shall repair any damage to vegetation, structures, equipment, utilities, or improvements, 
including those that are the property of a third party, resulting from failure to comply with the 
requirements of this contract or failure to exercise reasonable care in performing the work. If the 
Contractor fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary 
work performed and charge the cost to the Contractor. 

 

15. Temporary Buildings and Transportation of Materials 
 

(a) Temporary buildings (e.g., storage sheds, shops, offices, sanitary facilities) and utilities may be erected by 
the Contractor only with the approval of the Contracting Officer and shall be built with labor and 
materials furnished by the Contractor without expense to DOH. The temporary buildings and utilities 
shall remain the property of the Contractor and shall be removed by the Contractor at its expense upon 
completion of the work. With the written consent of the Contracting Officer, the buildings and utilities 
may be abandoned and need not be removed. 

(b) The Contractor shall, as directed by the Contracting Officer, use only established roadways, or use 
temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. 
When materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading 
capacity recommended by the manufacturer of the vehicle or prescribed by any federal, state, or local law 
or regulation. When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from 
damage. The Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.  

 
 
16. Clean Air and Water 
 

The contactor shall comply with the Clean Air Act, as amended, 42 USC 7401 et seq., the Federal Water 
Pollution Control Water Act, as amended, 33 U.S.C. 1251 et seq., and standards issued pursuant thereto in the 
facilities in which this contract is to be performed. 

 

17. Energy Efficiency 
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The Contractor shall comply with mandatory standards and policies relating to energy efficiency which are 
contained in the energy conservation plan issued in compliance with the Energy Policy and Conservation Act 
(Pub.L. 94-163) for the State in which the work under the contract is performed. 

18. Green Building Standards 
 
DOH will require that all replacement of residential properties, including reconstruction and new construction 
of substantially damaged properties meet the Enterprise Green Communities Standard.   
 
For those buildings that are non-substantially damaged, DOH will require that they be rehabilitated following 
the HUD CPD Green Buildings Retrofit Checklist.  The requirement for rehabilitation is that to the extent 
possible strive to meet the checklist standard where there are Energy Star, Water Sense and Federal 
Management Program-designed products available.   
 
DOH strongly encourages the use of green infrastructure techniques to mitigate against storm water run-off 
and flooding and incorporate EPA’s Green Infrastructure resources to the extent feasible. 

 
19. Inspection and Acceptance of Construction 
 

(a) Definitions. As used in this clause - 
(1) “Acceptance” means the act of an authorized representative of DOH by which DOH approves of the 

work performed under this contract. Acceptance may be partial or complete. 
(2) “Inspection” means examining and testing the work performed under the contract (including, when 

appropriate, raw materials, equipment, components, and intermediate assemblies) to determine 
whether it conforms to contract requirements. 

(3)  “Testing” mean that element of inspection that determines the properties or elements, including 
functional operation of materials, equipment, or their components, by the application of established 
scientific principles and procedures. 

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure 
that the work performed under the contract conforms to contract requirements. All work is subject to 
DOH inspection and test at all places and at all reasonable times before acceptance to ensure strict 
compliance with the terms of the contract. 

(c) DOH inspections and tests are for the sole benefit of DOH and do not: (1) relieve the Contractor of 
responsibility for providing adequate quality control measures; (2) relieve the Contractor of responsibility 
for loss or damage of the material before acceptance; (3) constitute or imply acceptance; or, (4) affect the 
continuing rights of DOH after acceptance of the completed work under paragraph (j) below. 

(d) The presence or absence of DOH inspector does not relieve the Contractor from any contract requirement, 
nor is the inspector authorized to change any term or condition of the specifications without the 
Contracting Officer’s written authorization. All instructions and approvals with respect to the work shall 
be given to the Contractor by the Contracting Officer. 

(e) The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by 
the Contracting Officer. DOH may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection 
makes reinspection or retest necessary. DOH shall perform all inspections and tests in a manner that will 
not unnecessarily delay the work. Special, full size, and performance tests shall be performed as 
described in the contract. 

(f) DOH may conduct routine inspections of the construction site on a daily basis. 
(g) The Contractor shall, without charge, replace or correct work found by DOH not to conform to contract 

requirements, unless DOH decides that it is in its interest to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from 
the premises. 
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(h) If the Contractor does not promptly replace or correct rejected work, DOH may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor, or (2) terminate for default 
the Contractor’s right to proceed. 

(i) If any work requiring inspection is covered up without ap- proval of DOH, it must, if requested by the 
Contracting Officer, be uncovered at the expense of the Contractor. If at any time before final acceptance 
of the entire work, DOH considers it necessary or advisable, to examine work already completed by 
removing or tearing it out, the Contractor, shall on request, promptly furnish all necessary facilities, labor, 
and material. If such work is found to be defective or nonconforming in any material respect due to the 
fault of the Contractor or its subcontractors, the Contractor shall defray all the expenses of the 
examination and of satisfactory reconstruction. If, however, such work is found to meet the requirements 
of the contract, the Contracting Officer shall make an equitable adjustment to cover the cost of the 
examination and reconstruction, including, if completion of the work was thereby delayed, an extension 
of time. 

(j) The Contractor shall notify the Contracting Officer, in writing, as to the date when in its opinion all or a 
designated portion of the work will be substantially completed and ready for inspection. If the Architect 
determines that the state of preparedness is as represented, DOH will promptly arrange for the inspection. 
Unless otherwise specified in the contract, DOH shall accept, as soon as practicable after completion and 
inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines and designates can be accepted separately. Acceptance shall be final and conclusive except for 
latent defects, fraud, gross mistakes amounting to fraud, or DOH’s right under any warranty or guarantee. 

 
20. Use and Possession Prior to Completion 
 

(a) If applicable, the Homeowner may have the right to take possession of or use any completed or partially 
completed part of the work. Before taking possession of or using any work, the Contracting Officer shall 
furnish the Contractor a list of items of work remaining to be performed or corrected on those portions of 
the work that the Homeowner intends to take possession of or use. However, failure of the Contracting 
Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the 
terms of the contract. The Homeowner’s possession or use shall not be deemed an acceptance of any 
work under the contract. 

 
(b) While the Homeowner has such possession or use, the Contractor shall be relieved of the responsibility 

for (1) the loss of or damage to the work resulting from the Homeowner’s possession or use, 
notwithstanding the terms of the clause entitled Permits and Codes herein; (2) all maintenance costs on 
the areas occupied; and, (3) furnishing heat, light, power, and water used in the areas occupied without 
proper renuneration therefore. If prior possession or use by the Homeowner delays the progress of the 
work or causes additional expense to the Contractor, an equitable adjustment shall be made in the contract 
price or the time of completion, and the contract shall be modified in writing accordingly. 

 

21. Warranty of Title 
 

The Contractor warrants good title to all materials, supplies, and equipment incorporated in the work and 
agrees to deliver the premises together with all improvements thereon free from any claims, liens or charges, 
and agrees further that neither it nor any other person, firm or corporation shall have any right to a lien upon 
the premises or anything appurtenant thereto. 

22. Warranty of Construction 
 

(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in 
paragraph (j) of this clause, that work performed under this contract conforms to the contract 
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requirements and is free of any defect in equipment, material, or workmanship performed by the 
Contractor or any subcontractor or supplier at any tier. This warranty shall continue for a period of one 
year from the date of final acceptance of the work. If the Homeowner takes possession of any part of the 
work before final acceptance, this warranty shall continue for a period of (one year unless otherwise 
indicated) from the date that the Homeowner takes possession. 

(b) The Contractor shall remedy, at the Contractor’s expense, any failure to conform, or any defect. In 
addition, the Contractor shall remedy, at the Contractor’s expense, any damage to Homeowner-owned or 
controlled real or personal property when the damage is the result of— 
(1) The Contractor’s failure to conform to contract require- ments; or 
(2) Any defects of equipment, material, workmanship or design furnished by the Contractor. 

(c) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor’s warranty with respect to work repaired or replaced will run for (one year unless otherwise 
indicated) from the date of repair or replacement. 

(d) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the 
discovery of any failure, defect or damage. 

(e) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of 
notice, DOH shall have the right to replace, repair or otherwise remedy the failure, defect, or damage at 
the Contractor’s expense. 

(f) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for 
work performed and materials furnished under this contract, the Contractor shall: 
(1) Obtain all warranties that would be given in normal commercial practice; 
(2) Require all warranties to be executed in writing, for the benefit of the homeowner; and, 
(3) Enforce all warranties for the benefit of the homeowner. 

(g) In the event the Contractor’s warranty under paragraph(a) of this clause has expired, the homeowner may 
bring suit at its own expense to enforce a subcontractor’s, manufacturer’s or supplier’s warranty. 

(h) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defect of material or design furnished by the 
homeowner nor for the repair of any damage that results from any defect in DOH furnished material or 
design. 

(i) Notwithstanding any provisions herein to the contrary, the establishment of the time periods in paragraphs 
(a) and (c) above relate only to the specific obligation of the Contractor to correct the work, and have no 
relationship to the time within which its obligation to comply with the contract may be sought to be 
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 
liability with respect to its obligation other than specifically to correct the work. 

(j) This warranty shall not limit DOH’s/Homeowner’s rights under the Inspection and Acceptance of 
Construction clause of this contract with respect to latent defects, gross mistakes or fraud. 

 

23. Contract Period 
 
The Contractor shall complete all work required under this contract within 120 calendar days of the effective 
date of the contract, or within the time schedule established in the notice to proceed issued by the Contracting 
Officer. 

 

24. Order of Provisions 
 

In the event of a conflict between these General Conditions and the Specifications, the General Conditions 
shall prevail. In the event of a conflict between the contract and any applicable state or local law or 
regulation, the state or local law or regulation shall prevail; provided that such state or local law or regulation 
does not conflict with, or is less restrictive than applicable federal law, regulation, or Executive Order. In the 
event of such a conflict, applicable federal law, regulation, and Executive Order shall prevail. 
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25. Payments 
 

(a) DOH/Homeowner shall pay the Contractor the price as provided in this contract. 

(b) DOH shall make progress payments approximately every 30 days as the work proceeds, on estimates of 
work accomplished which meets the standards of quality established under the contract, as approved by 
the Contracting Officer.  DOH may, subject to written determination and approval of the Contracting 
Officer, make more frequent payments to contractors which are qualified small businesses. 

(c) Before the first progress payment under this contract, the Contractor shall furnish, in such detail as 
requested by the Contracting Officer, a breakdown of the total contract price showing the amount 
included therein for each principal category of the work, which shall substantiate the payment amount 
requested in order to provide a basis for determining progress payments. The breakdown shall be 
approved by the Contracting Officer and must be acceptable to DOH. The values and quantities employed 
in making up this breakdown are for determining the amount of progress payments and shall not be 
construed as a basis for additions to or deductions from the contract price. The Contractor shall prorate its 
overhead and profit over the construction period of the contract.  

(d) The Contractor shall submit, on AIA forms provided by DOH, periodic estimates showing the value of the 
work performed during each period based upon the approved breakdown of the contract price. Such 
estimates shall be submitted not later than_14_days in advance of the date set for payment and are subject 
to correction and revision as required. The estimates must be approved by the Contracting Officer with 
the concurrence of the Architect prior to payment. If the contract covers more than one project, the 
Contractor shall furnish a separate progress payment estimate for each. 

(e) Along with each request for progress payments and the required estimates, the Contractor shall furnish 
lien waivers and labor releases as good and sufficient evidence that the premises are free from all liens, 
damages, and anything chargeable to said contractor.  

(f) Except as otherwise provided in State law, DOH shall retain five (5) percent of the amount of progress 
payments until completion and acceptance of all work under the contract; except, that if upon completion 
of 50 percent of the work, the Contracting Officer, after consulting with the Architect, determines that the 
Contractor’s performance and progress are satisfactory, DOH may make the remaining payments in full 
for the work subsequently completed. If the Contracting Officer subsequently determines that the 
Contractor’s performance and progress are unsatisfactory, DOH shall reinstate the five (5) percent 
retainage until such time as the Contracting Officer determines that performance and progress are 
satisfactory.  Retainage will be released 90 days after project completion. 

(g) The Contracting Officer may authorize material delivered on the site and preparatory work done to be 
taken into consideration when computing progress payments. Material delivered to the Contractor at 
locations other than the site may also be taken into consideration if the Contractor furnishes satisfactory 
evidence that (1) it has acquired title to such material; (2) the material is properly stored in a bonded 
warehouse, storage yard, or similar suitable place as may be approved by the Contracting Officer; (3) the 
material is insured to cover its full value; and (4) the material will be used to perform this contract. Before 
any progress payment which includes delivered material is made, the Contractor shall furnish such 
documentation as the Contracting Officer may require to assure the protection of DOH’s/Homeowner’s 
interest in such materials. The Contractor shall remain responsible for such stored material 
notwithstanding the transfer of title to the Homeowner. 

(h) All material and work covered by progress payments made shall, at the time of payment become the sole 
property of the Homeowner, but this shall not be construed as (1) relieving the Contractor from the sole 
responsibility for all material and work upon which payments have been made or the restoration of any 
damaged work; or, (2) waiving the right of DOH/Homeowner to require the fulfillment of all of the terms 
of the contract. In the event the work of the Contractor has been damaged by other contractors or persons 
other than employees of DOH in the course of their employment, the Contractor shall restore such 
damaged work without cost to DOH/Homeowner and to seek redress for its damage only from those who 
directly caused it. 

(i)  DOH shall make the final payment due the Contractor under this contract after (1) completion and final 
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acceptance of all work; and (2) presentation of release of all claims against DOH/Homeowner arising by 
virtue of this contract, other than claims, in stated amounts, that the Contractor has specifically excepted 
from the operation of the release. Each such exception shall embrace no more than one claim, the basis 
and scope of which shall be clearly defined. The amounts for such excepted claims shall not be included 
in the request for final payment. A release may also be required of the assignee if the Contractor’s claim 
to amounts payable under this contract has been assigned. 

 
(j) Prior to making any payment, the Contracting Officer may require the Contractor to furnish receipts or 

other evidence of payment from all persons performing work and supplying material to the Contractor, if 
the Contracting Officer determines such evidence is necessary to substantiate claimed costs. 

(k) DOH shall not; (1) determine or adjust any claims for payment or disputes arising there under between the 
Contractor and its subcontractors or material suppliers; or, (2) withhold any moneys for the protection of 
the subcontractors or material suppliers. The failure or refusal of DOH to withhold moneys from the 
Contractor shall in nowise impair the obligations of any surety or sureties under any bonds furnished 
under this contract. 

 

26. Contract Modifications 
 

(a) Only the Contracting Officer has authority to modify any term or condition of this contract. Any contract 
modification shall be authorized in writing. 

(b) The Contracting Officer may modify the contract unilaterally (1) pursuant to a specific authorization 
stated in a contract clause (e.g., Changes); or (2) for administrative matters which do not change the rights 
or responsibilities of the parties (e.g., change in DOH/homeowner’s address). All other contract 
modifications shall be in the form of supplemental agreements signed by the Contractor and the 
Contracting Officer. 

(c) When a proposed modification requires the approval of DOH prior to its issuance (e.g., a change order 
that exceeds DOH’s approved threshold), such modification shall not be effective until the required 
approval is received by DOH. 

 

27. Changes 
 

(a) The Contracting Officer may, at any time, without notice to the sureties, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract 
including changes: 
(1) In the specifications (including drawings and designs); 
(2) In the method or manner of performance of the work; 
(3) Directing the acceleration in the performance of the work. 

(b) Any other written order or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a 
change order under this clause; provided, that the Contractor gives the Contracting Officer written notice 
stating (1) the date, circumstances and source of the order and (2) that the Contractor regards the order as 
a change order. 

(c) Except as provided in this clause, no order, statement or conduct of the Contracting Officer shall be 
treated as a change under this clause or entitle the Contractor to an equitable adjustment. 

(d) If any change under this clause causes an increase or decrease in the Contractor’s cost of, or the time 
required for the performance of any part of the work under this contract, whether or not changed by any 
such order, the Contracting Officer shall make an equitable adjustment and modify the contract in 
writing. However, except for a adjustment based on defective specifications, no proposal for any change 
under paragraph (b) above shall be allowed for any costs incurred more than 20 days (5 days for oral 
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orders) before the Contractor gives written notice as required. In the case of defective specifications for 
which DOH is responsible, the equitable adjustment shall include any increased cost reasonably incurred 
by the Contractor in attempting to comply with the defective specifications. 

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after (1) receipt of a 
written change order under paragraph (a) of this clause, or (2) the furnishing of a written notice under 
paragraph(b) of this clause, by submitting a written statement describing the general nature and the 
amount of the proposal. If the facts justify it, the Contracting Officer may extend the period for 
submission. The proposal may be included in the notice required under paragraph (b) above. No proposal 
by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under this 
contract. 

(f) The Contractor’s written proposal for equitable adjustment shall be submitted in the form of a lump sum 
proposal supported with an itemized breakdown of all increases and decreases in the contract in at least 
the following details: 

(1) Direct Costs. Materials (list individual items, the quantity and unit cost of each, and the aggregate 
cost); Transportation and delivery costs associated with materials; Labor breakdowns by hours or unit 
costs (identified with specific work to be performed); Construction equipment exclusively necessary 
for the change; Costs of preparation and/ or revision to shop drawings resulting from the change; 
Worker’s Compensation and Public Liability Insurance; Employment taxes under FICA and FUTA; 
and, Bond Costs when size of change warrants revision. 

(2) Indirect Costs. Indirect costs may include overhead, general and administrative expenses, and fringe 
benefits not normally treated as direct costs. 

(3) Profit. The amount of profit shall be negotiated and may vary according to the nature, extent, and 
complexity of the work required by the change. 

The allowability of the direct and indirect costs shall be determined in accordance with the Contract Cost 
Principles and Procedures for Commercial Firms in Part 31 of the Federal Acquisition Regulation (48 CFR 1-
31), as implemented by HUD Handbook 2210.18, in effect on the date of this contract. The Contractor shall 
not be allowed a profit on the profit received by any subcontractor. Equitable adjustments for deleted work 
shall include a credit for profit and may include a credit for indirect costs. On proposals covering both 
increases and decreases in the amount of the contract, the application of indirect costs and profit shall be on 
the net- change in direct costs for the Contractor or subcontractor performing the work 

(g) The Contractor shall include in the proposal its request for time extension (if any), and shall include 
sufficient information and dates to demonstrate whether and to what extent the change will delay the 
completion of the contract in its entirety. 

(h) The Contracting Officer shall act on proposals within 30 days after their receipt, or notify the Contractor 
of the date when such action will be taken. 

(i) Failure to reach an agreement on any proposal shall be a dispute under the clause entitled Disputes herein. 
Nothing in this clause, however, shall excuse the Contractor from proceeding with the contract as 
changed. 

(j) Except in an emergency endangering life or property, no change shall be made by the Contractor without 
a prior order from the Contracting Officer. 

 

28. Suspension of Work 
 

(a) The Contracting Officer may order the Contractor in writing to suspend, delay, or interrupt all or any part 
of the work of this contract for the period of time that the Contracting Officer determines appropriate for 
the convenience of DOH/Homeowner. 

If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the 
Contracting Officer’s failure to act within the time specified (or within a reasonable time if not specified) in 
this contract an adjustment may be made for any increase in the cost of performance of the contract 
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(excluding profit) necessarily caused by such unreasonable suspension, delay, or interruption and the contract 
modified in writing accordingly. However, no adjustment shall be made under this clause for any suspension, 
delay, or interruption to the extent that performance would have been so suspended, delayed, or interrupted by 
any other cause, including the fault or negligence of the Contractor or for which any equitable adjustment is 
provided for or excluded under any other provision of this contract. 

(b) A claim under this clause shall not be allowed without prior written approval of the Contracting Officer.  
 
29. Disputes 
 

(a) “Claim,” as used in this clause, means a written demand or written assertion by one of the contracting 
parties seeking, as a matter of right, the payment of money in a sum certain, the adjustment or 
interpretation of contract terms, or other relief arising under or relating to the contract. A claim arising 
under the contract, unlike a claim relating to the contract, is a claim that can be resolved under a contract 
clause that provides for the relief sought by the claimant. A voucher, invoice, or other routine request for 
payment that is not in dispute when submitted is not a claim. The submission may be converted to a claim 
by complying with the requirements of this clause, if it is disputed either as to liability or amount or is not 
acted upon in a reasonable time. 

(b) Except for disputes arising under the clauses entitled Labor Standards - Davis Bacon and Related Acts, 
herein, all disputes arising under or relating to this contract, including any claims for damages for the 
alleged breach thereof which are not disposed of by agreement, shall be resolved under this clause. 

(c) All claims by the Contractor shall be made in writing and submitted to the Contracting Officer for a 
written decision.  

(d) A claim by the Homeowner against the Contractor shall be subject to a written decision by the 
Contracting Officer. 

(e) The Contracting Officer shall, within 60 (unless otherwise indicated) days after receipt of the request, 
decide the claim or notify the Contractor of the date by which the decision will be made. 

(f) The Contracting Officer’s decision shall be final unless the Contractor (1) appeals in writing to a higher 
level in DOH in accordance with DOH’s policy and procedures, (2) refers the appeal to an independent 
mediator or arbitrator, or (3) files suit in a court of competent jurisdiction. Such appeal must be made 
within (30 unless otherwise indicated) days after receipt of the Contracting Officer’s decision. 

(g) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any 
request for relief, claim, appeal, or action arising under or relating to the contract, and comply with any 
decision of the Contracting Officer. 

 
30. Default 
 

(a) If the Contractor refuses or fails to prosecute the work, or any separable part thereof, with the diligence 
that will insure its completion within the time specified in this contract, or any extension thereof, or fails 
to complete said work within this time, the Contracting Officer may, by written notice to the Contractor, 
terminate the right to proceed with the work (or separable part of the work) that has been delayed. In this 
event, DOH may take over the work and complete it, by contract or otherwise, and may take possession 
of and use any materials, equipment, and plant on the work site necessary for completing the work. The 
Contractor and its sureties shall be liable for any damage to DOH/Homeowner resulting from the 
Contractor’s refusal or failure to complete the work within the specified time, whether or not the 
Contractor’s right to proceed with the work is terminated. This liability includes any increased costs 
incurred by DOH/Homeowner in completing the work. 

(b) The Contractor’s right to proceed shall not be terminated or the Contractor charged with damages under 
this clause if— 

 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without 
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the fault or negligence of the Contractor. Examples of such causes include (i) acts of God, or of the 
public enemy, (ii) acts of DOH or other governmental entity in either its sovereign or contractual 
capacity, (iii) acts of another contractor in the performance of a contract with DOH, (iv) fires, (v) 
floods, (vi) epidemics, (vii) quarantine restrictions, (viii) strikes, (ix) freight embargoes, (x) unusually 
severe weather, or (xi) delays of subcontractors or suppliers at any tier arising from unforeseeable 
causes beyond the control and without the fault or negligence of both the Contractor and the 
subcontractors or suppliers; and 

(2) The Contractor, within days (5 days unless otherwise indicated) from the beginning of such delay 
(unless extended by the Contracting Officer) notifies the Contracting Officer in writing of the causes 
of delay. The Contracting Officer shall ascertain the facts and the extent of the delay. If, in the 
judgment of the Contracting Officer, the findings of fact warrant such action, time for completing the 
work shall be extended by written modification to the contract. The findings of the Contracting 
Officer shall be reduced to a written decision which shall be subject to the provisions of the Disputes 
clause of this contract 

 
(c) If, after termination of the Contractor’s right to proceed, it is determined that the Contractor was not in 

default, or that the delay was excusable, the rights and obligations of the parties will be the same as if the 
termination had been for convenience of DOH. 

 

31. Liquidated Damages 
(a) If the Contractor fails to complete the work within the time specified in the contract, or any extension, as 

specified in the clause entitled Default of this contract, the Contractor may pay to DOH as liquidated 
damages, the sum of $100.00 for each day of delay. If different completion dates are specified in the 
contract for separate parts or stages of the work, the amount of liquidated damages shall be assessed on 
those parts or stages which are delayed. To the extent that the Contractor’s delay or nonperformance is 
excused under another clause in this contract, liquidated damages shall not be due DOH. The Contractor 
remains liable for damages caused other than by delay. 

(b) If DOH terminates the Contractor’s right to proceed, the resulting damage will consist of liquidated 
damages until such reasonable time as may be required for final completion of the work together with any 
increased costs occasioned DOH in completing the work. 

(c) If DOH does not terminate the Contractor’s right to proceed, the resulting damage will consist of 
liquidated damages until the work is completed or accepted. 

 
32. Termination for Convenience 

(a) The Contracting Officer may terminate this contract in whole, or in part, whenever the Contracting 
Officer determines that such termination is in the best interest of DOH/Homeowner. Any such 
termination shall be effected by delivery to the Contractor of a Notice of Termination specifying the 
extent to which the performance of the work under the contract is terminated, and the date upon which 
such termination becomes effective. 

(b) If the performance of the work is terminated, either in whole or in part, DOH/Homeowner shall be liable 
to the Contractor for reasonable and proper costs resulting from such termination upon the receipt by 
DOH of a properly presented claim setting out in detail: (1) the total cost of the work performed to date of 
termination less the total amount of contract payments made to the Contractor; (2) the cost (including 
reasonable profit) of settling and paying claims under subcontracts and material orders for work 
performed and materials and supplies delivered to the site, payment for which has not been made by DOH 
to the Contractor or by the Contractor to the subcontractor or supplier; (3) the cost of preserving and 
protecting the work already performed until DOH or assignee takes possession thereof or assumes 
responsibility therefore; (4) the actual or estimated cost of legal and accounting services reasonably 
necessary to prepare and present the termination claim to DOH/Homeowner; and (5) an amount 
constituting a reasonable profit on the value of the work performed by the Contractor. 

(c) The Contracting Officer will act on the Contractor’s claim within days (60 days unless otherwise 
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indicated) of receipt of the Contractor’s claim. 
(d) Any disputes with regard to this clause are expressly made subject to the provisions of the Disputes clause 

of this contract. 
 

33. Assignment of Contract 
 

The Contractor shall not assign or transfer any interest in this contract; except that claims for monies due or to 
become due from DOH/Homeowner under the contract may be assigned to a bank, trust company, or other 
financial institution. Such assignments of claims shall only be made with the written concurrence of the 
Contracting Officer. If the Contractor is a partnership, this contract shall inure to the benefit of the surviving 
or remaining member(s) of such partnership as approved by the Contracting Officer. 

 

34. Insurance 
(a) Before commencing work, the Contractor and each subcontractor shall furnish DOH with certificates of 

insurance listing DOH and the Homeowner as additionally insured A.T.I.M.A. showing the following 
insurance is in force and will insure all operations under the Contract: 

(1) Workers’ Compensation, in accordance with state or Territorial Workers’ Compensation laws. 

(2) Commercial General Liability with a combined single limit for bodily injury and property damage of 
not less than $1,000,000 per occurrence to protect the Contractor and each subcontractor against 
claims for bodily injury or death and damage to the property of others. This shall cover the use of all 
equipment, hoists, and vehicles on the site(s) not covered by Automobile Liability under (3) below. If 
the Contractor has a “claims- made” policy, then the following additional requirements apply: the 
policy must provide a “retroactive date” which must be on or before the execution date of the 
Contract; and the extended reporting period may not be less than five years following the completion 
date of the Contract. 

(3) Automobile Liability on owned and non -owned motor vehicles used on the site(s) or in connection 
therewith for a combined single limit for bodily injury and property damage of not less than 
$1,000,000 per occurrence. 

(4) Cargo Insurance in the amount of $250,000 is required when the project involves raising the structure 
above the Base Flood Elevation. 

(b) Before commencing work, the Contractor shall furnish DOH with a certificate of insurance evidencing 
that Builder’s Risk (fire and extended coverage) Insurance on all work in place and/or materials stored at 
the building site(s), including foundations and building equipment, is in force. The Builder’s Risk 
Insurance shall be for the benefit of the Contractor, the Homeowner and DOH as their interests may 
appear and each shall be named in the policy or policies as an insured. The Contractor in installing 
equipment supplied by DOH shall carry insurance on such equipment from the time the Contractor takes 
possession thereof until the Contract work is accepted by DOH. The Builder’s Risk Insurance need not be 
carried on excavations, piers, footings, or foundations until such time as work on the superstructure is 
started. It need not be carried on landscape work. Policies shall furnish coverage at all times for the full 
cash value of all completed construction, as well as materials in place and/or stored at the site(s), whether 
or not partial payment has been made by DOH. The Contractor may terminate this insurance on buildings 
as of the date taken over for occupancy by the Homeowner. The Contractor is not required to carry 
Builder’s Risk Insurance for modernization work which does not involve structural alterations or 
additions and where the Homeowner’s existing fire and extended coverage policy can be endorsed to 
include such work. 

(c) All insurance shall be carried with companies which are financially responsible and admitted to do 
business in the State in which the project is located with a minimum Best rating of A-. If any such 
insurance is due to expire during the construction period, the Contractor (including subcontractors, as 
applicable) shall not permit the coverage to lapse and shall furnish evidence of coverage to the 
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Contracting Officer. All certificates of insurance, as evidence of coverage, shall provide that no coverage 
may be canceled or non- renewed by the insurance company until at least 30 days prior written notice has 
been given to the Contracting Officer. 

 
35. Subcontracts 

(a) Definitions. As used in this contract - 

(1) “Subcontract” means any contract, purchase order, or other purchase agreement, including 
modifications and change orders to the foregoing, entered into by a subcontractor to furnish supplies, 
materials, equipment, and services for the performance of the prime contract or a subcontract.  

(2) “Subcontractor” means any supplier, vendor, or firm that furnishes supplies, materials, equipment, or 
services to or for the Contractor or another subcontractor. 

(b) The Contractor shall not enter into any subcontract with any subcontractor who has been temporarily 
denied participation in a HUD program or who has been suspended or debarred from participating in 
contracting programs by any agency of the United States Government or of the state in which the work 
under this contract is to be performed. 

(c) The Contractor shall be as fully responsible for the acts or omissions of its subcontractors, and of persons 
either directly or indirectly employed by them as for the acts or omissions of persons directly employed 
by the Contractor. 

(d) The Contractor shall insert appropriate clauses in all subcontracts to bind subcontractors to the terms and 
conditions of this contract insofar as they are applicable to the work of subcontractors. 

(e) Nothing contained in this contract shall create any contractual relationship between any subcontractor and 
DOH or between the subcontractor and HUD. 

 

36. Subcontracting with Small and Minority Firms, Women’s Business Enterprise, and Labor Surplus 
Area Firms 
The Contractor shall take the following steps to ensure that, whenever possible, subcontracts are awarded to 
small business firms, minority firms, women’s business enterprises, and labor surplus area firms: 

(a) Placing qualified small and minority businesses and women’s business enterprises on solicitation lists; 
(b) Ensuring that small and minority businesses and women’s business enterprises are solicited whenever 

they are potential sources; 
(c) Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit 

maximum participation by small and minority businesses and women’s business enterprises; 
(d) Establishing delivery schedules, where the requirements of the contract permit, which encourage 

participation by small and minority businesses and women’s business enterprises; and 
(e) Using the services and assistance of the U.S. Small Business Administration, the Minority Business 

Development Agency of the U.S. Department of Commerce, and State and local governmental small 
business agencies. 

 
 

37. Equal Employment Opportunity 
During the performance of this contract, the Contractor agrees as follows: 

(a) The Contractor shall not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, national origin, or handicap. 

(b) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees 
are treated during employment without regard to their race, color, religion, sex, national origin, or 
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handicap. Such action shall include, but not be limited to, (1) employment, (2) upgrading, (3) demotion, 
(4) transfer, (5) recruitment or recruitment advertising, (6) layoff or termination, (7) rates of pay or other 
forms of compensation, and (8) selection for training, including apprenticeship. 

(c)  The Contractor shall post in conspicuous places available to employees and applicants for employment 
the notices to be provided by the Contracting Officer that explain this clause. 

(d) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, national origin, or handicap. 

(e) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting 
Officer advising the labor union or workers’ representative of the Contractor’s commitments under this 
clause, and post copies of the notice in conspicuous places available to employees and applicants for 
employment. 

(f) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and 
orders of the Secretary of Labor. 

(g) The Contractor shall furnish all information and reports required by Executive Order 11246, as amended, 
Section 503 of the Rehabilitation Act of 1973, as amended, and by rules, regulations, and orders of the 
Secretary of Labor, or pursuant thereto. The Contractor shall permit access to its books, records, and 
accounts by the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

(h) In the event of a determination that the Contractor is not in compliance with this clause or any rule, 
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in 
whole or in part, and the Contractor may be declared ineligible for further Government contracts, or 
Federally assisted construction contracts under the procedures authorized in Executive Order 11246, as 
amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended, the rules, regulations, and orders of the Secretary of 
Labor, or as otherwise provided by law. 

(i) The Contractor shall include the terms and conditions of this clause in every subcontract or purchase order 
unless exempted by the rules, regulations, or orders of the Secretary of Labor issued under Executive 
Order 11246, as amended, so that these terms and conditions will be binding upon each subcontractor or 
vendor. The Contractor shall take such action with respect to any subcontract or purchase order as the 
Secretary of Housing and Urban Development or the Secretary of Labor may direct as a means of 
enforcing such provisions, including sanctions for noncompliance; provided that if the Contractor 
becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such 
direction, the Contractor may request the United States to enter into the litigation to protect the interests of 
the United States. 

(j) Compliance with the requirements of this clause shall be to the maximum extent consistent with, but not 
in derogation of, compliance with section 7(b) of the Indian Self-Determination and Education Assistance 
Act and the Indian Preference clause of this contract. 

 
38. Employment, Training, and Contracting Opportunities for Low-Income Persons, Section 3 of the 

Housing and Urban Development Act of 1968. 

(a) The work to be performed under this contract is subject to the requirements of Section 3 of the Housing 
and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section 
3 is to ensure that employment and other economic opportunities generated by HUD assistance or HUD-
assisted projects covered by Section 3, shall, to the greatest extent feasible, be directed to low- and very 
low-income persons, particularly persons who are recipients of HUD assistance for housing. 

(b) The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which implement 
Section 3. As evidenced by their execution of this contract, the parties to this contract certify that they are 
under no contractual or other impediment that would prevent them from complying with the Part 135 
regulations. 

(c) The contractor agrees to send to each labor organization or representative of workers with which the 
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contractor has a collective bargaining agreement or other understanding, if any, a notice advising the 
labor organization or workers' representative of the contractor's commitments under this Section 3 clause, 
and will post copies of the notice in conspicuous places at the work site where both employees and 
applicants for training and employment positions can see the notice. The notice shall describe the Section 
3 preference, shall set forth minimum number and job titles subject to hire, availability of apprenticeship 
and training positions, the qualifications for each; and the name and location of the person(s) taking 
applications for each of the positions; and the anticipated date the work shall begin. 

(d) The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with 
regulations in 24 CFR Part 135, and agrees to take appropriate action, as provided in an applicable 
provision of the subcontract or in this Section 3 clause, upon a finding that the subcontractor is in 
violation of the regulations in 24 CFR Part 135. The contractor will not subcontract with any 
subcontractor where the contractor has notice or knowledge that the subcontractor has been found in 
violation of the regulations in 24 CFR Part 135. 

(e) The contractor will certify that any vacant employment positions, including training positions, that are 
filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other 
than those to whom the regulations of 24 CFR Part 135 require employment opportunities to be directed, 
were not filled to circumvent the contractor's obligations under 24 CFR Part 135. 

(f) Noncompliance with HUD's regulations in 24 CFR Part 135 may result in sanctions, termination of this 
contract for default, and debarment or suspension from future HUD assisted contracts. 

(g) With respect to work performed in connection with Section 3 covered Indian housing assistance, section 
7(b) of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also applies to the 
work to be  performed under this contract. Section 7(b) requires that to the greatest extent feasible (i) 
preference and opportunities for training and employment shall be given to Indians, and (ii) preference in 
the award of contracts and subcontracts shall be given to Indian organizations and Indian-owned 
Economic Enterprises. Parties to this contract that are subject to the provisions of Section 3 and Section 
7(b)agree to comply with Section 3 to the maximum extent feasible, but not in derogation of compliance 
with section 7(b). 

 

39. Interest of Members of Congress 
No member of or delegate to the Congress of the United States of America shall be admitted to any share or 
part of this contract or to any benefit that may arise therefrom. 

40. Interest of Members, Officers, or Employees and Former Members, Officers, or Employees 
 

No member, officer, or employee of DOH, no member of the governing body of the locality in which the 
project is situated, no member of the governing body of the locality in which DOH was activated, and no 
other public official of such locality or localities who exercises any functions or responsibilities with respect 
to the project, shall, during his or her tenure, or for one year thereafter, have any interest, direct or indirect, in 
this contract or the proceeds thereof. 

 
41. Limitations on Payments made to Influence Certain Federal Financial Transactions 
 

(a) The Contractor agrees to comply with Section 1352 of Title 31, United States Code which prohibits the 
use of Federal appropriated funds to pay any person for influencing or attempting to influence an officer 
or employee of any agency, a Member of Congress, and officer or employee of Congress, or an employee 
of a Member of Congress in connection with any of the following covered Federal actions: the awarding 
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering 
into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative 
agreement. 

(b) The Contractor further agrees to comply with the requirement of the Act to furnish a disclosure (OMB 
Standard Form LLL, Disclosure of Lobbying Activities) if any funds other than Federal appropriated 
funds (including profit or fee received under a covered Federal transaction) have been paid, or will be 
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paid, to any person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with a Federal contract, grant, loan, or cooperative agreement. 

 
42. Royalties and Patents 

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for infringement of 
any patent rights and shall save DOH/Homeowner harmless from loss on account thereof; except that DOH 
shall be responsible for all such loss when a particular design, process or the product of a particular 
manufacturer or manufacturers is specified and the Contractor has no reason to believe that the specified 
design, process, or product is an infringement. If, however, the Contractor has reason to believe that any 
design, process or product specified is an infringement of a patent, the Contractor shall promptly notify the 
Contracting Officer. Failure to give such notice shall make the Contractor responsible for resultant loss. 

43. Examination and Retention of Contractor’s Records 

(a) DOH, HUD, or Comptroller General of the United States, or any of their duly authorized representatives 
shall, until 3 years after final payment under this contract, have access to and the right to examine any of 
the Contractor’s directly pertinent books, documents, papers, or other records involving transactions 
related to this contract for the purpose of making audit, examination, excerpts, and transcriptions. 

(b) The Contractor agrees to include in first-tier subcontracts under this contract a clause substantially the 
same as paragraph (a) above. “Subcontract,” as used in this clause, excludes purchase orders not 
exceeding $10,000. 

(c) The periods of access and examination in paragraphs (a) and (b) above for records relating to (1) appeals 
under the Disputes clause of this contract, (2) litigation or settlement of claims arising from the 
performance of this contract, or (3) costs and expenses of this contract to which DOH, HUD, or 
Comptroller General or any of their duly authorized representatives has taken exception shall continue 
until disposition of such appeals, litigation, claims, or exceptions. 

 
44. Labor Standards - Davis-Bacon and Related Acts 

Except for housing rehabilitation/reconstruction projects designed to contain fewer than eight (8) units, if the 
total amount of this contract exceeds $2,000, the Federal labor standards set forth in the clause below shall 
apply to the development or construction work to be performed under the contract. 

(a) Minimum Wages. 
(1) All laborers and mechanics employed under this contract in the development or construction of the 

project(s) involved will be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3)), the full 
amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor 
which is attached hereto and made a part hereof (if applicable), regardless of any contractual 
relationship which may be alleged to exist between the Contractor and such laborers and mechanics. 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to su ch 
laborers  or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the regular weekly period, are deemed to be constructively made or 
incurred during such weekly period. If applicable, such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits in the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification may be compensated at the rate specified 
for each classification for the time actually worked therein; provided, that the employer’s payroll 
records accurately set forth the time spent in each classification in which work is performed. The 
wage determination (including any additional classification and wage rates conformed under 29 CFR 
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5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and 
its subcontractors at the site of the work in a prominent and accessible place where it can be easily 
seen by the workers (if applicable). 

 
(2) (i) Any class of laborers or mechanics, including helpers, which is not listed in the wage 

determination and which is to be employed under the contract shall be classified in conformance with 
the wage determination. HUD shall approve an additional classification and wage rate and fringe 
benefits therefor only when all the following criteria have been met: (A) The work to be performed 
by the classification requested is not performed by a classification in the wage determination; and (B) 
The classification is utilized in the area by the construction industry; and (C) The proposed wage rate, 
including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in 
the wage determination. 
(ii) If the Contractor and the laborers and mechanics to be employed in the classification (if known), 
or their representatives, and HUD or its designee agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent 
by HUD or its designee to the Administrator of the Wage and Hour Division, Employee Standards 
Administration, U.S. Department of Labor, Washington, DC 20210.  The Administrator, or an 
authorized representative, will approve, modify, or disapprove every additional classification action 
within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee 
within the 30-day period that additional time is necessary. 
(iii) In the event the Contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and HUD or its designee do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), HUD or its designee shall 
refer the questions, including the views of all interested parties and the recommendation of HUD or 
its designee, to the Administrator of the Wage and Hour Division for determination. The 
Administrator, or an authorized representative, will issue a determination within 30 days of receipt 
and so advise HUD or its designee or will notify HUD or its designee within the 30-day period that 
additional time is necessary. 
(iv) The wage rate (including fringe benefits where appropriate) determined pursuant to 
subparagraphs (a)(2)(ii) or (iii) of this clause shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in classification. 

(3) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof. 

(4) If the Contractor does not make payments to a trustee or other third person, the Contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program; provided, that the 
Secretary of Labor has found, upon the written request of the Contractor, that the applicable standards 
of the Davis-Bacon Act have been met. The Secretary of Labor may require the Contractor to set 
aside in a separate account assets for the meeting of obligations under the plan or program. 

(b) Withholding of funds. HUD or its designee shall, upon its own action or upon written request of an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
Contractor under this contract or any other Federal contract with the same prime Contractor, or any other 
Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the 
same prime Contractor, so much of the accrued payments or advances as may be considered necessary to 
pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the Contractor or 
any subcontractor the full amount of wages required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or helper, employed or working in the construction 
or development of the project, all or part of the wages required by the contract, HUD or its designee may, 
after written notice to the Contractor, take such action as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds until such violations have ceased. HUD or its designee 
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may, after written notice to the Contractor, disburse such amounts withheld for and on account of the 
Contractor or subcontractor to the respective employees to whom they are due. 

(c) Payrolls and basic records. 
(1) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of 

the work and preserved for a period of three years thereafter for all laborers and mechanics working 
in the construction or development of the project. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of wages 
paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of 
Labor has found, under 29 CFR 5.5(a)(1)(iv), that the wages of any laborer or mechanic include the 
amount of costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs 
shall maintain written evidence of the registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 

(2)  
(i) The Contractor shall submit weekly for each week in which any contract work is performed a 

copy of all payrolls to the Contracting Officer for transmission to HUD or its designee. The 
payrolls submitted shall set out accurately and completely all of the information required to be 
maintained under subparagraph (c)(1) of this clause. This information may be submitted in any 
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for 
this purpose and may be purchased from the Superintendent of Documents, U.S. Government 
Printing Office, Washington, D.C. 20402. The Contractor is responsible for the submission of 
copies of payrolls by all subcontractors. (Approved by the Office of Management and Budget 
under OMB Control Number 1214-0149.) 

(ii) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 
a. That the payroll for the payroll period contains the information required to be maintained 

under paragraph (c) (1) of this clause and that such information is correct and complete; 
b. That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 

the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in 29 
CFR Part 3; and 

c. That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in 
the applicable wage determination incorporated into the contract. 

(iii) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirements for submission of the “Statement of 
Compliance” required by subparagraph (c)(2)(ii) of this clause. 

(iv) The falsification of any of the above certifications may subject the Contractor or subcontractor to 
civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the 
United States Code. 

(3) The Contractor or subcontractor shall make the records required under subparagraph (c)(1) available 
for inspection, copying, or transcription by authorized representatives of HUD or its designee, the 
Contracting Officer, or the Department of Labor and shall permit such representatives to interview 
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employees during working hours on the job. If the Contractor or subcontractor fails to submit the 
required records or to make them available, HUD or its designee may, after written notice to the 
Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to 
make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

(d) (1) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship and Training, Employer and Labor Services (OATELS), or 
with a State Apprenticeship Agency recognized by OATELS, or if a person is employed in his or her 
first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is 
not individually registered in the program, but who has been certified by OATELS or a State 
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an 
apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification 
shall not be greater than the ratio permitted to the Contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered 
or otherwise employed as stated in this paragraph, shall be paid not less than the applicable wage rate 
on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman’s hourly rate) specified in the Contractor’s or subcontractor’s registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program 
for the apprentice’s level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator of the Wage and Hour Division 
determines that a different practice prevails for the applicable apprentice classification, fringes shall 
be paid in accordance with that determination. In the event OATELS, or a State Apprenticeship 
Agency recognized by OATELS, withdraws approval of an apprenticeship program, the Contractor 
will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

(2) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the 
U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to 
journeymen on the job site shall not be greater than permitted underthe plan approved by the 
Employment and Training Administration. Every trainee must be paid at not less than the rate 
specified in the approved program for the trainee’s level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe 
benefits in accordance with the provisions of the trainee program. If the trainee program does  not 
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate in the wage 
determination which provides for less than full fringe benefits for apprentices. Any employee listed 
on the payroll at a trainee rate who is not registered and participating in a training plan approved by 
the Employment and Training Administration shall be paid not less than the applicable wage rate in 
the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate in the wage determination for the work actually performed. 
In the event the Employment and Training Administration withdraws approval of a training program, 
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the Contractor will no longer be permitted to utilize trainees at less than the applicable predetermined 
rate for the work performed until an acceptable program is approved. 

(3) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this 
clause shall be in conformity with the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR Part 30. 

(e) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29 
CFR Part 3, which are hereby incorporated by reference in this contract. 

(f) Contract termination; debarment. A breach of this contract clause may be grounds for termination of the 
contract and for debarment as a Contractor and a subcontractor as provided in 29 CFR 5.12. 

(g) Compliance with Davis-Bacon and related Act requirements. All rulings and interpretations of the Davis- 
Bacon and related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this 
contract. 

(h) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this clause 
shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes 
within the meaning of this clause include disputes between the Contractor (or any of its subcontractors) 
and DOH, HUD, the U.S. Department of Labor, or the employees or their representatives. 

(i) Certification of eligibility. 
(1) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or 

firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded contracts 
by the United States Government by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 

(2) No part of this contract shall be subcontracted to any person or firm ineligible for award of a United 
States Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(3) The penalty for making false statements is prescribed in the U. S. Criminal Code, 18 U.S.C. 1001. 
(j) Contract Work Hours and Safety Standards Act. As used in this paragraph, the terms “laborers” and 

“mechanics” include watchmen and guards. 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 

which may require or involve the employment of laborers or mechanics, including watchmen and 
guards, shall require or permit any such laborer or mechanic in any workweek in which the individual 
is employed on such work to work in excess of 40 hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay 
for all hours worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
provisions set forth in subparagraph (j)(1) of this clause, the Contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In addition, such Contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each individual laborer or mechanic (including 
watchmen and guards) employed in violation of the provisions set forth in subparagraph (j)(1) of this 
clause, in the sum of $10 for each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of 40 hours without payment of the overtime wages 
required by provisions set forth in subparagraph (j)(1) of this clause.  

(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action 
or upon written request of an authorized representative of the Department of Labor withhold or cause 
to be withheld, from any moneys payable on account of work performed by the Contractor or 
subcontractor under any such contract or any Federal contract with the same prime Contractor, or any 
other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which 
is held by the same prime Contractor, such sums as may be determined to be necessary to satisfy any 
liabilities of such Contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the provisions set forth in subparagraph (j)(2) of this clause. 

(k) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts all the provisions contained 
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in this clause, and such other clauses as HUD or its designee may by appropriate instructions require, and 
also a clause requiring the subcontractors to include these provisions in any lower tier subcontracts. The 
prime Contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor 
with all these provisions 

45. . Non-Federal Prevailing Wage Rates 
(a) Any prevailing wage rate (including basic hourly rate and any fringe benefits), determined under State or 

tribal law to be prevailing, with respect to any employee in any trade or position employed under the 
contract, is inapplicable to the contract and shall not be enforced against the Contractor or any 
subcontractor, with respect to employees engaged under the contract whenever such non-Federal 
prevailing wage rate exceeds: 
(1) The applicable wage rate determined by the Secretary of Labor pursuant to the Davis-Bacon Act (40 

U.S.C. 3141 et seq.) to be prevailing in the locality with respect to such trade; 
(b) An applicable apprentice wage rate based thereon specified in an apprenticeship program registered with 

the U.S. Department of Labor (DOL) or a DOL- recognized State Apprenticeship Agency; or 
(c) An applicable trainee wage rate based thereon specified in a DOL-certified trainee program. 

 
46. Procurement of Recovered Materials. 

(a) In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource 
Conservation and Recovery Act, the Contractor shall procure items designated in guidelines of the 
Environmental Protection Agency (EPA) at 40 CFR Part 247 that contains the highest percentage of 
recovered materials practicable, consistent with maintaining a satisfactory level of competition.  The 
contractor shall procure items designated in the EPA guidelines that contain the highest percentage of 
recovered materials practicable unless the Contractor determines that such items:  (1) are not reasonably 
available in a reasonable period of time: (2) fail to meet reasonable performance standards, which shall be 
determined on the basis of the guidelines of the National Institute of Standards and Technology, if 
applicable to the item; or (3) are only available at an unreasonable price. 

(b) Paragraph (a) of this clause shall apply to items purchased under this contract where: (1) the Contractor 
purchases in excess of $10,000 of the item under this contract; or (2) during the preceding Federal fiscal 
year, the Contractor: (i) purchased any amount of the items for use under a contract that was funded with 
Federal appropriations and was within a Federal agency or a State agency of a political subdivision of a 
State; and (ii) purchased a total of in excess of $10,000 of the item both under

                  and outside that contract.
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I. Introduction 

 

 Facility Support Services, LLC (FSS) was contracted by Martinez, Couch & 

Associates, LLC (MCA) to perform a hazardous materials survey of 91 Dogwood Road, 

Easton, Connecticut.  The purpose of this inspection was to identify the presence of 

asbestos, PCBs, lead paint and mold in certain building materials proposed for demolition 

that qualify for the repair/replacement of items damaged by the  October 2012 Tropical 

Storm Sandy under the Connecticut Department of Housing (DOH), Community 

Development Block Grant – Disaster Recovery Owner Occupied Recovery and 

Rehabilitation Program. 

 In addition, FSS performed radon testing as required for DOH funded 

projects.FSS utilized best industry practices to identify all suspect materials associated 

with the structures.  Any material that has not been identified during this inspection or 

discovered during renovation/demolition activities must be presumed to be hazardous 

until such time that samples of the material can be collected and analyzed. 

 

II. Mold 

 FSS completed total spore air testing for the following areas of 91 Dogwood 

Road, Easton, Connecticut to identify concerns with indoor air quality related to mold 

and fungi: 

 

 1
st
 Floor Mudroom 

 Basement 

 Outside ambient air 

 One blank sample was collected for analysis for quality assurance/quality 

control purposes. 

 

 The outside ambient air sample provided a background reference sample 

(collected from a location in the front yard). Mr. Kevin Bogue of FSS conducted the 

spore sampling utilizing an air sampling pump and sample media.  Air was collected at a 

rate of 15.0 liters of air per minute.  The samples were collected on Air-O-Cell type 
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sampling cartridges located in line with the sampling pump, which ran for 10 minutes at 

each sampling location. 

 The spore samples were analyzed by EMSL Analytical of Wallingford, 

Connecticut for the identification and enumeration of spores (EMSL Method M001).  

EMSL is a State of Connecticut, Department of Public Health certified laboratory 

(Accreditation Number 165118). Analytical reports for mold are included in Appendix A. 

 The analysis for total spore counts is a direct microscopic examination and does 

not include culturing or growing fungi.  Therefore, the results include both viable and 

non-viable spores.  Spore trap results are reported in spores per cubic meter of air.   

Table 1 

Summary of Laboratory Analysis of Spore Types  

91 Dogwood Road, Easton, Connecticut 

 

Sample Number 

& 

Location 

 

Raw Count 

 

Total Fungi  

(Count/m
3
) 

 

Spore Types Present 

24140409_M1 

 

Basement 

109 4,580 
Ascospores, Aspergillus/Penicillium, 

Basidiospores, Cladosporium, Myxomycetes 

24140409_M2 

 

Mudroom 

246 10,310 

Ascospores, Aspergillus/Penicillium, 

Basidiospores, Chaetomium, Cladosporium, 

Ganoderma, Myxomycetes 

24140409_M4 

 

Outside 

52 1,100 

Alternaria, Ascospores, 

Aspergillus/Penicillium, Basidiospores, 

Cladosporium, Ganoderma, Myxomycetes, 

Pithomyces, Torula 

24140409_M3 

 

Blank 

0 0 None 

 

 The primary mold species was Aspergillus/Penicillium, which can be associated 

with hay fever and asthma and grow on a wide range of substrates indoors, and are 

prevalent in water-damaged buildings and where foods are stored.   In Connecticut, there 

are currently no regulatory standards directly governing mold/fungal spore 

concentrations.  Although no standards for mold exist, some information regarding levels 

have been published, including the following: 
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Baxter, et al considers mold contamination present in a building when the total mold 

spore concentration per cubic meter is above 10,000. However in special cases, even low 

quantitative levels of certain particles or particle types (such as Penicillium/Aspergillus 

spore chains in an un-treated building) may be diagnostic and may indicate a hidden mold 

reservoir that merits further investigation. 

FSS’s investigation found total spore concentrations inside the Dogwood 

Road residence of up to 4,580/m
3
, below the 10,000/m

3
 level noted above. 

At "high" levels most individuals with any sensitivity will experience symptoms. 

Acceptable levels for individual species have not been established since species toxicity 

varies widely as does spore size, weight, and other features that affect risk to building 

occupants.  Previously published studies have found Aspergillus/Penicillium in a "clean" 

residential building was at a mean of 230; in buildings known to have a moisture or 

flooding problem it was at 2,235; and in mold contaminated buildings the figure was 

36,037. 

The American Conference of Government Industrial Hygienists (ACGIH) stated that 

indoor mold levels are generally less than 1/3 the outdoor level and that when indoor 

mold is at more than this level remedial action should be taken to find the source of the 

elevated counts and to clean it up.  However, this is a general rule and may be inaccurate 

and unreliable method for screening buildings for mold. 

FSS’s investigation found total spore concentration in the interior samples of 

over 10 times the exterior sample, above the 1/3
rd

 level noted above.

III. Radon

Radon testing was conducted by Mr. Kevin Bogue.  Test results were obtained by 

using a passive activated charcoal device manufactured and analyzed by Radon Testing 

Corporation of America of Elmsford, New York.  The test devices are individually 

numbered and marked with a bar code for identification (RTCA 4 Pass Charcoal 

Canister, NRSB Device Code 10331). 

Devices were placed in two basement rooms of the residence on April 9, 2014.  

The sampling devices were placed on table with a yellow “Do Not Disturb Test in 

Progress” warning sign placed beneath the test device.  The homeowner was reminded to 

not open windows or to allow anyone to tamper with the test device.  Testing time for 

each location was approximately 168 hours.  QA/QC consisted of the collection of a 

duplicate sample (from boiler room) and a blank. 
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The Radon canisters were submitted to Radon Testing Corporation of America for 

analysis.  The analytical results for samples were reported at between 3.8 and 4.2 pCi/L, 

as shown on  Table 2 below.  The blank sample contained 0.1 pCi/L.  Analytical result 

reports are included in Appendix B. 

Table 2 

Summary of Laboratory Analysis of Radon 

91 Dogwood Road, Easton, Connecticut 

Sample Number Location 
Radon Concentration 

(pCi/L) 

2315134 Boiler Room 4.2 

2315114 Boiler Room (Duplicate) 3.9 

2315120 Basement Room 3.8 

2315111 Blank 0.1 

The primary Boiler Room sample (Sample #2315134) contained 4.2 pCi/L, above 

the 4.0 pCi/L action level established by the US EPA. The duplicate sample from this 

area (Sample #2315114), contained 3.9 pCi/L.  The average for these two samples is 4.05 

pCi/L.  EPA radon protocols for sampling calls for re-testing when the average of the two 

samples are above 4.0 pCi/L.  If the retest sample is found above 4.0 pCi/L, the EPA 

recommends that corrective measures be undertaken to reduce exposure to radon gas.   

IV. Asbestos

Facility Support Services, LLC (FSS) conducted a limited scope asbestos 

inspection and bulk sampling on April 9, 2014 of suspect building materials that are 

proposed for renovations.  The inspection was conducted by Kevin Bogue, a State of 

Connecticut licensed Asbestos Inspectors.   

The following suspect materials were indentified during the inspection: 

 9”x9” Floor Tile (beige with black streaks)

 Black mastic associated with 9”x9” Floor Tile (beige with black streaks)

 9”x9” Floor Tile (black with tan streaks)

 1’x1’ ceiling tiles
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 Brown mastic associated with kitchen wall tiles 

 Drip edge flashing along roof edge 

 9”x9” Floor Tile (red with colored specs) 

 Black mastic associated with 9”x9” Floor Tile (red with colored specs) 

 9”x9” Floor Tile (white with colored specs) 

 Paper backing to radiator units (white) 

 Mastic/base (black, kitchen area) 

 Boiler patch (white) 

 Grey plaster base coat 

 White plaster skim coat 

 Ceiling panels in basement 

 Linoleum mastic (yellow, in kitchen) 

 

 This asbestos inspection was performed in accordance with the EPA, NESHAP 

regulations for building renovations and demolition, 40 CFR Part 61, Amended 

11/20/1990.  The bulk asbestos samples collected during this inspection were delivered 

under full chain of custody and analyzed by EMSL Analytical, Inc., via EPA/600/R-

93/116.  This is currently the approved EPA test method, which uses Polarized Light 

Microscopy (PLM).  EMSL Analytical, Inc. is an accredited asbestos laboratory (NVLAP 

# 200700-0) and is a State of Connecticut approved public health laboratory for asbestos 

analysis.  Copies of the laboratory analytical results can be found in Attachment C of this 

report. 

 
Laboratory results have revealed that the asbestos content of the following materials is 

greater than the 1% required to confirm a material as asbestos containing: 

 

 (Mudroom) 9”x9” Floor Tile (beige with black streaks) 

 (Mudroom) 9”x9” Floor Tile (black with tan streaks) 

 (Mudroom) Black mastic associated with 9”x9” Floor Tiles 

 (Kitchen) Brown mastic associated with wall tiles 

 (Basement) 9”x9” Floor Tile (red with colored specs) 

 (Basement) 9”x9” Floor Tile (white with colored specs) 

 (Radiators) White paper backing 

 

 Refer to Table 3 below for a detailed description of each positive sample. 
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Table 3 

Positive Asbestos Bulk Sample Results 

 

Sample 
Number 

Location of 

Sample 
Material Sampled 

% and Type of 

Asbestos 

20140409_S1A Mudroom 
9”x9” Floor Tile (beige with 

black streaks) 
3% Chrysotile 

20140409_S1B Mudroom 
9”x9” Floor Tile (black with 

tan streaks) 
5% Chrysotile 

20140409_S1A Mudroom 
Black mastic associated with 

9”x9” Floor Tiles 
5% Chrysotile 

20140409_S4A Kitchen 
Brown mastic associated with 

wall tiles 
2% Chrysotile 

20140409_S6A Basement 
9”x9” Floor Tile (red with 

colored specs) 
5% Chrysotile 

20140409_S7A Basement 
9”x9” Floor Tile (white with 

colored specs) 
6% Chrysotile 

20140409_S8A Throughout White paper backing 55% Chrysotile 

 

  

V. PCBs 

 The following suspect materials were indentified during the inspection: 

 

 Black mastic beneath basement 9”x9” floor tiles (sample 20140409_P1) 

 Black base/mastic on kitchen floor (sample 20140409_P2) 

 Black mastic beneath mudroom 9”x9” floor tiles  (sample 20140409_P3) 

 

 The bulk PCB samples collected during this inspection were delivered under full 

chain of custody and analyzed by Complete Environmental Testing, Inc. (CET), via EPA 

Method 8082A with Soxhlet extraction (3540C).  CET is a State of Connecticut approved 

department of public health laboratory (PH# 0116).  Copies of the PCB laboratory 

analytical results can be found in Attachment D of this report. 

 Laboratory results revealed that the PCB content of the material sampled and 

analyzed was Not Detected and below the reporting limit of 0.80 mg/kg.  Therefore the 

material is considered unregulated for disposal under EPA and State of Connecticut 

Department of Energy & Environmental Protection (CTDEEP) regulations. 
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VI. Lead 

 FSS conducted a sampling event for leachable lead for components proposed to 

be removed from the residence and disposed of in a landfill.  Sampling was conducted by 

Kevin Bogue on April 16, 2014.  Components included in the sampling event included 

building materials that are proposed for renovations, and that have not been identified as 

asbestos containing materials (abated prior to demolition).     

 The lead sample was delivered under full chain of custody and analyzed by CET 

Analytical Laboratory for lead via TCLP extraction (i.e., leachable lead) via EPA Method 

SW-846 7000 Series/SW-846 Method 1311.  CET is an accredited laboratory (NELAP # 

PH0116).   

 The composite sample for leachable lead resulted in 0.037 mg/l, below the 5 mg/L 

level for hazardous materials.  Therefore, the demolition debris can be disposed of as not 

containing hazardous levels of lead.  Copies of the laboratory analytical result can be 

found in Attachment E of this report. 

 

 

VII. Conclusions & Recommendations 

 When the structure is renovated, all removed debris should be sent to an 

appropriate landfill for final disposal following all appropriate regulations.  All asbestos 

containing materials impacted by the project should first be removed by appropriately 

licensed/trained personnel following all applicable regulations.  Any work involving 

lead-containing paints should be conducted under the EPA’s RRP Renovation, Repair 

and Painting Rule.  Any material discovered during renovation activities which have not 

been included in this survey must be presumed to contain asbestos, lead and PCBs until 

such time that the material can be evaluated and sampled.   

Asbestos – Asbestos containing materials (>1% asbestos) were identified in floor tiles 

and associated mastic located in the mudroom and basement.  In addition, the brown 

mastic used for the kitchen tiles, and the white paper backing behind the radiators were 

also identified as positive for asbestos.  The ACMs identified in this report should be 
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avoided if possible during the project.  If any of the ACMs identified will be impacted, a 

State of Connecticut licensed asbestos contractor must be utilized to remove and dispose 

of the ACMs following all applicable State and Federal Regulations prior to disturbance. 

PCBs - No detectable levels of PCBs were found in sampled building materials.  

Materials proposed for renovation can be disposed of as non-PCB containing materials. 

Mold – Mold spore count analysis indicates possible accelerated mold growth in the 

areas surveyed when comparing indoor mold spore count numbers to exterior spore count 

numbers.  Following site renovations, another mold sample should be collected to 

evaluate impacts to mold levels in the residence pre and post abatement. 

Radon – Levels of radon were identified in the basement of the residence at levels above 

4.0 pCi/L.  Following site renovations, another Radon sample should be collected to 

evaluate radon levels following renovations, where the site building will be an 

undisturbed state.  EPA radon protocols for sampling calls for re-testing when the 

average of the two samples are above 4.0 pCi/L.  If the retest sample is found above 4.0 

pCi/L, the EPA recommends that corrective measures be undertaken to reduce exposure 

to radon gas.   
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ATTACHMENT A 

FSS LICENSURE 
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ATTACHMENT B 

ASBESTOS LABORATORY ANALYTICAL DATA 
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com wallingfordlab@emsl.com

241401238
CustomerID: FSS93
CustomerPO:
ProjectID:

EMSL Order:

Attn: Kevin Bogue

Facility Support Services, LLC

2685 State Street

Hamden, CT 06517

Received: 04/10/14 5:10 PM

22214

Fax: (203) 248-4409
Phone: (203) 288-1281

Project:

4/15/2014Analysis Date:
4/9/2014Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

20140409-S1A-
Floor Tile
241401238-0001

Mudroom - 9"x9" 
beige floor tile 
(w/black streaks) + 
black mastic

Tan
Non-Fibrous

Homogeneous

Chrysotile3%Wollastonite8% Ca Carbonate30%
Non-fibrous (other)59%

20140409-S1A-
Mastic
241401238-0001A

Mudroom - 9"x9" 
beige floor tile 
(w/black streaks) + 
black mastic

Black
Non-Fibrous

Homogeneous

Chrysotile5%Non-fibrous (other)95%

20140409-S1B-
Floor Tile
241401238-0002

Mudroom - 9"x9" 
beige floor tile 
(w/black streaks) + 
black mastic

Stop Positive (Not Analyzed)

20140409-S1B-
Mastic
241401238-0002A

Mudroom - 9"x9" 
beige floor tile 
(w/black streaks) + 
black mastic

Stop Positive (Not Analyzed)

20140409-S1C-
Floor Tile
241401238-0003

Mudroom - 9"x9" 
beige floor tile 
(w/black streaks) + 
black mastic

Stop Positive (Not Analyzed)

20140409-S1C-
Mastic
241401238-0003A

Mudroom - 9"x9" 
beige floor tile 
(w/black streaks) + 
black mastic

Stop Positive (Not Analyzed)

20140409-S2A

241401238-0004

Mudroom - 9"x9' 
black floor tile 
(w/tan streaks)

Black
Non-Fibrous
Homogeneous

Chrysotile5%Ca Carbonate30%
Non-fibrous (other)65%

1Test Report  PLM-7.28.9  Printed: 4/15/2014 10:45:08 AM

Gloria V. Oriol, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 04/15/2014  10:45:08

Kristin Lopez (9)
Renaldo Drakes (6)

William Shedrawy (19)
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com wallingfordlab@emsl.com

241401238
CustomerID: FSS93
CustomerPO:
ProjectID:

EMSL Order:

Attn: Kevin Bogue

Facility Support Services, LLC

2685 State Street

Hamden, CT 06517

Received: 04/10/14 5:10 PM

22214

Fax: (203) 248-4409
Phone: (203) 288-1281

Project:

4/15/2014Analysis Date:
4/9/2014Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

20140409-S2B

241401238-0005

Mudroom - 9"x9' 
black floor tile 
(w/tan streaks)

Stop Positive (Not Analyzed)

20140409-S2C

241401238-0006

Mudroom - 9"x9' 
black floor tile 
(w/tan streaks)

Stop Positive (Not Analyzed)

20140409-S3A

241401238-0007

Mudroom - 1'x1' 
ceiling tile

Brown None Detected

Fibrous
Homogeneous

Cellulose98% Non-fibrous (other)2%

20140409-S3B

241401238-0008

Mudroom - 1'x1' 
ceiling tile

Brown None Detected

Fibrous
Homogeneous

Cellulose98% Non-fibrous (other)2%

20140409-S3C

241401238-0009

Mudroom - 1'x1' 
ceiling tile

Brown None Detected

Fibrous
Homogeneous

Cellulose99% Non-fibrous (other)1%

20140409-S4A

241401238-0010

Kitchen wall tiles - 
brown mastic

Tan
Non-Fibrous
Homogeneous

Chrysotile2%Ca Carbonate30%
Non-fibrous (other)68%

20140409-S4B

241401238-0011

Kitchen wall tiles - 
brown mastic

Stop Positive (Not Analyzed)

20140409-S5A

241401238-0012

Roof - drip edge 
flashing

Black None Detected

Fibrous
Homogeneous

Glass12% Non-fibrous (other)88%

20140409-S5B

241401238-0013

Roof - drip edge 
flashing

Black None Detected

Non-Fibrous
Homogeneous

Glass10%
Cellulose<1%

Ca Carbonate20%
Non-fibrous (other)70%

2Test Report  PLM-7.28.9  Printed: 4/15/2014 10:45:08 AM

Gloria V. Oriol, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 04/15/2014  10:45:08

Kristin Lopez (9)
Renaldo Drakes (6)

William Shedrawy (19)
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com wallingfordlab@emsl.com

241401238
CustomerID: FSS93
CustomerPO:
ProjectID:

EMSL Order:

Attn: Kevin Bogue

Facility Support Services, LLC

2685 State Street

Hamden, CT 06517

Received: 04/10/14 5:10 PM

22214

Fax: (203) 248-4409
Phone: (203) 288-1281

Project:

4/15/2014Analysis Date:
4/9/2014Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

20140409-S6A-
Floor Tile
241401238-0014

Basement - 9"x9" 
red floor tiles 
(w/colored spec) + 
black mastic

Red
Non-Fibrous

Homogeneous

Chrysotile5%Cellulose<1% Ca Carbonate20%
Non-fibrous (other)75%

20140409-S6A-
Mastic
241401238-0014A

Basement - 9"x9" 
red floor tiles 
(w/colored spec) + 
black mastic

Black None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

20140409-S6B-
Floor Tile
241401238-0015

Basement - 9"x9" 
red floor tiles 
(w/colored spec) + 
black mastic

Stop Positive (Not Analyzed)

20140409-S6B-
Mastic
241401238-0015A

Basement - 9"x9" 
red floor tiles 
(w/colored spec) + 
black mastic

Black None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

20140409-S6C-
Floor Tile
241401238-0016

Basement - 9"x9" 
red floor tiles 
(w/colored spec) + 
black mastic

Stop Positive (Not Analyzed)

20140409-S6C-
Mastic
241401238-0016A

Basement - 9"x9" 
red floor tiles 
(w/colored spec) + 
black mastic

Black None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

20140409-S7A

241401238-0017

Basement - 9"x9" 
white floor tiles 
(w/colored specs)

White
Non-Fibrous
Homogeneous

Chrysotile6%Cellulose<1% Ca Carbonate20%
Non-fibrous (other)74%

3Test Report  PLM-7.28.9  Printed: 4/15/2014 10:45:08 AM

Gloria V. Oriol, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 04/15/2014  10:45:08

Kristin Lopez (9)
Renaldo Drakes (6)

William Shedrawy (19)
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com wallingfordlab@emsl.com

241401238
CustomerID: FSS93
CustomerPO:
ProjectID:

EMSL Order:

Attn: Kevin Bogue

Facility Support Services, LLC

2685 State Street

Hamden, CT 06517

Received: 04/10/14 5:10 PM

22214

Fax: (203) 248-4409
Phone: (203) 288-1281

Project:

4/15/2014Analysis Date:
4/9/2014Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

20140409-S7B

241401238-0018

Basement - 9"x9" 
white floor tiles 
(w/colored specs)

Stop Positive (Not Analyzed)

20140409-S8A

241401238-0019

Kitchen - white 
paper backing to 
radiator

White
Fibrous
Homogeneous

Chrysotile55%Cellulose30% Ca Carbonate10%
Non-fibrous (other)5%

20140409-S8B

241401238-0020

Kitchen - white 
paper backing to 
radiator

Stop Positive (Not Analyzed)

20140409-S9A

241401238-0021

Kitchen - black 
base/mastic

Black None Detected

Fibrous
Homogeneous

Cellulose60%
Synthetic8%

Non-fibrous (other)32%

20140409-S9B

241401238-0022

Kitchen - black 
base/mastic

Black None Detected

Fibrous
Homogeneous

Cellulose55%
Synthetic10%

Non-fibrous (other)35%

20140409-S10A

241401238-0023

Basement - white 
boiler patch

White None Detected

Non-Fibrous
Homogeneous

Wollastonite15%
Cellulose<1%

Ca Carbonate35%
Non-fibrous (other)50%

20140409-S10B

241401238-0024

Basement - white 
boiler patch

White None Detected

Non-Fibrous
Homogeneous

Wollastonite10% Ca Carbonate30%
Non-fibrous (other)60%

20140409-S11A

241401238-0025

1st floor - grey 
base coat

Gray None Detected

Non-Fibrous
Homogeneous

Cellulose<1%
Fibrous (other)<1%

Quartz15%
Ca Carbonate25%
Non-fibrous (other)60%

4Test Report  PLM-7.28.9  Printed: 4/15/2014 10:45:08 AM

Gloria V. Oriol, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 04/15/2014  10:45:08

Kristin Lopez (9)
Renaldo Drakes (6)

William Shedrawy (19)
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com wallingfordlab@emsl.com

241401238
CustomerID: FSS93
CustomerPO:
ProjectID:

EMSL Order:

Attn: Kevin Bogue

Facility Support Services, LLC

2685 State Street

Hamden, CT 06517

Received: 04/10/14 5:10 PM

22214

Fax: (203) 248-4409
Phone: (203) 288-1281

Project:

4/15/2014Analysis Date:
4/9/2014Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

20140409-S11B

241401238-0026

1st floor - grey 
base coat

Gray None Detected

Non-Fibrous
Homogeneous

Cellulose<1% Quartz10%
Ca Carbonate30%
Non-fibrous (other)60%

20140409-S11C

241401238-0027

1st floor - grey 
base coat

Gray None Detected

Non-Fibrous
Homogeneous

Cellulose<1%
Fibrous (other)<1%

Quartz15%
Ca Carbonate35%
Non-fibrous (other)50%

20140409-S11D

241401238-0028

1st floor - grey 
base coat

Gray None Detected

Non-Fibrous
Homogeneous

Cellulose<1% Quartz15%
Ca Carbonate30%
Non-fibrous (other)55%

20140409-S11E

241401238-0029

1st floor - grey 
base coat

Gray None Detected

Non-Fibrous
Homogeneous

Cellulose<1% Quartz20%
Ca Carbonate40%
Non-fibrous (other)40%

20140409-S12A

241401238-0030

1st floor - white 
skim coat

White None Detected

Non-Fibrous
Homogeneous

Cellulose<1% Ca Carbonate50%
Non-fibrous (other)50%

20140409-S12B

241401238-0031

1st floor - white 
skim coat

White None Detected

Non-Fibrous
Homogeneous

Cellulose<1% Ca Carbonate55%
Non-fibrous (other)45%

20140409-S12C

241401238-0032

1st floor - white 
skim coat

White None Detected

Non-Fibrous
Homogeneous

Ca Carbonate55%
Non-fibrous (other)45%

5Test Report  PLM-7.28.9  Printed: 4/15/2014 10:45:08 AM

Gloria V. Oriol, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 04/15/2014  10:45:08

Kristin Lopez (9)
Renaldo Drakes (6)

William Shedrawy (19)
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com wallingfordlab@emsl.com

241401238
CustomerID: FSS93
CustomerPO:
ProjectID:

EMSL Order:

Attn: Kevin Bogue

Facility Support Services, LLC

2685 State Street

Hamden, CT 06517

Received: 04/10/14 5:10 PM

22214

Fax: (203) 248-4409
Phone: (203) 288-1281

Project:

4/15/2014Analysis Date:
4/9/2014Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

20140409-S12D

241401238-0033

1st floor - white 
skim coat

White None Detected

Non-Fibrous
Homogeneous

Cellulose<1% Ca Carbonate50%
Non-fibrous (other)50%

20140409-S12E

241401238-0034

1st floor - white 
skim coat

White None Detected

Non-Fibrous
Homogeneous

Cellulose<1% Ca Carbonate60%
Non-fibrous (other)40%

20140409-S13A

241401238-0035

Basement - ceiling 
panels

Brown None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

20140409-S13B

241401238-0036

Basement - ceiling 
panels

Brown None Detected

Fibrous
Homogeneous

Cellulose98% Non-fibrous (other)2%

20140409-S13C

241401238-0037

Basement - ceiling 
panels

Brown None Detected

Fibrous
Homogeneous

Cellulose99% Non-fibrous (other)1%

20140409-S14A

241401238-0038

Kitchen - linoleum 
mastic- brown

Brown None Detected

Non-Fibrous
Homogeneous

Cellulose3% Non-fibrous (other)97%

20140409-S14B

241401238-0039

Kitchen - linoleum 
mastic- brown

Brown None Detected

Non-Fibrous
Homogeneous

Cellulose5% Non-fibrous (other)95%

6THIS IS THE LAST PAGE OF THE REPORT.Test Report  PLM-7.28.9  Printed: 4/15/2014 10:45:08 AM

Gloria V. Oriol, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 04/15/2014  10:45:08

Kristin Lopez (9)
Renaldo Drakes (6)

William Shedrawy (19)
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ATTACHMENT C 

PCB LABORATORY ANALYTICAL DATA 

83



Stratford, CT 06615

80 Lupes Drive

e-mail: cet1@cetlabs.com

Fax: (203) 377-9952

Tel: (203) 377-9984

Hamden, CT 06517

2685 State Street

Mr. Kevin BogueClient:

Facility Support Services

Analytical Report

CET# 4040289

April 18, 2014Report Date:

Project: MCA, Easton

Project Number: 22214

 

Rhode Island Certification: 199

Massachussetts laboratory Certificate.: M-CT903

Connecticut Laboratory Certificate: PH 0116

Florida Laboratory Certification: E871064

New York Certification: 11982

Page 1 of 8
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Project Number: 22214

Project: MCA, Easton

CET #:4040289

Sample ID Laboratory ID Matrix Collection Date/Time Receipt Date

SAMPLE SUMMARY

The sample(s) were received at 5.0 C.

This report contains analytical data associated with following samples only.

20140409_P1 4040289-01 Solid 04/11/20144/09/2014

20140409_P2 4040289-02 Solid 04/11/20144/09/2014

20140409_P3 4040289-03 Solid 04/11/20144/09/2014

Client Sample ID 20140409_P1

Lab ID: 4040289-01

Notes

Date/Time

AnalyzedPreparedBatchDilution

RL

(mg/kg (As 

Rec))

Result

(mg/kg (As 

Rec))
Analyte Prep Method

Method: EPA 8082A
Matrix: Solid

Analyst: CAPCBs by Soxhlet

PCB-1016 ND 4 B4D1415 04/14/2014 04/17/2014 12:500.80 EPA 3540C

PCB-1221 ND 4 B4D1415 04/14/2014 04/17/2014 12:500.80 EPA 3540C

PCB-1232 ND 4 B4D1415 04/14/2014 04/17/2014 12:500.80 EPA 3540C

PCB-1242 ND 4 B4D1415 04/14/2014 04/17/2014 12:500.80 EPA 3540C

PCB-1248 ND 4 B4D1415 04/14/2014 04/17/2014 12:500.80 EPA 3540C

PCB-1254 ND 4 B4D1415 04/14/2014 04/17/2014 12:500.80 EPA 3540C

PCB-1260 ND 4 B4D1415 04/14/2014 04/17/2014 12:500.80 EPA 3540C

PCB-1268 ND 4 B4D1415 04/14/2014 04/17/2014 12:500.80 EPA 3540C

PCB-1262 ND 4 B4D1415 04/14/2014 04/17/2014 12:500.80 EPA 3540C

Surrogate: TCMX 86.2 % 04/14/2014 04/17/2014 12:50B4D141550 - 150

Surrogate: DCB 88.3 % 04/14/2014 04/17/2014 12:50B4D141550 - 150

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.

Page 2 of 8
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Project Number: 22214

Project: MCA, Easton

CET #:4040289

Client Sample ID 20140409_P2

Lab ID: 4040289-02

Notes

Date/Time

AnalyzedPreparedBatchDilution

RL

(mg/kg (As 

Rec))

Result

(mg/kg (As 

Rec))
Analyte Prep Method

Method: EPA 8082A
Matrix: Solid

Analyst: CAPCBs by Soxhlet

PCB-1016 ND 4 B4D1415 04/14/2014 04/17/2014 13:080.80 EPA 3540C

PCB-1221 ND 4 B4D1415 04/14/2014 04/17/2014 13:080.80 EPA 3540C

PCB-1232 ND 4 B4D1415 04/14/2014 04/17/2014 13:080.80 EPA 3540C

PCB-1242 ND 4 B4D1415 04/14/2014 04/17/2014 13:080.80 EPA 3540C

PCB-1248 ND 4 B4D1415 04/14/2014 04/17/2014 13:080.80 EPA 3540C

PCB-1254 ND 4 B4D1415 04/14/2014 04/17/2014 13:080.80 EPA 3540C

PCB-1260 ND 4 B4D1415 04/14/2014 04/17/2014 13:080.80 EPA 3540C

PCB-1268 ND 4 B4D1415 04/14/2014 04/17/2014 13:080.80 EPA 3540C

PCB-1262 ND 4 B4D1415 04/14/2014 04/17/2014 13:080.80 EPA 3540C

Surrogate: TCMX 85.5 % 04/14/2014 04/17/2014 13:08B4D141550 - 150

Surrogate: DCB 118 % 04/14/2014 04/17/2014 13:08B4D141550 - 150

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.

Page 3 of 8
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Project Number: 22214

Project: MCA, Easton

CET #:4040289

Client Sample ID 20140409_P3

Lab ID: 4040289-03

Notes

Date/Time

AnalyzedPreparedBatchDilution

RL

(mg/kg (As 

Rec))

Result

(mg/kg (As 

Rec))
Analyte Prep Method

Method: EPA 8082A
Matrix: Solid

Analyst: CAPCBs by Soxhlet

PCB-1016 ND 4 B4D1415 04/14/2014 04/17/2014 13:270.80 EPA 3540C

PCB-1221 ND 4 B4D1415 04/14/2014 04/17/2014 13:270.80 EPA 3540C

PCB-1232 ND 4 B4D1415 04/14/2014 04/17/2014 13:270.80 EPA 3540C

PCB-1242 ND 4 B4D1415 04/14/2014 04/17/2014 13:270.80 EPA 3540C

PCB-1248 ND 4 B4D1415 04/14/2014 04/17/2014 13:270.80 EPA 3540C

PCB-1254 ND 4 B4D1415 04/14/2014 04/17/2014 13:270.80 EPA 3540C

PCB-1260 ND 4 B4D1415 04/14/2014 04/17/2014 13:270.80 EPA 3540C

PCB-1268 ND 4 B4D1415 04/14/2014 04/17/2014 13:270.80 EPA 3540C

PCB-1262 ND 4 B4D1415 04/14/2014 04/17/2014 13:270.80 EPA 3540C

Surrogate: TCMX 76.2 % 04/14/2014 04/17/2014 13:27B4D141550 - 150

Surrogate: DCB 91.0 % 04/14/2014 04/17/2014 13:27B4D141550 - 150

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.

Page 4 of 8
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Project Number: 22214

Project: MCA, Easton

CET #:4040289

QUALITY CONTROL SECTION

Batch B4D1415 - EPA 8082A

Analyte

Result RL Spike

Level

Source

Result % Rec

% Rec

Limits RPD

RPD

Limit(mg/kg (As 

Rec))

(mg/kg (As 

Rec))

Notes

Blank (B4D1415-BLK1) Prepared: 4/14/2014 Analyzed: 4/17/2014

PCB-1016 0.20ND

PCB-1221 0.20ND

PCB-1232 0.20ND

PCB-1242 0.20ND

PCB-1248 0.20ND

PCB-1254 0.20ND

PCB-1260 0.20ND

PCB-1268 0.20ND

PCB-1262 0.20ND

70.8 50 - 150Surrogate: TCMX

83.3 50 - 150Surrogate: DCB

LCS (B4D1415-BS1) Prepared: 4/14/2014 Analyzed: 4/17/2014

PCB-1016 0.20 74.5 40 - 1400.745  1.000

PCB-1260 0.20 81.9 40 - 1400.819  1.000

70.3 50 - 150Surrogate: TCMX

79.6 50 - 150Surrogate: DCB

Calibration Check (B4D1415-CCV1) Prepared: 4/14/2014 Analyzed: 4/17/2014

PCB-1016 0.20 98.2 80 - 1200.982  1.000

PCB-1260 0.20 92.4 80 - 1200.924  1.000

101 50 - 150Surrogate: TCMX

88.5 50 - 150Surrogate: DCB

Duplicate (B4D1415-DUP1) Source: 4040289-01 Prepared: 4/14/2014 Analyzed: 4/17/2014

PCB-1016 0.80 ND 50ND

PCB-1221 0.80 ND 50ND

PCB-1232 0.80 ND 50ND

PCB-1242 0.80 ND 50ND

PCB-1248 0.80 ND 50ND

PCB-1254 0.80 ND 50ND

PCB-1260 0.80 ND 50ND

PCB-1268 0.80 ND 50ND

PCB-1262 0.80 ND 50ND

74.7 50 - 150Surrogate: TCMX

79.0 50 - 150Surrogate: DCB

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.

Page 5 of 8
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Project Number: 22214

Project: MCA, Easton

CET #:4040289

Quality Control Definitions and Abbreviations

Internal Standard (IS) An Analyte added to each sample or sample extract.  An internal standard is used to monitor retention

time, calculate relative response, and quantify analytes of interest.

Surrogate Recovery The % recovery for non-tarer organic compounds that are spiked into all samples.  Used to determine

method performance.

Continuing Calibration An analytical standard analyzed with each set of samples to verify initial calibration of the system.

Batch Samples that are analyzed together with the same method, sequence and lot of reagents within the same

time period.

ND Not detected

RL Reporting Limit

Dilution Multiplier added to detection levels (MDL) and/or sample results due to interferences and/or high

concentration of target compounds.

Duplicate Result from the duplicate analysis of a sample.

Result Amount of analyte found in a sample.

Spike Level Amount of analyte added to a sample

Matrix Spike Result Amount of analyte found including amount that was spiked.

Matrix Spike Dup Amount of analyte foun in duplicate spikes including amount that was spike.

Matrix Spike % Recovery % Recovery of spiked amount in sample.

Matrix Spike Dup % Recovery % Recovery of spiked duplicate amount in sample.

RPD Relative percent difference between Matrix Spike and Matrix Spike Duplicate.

Blank Method Blank that has been taken through all steps of the analysis.

LCS % Recovery Laboratory Control Sample percent recovery.  The amount of analyte recovered from a fortified sample.

Recovery Limits A range within which specified measurements results must fall to be compliant.

CC Calibration Verification

Flags:

H- Recovery is above the control limits

L- Recovery is below the control limits

B- Compound detected in the Blank

P- RPD of dual column results exceeds 40%

#- Sample result too high for accurate spike recovery.

Connecticut Laboratory Certification PH0116 New York Certification 11982

Massachussets Laboratory Certification M-CT903     Florida Laboratory Certification E871064

Rhode Island Certification 199

80 Lupes Drive

Stratford, CT 06615

Tel: (203) 377-9984

Fax: (203) 377-9952

email: cet1@cetlabs.com

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.
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Project Number: 22214

Project: MCA, Easton

CET #:4040289

Report Comments:

Questions related to this report should be directed to David Ditta, Timothy Fusco, or Robert Blake at 203-377-9984.

Sincerely,

David Ditta

Laboratory Director

ND is None Detected at the specified detection limit

All analyses were performed in house unless a Reference Laboratory is listed.

Samples will be disposed of 30 days after the report date.

Sample Result Flags:

E- The result is estimated, above the calibration range.

H- The surrogate recovery is above the control limits.

L- The surrogate recovery is below the control limits.

B- The compound was detected in the laboratory blank.

P- The Relative Percent Difference (RPD) of dual column analyses exceeds 40%.

D- The RPD between the sample and the sample duplicate is high.  Sample Homogenity may be a problem.

+-  The Surrogate was diluted out.

All results met standard operating procedures unless indicated by a data qualifier next to a sample result, or a narration in the QC 

report.

Complete Environmental Testing is only responsible for the certified testing and is not directly responsible for the integrity of the 

sample before laboratory receipt.

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.

Page 7 of 8
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MOLD ANALYTICAL DATA 
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FSS93
241401239Order ID:

Customer ID:
Customer PO:
Project ID:

EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4  Wallingford, CT  06492
Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com / wallingfordlab@emsl.com

Attn: 

Proj: 22214

Phone:       (203) 288-1281
Fax:       (203) 248-4409
Collected:       04/09/2014
Received:       04/10/2014
Analyzed:       04/14/2014

Kevin Bogue
Facility Support Services, LLC
2685 State Street
Hamden, CT  06517

Test Report: Air-O-Cell(™) Analysis of Fungal Spores & Particulates by Optical Microscopy (Methods EMSL 05-TP-003, ASTM D7391)

Lab Sample Number:

Client Sample ID:

Volume (L):

Sample Location:

241401239-0001

20140409-M1

75

BASEMENT

241401239-0002

20140409-M2

75

MUDROOM

241401239-0003

20140409-M3

0

BLANK

Spore Types Raw Count Count/m³ % of Total Raw Count Count/m³ % of Total Raw Count Count/m³ % of Total
Alternaria - - - - - - - - -

Ascospores 5 200 4.4 11 460 4.5 - - -
Aspergillus/Penicillium 86 3600 78.6 185 7810 75.8 - - -

Basidiospores 7 300 6.5 8 300 2.9 - - -
Bipolaris++ - - - - - - - - -

Chaetomium - - - 3 100 1 - - -
Cladosporium 9 400 8.7 33 1400 13.6 - - -

Curvularia - - - - - - - - -
Epicoccum - - - - - - - - -

Fusarium - - - - - - - - -
Ganoderma - - - 5 200 1.9 - - -

Myxomycetes++ 2 80 1.8 1 40 0.4 - - -
Pithomyces - - - - - - - - -

Rust - - - - - - - - -
Scopulariopsis - - - - - - - - -

Stachybotrys - - - - - - - - -
Torula - - - - - - - - -

Ulocladium - - - - - - - - -
Unidentifiable Spores - - - - - - - - -

Zygomycetes - - - - - - - - -

Total Fungi 109 4580 100 246 10310 100 - No Trace -

Hyphal Fragment 7 300 6.5 13 550 5.3 - - -
Insect Fragment - - - - - - - - -

Pollen - - - - - - - - -
Analyt. Sensitivity 600x - 42 - - 42 - - 0 -
Analyt. Sensitivity 300x - 13* - - 13* - - 0* -

Skin Fragments (1-4) - 2 - - 2 - - - -
Fibrous Particulate (1-4) - 2 - - 2 - - - -

Background (1-5) - 2 - - 2 - - - -

Gloria V. Oriol, Laboratory Manager
 or Other Approved Signatory

Bipolaris++  = Bipolaris/Drechslera/Exserohilum             

Myxomycetes++  = Myxomycetes/Periconia/Smut

Initial report from: 04/14/2014 12:27:44

High levels of background particulate can obscure spores and other particulates leading to underestimation. Background levels of 5 indicate an overloading of background particulates, prohibiting accurate 
detection and quantification. Present = Spores detected on overloaded samples. Results are not blank corrected unless otherwise noted. The detection limit is equal to one fungal spore, structure, pollen, fiber 
particle or insect fragment.  "*" Denotes particles found at 300X. "-"  Denotes not detected.  Due to method stopping rules, raw counts in excess of 100 are extrapolated based on the percentage analyzed.   
EMSL maintains liability limited to cost of analysis.   This report relates only to the samples reported above and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no 
responsibility for sample collection activities or analytical method limitations. Interpretation and use of test results are the responsibility of the client.  Samples received in good condition unless otherwise noted.

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT AIHA-LAP, LLC--EMLAP Lab 165118

Page 1 of 2
For Information on the fungi listed in this report please visit the Resources section at  www.emsl.com

Test Report SPVER3-7.30.4  Printed: 4/14/2014 12:27:44PM
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FSS93
241401239Order ID:

Customer ID:
Customer PO:
Project ID:

EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4  Wallingford, CT  06492
Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com / wallingfordlab@emsl.com

Attn: 

Proj: 22214

Phone:       (203) 288-1281
Fax:       (203) 248-4409
Collected:       04/09/2014
Received:       04/10/2014
Analyzed:       04/14/2014

Kevin Bogue
Facility Support Services, LLC
2685 State Street
Hamden, CT  06517

Test Report: Air-O-Cell(™) Analysis of Fungal Spores & Particulates by Optical Microscopy (Methods EMSL 05-TP-003, ASTM D7391)

Lab Sample Number:

Client Sample ID:

Volume (L):

Sample Location:

241401239-0004

20140409-M4

150

OUTSIDE

241401239-9901

Dummy

Dummy

Dummy

241401239-9902

Dummy

Dummy

Dummy

Spore Types Raw Count Count/m³ % of Total - - - - - -
Alternaria 1 20 1.8 - - - - - -

Ascospores 11 230 20.9 - - - - - -
Aspergillus/Penicillium 1 20 1.8 - - - - - -

Basidiospores 9 200 18.2 - - - - - -
Bipolaris++ - - - - - - - - -

Chaetomium - - - - - - - - -
Cladosporium 23 490 44.5 - - - - - -

Curvularia - - - - - - - - -
Epicoccum - - - - - - - - -

Fusarium - - - - - - - - -
Ganoderma 3 60 5.5 - - - - - -

Myxomycetes++ 2 40 3.6 - - - - - -
Pithomyces 1 20 1.8 - - - - - -

Rust - - - - - - - - -
Scopulariopsis - - - - - - - - -

Stachybotrys - - - - - - - - -
Torula 1 20 1.8 - - - - - -

Ulocladium - - - - - - - - -
Unidentifiable Spores - - - - - - - - -

Zygomycetes - - - - - - - - -

Total Fungi 52 1100 100 - - - - - -

Hyphal Fragment 6 100 9.1 - - - - - -
Insect Fragment - - - - - - - - -

Pollen 3 60 5.5 - - - - - -
Analyt. Sensitivity 600x - 21 - - - - - - -
Analyt. Sensitivity 300x - 7* - - - - - - -

Skin Fragments (1-4) - - - - - - - - -
Fibrous Particulate (1-4) - - - - - - - - -

Background (1-5) - 1 - - - - - - -

Gloria V. Oriol, Laboratory Manager
 or Other Approved Signatory

Bipolaris++  = Bipolaris/Drechslera/Exserohilum             

Myxomycetes++  = Myxomycetes/Periconia/Smut

Initial report from: 04/14/2014 12:27:44

High levels of background particulate can obscure spores and other particulates leading to underestimation. Background levels of 5 indicate an overloading of background particulates, prohibiting accurate 
detection and quantification. Present = Spores detected on overloaded samples. Results are not blank corrected unless otherwise noted. The detection limit is equal to one fungal spore, structure, pollen, fiber 
particle or insect fragment.  "*" Denotes particles found at 300X. "-"  Denotes not detected.  Due to method stopping rules, raw counts in excess of 100 are extrapolated based on the percentage analyzed.   
EMSL maintains liability limited to cost of analysis.   This report relates only to the samples reported above and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no 
responsibility for sample collection activities or analytical method limitations. Interpretation and use of test results are the responsibility of the client.  Samples received in good condition unless otherwise noted.

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT AIHA-LAP, LLC--EMLAP Lab 165118

Page 2 of 2
For Information on the fungi listed in this report please visit the Resources section at  www.emsl.com

Test Report SPVER3-7.30.4  Printed: 4/14/2014 12:27:44PM
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Stratford, CT 06615

80 Lupes Drive

e-mail: cet1@cetlabs.com

Fax: (203) 377-9952

Tel: (203) 377-9984

Hamden, CT 06517

2685 State Street

Mr. Kevin BogueClient:

Facility Support Services

Analytical Report

CET# 4040425

April 21, 2014Report Date:

Project: 22214, Easton

Project Number: 22214

 

Rhode Island Certification: 199

Massachussetts laboratory Certificate.: M-CT903

Connecticut Laboratory Certificate: PH 0116

Florida Laboratory Certification: E871064

New York Certification: 11982

Page 1 of 6
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Project Number: 22214

Project: 22214, Easton

CET #:4040425

Sample ID Laboratory ID Matrix Collection Date/Time Receipt Date

SAMPLE SUMMARY

The sample(s) were received at 4.0 C.

This report contains analytical data associated with following samples only.

22214041614_01 4040425-01 Solid 04/17/201414:004/16/2014

Notes
Date/Time

AnalyzedPreparedBatchDilutionRLResultLaboratory ID Client Sample ID Units

Analyst: SS

Matrix: Extract

Analyte: TCLP Lead [EPA 6010C]

0.037 04/18/2014 04/18/2014 16:224040425-01 mg/L22214041614_01 0.013 1 B4D1829

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.

Page 2 of 6
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Project Number: 22214

Project: 22214, Easton

CET #:4040425

QUALITY CONTROL SECTION

Batch B4D1829 - EPA 6010C

Analyte

Result RL Spike

Level

Source

Result % Rec

% Rec

Limits RPD

RPD

Limit(mg/L) (mg/L) Notes

Blank (B4D1829-BLK1) Prepared: 4/18/2014 Analyzed: 4/18/2014

Lead 0.013ND

LCS (B4D1829-BS1) Prepared: 4/18/2014 Analyzed: 4/18/2014

Lead 0.013 92.3 80 - 1200.185  0.200

Duplicate (B4D1829-DUP1) Source: 4040425-01 Prepared: 4/18/2014 Analyzed: 4/18/2014

Lead 0.013 0.0369 2.67 200.0379

Matrix Spike (B4D1829-MS1) Source: 4040425-01 Prepared: 4/18/2014 Analyzed: 4/18/2014

Lead 0.013 0.0369 94.6 75 - 1250.226  0.200

Matrix Spike Dup (B4D1829-MSD1) Source: 4040425-01 Prepared: 4/18/2014 Analyzed: 4/18/2014

Lead 0.013 0.0369 95.6 75 - 125 0.837 200.228  0.200

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.

Page 3 of 6

99



Project Number: 22214

Project: 22214, Easton

CET #:4040425

Quality Control Definitions and Abbreviations

Internal Standard (IS) An Analyte added to each sample or sample extract.  An internal standard is used to monitor retention

time, calculate relative response, and quantify analytes of interest.

Surrogate Recovery The % recovery for non-tarer organic compounds that are spiked into all samples.  Used to determine

method performance.

Continuing Calibration An analytical standard analyzed with each set of samples to verify initial calibration of the system.

Batch Samples that are analyzed together with the same method, sequence and lot of reagents within the same

time period.

ND Not detected

RL Reporting Limit

Dilution Multiplier added to detection levels (MDL) and/or sample results due to interferences and/or high

concentration of target compounds.

Duplicate Result from the duplicate analysis of a sample.

Result Amount of analyte found in a sample.

Spike Level Amount of analyte added to a sample

Matrix Spike Result Amount of analyte found including amount that was spiked.

Matrix Spike Dup Amount of analyte foun in duplicate spikes including amount that was spike.

Matrix Spike % Recovery % Recovery of spiked amount in sample.

Matrix Spike Dup % Recovery % Recovery of spiked duplicate amount in sample.

RPD Relative percent difference between Matrix Spike and Matrix Spike Duplicate.

Blank Method Blank that has been taken through all steps of the analysis.

LCS % Recovery Laboratory Control Sample percent recovery.  The amount of analyte recovered from a fortified sample.

Recovery Limits A range within which specified measurements results must fall to be compliant.

CC Calibration Verification

Flags:

H- Recovery is above the control limits

L- Recovery is below the control limits

B- Compound detected in the Blank

P- RPD of dual column results exceeds 40%

#- Sample result too high for accurate spike recovery.

Connecticut Laboratory Certification PH0116 New York Certification 11982

Massachussets Laboratory Certification M-CT903     Florida Laboratory Certification E871064

Rhode Island Certification 199

80 Lupes Drive

Stratford, CT 06615

Tel: (203) 377-9984

Fax: (203) 377-9952

email: cet1@cetlabs.com

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.

Page 4 of 6
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Project Number: 22214

Project: 22214, Easton

CET #:4040425

Report Comments:

Questions related to this report should be directed to David Ditta, Timothy Fusco, or Robert Blake at 203-377-9984.

Sincerely,

David Ditta

Laboratory Director

ND is None Detected at the specified detection limit

All analyses were performed in house unless a Reference Laboratory is listed.

Samples will be disposed of 30 days after the report date.

Sample Result Flags:

E- The result is estimated, above the calibration range.

H- The surrogate recovery is above the control limits.

L- The surrogate recovery is below the control limits.

B- The compound was detected in the laboratory blank.

P- The Relative Percent Difference (RPD) of dual column analyses exceeds 40%.

D- The RPD between the sample and the sample duplicate is high.  Sample Homogenity may be a problem.

+-  The Surrogate was diluted out.

All results met standard operating procedures unless indicated by a data qualifier next to a sample result, or a narration in the QC 

report.

Complete Environmental Testing is only responsible for the certified testing and is not directly responsible for the integrity of the 

sample before laboratory receipt.

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.

Page 5 of 6
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Site Radon Inspection Report Date : 

Mr. Kevin Bogne
FACILITY SUPPORT SVCS., LLC
2685 State Street

04/21/2014

Page 1 of 2

PC1404210194

Hamden, CT 06517-

UnknownClient:
Test Location: 91 Dogwood Road

Individual Canister Results
Easton, CT 06612-

2315111Canister ID# : 
Canister Type : 

Radon Level : 

Test Start : 
Test Stop : 

Location : Basement - B1

04/09/2014 @ 13:16
04/16/2014 @ 13:42

0.1 pCi/L

Charcoal Canister 3 inch

Analyzed: 04/22/2014 @ 10:39
Received: 04/21/2014 @ 11:57

Radon concentration has been estimated due to exposure exceeding 7 days (168 hours).

Error for Measurement is: + 0.9 pCi/L

2315114Canister ID# : 
Canister Type : 

Radon Level : 

Test Start : 
Test Stop : 

Location : Basement - BR2

04/09/2014 @ 13:09
04/16/2014 @ 13:40

3.9 pCi/L

Charcoal Canister 3 inch

Analyzed: 04/22/2014 @ 10:39
Received: 04/21/2014 @ 11:57

Radon concentration has been estimated due to exposure exceeding 7 days (168 hours).

Error for Measurement is: + 0.5 pCi/L

2315120Canister ID# : 
Canister Type : 

Radon Level : 

Test Start : 
Test Stop : 

Location : Basement - main area

04/09/2014 @ 13:15
04/16/2014 @ 13:41

3.8 pCi/L

Charcoal Canister 3 inch

Analyzed: 04/22/2014 @ 10:39
Received: 04/21/2014 @ 11:57

Radon concentration has been estimated due to exposure exceeding 7 days (168 hours).

Error for Measurement is: + 0.4 pCi/L

2315134Canister ID# : 
Canister Type : 

Radon Level : 

Test Start : 
Test Stop : 

Location : Basement - boiler rm

04/09/2014 @ 13:08
04/16/2014 @ 13:39

4.2 pCi/L

Charcoal Canister 3 inch

Analyzed: 04/22/2014 @ 10:22
Received: 04/21/2014 @ 11:57

Radon concentration has been estimated due to exposure exceeding 7 days (168 hours).

Error for Measurement is: + 0.4 pCi/L

NRSB ARL0001
NYS ELAP ID: 10806
PADEP ID: 0346
NJDEP ID: NY933
NJ MEB 90036
FL DOH RB1609Radon Measurement Specialist Laboratory Director

2 Hayes Street, Elmsford, NY  10523
www.rtca.com

     (914)345-3380
 FAX (914)345-8546

NJ MES 11089

Andreas C. George Dante Galan
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Site Radon Inspection Report Date : 

Mr. Kevin Bogne
FACILITY SUPPORT SVCS., LLC
2685 State Street

04/21/2014

Page 2 of 2

PC1404210194

Hamden, CT 06517-

UnknownClient:
Test Location: 91 Dogwood Road

Individual Canister Results
Easton, CT 06612-

The results indicate that at least one testing device registered at or above the United States Environmental Protection 
Agency (EPA) action level of 4.0 picoCuries per liter of air (pCi/L).  The EPA recommends mitigation if the average of 
two short-term tests taken in the lowest  level of the building suitable for occupancy show radon levels that are equal 
to or greater than 4.0 pCi/L.

For information on how to reduce radon levels in your home, please review the EPA booklet:  Consumer's Guide to 
Radon Reduction (www.epa.gov/radon/pdfs/consguid.pdf) and contact your state health department.  The EPA 
maintains a radon information website, including copies of its publications, at www.epa.gov/iaq/radon.

For New Jersey clients: Please see the attached guidance document entitled Radon Testing and Mitigation: The 
Basics for further information.

For New York clients: If the radon level of one or more testing devices is equal to or exceeds 20 pCi/L please contact 
the New York State Department of Health, Bureau of Environmental Radiation Protection, for technical advice and 
assistance at 518-402-7556 or toll free1-800-458-1158.

PLEDGE OF ASSURED QUALITY

All procedures used for generating this report are in complete accordance with the current EPA protocols for the analysis of radon in air   
(EPA 402-R-92-004).  The analytical results relate only to the samples tested, in the condition received by the lab, and that calculations 
were based upon the information supplied by client.  RTCA and  its personnel do not assume responsibility or liability , collectively and 
individually, for analysis results when detectors have been improperly handled or placed by the  consumer, nor does RTCA and its 
personnel accept responsibility for any financial or health consequences of subsequent action or lack of action, taken by the customer 
or it's consultants based on RTCA-provided results.  

NRSB ARL0001
NYS ELAP ID: 10806
PADEP ID: 0346
NJDEP ID: NY933
NJ MEB 90036
FL DOH RB1609Radon Measurement Specialist Laboratory Director

2 Hayes Street, Elmsford, NY  10523
www.rtca.com

     (914)345-3380
 FAX (914)345-8546

NJ MES 11089

Andreas C. George Dante Galan
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Facility Support Services, LLC 
Environmental & Safety Consulting Engineers

2685 State Street • Hamden, Connecticut  

Phone: (203) 288-1281 • Fax: (203) 248-4409 

Toll Free: (866) 377-7495 Website: www.fssteam.com 

May 28, 2014 

Mr. Matthew Ranando 

Civil Engineer 

Martinez Couch & Associates LLC 

1084 Cromwell Avenue, Suite A-2 

Rocky Hill Connecticut 06067 

Re: Supplemental Inspection Results – Lead Paint and Radon Inspection   

Community Development Block Grant – Disaster Recovery 

Owner Occupied Recovery and Rehabilitation Program 

91 Dogwood Drive, Easton, Connecticut 

Inspection Date: May 14, 2014  

Dear Mr. Ranando: 

Facility Support Services, LLC (FSS) is issuing this letter-report summarizing the 

supplemental lead inspection of the residential structure at the above-referenced property. 

Following the guidelines of the Connecticut Department of Housing (CT DOH), for the 

Community Development Block Grant – Disaster Recovery program, a lead inspection 

and testing investigation was conducted to ascertain potential environmental concerns at 

the residence.  This investigation and others are related to the repair/replacement of items 

damaged by the October 2012 Tropical Storm Sandy.  

Lead Painted Materials 

The subject residential structure was built prior to 1978 (1951) and therefore the 

likelihood that lead painted surfaces are present is increased.  As a residential structure 

built prior to 1978 the removal of lead painted materials where a child under 6 is housed, 

or may visit, would trigger the EPA Renovation, Repair and Painting  (RRP) rule. 

Furthermore, adherence to the requirements of The Lead-Safe Housing Rule (US 

Department of Housing and Urban development, HUD) are stipulated by the Connecticut 

Department of Housing (DOH) as part of the Community Development Block Grant – 

Disaster Recovery Owner Occupied Recovery and Rehabilitation Program. 

A building wide XRF inspection was conducted by Maureen Monaco of Gilberto Lead 

Inspections, LLC (Gilbertco) utilizing a Scitec Map4 Portable X-Ray Fluoroscope 

Spectrum Analyzer with a Cobalt 57 source.  The findings of the investigation 

determined that several exterior areas tested positive for lead based paint (>1.0 mg/cm
2
),

including: soffit and fascia board, interior garage door trim, and the trim and sill 

associated with the newer type of windows.  Only the window components were found in 

intact condition, the other materials (exposed soffit and fascia board, located in rear of 

building), and the garage door trim were found in non-intact (damaged) condition.  A 

copy of the Gilbertco Lead Inspection Report is provided in Appendix A.  Following the 

HUD Lead Safe Housing Guidelines, non-intact lead-containing materials shall have 

interim measures conducted to reduce the lead hazard. 
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Facility Support Services, LLC 
Environmental & Safety Consulting Engineers

2685 State Street • Hamden, Connecticut  

Phone: (203) 288-1281 • Fax: (203) 248-4409 

Toll Free: (866) 377-7495 Website: www.fssteam.com 

Radon Evaluation 

FSS retested the subject residence on May 14, 2014 to further evaluate the presence of 

radon detected during the initial sampling event (conducted between April 9 and April 

21, 2014). 

In that April evaluation three canisters were placed in the boiler room (two side by side in 

the boiler portion of the basement, and a third in the other portion of the basement).  The 

primary Boiler Room sample (Sample #2315134) contained 4.2 pCi/L, above the 4.0 

pCi/L action level established by the US EPA. The duplicate sample from this area 

(Sample #2315114), contained 3.9 pCi/L.  The average for these two samples is 4.05 

pCi/L.  EPA radon protocols for sampling calls for re-testing when the average of the two 

samples are above 4.0 pCi/L.   

Radon re-testing was conducted by Mr. Kevin Bogue.  Test results were obtained by 

using a passive activated charcoal device manufactured and analyzed by Radon Testing 

Corporation of America of Elmsford, New York.  The test devices are individually 

numbered and marked with a bar code for identification (RTCA 4 Pass Charcoal 

Canister, NRSB Device Code 10331). 

Devices were placed in two basement rooms of the residence on May 14, 2014 and 

retrieved on May 16, 2014.  As with the initial evaluation, two canisters were placed in 

the boiler portion of the basement on table with a yellow “Do Not Disturb Test in 

Progress” warning sign placed beneath the test device.  The homeowner was reminded to 

not open windows or to allow anyone to tamper with the test device.  Testing time for the 

evaluation was approximately 48.75 hours.  QA/QC consisted of the collection of a 

duplicate sample (from boiler room) and a blank. 

The Radon canisters were submitted to Radon Testing Corporation of America for 

analysis.  The analytical results for samples were reported at 3.8 and 3.9 pCi/L.  The 

blank sample contained  0.1 pCi/L.  Analytical result reports are included in Appendix B. 

Since the results are below the 4.0 pCi/L, no radon mitigation measures are proposed at 

this time. 

If you have any questions or require clarification on the above, please call me at (203) 

288-1281. 

Respectfully, 

Facility Support Services, LLC 

Kevin Bogue, LEP, CHMM 

Project Manager
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2685 State Street • Hamden, Connecticut  

Phone: (203) 288-1281 • Fax: (203) 248-4409 

Toll Free: (866) 377-7495 Website: www.fssteam.com 
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LEAD BASED PAINT INSPECTION
REPORT OF FINDINGS

OF:

91 DOGWOOD AVENUE

EASTON, CONNECTICUT

DATE:

May 14, 2014

PREPARED BY:

GILBERTCO LEAD INSPECTIONS LLC

287 MAIN STREET
ANSONIA, CONNECTICUT 06401
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GILBERTCO
LEAD INSPECTIONS, LLC

"LEAD BASED PAINT SPECIALIST"
May 14,2014

Job 9928-2-91

Kevin Bogue, LEP, CHMM
Facility Support Services, LLC
2685 State Street
Hamden, Connecticut 06517

Re: Lead Based Paint Inspection: 91 Dogwood Road, Easton, Connecticut
Ron Terebisi- Applicant # 1111

Gilbertco Lead Inspections LLC performed a limited XRF inspection for the presence of lead
based paint at 91 Dogwood Road, Easton, Connecticut. The inspection was requested by Facility
Support Services in response to distribution of HUD funds given to CT DOH for Storm Sandy
repair work.

The site inspected consists of a single family ranch style home built about 1951. The exterior is
vinyl sided with vinyl replacement windows throughout. The home was vacant at the time of
inspection. Several ceilings in interior rooms have been removed with clear access to the roof.

In accordance with HUD/EP A guidance issued June 26, 1996, the Scitec Map 4 Spectrum
Analyzer was used in the "Unlimited" assaying mode. This enables the equipment to accurately
determine whether the result is "Positive", above the 1.0 mglcm2 action level or "Negative",
below the action level regardless of precision or operator bias. In accordance with the above
guidance, values of 0.91 mglcm2 through 1.19 mglcm2 are considered "Inconclusive", meaning
the value level of lead in paint was so close to the 1.0 mglcm2 action level that further analysis
by XRF would not result in a "Positive" or "Negative" answer. Only laboratory analysis of the
paint film can determine actual values in this range. Chip sampling of inconclusive was not
included in the scope of this report, therefore, any results above 0.9 mg/cm2 are considered
positive. Results are arranged floor plan style with the substrate and condition noted. Orientation
of rooms places side 'one' as street side, with side 'two' to the left, side 'three' opposite, and
wall 'four' to the right. Rooms were tested in a clockwise pattern.

287 Main Street

Ansonia, CT 06401

203-732-2615 - FAX 866-437-8191

Toll Free In CT Only 1-800-959-2985
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In regards to the above mentioned property, several exterior areas tested positive for based
paint. The exposed area under the soffit and fascia board in the rear of the property tested
positive for lead. The interior of the garage door trim tested positive along with the newer
interior window trim in the rear of the garage. See picture below

Lead in dust was not included in the scope of this report. Only laboratory analysis can insure that
no lead dust hazards remain after renovations or everyday use of the home.

Although soil was not tested for lead, it can be presumed positive unless proven otherwise.
Vegetable plants should not be planted near the perimeter of the house or in water runoff areas.
Children should not be allowed to play in bare soil areas adjacent to the house. Asphalt, bushes,
mulch, or good quality grass covering are acceptable deterrents. These deterrents are in place.

Please feel free to call if any questions arise,

"-'1)1au~~ ~
Maureen Monaco
Director of Operations
Consultant Contractor #270
Lead Inspector Risk Assessor # 1172
Lead Abatement Supervisor #2383
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CERTIFICATION

LEAD IN PAINT RESULTS

AGENCY: GILBERTCO LEAD INSPECTIONS LLC

287 MAIN STREET

ANSONIA, CONNECTICUT 06401

PROJECT ADDRESS: 91 DOGWOOD DRIVE

EASTON, CONNECTICUT

PROJECT NUMBER: 9928-2-91

TEST DATE: MAY 14, 2014

REQUIREMENTS: CHAPTER 7 HUD GUIDELINES

LEAD INSPECTION- SURFACE BY SURFACE

INSTRUMENTATION: SCITEC MAP4 PORTABLE X-RAY ( BRUKER HANDHELD)

FLUOROSCOPE SPECTRUM ANALYZER

(XRF) COBALT 57 SOURCE

REPORT MEDIUM: MG PB/CM2 (MILLIGRAMS OF LEAD

PER SQUARE CENTIMETER)

CALIBRATION: TO MEASURE LEAD K-SHELL EMISSIONS.

FACTORY CALIBRATED WITH HUD APPROVED

REFERENCE STANDARDS. CALIBRATION FIELD

CHECKED HOURLY AS RECOMMENDED BY

MANUFACTURER

OPERATORS CERTIFICATION: LEAD CONSULTANT CONTRACTOR-CC270

LEAD INSPECTOR RISK ASSESSOR- IR 1172

LEAD ABATEMENT SUPERVISOR- 2383

I hereby certify to the best of my knowledge and capabilities that this report reflects the true

lead content of the surfaces tested in this report on this date.
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91 Dogwood Drive, Easton, Connecticut

May 14,2014

-- --- - - -----~-~-~ ~ ~- -- -~ ~- - ---:;-:T---
Calibration ' . i 1.14! okay

--- ~- ---- -~----- ~---- -~-'---- ~- -- - - ---r--------<-----

-.------ -- ---t- - -----L__ -_- - - - - - ----.,------+-----____ __ i _
__ ~-- __!i)oor _ Metal __ :Non-intact 0.47:Negative

1 _1 Basement wnd Wood _~i Non-intact _ .L, 0.09 j Negative

_______ 1~ _it Basement wnd__ :Wood ------j-Non-intact 0.371 Negative_

1 ~asem~nt wnd 'Woo~ __ ,Non-intact __ -0.15! Negative

Exterior 1 3! Soffit Wood: Non-intact 0.11Negative.••••.. 1 1.·-.I.~_"'"N.:-__~ ••.-\-..••'*iIiJc_;- •••:_-~-""T.111•• -.'.-.;' ·UI··•••••
..,.., 1 '-','.Jfl;i••• tS~~"Jj£·;'-:jttl:._~- • _

Foyer
--- --

Foyer 2: 1 Door i Other Intact -0.14' Negative
Foyer -- -2' -- lDoor Casi~g- -Wood -- 'stain/v-arnish--: M41 Negative

-- --- --- --- 1-------- -+---- c. ~ __
2 i 4: Wall 'Sheetrk Intact ,0.21, Negative

-2'j - 4l3aseboard- ~Wood- Intact ---T ----':-0.021Negative
--_. ------r-- ---~.----- -- -- -- ---, --- ------r------r-- _

2 1! Ceiling Sheetrk Intact i 0.03 i Negative
-_ ---.-- - ---------- r---------~

3 Wall Sheetrk Intact . 0.17' Negative-- _- -- --- - - ---~-- -- - f--------
2: 3 Door Casing ,Wood ilntact 'O.lllNegative

-- ---- -- -- ----- --+--- --- --- ---~-- _- ---

_2 __ il[)oor _ __ IWOO_<!_ stain/varnish: 0.041 Neg~tive

_2: _ __i__ Door CasinL _Wood __Intact ____Q.38: ~egative

____ ~ __ 2EV~ ~ Sheetrk~,lntact ~. _ _Q.98lNegative

2 2 Door Jamb Wood Non-intact , 0.05' Negative---- ---,---- ~ - - T---~-----~----r-- ----,-----
, 1

-- ----- --- - -- - - -- - ----+----------------------------

- --- -_ ----- --- _--- - _- - -- - -------l~- _ __j

Foyer

Foyer 2

Foyer

Foyer

Foyer

Foyer

Foyer

Kitchen

Kitche~ _, _ _~ 1 Wall __ ~ Sheetrk __I_rl_tact _j_ ~2_l.j!'J_egative

Kitchen ,_ _3 _l~seboa~ _ ____'!I/ood_ Intact __ ---+ _O.~ Negative_

Kitche~ _ 3 _ 1 Windo_w SII_I__ Woo~__ .J'!()n-intact __ . -O.05INegative

Kitchen -t_ _l'WindowTrim Woo_<!__Non-intact ~. _ -O.lil!'Jegati~

Kitchen 3 ~Wa_ll_ _Jheetr~ __ .lntact ._O.27j Negative
Kite-hen - -rr-' --3' - 2, Window Sill 'Wood Intact ,0.26

1

Negative
---+--- -- ----- -- -- ---- -- -- i-- ---j--~-

2 I Window Trim Wood Intact . -0.36! Negative
-- ---- --..1---------- " ' ~

_ _ ____l: _ 2 Win~ow Ap~o_l'l_ Woo_<:l_ ~tact ~ __-+- _-0.2~egative

____ --+ _ ~_ 2 Radiat_()_l"_ Metal_ 'Non-inta~_!_-+-_Q.49:Negative

____ _ 3 __l_Baseboar<!_ _ Wood Non_-intact __ • 0.331 Negative

3 _2 ~abin_et ;_Me~ __ Jntact 0.081 Neg~tive_

Kitchen ___ _3~ __ 2 i Window SiII__ Y'!C?od__ Non-intact __ -0.07 i Negativ_e

Kitc_l1~n___ ---;- _i;_ _ 2, Window Trim 'Wood_ _!!on-inta~ +- -0.26 i Negative.

Kitchen ' 31 3 Wall ,Sheetrk Intact . 0.131 Negative

Kitchen •. _3 ~ 3! Cabinet = = M-etal ,Intact---=- _0.111 Nega-tive

Kitchen 3· 1, Ceiling Sheetrk. Non-intact -0.361 Negative--- ---- ---- ..·-1·-- --------L---- ..---------------r--- __ ~. ----_ --_ ..~. ----:---- _

~~tc~~n _ .~ __ . ~ __ 4 Wall_ _.. _ .~he_et~ __Jr1_ta~_ __, __Q.17rNegative

Kitchen 3 4 Door Casing Wood .Intact : 0.271 Negative
- -- -- --- -------t- - --- ---- ..-------.---- --- .. -.---+-----------r-.- ...~-

Kitchen 3 4 Door Jamb .Wood Non-intact ' 0.22 I Negative
--- .. -.- - - -- -~- --~--.----------r-----

3 4 i Wall Sheetrk Non-intact : 0.4, Negative-- ~ --- +--- - - - ..----- ..~-- ----t-- -.~.--

3 4' Baseboard i Wood .Intact i 0.081 Negative-- -----~ -.-.- --- ---r--- ---- ~--- .. -- - - . _

3 _ 3, DO()_l"_CasinL~Wood_ .. ___!r!tact .__ __Q.§~_egative

3 i Door to dining rm Wood I Stain/varnish -0.13! Negative

3

Kitchen

Kitchen
---.-

Kitchen

GlIbertco Lead Inspections LLC, 287 Main Street, Ansonia, CT 06401 1-800-959-2985

1
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91 Dogwood Drive, Easton, Connecticut

May 14, 2014
Kitchen -0.011Negative-~- - ~-- ~--~---r---. ---lsneetrk Intact

, ,
~~- ---- ---- --~ -_ -- _-_-- - -- --~ -~ --- -_ ~-- ---~-----~- --~.

Dining Room_. _4,_ ___!j_DoorCa~ing __ • Wood _ ~tact ----t- 0.12

1

Negative

Dining Room ~_ 4; _ l.Wall _ Sheetrk ___1rl_tact__ ~ ~_!_ 0.1 Negative

__ 4: _ 1 Baseboard __ Wood_ :I_ntact_ __ ---:----0.051Negative

4! 2 Wall Sheetrk Intact '-0.52, Negative
--- --- -.--~ ----+-- .-

DJni~_~oom i_ _2 Door Casing Wood 'Intact 0.051Negative

_4 __ Easeboard .~~__ Wood _ .Intac!_ ~~~=O~N_egativ_e

4 _3.Wall_ ~~__ ~~heetrk __ iln_t~ __ 0.341Negative

4 ___ilW_indowSil_l_ ~_oo_<!__ . ,Non-intact ~~__. _ 0.54'Negatiye

4 3 Window Trim Wood • Non-intact : -0.041Negative
~- - ._. -- ~ -~ --_ ----- -,----_,___---

4 2YJindow Apro_l'l_., Wood __ ~Intact ~.. -0.12_.Negative

~_~ ~j _ 3 Ra_cjiator __ ,Metal . ilnt~ _ ,~~__ ~.33INegative

_~~._i_ 4 W~ ~ ISheet~_lntac_t ..__ . -0.2S'Negative_

4 4 Door Casing Wood i Intact 0.06 i Negative

4 4 Door Jam~ ..•.~ ,Wood -_-~rlt~ct-~ ~ • .~0.121Nega-tive

4 4 Baseboard Wood

5~-.---
Living Room_ _ 5' 3. Window Trim ,Wood _~' Intac~ -----L 0.64 i Negative

Living Room 5 3 Wiindow Apro~Wood Intact 0.151Negative
Living Ro()m_____:=-_5' -3Radiator~ ~--~ ~~taI-~I-lnt~ct --; -0.161Negative

_ .. - - --~ --_ .-_------- - -.---t-------------t-- ~

LiviJ'l[_~oo~ 5 4 i Wall 'Sheetrk Intact -0.52, Negative

5 _ 4Ba~~board=_ _ Wood _l_r!_ta~ 0.091Negative_

_ 4'DoorCasing_ ,Wood __ !Intact~ ------L 0.14lNegative

1,Wall 'Sheetrk .Intact ,0.19Negative
_ ~ -- ~ --~ --~- ---------;--~-- ~'--f----.---

5. 1 Mantle I Wood 'Intact • 0.111Negative
-- .--~ -+-- ----- ---------------+---- ---~ --~ ~--- _. -------,-- --

5 i 11Door Casing Wood .Intact 0.21 Negative-----r-- -~~~---- ~-. - -~-,---~ --- --r;:;-:-:: ---
-__2_ __ 1 Baseboard ! Wood ~_'Intact __ ~ -0.05~ative _

5 i 2 Wall Sheetrk IIntact ,0.12! Negative
--5---=-~ 2lBaseboar_c!_ --WOOd~lrlt~ct- •.~'. -0.04INegative

, I

-- - ..-- -L -- ~- -- ~_ -1-- --I~~_
6 3 Floor Masonry Non-intact • 0.3 Negative
6 - 3iWall- ---~·~---Wood-- 'Int~~t -- "T -O.05INegative

- 6'-' -. VCelling Wood -'Stain/varni~h-· ---=0.3' Negativ~ -
--- -------;-- - ~-----_---.~. ~ -- .~--~ - -------r----------+-------

_ 6_'_~~ 1 Ceiling Tr~r1'l______j_Wood._.Intact ~~__ ~__ • _~0.531Negative

Living Room

Living Room
-~. ~-

Living Room
- --

Living Room
-~ ~~_

Living Room
-- --

Living Room
--- _ .. _----

Living Room
- - --

LivingRoom_

Living Room _

Living Room

Living Room
------

Living Room
- --

Bedroom
--,.-~

Bedroom
-.~ -~~ -

Bedroom

5

5

-~.- ~- -~---~ - --~.~- - I--~ -,- --

5! 1 Door Casing ;Wood .Intact I 0.171Negative~--~ , - --- ---------- -+-----~- ------ ...-- -_-- ------+--- ~-

5 1 i Wall .Sheetrk Intact '-0.23, Negative-____,--- :~..~--~~--~~.----.---~---~~~--- -t- -----T-. -

51 ___lW~ .._~ __ -iSheetrk __ lnta~ ~_'_ 0.O_5I Negative _

5 3 Door Metal Intact -0.09· Negative
-- ~~- ~-- ----,. -- ,~---~--~.~ --.~ .. ---~ ._--

5 3, Door Casing Wood i stain/varnish : -0.221Negative_-- -- ~ -- -- ~--- .._- -_--- ---,-- ~--_
31Baseboard Wood, Intact 0.12; Negative

~- +---~ ~_~~ --. ~--~ -~~ -, --~-- -~---_ - ~-----t--~

2Floor _ Wood _____gain/varni~ ____Q:081Negative

3.Wind0l,AlSi!!_ _}!!_oo_cj__ Intact ~_~_ 0.7SINegative

--,

,

I

- 7- 200;;:- - 'Wood -- - Stain/varnis~ o.14IN~gativ~
- -- ~ ---. -----t------~--

2· Door Jamb _~ Wood .Intact ---+- 0.071Negative

2! Door Casing Wood Intact 0.291Negative

Gllbertco Lead Inspections LLC, 287 Main Street, Ansonia, CT 06401 1-800-959-2985
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91 Dogwood Drive, Easton, Connecticut
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Bedroom 7 2 Wall iSheetrk Intact -0.26, Negative
- ,---- -------- ---+--- - - -~- ~---

71 __ 2' Baseboar~ ~~~~i_lntact 0.21Negative

7 3 Wall Sheetrk i Intact . 0.22 Negative
-- - - ------t--- --- -- -- --- -----t---+---=------I

7 3 Baseboard :Wood .Intact . 0.34: Negative
-----~ - ---- ,--- -~- -------+---~------j

7 3 WindowSill vyood __~ln!~ 0.69LNegative

_____ _!_,_ _3WindowTri_rl'l_ JWood __ Inta£!.__ 0.33'Negative

7 3: Radiator Metal i Intact i 0.321 Negative

+- _71_- 4 \Afall_~-lSheetrk _,Inta~t --=- 0591N~e

7 _4: Baseboarcl_ ___ W~od ____l_I!l!act ~ __ 0.3]' Negative

7 4 Window Sill 'Wood Intact 0.35' Negative. _~- 7-:-- 4 Wi~do~Trim :W~()d - )l1tact _-- -----:- 0.591~egative-

7 1 Wall lsheetrk Intact 0.45: Negative
- - - --,- ---- --- -- -------------t- ---_ ----+------

Bedroom 7 Easeboal"(j__ Wood IntaE__ I __Q._24INegative_

7 1 Radiator Metal Intact -0.03' Negative
----.--- --- ----,---- ---+---- --1-----?+- ~loset_Door ,'-Nood __ tStain/varni_~_tl_l _-0.041 Negative _

7' 2, Clo Dr Csng .Wood Intact . 0.41 Negative
--- --___,- -- --- -- - - ---,--- ----~--- _--
7 _ 2!W~ _____2tleetrk_ llntact ! _ -0.211 Negative

7 2 Shelf ___j'oIVo~ _ Non-intact -0.04, Negative

__ _7__ 2 Shelf Support Wood _:..Non-intac_!__ -O~~[\Jegative

~ __~Wall ,Sh~etrk ___I_rl_tact 0.541 Negative_

7 2 Baseboard IWood Intact 0.26 i Negative

n----r--
n

__ 71 _ 1. Floor -_ j~ood _ - .Stain/varnish • - -0.441 Negati~e
i

_'- --L-- --- --------------- + --+- ------1- _
__ ~ __ ~. WaU Sheetrk _ Intact ~_0.03! Nega~i~e

8: 1: Baseboard Wood! Intact I 0.041 Negative
------ -f--- --- ------ -- ....---r------- --------r- ---- -- T --- .~----

8 i 1 Closet Door 'Wood Stain/varnish -0.311 Negative
- - -- ------ -----'------------r------------r - ---

1 Clo__[:>_l'_Csng ~Wood Intact ~0.521 Negative

~h~'!_ 'Wood __ Intact +__-0.16'Negative
Hallway_ 8i 3iShelfSUpport ,Wood Intact 'O.06!Negative

-- ---- --_ -- -- -- ------- ---------t------ ---- ~ ---+ _

Hallw_ay ~" __ 1 Wal_1 ___2tleetrk ~ct I _ -0.23INegativ~

Hallway _ +-- _81__ _!SeilingDoor __2heetrk _1r1_taE_ __ ,_ ..Ql_Negative
,

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Bedroom

Hallway

Hallway

Hallway

Hallway
------

Hallway

Office

Office

Office

Office

I
--- 1 _

Office

Office

Office

Office
---- --

Office

Office

8 _lICeilinL__ Sheetrk Intact _ i -0.23
1

Negative

8 3! Closet Door Wood Stain/~arnish --,--- 0.1' Negative

8 3Clo Dr-Csng - iWood-- .lntact -- -----r ---=O~64i N~gativ~

8 3'Shelf--- - -------:Wood-- :Intact---- --O~egative
----l-- -:-- - ---'-.--- ---t-- -- - --~-.---_

~ 3, Shelf SUpport ~ood ___Jr1ta~ ___, -0.09, Negative
, .

, 1 I--- --- -- ------ ----~---- -- ~-- ----- -----t----- - +--- '--
9 31Door 'Wood Stain/varnish' -0.45, Negative

---~ -- j--- -- ------ ---- -- --,-- -- -- 1-- -----l-- --

~ I _ 3_D09r Casing ~\I\Iood_, Intact '__ _()_._O_31Negative

9 3, Wall 'Sheetrk Intact --1--' -0.34 ~Negative
-- - ---- ------- ---- - --+--- ----,,-- . --1----

~:_. 3 Baseboal"<:l__.. JWood _; Intact ~ ___()_._O_~egative

9, 4. Closet Door Wood Stain/varnish i -0.09, Negative
-+---- -J- - .-. -- --- - . ---:--i-------t-.. -- __

~ _~_:~~Dr Cs~ .~. \Afood_.__ Stain/va~nish ~O.07 j Negative

9 ___i_W~ __ ___ Sh~etrk _2ntact ... __ I __ . 0 I N~gative

__ 91_ . 41Baseboard __ ~ood __ ~lntact _ ,______:Q_.27'N,:gative

__ 9~_ l'Wal_l_ __ . __ ~Sheetrk Intact 0.161 Negative

91 1 Window Sill i Wood Intact -0.02 Negative

Gllbertco Lead Inspections LLC, 287 Main Street, Ansonia, CT 06401 1-800-959-2985
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- ---
Office '

llWindow Trim __ ! Wood .Intact i -O.OBINegative
-- ---------- ~--~--~ --- -----,--- --,-
_1 Radiator _ _ ! Met~_1__ Intac_t __ ~_____Q.02 Negative

, 9+ 1.:~as,:board___ Wood Int~ _ _! _ 0.03 jN_egati",~

9 __?~Wall 'Sheetrk Intact __ L, 0.27 [Negative

Office 9, 2 Baseboard I Wood ____Ir'l~a_ct__ -----'-- -0.221 Negative----,.-- -.-----.--~- ------------t- -- --

Office 9 1 Floor Wood, Stain/varnish _j__-0.32 I Negative

O_ff_ice ~-- _l_C_ei_ling_ Sheetrk _ Inta~t ~-0.04-Negative

Office

Office

Bathroom

Bathroom

Bathroom

Bathroom
--- ---

Bathroom

Bathroom

Bathroom

Bathroom

Bathroom

10 3 Door
-. -------_-- -- ------ ---+---

Wood _ _ Stain/varnis~~_ 0.03! Negative _
10 3! Door Jamb Wood ilntact ,O.OBI Negative

--- --- --+---. ------- -----, -----j-------- ---+--- -=---=-----=-i - -- .... _
10 _i__I)oor Casing __ iWood~ _ Intact _ _'_-0.311 ~egative

10 3 Wall Sheetrk Intact 0.17, Negative
--- -- - - --_-- --- - ----+-----

~_~ __ 4_Wall __ lSheet'!__;ll1tact ___:Q.23INegative

10' 4, Radiator i Metal Intact • 0.43. Negative

---4=-W~-i_lld_--o_w-=-sa~s_h-=--_=-=-,--.. -_n~o_n-~~!a=c=t=__-L--_, _o.311 Ne-ga-t-iv~

1 i Window Trim ! Wood Intact ,-0.24, Negative
-- --- ~-- --- --_ --- --_- -- -- _____,-- ---;--------

10 I 21Wall .Sheetrk Intact '0.161 Negative
---- +-- --- ---- ------ ~- -- ,----------- --.----.-~-------

10

10

Basement

- - -- ,-- -- --- --- --- --- --------r- - --
Mudroom 11 4 Door Casing Wood Stain/varnish 1 -0.241 Negative

Mudroom 11 3 Window Sill= Wood ~~ Non_:-intact ----=--~O.!_I Negative

l\/Iudr_ool11_ I __ 1_~ __ ___i:'.Nindow Trlm Wo_()_C1__ Intact ~.~egative_

Mudroom _~ _______!_1J____3 Window Apron _____i~oo__cl__ ' Intact ' _ -0.11 Negative

Mudro__om_ ; 11__ ~Radiato_r_ _ ,Wood_2taE__ 0.11, Negative

Mudroom __ 1_1L__ 3' Baseboa~d____ _ WOO(:l__ ___!r!!act 0.051 Negativ~

Mudroom 11 2iWail __ _ _Other__ ___2_r!_tact ' __-O.~siNegative _

MuE:ro_om__ 11 3 Baseboard Wood __ [Stain/varnlsh I _ 0.2jNegative

Mudroom 11 1 Door Metal Intact ,-0.2 i Negative
-----t-- ----.---~----.- -- ----- ----- -. --- ----- --r------- ---------r-- --

Mudroom _ __ 1!l_ ___!__Q_oor'_9~inL__ Wood Intact , _____Q_.12I Negative

Mudroom , __ 11~ __ 1 Wall .Other ~a_ct 0.25
1

Negative
Mudroom 11' __ l,Baseboard_ _JWood 'S~ain/varnish -0.04!Negative

Mudroom 1,WindowSIlI Wood ,Stain/varnish 1 0.09!Negative

Mudroo_m__ ---_---lWindow Trim --:Woo~ - IStai~/varnish __,_0.131 Negative

Mudroom 11 l' Baseboard Wood Stain/varnish i 0.04, Negative
Mudroo~- 1 --liT --,i'waiI-- ----Other U_~tact io.06IN~gative

----- -- - -- ~-- ------- - -- -~ --- '-.---- ----_~- -- ..t--------

Mudroom ____;__ 11 4IDoorSasing Woo_d__ ;Stainf',larnish_I_-_9.11INegative

Mudroom __ ___ 11__ __i__Ceiling __ _ __J_Qth~ _ Non-intact~ ----=9 2B1Ne_gative

Mudroom 11 1 CeilingTrim Wood Intact -0.131 Negative
--- -- - -_- - - -_- - --------------t------ --

12 _-~wall - -Sheetrk_I~t:ac!_------=-- __ -0.221 Negati~_e

Basement 12 4 -Wall Sheetrk .Intact I -0.34 i Negative
Base-ment - ---12 ,--- 4 ~Ceiling _--- Sheetrk - I In~a~t - --------l 0.151 Negative

12, l;StairTread Wood Stain/varnish' -0.45: Negative
---- -r------ -------j---------- .., ---------- ---_ --~- ...-- - ---------t._-------r----

12! 1Stair Riser Wood: Stain/varnish -0.011 Negative
-- ---_- ~; --------------t---------- ~------ -- -,---

: 12' l'Railing Metal Intact 0.37! Negative
-- ,--- --+- - ,----- -- ---- -- -~: --- -- - 1 ------+---. _

I

Garage-int 1 Ceiling
·WIH- i~,- -- --

[Masonry ! Non-Intact
s.J~.~tI'.

0.33 j Negative

Gllbertco Lead Inspections LLC, 2B7 Main Street, Ansonia, CT 06401
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Garage-int

.~

13

H
11
18
131
:tJ

i Masonry '.'L~~n-intact
. -"';",<.:)~~,

·,Wij,,//;;Xo.
3:Window Apron* IWood Intact

••••••••.••••-,.:J'j'fi.'~.,·,-".t.
*appears new

0.841 Negative.,..,...'.' c'r , -~ .. _c. __

SJarage-i!!!_

Garage-int
j___ 13 _4, Wa_lI ..__ :Masonry I Non-intact _
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MANAGEMENT PLAN

FOR

INTACTLEAD-BASEDPAINT CONTAINING SURFACES

As a homeowner, you should know that painted surfaces throughout this house have been
found to contain toxic levels of lead. These surfaces do not have to be abated as they ore
presently intact. Lead paint and lead dust pose a health risk and are especially dangerous to
young children and pregnant woman. The inspection report lists areas that contain lead based
paint. Lead paint is presumed to exist on all similarly painted surfaces whether tested or not. If
currently intact surfaces become nonintact then lead hazard remediation procedures must be
invoked.

As the homeowner, you are responsible for observing and monitoring all areas that hove been
identified or presume to contain lead based paint. Further testing and possible abatement may
be needed if any of the surfaces are to be disturbed during renovations or if the surfaces become
damaged. Defective suriaces are characterized by cracking, blistering, chalking or peeling paint.
If any of these conditions arise, you should contact a qualified lead abatement contractor, a
Renovate Right Certified Contractor or the local health department. Do not attempt to remove
lead containing surfaces yourself as the lead dust that may arise is extremely hazardous.

As the homeowner, you are responsible for warning all persons entering your home that lead
based paint is present. This includes tenants, visitors, etc. In April 2010, a new EPA regulation
requires that any contractor who disturbs more than six square feet of painted surface must be
certified as a Renovate Right Contractor. Homeowners are allowed to do their own renovation
but are not exempt from providing renovation notices or posting informational signs. Further
in/ormation regarding Renovate Right may be obtained at www.epa.qov/lead/oubs/renovation
or by calling the National Lead In/ormation Center at 1-800-424-LEAD (5323).

Children are especially susceptible to lead hazards. As with any lead containing surface, ciii.dren
should not be allowed to mouth or chew on woodwork. Hygiene practices must include hand
washing before meals.

1/any child is found to have an elevated blood lead level then you must notify the local health
department.
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DiSClosure of Information on Lead-Based Paint and/or Lead-Based Paint Hazards

Lead Warning Statement

Housing built before 1978 may contain lead-based paint. Lead from paint paint chips, and dust can pose
health hazards if not managed properly. Lead exposure is espedally harmful to young children and pregnant
women. Before renting pre- 7978 housing, lessorsmust disclose the presence of known lead-based paint and/or
lead-based paint hazards in the dwelling. Lesseesmust also receive afederally approved pamphiet on lead
poisoning prevention.

Lessor's Disclosure
(a) Presence of lead-based paint and/or lead-based paint hazards (check (i) or (ij) below):

(i) Known lead-based paint and/or lead-based paint hazards are present in the rcuslng
(explain).

(ij) -- Lessor has no knowledge of lead-based paint and/or lead-based paint hazards in the
housing.

(b) Records and reports available to the lessor (check (i) or (ii) below):

(i) Lessor has provided the lessee with all available records and reports pertaining to
lead-based paint and/or lead-based paint hazards in the housing (list documents
below).

(ii) __ Lessor has no reports or records pertaining to lead-based paint and/or lead-based
paint hazards in the housing.

Lessee's Acknowledgment (initial)

(c) Lessee has received copies of all information listed above.

(d) Lessee has received the pamphlet Protect Your Family from Lead in Your Home.

Agent's Acknowledgment (initial)

(e) Agent has informed the lessor of the lessor's obligations under 42 U.S.c. 4852d and
is aware of his/her responsibility to ensure compliance.

Certification of Accuracy
The following parties have reviewed the information above and certify, to the best of their knowledge, that
the information they have provided is true and accurate.

Lessor Date
DateLessor

Lessee Date
DateLessee

Agent Date
DateAgent
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2685 State Street • Hamden, Connecticut  

Phone: (203) 288-1281 • Fax: (203) 248-4409 

Toll Free: (866) 377-7495 Website: www.fssteam.com  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ATTACHMENT B 

 

RADON TESTING ANALYTICAL DATA 
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Site Radon Inspection Report Date : 

Kevin Bogue
FACILITY SUPPORT SVCS., LLC
2685 State Street

05/19/2014

Page 1 of 2

PC1405190238

Hamden, CT 06517-

UnknownClient:
Test Location: 91 Dogwood Lane

Individual Canister Results
Easton, CT 06612-

2313460Canister ID# : 
Canister Type : 

Radon Level : 

Test Start : 
Test Stop : 

Location : Basement- Boiler Rm-B

05/14/2014 @ 09:16
05/16/2014 @ 09:56

0.1 pCi/L

Charcoal Canister 3 inch

Analyzed: 05/20/2014 @ 14:57
Received: 05/19/2014 @ 17:30

Error for Measurement is: + 0.5 pCi/L

2313493Canister ID# : 
Canister Type : 

Radon Level : 

Test Start : 
Test Stop : 

Location : Basement-Boiler Rm

05/14/2014 @ 09:16
05/16/2014 @ 09:56

3.9 pCi/L

Charcoal Canister 3 inch

Analyzed: 05/20/2014 @ 15:38
Received: 05/19/2014 @ 17:30

Error for Measurement is: + 0.5 pCi/L

2313501Canister ID# : 
Canister Type : 

Radon Level : 

Test Start : 
Test Stop : 

Location : Basement-Boiler Room

05/14/2014 @ 09:16
05/16/2014 @ 09:56

3.8 pCi/L

Charcoal Canister 3 inch

Analyzed: 05/20/2014 @ 15:53
Received: 05/19/2014 @ 17:30

Error for Measurement is: + 0.5 pCi/L

The reported results indicate that radon levels in the building tested are below the United States Environmental Protection 
Agency (EPA) action level of 4.0 picoCuries per liter of air (pCi/L).  The EPA recommends retesting if your living patterns 
change and you begin occupying a lower level of the building, such as a basement or if major remodeling is done. 

General radon information may be obtained by consulting the EPA booklet:  A Citizen's Guide to Radon 
(www.epa.gov/radon/pubs/citguide.html).  To request a copy or for further information, please contact your state health 
department.  The EPA maintains a radon information website, including copies of its publications, at 
www.epa.gov/iaq/radon.

For New Jersey clients: Please see the attached guidance document entitled Radon Testing and Mitigation: The Basics 
for further information.

For New York clients: If the radon level of one or more testing devices is equal to or exceeds 20 pCi/L please contact the 
New York State Department of Health, Bureau of Environmental Radiation Protection, for technical advice and assistance 
at 518-402-7556 or toll free1-800-458-1158.

NRSB ARL0001
NYS ELAP ID: 10806
PADEP ID: 0346
NJDEP ID: NY933
NJ MEB 90036
FL DOH RB1609Radon Measurement Specialist Laboratory Director

2 Hayes Street, Elmsford, NY  10523
www.rtca.com

     (914)345-3380
 FAX (914)345-8546

NJ MES 11089

Andreas C. George Dante Galan
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Site Radon Inspection Report Date : 

Kevin Bogue
FACILITY SUPPORT SVCS., LLC
2685 State Street

05/19/2014

Page 2 of 2

PC1405190238

Hamden, CT 06517-

UnknownClient:
Test Location: 91 Dogwood Lane

Individual Canister Results
Easton, CT 06612-

PLEDGE OF ASSURED QUALITY

All procedures used for generating this report are in complete accordance with the current EPA protocols for the analysis of radon in air   
(EPA 402-R-92-004).  The analytical results relate only to the samples tested, in the condition received by the lab, and that calculations 
were based upon the information supplied by client.  RTCA and  its personnel do not assume responsibility or liability , collectively and 
individually, for analysis results when detectors have been improperly handled or placed by the  consumer, nor does RTCA and its 
personnel accept responsibility for any financial or health consequences of subsequent action or lack of action, taken by the customer 
or it's consultants based on RTCA-provided results.  

NRSB ARL0001
NYS ELAP ID: 10806
PADEP ID: 0346
NJDEP ID: NY933
NJ MEB 90036
FL DOH RB1609Radon Measurement Specialist Laboratory Director

2 Hayes Street, Elmsford, NY  10523
www.rtca.com

     (914)345-3380
 FAX (914)345-8546

NJ MES 11089

Andreas C. George Dante Galan
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 The State of Connecticut Department of Housing  Bid Documents  
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR)  91 Dogwood Drive 
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

MCA Project No.  Summary of Work 
33-262-1111 01 00 00  

SECTION 010000 

SUMMARY OF WORK 

General Conditions 

The following provisions are intended to supplement and complement each other and shall, where 
possible, be thus interpreted.  If, however, any provision of the Project Documents irreconcilably 
conflicts with one or more of the following provisions, the provision imposing the greater duty or 
obligation on the Contractor shall govern. 

1. Contractor shall supply all materials (except where indicated), labor, tools, equipment, and
supplies required to complete the total Project in accordance with the drawings, specifications and
other Contract Documents.  Prior to beginning Work, Contractor shall list any deficiencies in
scope and report to the DOH.

2. Contractor shall provide all coordination of all Work with Owner, Owner Vendors, DOH, DOH
Agencies as required for project completion.

3. Contractor will develop a comprehensive logistics plan for all activities that affect the Owner.

4. Contractor is responsible on a daily basis to submit a Daily Construction Report (DCR) indicating
subcontractors, total number of people working, description of Work completed that day, total
hours worked that day, and any major deliveries.

5. Contractor shall secure and pay for a dumpster for all refuse and waste material.  The dumpster
location will be determined by the property Owner.

6. If required for the Project (as reasonably determined by Owner) Contractor shall erect and
maintain dust-barriers to separate living areas from areas of construction.

7. In the event of a required utility shutdown, Contractor will diligently schedule work with the
Owner.  Contractor will give the Owner Project Manager at least three (3) days advance notice of
any proposed utility shutdown.

8. Contractor shall comply with all of the legal regulations, including, but not limited to, OSHA
safety regulations and regulations of municipal, city, local, and other government agencies having
jurisdiction concerning the Work.  Contractor shall give all notices and comply with all laws,
ordinances, codes, rules and regulations bearing on the conduct of the Work.  If Contractor
performs any Work that is contrary to such laws, ordinances, codes, rules, and regulations, it shall
make all changes to comply therewith and bear all costs arising therefrom.
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 The State of Connecticut Department of Housing  Bid Documents  
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR)  91 Dogwood Drive 
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

MCA Project No.  Summary of Work 
33-262-1111 01 00 00  

9. All permits, required for any part of Contractor’s Work, including those to be obtained in the
Owner’s name, shall be procured and paid for by Contractor.

GENERAL SCOPE 

1. Inspect all areas, including those not affected by the repair scope, for damage to the finishes,
fixtures, appliances, furnishings, etc.  Document and report any and all damage to Owner for
acceptance, and to DOH for notice, prior to commencing work.

2. Furnish and install any temporary supports or bracing as required to properly complete the work.

3. Provide all floor preparation as required including any flashing, skimming, or patching to provide
for a suitable substrate for flooring work.

4. Contractor is responsible to detach and reset any items to properly perform all work, including
but not limited to: trim, hardware, fixtures, door slabs, electrical components, mechanical
components, etc.

PROJECT SCOPE 

1. GUTTERS & DOWNSPOUTS

1.1. Furnish and install gutter at missing roof eave location.
1.1.1. Clean and make proper connections to existing gutter system. 

2. INSULATION

2.1. Remove and dispose of damaged insulation as required to complete work and indicated on
drawings. 

2.2. Furnish and install new fiberglass insulation in ceilings. 
2.2.1. R-value to meet 2009 International Energy and Conservation Code Requirements. 

3. ARCHITECURAL WOODWORK

3.1. Remove and dispose of wall paneling and matching wood doors and trim in finished basement
area. 

3.2. Remove and dispose of kitchen countertops, base cabinetry and upper cabinetry. 

3.3. Furnish and install wall paneling and matching doors and trim where removed in basement. 

3.4. Furnish and install new kitchen countertops, base cabinetry and upper cabinetry. 
3.4.1.  Provide coordination of new materials, finishes, and hardware with homeowner. 

3.5. Furnish and install new exterior fascia board at damaged location. 
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3.5.1. Make any necessary repairs to soffit framing and soffit vent as required. 

3.6. Furnish and install crown molding as indicated on drawings. 
3.6.1. Coordinate with homeowner for style. 

4. FINISHES

4.1. Remove and dispose of suspended ceiling tile system in the mud room and finished basement
area. 

4.2. Remove wall tile in kitchen and floor tile in finished basement storage areas. 

4.3. Remove and dispose of finished ceilings in office, bathroom, and kitchen. 

4.4. Remove and dispose of plaster walls in kitchen. 

4.5. Remove hardwood flooring throughout main level. 
4.5.1. Detach, store, and re-install doors, trims and casings as required. 

4.6. Remove vinyl tile flooring in mud room. 
4.6.1. Detach, store, and re-install doors, trims, and casings as required. 

4.7. Furnish and install new 1/2" gypsum board ceilings and gypsum board walls where required. 
4.7.1. Provide taping of gypsum board. 

4.8. Furnish and install new suspended ceiling tile system where removed. 

4.9. Furnish and install new vinyl tile flooring in mudroom and kitchen. 
4.9.1.  Provide all require floor preparation for proper install. 
4.9.2.  Replace any plywood subflooring in kitchen for proper finish floor installation. 

4.10. Furnish and install new wall tile in kitchen and floor tile in basement as required. 

4.11. Furnish and install new hardwood flooring to match existing material. 
4.11.1.  Sand and finish new flooring to match existing. 

4.12. Prime and paint new gypsum board ceilings, walls, trim, and exterior fascia board as 
required. 

4.12.1. Detach, store, and re-install wall hangings, window treatments, hardware, fixtures, etc. as 
required 

5. ROOFING

5.1. Inspect roofing system including all flashing, drip edge, sheathing, and roofing membrane.
Repairs made to roofing system completed without a building permit after tree impact and storm 
damage.   

5.1.1. If roofing deficiencies in roofing system are identified submit work plan to repair 
deficiencies to Martinez, Couch and Associates. 

5.1.2. If no deficiencies are found, obtain retroactive building permit for roofing repairs 
completed for storm damage. 

6. ROUGH CARPENTRY
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6.1. Sister-in or replace six (6) damaged roof joists.  Provide all supports, labor and materials 
necessary for completion of work. 

6.2. Sister-in or replace two (2) damaged floor joists.  Provide all supports, labor and materials 
necessary for completion of work. 

7. MECHANICAL/PLUMBING

7.1. Provide all work, materials, and labor in accordance with divisions 22 00 50, 22 00 60, 22 10 60,
and 23 00 60 and Drawings. 

8. ELECTRICAL

8.1.  Provide all work, materials and labor in accordance with divisions 26 00 50 and 26 00 60 and
Drawings. 

9. ENVIRONMENTAL

9.1. Provide all necessary work, labor and materials required for Division 02 82 12 – Asbestos
Abatement Specification. 

9.2. Provide all necessary work, labor and materials required for Division 02 83 13 – Lead Hazard
Remediation. 

9.3. Provide all necessary work, labor and materials required for Division 02 85 00 – Mold
Remediation. 
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SECTION 013300 

SUBMITTAL PROCEDURES 

PART  1 - GENERAL 

1.1 - RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specification Sections, apply to this Section. 

1.2 - SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 
1. Section 000115  "List of Drawings Sheets”

1.3 - DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 
Engineer's responsive action.  Action submittals are those submittals indicated in individual 
Specification Sections as "action submittals." 

B. Informational Submittals:  Written and graphic information and physical samples that do not 
require Engineer's responsive action. Submittals may be rejected for not complying with 
requirements.  Informational submittals are those submittals indicated in individual 
Specification Sections as "informational submittals." 

C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and 
from another computer over a network and that serves as the basis for standard Internet 
protocols.  An FTP site is a portion of a network located outside of network firewalls within 
which internal and external users are able to access files. 

D. Martinez Couch & Associates LLC (MCA) is the Project Manager and for this project.  MCA 
will provide technical consultation, review of all materials, and project management.  All 
references in this specification and in all other specifications references, MCA is Martinez 
Couch & Associates.  

1. All submittals shall be mailed to:
Martinez Couch & Associates 
1084 Cromwell Avenue 
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Rocky Hill, CT  06067 
Phone Number: (860) 436-4364 
Fax Number: (860) 436-4626 

E. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems 
used for representing documents in a device-independent and display resolution-independent 
fixed-layout document format.  

     All submittals shall be submitted in PDF via electronic mail (email) to  

1. recouch@martinezcouch.com

2. mranando@martinezcouch.com

1.4 - ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by 
dates required by construction schedule.  Include time required for review, ordering, 
manufacturing, fabrication, and delivery when establishing dates.  Include additional time 
required for making corrections or revisions to submittals noted by MCA and additional time 
for handling and reviewing submittals required by those corrections. 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and
Contractor's construction schedule. 

2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include
submittals required during the first 10 days of construction.  List those submittals 
required to maintain orderly progress of the Work and those required early because of 
long lead time for manufacture or fabrication. 

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's
construction schedule. 
a. Submit revised submittal schedule to reflect changes in current status and timing

for submittals.
4. Format:  Arrange the following information in a tabular format:

a. Add information, such as scheduled dates for purchasing and installation and the
activity or event number, if using a CPM construction schedule.

b. Scheduled date for first submittal.
c. Specification Section number and title.
d. Submittal category:  Action; informational.
e. Name of subcontractor.
f. Description of the Work covered.
g. Scheduled date for MCA final release or approval.
h. Scheduled date of fabrication.
i. Retain three subparagraphs below if CPM construction schedules are required.
j. Scheduled dates for purchasing.
k. Scheduled dates for installation.
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l. Activity or event number.

1.5 - SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. MCA's Digital Data Files:  Electronic digital data files of the Contract Drawings will not be 
provided by Engineer for Contractor's use in preparing submittals. 

a. Engineer makes no representations as to the accuracy or completeness of digital
data drawing files as they relate to the Contract Drawings.

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless
partial submittals for portions of the Work are indicated on approved submittal 
schedule. 

3. Submit action submittals and informational submittals required by the same Specification
Section as separate packages under separate transmittals. 

4. Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for 
coordination. 
a. Engineer reserves the right to withhold action on a submittal requiring

coordination with other submittals until related submittals are received.

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Engineer's receipt of submittal.  No extension of 
the Contract Time will be authorized because of failure to transmit submittals enough in 
advance of the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time
if coordination with subsequent submittals is required.  Engineer will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner
as initial submittal. 

3. Resubmittal Review:  Allow 15 days for review of each resubmittal.
4. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals

may be transmitted simultaneously to Engineer and to Engineer's consultants, allow 15 
days for review of each submittal.  Submittal will be returned to Engineer before being 
returned to Contractor. 

D. Paper Submittals:  Place a permanent label or title block on each submittal item for 
identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title

block to record Contractor's review and approval markings and action taken by 
Engineer. 
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3. Include the following information for processing and recording action taken:
a. Project name.
b. Date.
c. Name of Engineer.
d. Name of Construction Manager.
e. Name of Contractor.
f. Name of subcontractor.
g. Name of supplier.
h. Name of manufacturer.
i. Submittal number or other unique identifier, including revision identifier.

1) Submittal number shall use Specification Section number followed by a
decimal point and then a sequential number (e.g., 061000.01).  Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
061000.01.A).

j. Number and title of appropriate Specification Section.
k. Drawing number and detail references, as appropriate.
l. Location(s) where product is to be installed, as appropriate.
m. Other necessary identification.

4. Additional Paper Copies:  Unless additional copies are required for final submittal, and
unless Engineer observes noncompliance with provisions in the Contract Documents, 
initial submittal may serve as final submittal. 

5. Transmittal for Paper Submittals:  Assemble each submittal individually and
appropriately for transmittal and handling.  Transmit each submittal using a transmittal 
form.  Engineer will discard submittals received from sources other than Contractor. 
a. Transmittal Form for Paper Submittals:  Use AIA Document G810.
b. Transmittal Form for Paper Submittals:  Provide locations on form for the

following information:
1) Project name.
2) Date.
3) Destination (To:).
4) Source (From:).
5) Name and address of Engineer.
6) Name of Contractor.
7) Name of firm or entity that prepared submittal.
8) Names of subcontractor, manufacturer, and supplier.
9) Category and type of submittal.
10) Submittal purpose and description.
11) Specification Section number and title.
12) Specification paragraph number or drawing designation and generic name

for each of multiple items.
13) Drawing number and detail references, as appropriate.
14) Indication of full or partial submittal.
15) Transmittal number numbered consecutively.
16) Submittal and transmittal distribution record.
17) Remarks.
18) Signature of transmitter.
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E. Options:  Identify options requiring selection by Engineer. 

F. Deviations and Additional Information:  On an attached separate sheet, prepared on 
Contractor's letterhead, record relevant information, requests for data, revisions other than 
those requested by Engineer on previous submittals, and deviations from requirements in the 
Contract Documents, including minor variations and limitations.  Include same identification 
information as related submittal. 

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 
1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of

revision. 
3. Resubmit submittals until they are marked with approval notation from Engineer's action

stamp. 

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance 
of construction activities.  Show distribution on transmittal forms. 

I. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 
action submittals that are marked with approval notation from Engineer action stamp. 

PART 2 - PRODUCTS 

2.1 - SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by 
individual Specification Sections.  Types of submittals are indicated in individual 
Specification Sections. 

1. Action Submittals:  Submit three paper copies of each submittal unless otherwise
indicated.  MCA will return two copies. 

2. Informational Submittals:  Submit paper copies of each submittal unless otherwise
indicated.  Engineer will not return copies. 

3. Certificates and Certifications Submittals:  Provide a statement that includes signature of
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data
are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:
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a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 
a. Wiring diagrams showing factory-installed wiring. 
b. Printed performance curves. 
c. Operational range diagrams. 
d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 
5. Submit Product Data before or concurrent with Samples. 
6. Submit Product Data in the following format: 

a.  Three paper copies of Product Data unless otherwise indicated.  Engineer will 
return two copies. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data unless 
submittal based on Engineer's digital data drawing files is otherwise permitted. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 
a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 
by 42 inches (750 by 1067 mm) 

3. Retain subparagraph below unless default submittal format specified elsewhere in this 
article applies. 

4. Submit Shop Drawings in the following format: 
a.  Three opaque copies of each submittal.  Engineer will retain two copies; 

remainder will be returned. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 
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a. Generic description of Sample.
b. Product name and name of manufacturer.
c. Sample source.
d. Number and title of applicable Specification Section.
e. Specification paragraph number and generic name of each item.

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 
a. Samples that may be incorporated into the Work are indicated in individual

Specification Sections.  Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's
property, are the property of Contractor.

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available. 
a. Number of Samples:  Submit one full set(s) of available choices where color,

pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line to Engineer.  Engineer will provide sample to property
owner for their use to select option to be used.

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, 
and physically identical with material or product proposed for use, and that show full 
range of color and texture variations expected.  Samples include, but are not limited to, 
the following:  partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent 
testing and inspection. 
a. Number of Samples:  Submit one full set(s) of available choices where color,

pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line to Engineer.  Engineer will provide sample to property
owner for their use to select option to be used.

E. Product Schedule:  As required in individual Specification Sections, prepare a written 
summary indicating types of products required for the Work and their intended location. 
Include the following information in tabular form: 

1. Type of product.  Include unique identifier for each product indicated in the Contract
Documents or assigned by Contractor if none is indicated. 

2. Manufacturer and product name, and model number if applicable.
3. Number and name of room or space.
4. Location within room or space.
5. Submit product schedule in the following format:

a. Three paper copies of product schedule or list unless otherwise indicated.
Engineer will return two copies.
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F. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, 
contact information of Engineers and owners, and other information specified. 

G. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

H. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence 
of manufacturing experience where required. 

I. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

J. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

K. Material Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

L. Product Test Reports:  Submit written reports indicating that current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

M. Research Reports:  Submit written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project. 
Include the following information: 

1. Name of evaluation organization.
2. Date of evaluation.
3. Time period when report is in effect.
4. Product and manufacturers' names.
5. Description of product.
6. Test procedures and results.
7. Limitations of use.

N. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before 
installation of product, for compliance with performance requirements in the Contract 
Documents. 

O. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
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before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 

P. Field Test Reports:  Submit written reports indicating and interpreting results of field tests 
performed either during installation of product or after product is installed in its final location, 
for compliance with requirements in the Contract Documents. 

2.2 – DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, 
provide products and systems complying with specific performance and design criteria 
indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to Engineer. 

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and 
other required submittals, submit digitally signed PDF electronic file and three paper copies of 
certificate, signed and sealed by the responsible design professional, for each product and 
system specifically assigned to Contractor to be designed or certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents.  Include list of codes, loads, and other factors used in performing 
these services. 

PART 3 - EXECUTION 

3.1 - CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents.  Note 
corrections and field dimensions.  Mark with approval stamp before submitting to Engineer. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project 
name and location, submittal number, Specification Section title and number, name of 
reviewer, date of Contractor's approval, and statement certifying that submittal has been 
reviewed, checked, and approved for compliance with the Contract Documents. 

3.2 - ENGINEER'S ACTION 

A. Action Submittals:  Engineer will review each submittal, make marks to indicate corrections 
or revisions required, and return it.  Engineer will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action, as follows: 

1. Action Code 1 - No Exceptions Taken
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2. Action Code 2 - Correct as Noted
3. Action Code 3 - Revise and Resubmit
4. Action Code 4 - Rejected

B. Informational Submittals:  Engineer will review each submittal and will not return it, or will 
return it if it does not comply with requirements.  Engineer will forward each submittal to 
appropriate party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from Engineer. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be 
returned for resubmittal without review. 

E. Submittals not required by the Contract Documents may be returned by the Engineer without 
action. 

END OF SECTION 
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SECTION 015000  

TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. General: During the construction period various types of services are necessary to record 
or support the construction process, which are not an integral part of the final con-
struction. Provide temporary facilities and controls in accordance with the Contract Doc-
uments. 

B. Scope of Work includes but is not limited to: 
a) Layout and measurements. 
b) Staging areas. 
c) Rubbish removal. 
d) Safety, protection and security. 
e) Temporary toilets. 
f) Water Service 
g) Temporary scaffolding, ladders, stairs, hoists, etc.  
h) Site fence. 
i) Temporary closures 
j) Labor disputes 
k) Temporary light and power 
l) Temporary heat 
m)  Ventilation and Humidity Control 

1.2 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

B. Ladders, scaffolds, planks, hoists and similar items required for a specific item of work 
shall be part of that Scope of Work 

1.3 QUALITY ASSURANCE 

A. Codes: Comply with applicable Building Code and Standards. 

B. Standards: Comply with the State and Local Board of Health, Environmental Protection 
Agency, Fire Department and other applicable standards. 

MCA Project No. Temporary Facilities and Controls 
33-262-2342 01 50 00 
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C. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits. 

D. Accessible Temporary Egress: Comply with applicable provisions in the U.S. Architectural & 
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and 
ICC/ANSI A117.1. 

1.4 SUBMITTALS 

A. Refer to Section 01330 or certain individual items of this section. 

1.5 PRODUCT HANDLING 

A. Maintain temporary facilities and controls in proper safe condition throughout progress of the 
Work. 

1.6 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

PART 2 - PRODUCTS AND EXECUTION 

2.1 TEMPORARY FACILITIES INSTALLATION 

A. General: Installation and removal of and use charges for temporary facilities shall be included in 
the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and 
facilities without cost, including, but not limited to Martinez Couch and Associates, testing 
agencies, and authorities having jurisdiction. 

B. Layout and Measurements: 
1. Use of Data Furnished: Boring, and survey data made available to the Contractor is

for information only, and the Contractor shall use his own judgment as to the 
actual conditions. He is warned that reliance on the information presented is at his 
own risk, and neither the Owner, State, nor the Engineer and his consultants will 
be liable for errors relating to such data. 

2. Additional Data Required By Contractor: The Contractor may make borings or
drive test pits he requires to verify the conditions at the site at his own expense. The 
location and size of such exploratory holes will be subject to approval by the 
Engineer. 

MCA Project No. Temporary Facilities and Controls 
33-262-2342 01 50 00 

138



The State of Connecticut Department of Housing   Bid Documents 
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR) 91 Dogwood Drive 
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

3. Protection of Survey: Land monuments, bench marks, survey points and other
such references shall be protected from damage unless and until their removal is
authorized. If they are disturbed, they shall be replaced in their proper positions.

4. Measurements: Take measurements of the work and be responsible for it.
a. Discrepancies: Thoroughly examine the drawings and specifications,

carefully checking the figured dimensions, before commencing work, and
report to the Engineer if any discrepancy,   error, or defect appears.

b. Dimensions: If figured dimensions are lacking on the drawings, the Engineer
will supply them.

C. Staging Area: 
1. Scope: Access and staging areas for purposes of this Contract shall be confined to

areas as directed by the Owner or Engineer within the property boundary.
2. Location of Apparatus: The locations of material,  apparatus, equipment, 

fixtures, piping outlets, etc., are not specified. The actual location shall be as
directed or as required to suit the conditions at the time of installation. Before
installation, the Contractor shall consult the Engineer and ascertain the actual location.

3. Provide temporary storage sheds if necessary,  and other storage facilities on the job
site for the storage of materials that may be subject to weather damage when
interior or covered space is not available.

4. Provide for adequate timber bridging and planking or other suitable means as
required for legal egress, and for the safeguarding of existing paving, walks and
curbs, structures and utilities from damage due to construction vehicle traffic.
Safeguard existing conditions from damage during construction. Repair or replace the
damaged existing surroundings within the designated access and staging areas
which is needed to remain in place and which is damaged by operations under this
Contract.

5. Do not encumber the premises nor overload the structures beyond their allowable
design live load with his/her apparatus, storage of materials and the operation of his/her
workmen, and shall be confined within the limits designated by the Owner or
Engineer.

D. Rubbish Removal: 
1. Clean-up debris, rubbish and old materials resulting from the Work on a daily basis.
2. Cleaning Responsibility:  Remove from the work area of building and site debris,

resulting from the work daily or as often as necessary if it interferes with the work
or staging area under the contract or presents a fire hazard.  No rubbish or debris
shall be dropped from a height of more than 6 feet, or thrown out of windows or
openings without a chute. An adequate number of cleaning personnel shall be
provided during working hours, who shall keep areas within and adjacent to the
building free from dust and loose dirt by sweeping and wet mopping.

3. Rubbish Disposal: Furnish containers at central collection locations as designated
by the Owner or Engineer on the site to receive construction debris. Cost of
containers, removal and disposal charges shall be paid by the Contractor.
Containers shall be removed as often as necessary to minimize interference with
work in progress.

4. Clean the site around the building and maintain it clean and free from food and
beverage containers, waste and other debris. Provide and rigidly enforce the use of
waste receptacles by construction personnel. Burning of refuse is not permitted. 
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5. Salvage Materials:  Construction salvage materials, not indicated items elsewhere to
be returned to the Owner, shall become the property of the Contractor and shall be
taken from the premises. Storage of materials and equipment on the site, other than
for this project, will not be permitted.

E. Safety, Protection and Security: 
1. Provide safety and protection in accordance with Contract Documents.

2. Protection:  Protection shall be maintained for the duration of the Project and shall
include:
a. Weather Protection: Arrange to provide protection against rain, wind, 

storms, frost, heat and other weather conditions, so as to maintain work,
materials, apparatus and fixtures free from injury or damage. At the end of
each day's work items likely to be damaged shall be covered. Remove snow
and ice for the proper protection and/or execution of the construction work.

b. Protection of Finished or Existing Work: Provide protection for the finished
work.  Finished or Existing floors that will remain shall be protected from
traffic or construction work by covering with materials approved by the
finish manufacturer. Finished construction and materials shall be protected
from rain, snow and windstorm damage throughout the construction period.

c. Fire Protection: Maintain fire-fighting equipment for the duration of
construction in accordance with the requirements of the Fire Department
and the Insurance Underwriters and subject to approval of the Owner's
insurance agent. . Provide fire extinguishers as required by the local Fire
Department and the Building Code. Coordinate with existing firefighting
equipment in existing building.

d. Volatile Liquids: Bulk storage of volatile liquids shall be outside the
building at designated location. Only as much volatile liquid shall be allowed
within the building at any given time as is needed for that day's operation.

e. Vermin and Rodent Control: Prevent the infestation and multiplication of
vermin and rodents, and, if necessary, employ an exterminator to rid the
premises of them if there is evidence that they exist.

f. Dust Protection: Prevent the nuisance of dust to the surrounding areas, and
provide coverings o r  water sprinkling materials and equipment as required
for such dust prevention for the work.

g. Structural Alterations: Do not permit endangering work by excavation or
otherwise and shall not cut or alter the work without the consent of the
Structural Engineer. Written instruction shall be obtained from the
Structural Engineer's representatives before cutting beams or other structural
members, arches, lintels, etc.

3. Protection of Adjacent Property :
a. Scope:  Take necessary precautions to protect public and private property on

or  adjacent  to  the  job  site,  including  utilities,  street  signs,  light
standards, hydrants, pavements and walks, planting and natural features,
against damage or injury including settlement or collapse.
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b. Building Damage: Should damage result to structures or property, the 
Contractor shall correct or repair it without undue delay and to the complete 
satisfaction of the Owner. No "Waiver of Responsibility" for incomplete, 
inadequate or defective adjoining work will be accepted unless otherwise 
stated by the Engineer. 

c. Excavation Damage: Maintain the existing and adjoining structures safety. 
Concrete or rock excavation in the proximity of the adjoining structures 
shall be done by line drilling. Existing footings and foundation work exposed 
shall be underpinned as directed by Engineer. Prevent damage to pipes, 
conduits, wires, cables or structures above or below ground. 

d. Site Damage:  Repair and restoration of existing roads, pavements, walks, 
curbs, manholes, hydrants,  light  standards,  street  signs,  catch  basins, 
railings and plantings, and other construction or surfaces required due to the  
work  under  this  contract  shall  be  included  in the  work  under  the 
Contract even if  not specifically  called for  in the various sections of the 
Specifications. Repair and restoration work shall match existing work. 
Costs incurred in repair work, including permits, bonds and supervision by 
public authorities, shall be borne by the Contractor causing the damage. 
 

4. Welding & Cutting: 
a. Handling of Welding Materials: The handling and storage of welding 

materials, acetylene and oxygen tanks, burners, and other equipment required 
for the execution of welding and cutting work at the job shall be subject to 
the approval of the Building Department and Fire Marshal. 

b. Welding Standards: Work shall be performed in accordance with the standard 
specifications of the American Welding Society. 

c. Fire Protection: Welders shall take precautions required to prevent fires as a 
result of his/her operations. When welding tools or torches are in used, the 
Contractor shall have available, in the immediate vicinity of the work, a fire 
extinguisher of the C02 type. The fire extinguisher shall be provided and 
maintained by the Installer. Fuel for cutting and heating torches shall be gas 
only, and shall be contained in Underwriters Laboratory listed containers.
 Storage of gas shall be in locations approved by the Fire Department. 
 Provide fireproofed tarpaulins where applicable at welding and cutting 
operations. 

d. Power: The Owner will not provide power for electric welders. 
 

5. Tree Protection: Trees identified by the Owner or Engineer to remain must be 
protected by the Contractor during the construction period. Avoid driving vehicles 
or storing materials within the tree root area and excavating in the root area unless 
accepted by the Owner or Engineer. 

 
6. Security: The Contractor shall secure his/her tools, materials and assemblies.  Claims 

shall not be made against the Owner or Engineer for equipment or tool losses or 
damage to installed assemblies. 

F. Temporary Toilets: 

MCA Project No.   Temporary Facilities and Controls 
33-262-2342  01 50 00 
 

141



The State of Connecticut Department of Housing   Bid Documents 
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR) 91 Dogwood Drive 
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

1. Chemical Toilets: The Contractor shall provide and maintain temporary enclosed
and weatherproof chemical toilets located on the site. Use of the owner’s toilets by
construction personnel within occupied areas of the building is not permitted.

2. Cleaning of Toilets: Toilets shall be maintained in a clean and sanitary condition
and shall conform to the requirements of the local Department of Health and Labor
requirements. Toilets shall be pumped and cleaned a minimum of once per week.

G. Water Service: 
1. Water shall be available for the various trades as coordinated with the property

Owner.   Prevent freeze-ups.  Have water available for the various trades during the
normal working periods and for fire prevention purposes.

2. Cost: the Owner shall pay the cost of water.

H. Temporary Scaffolding, Ladders, Stairs, Hoists, Etc.: 
1. Scope: Coordinate the installation and maintenance and safety of temporary stairs,

ladders, ramps, scaffolds, runways, sidewalk bridges, fences, derricks, hoists,
chutes, and other such operational facilities as may be needed for the proper
execution of the work. Apparatus, equipment and construction shall meet the
requirements of the Labor Law and other State and local Building Department
Requirements.

2. Scaffolding: Coordinate the location, erection, maintenance and removal of
scaffolding and other temporary facilities as required for the proper installation of
the work.

3. Hoists and/or Crane: (for General Use) Coordinate and maintain the use of
conventional construction hoists of sufficient size and capacity to raise materials
and equipment and give access to construct ion levels.

I. Site Fence, if applicable: 
1. Location: A site fence shall be installed by the Contractor at the construction site

perimeter and adjacent staging areas if required by the contract documents. New
construction work, including trailer and staging shall be contained within the site
fence.

2. Type :  Provide either of the following types :
a. Woven Wire Mesh: 6'-0" high with gates and required bracing.
b. Maintain fence and gates during entire construction period in a neat and

orderly way free of graffiti or unauthor ized signs.

J. Temporary Closures: 
1. Take special precautions against damage to materials and work installed in cold or

freezing weather, by providing adequate special heat and/or covering to prevent
damage by the elements.

2. Temporary Partitions: (adjacent to occupied areas) after relocation of occupancy
from spaces requiring access, provide temporary partitions to isolate occupied areas
from work areas. Temporary partitions shall be of gypsum board on suitable studs
and shall not interfere with the emergency exit requirements of occupied areas.

3. Exterior partitions shall be suitably weather protected insulated and otherwise
sealed off to prevent dirt and weather infiltration.

4. Interior  partitions  shall  be  suitably  sealed to  limit  noise  and  dirt  infiltration.
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K. Labor Disputes: 
1. Notifications: Immediately notify the Engineer of actual or impending labor

disputes that may affect or is affecting the schedule of the Work. Take
appropriate measures to eliminate or minimize the effect of such labor dispute on
the schedule, including but not limited to, such  measures  as: promptly seeking
appropriate injunctive relief; filing appropriate charges with the National Labor
Relations Board under the applicable provisions of the Labor Management
Relations Act of 1947, as amended ; filing appropriate damage actions; taking such
measures as establishing a reserved gate , where appropriate; seek other sources or
supply or service; and other measures that may be appropriately utilized to limit or
eliminate the effect of the labor dispute .

2. Damage - Time Extension: To the extent the Contractor fails to promptly
initiate measures that are appropriate, no extension of time for completion shall 
be allowed. In addition, any delay impact on any Contractor's schedule or on the 
schedule for the Project, which is a direct result of such failure, shall be considered 
as a Contractor caused delay under applicable provisions of the Contract. The 
rights and remedies provided in this paragraph are in addition to other rights or 
remedies provided by law or under this Contract. The Contractor shall include this 
clause in every Contract, together with a requirement that Sub-Subcontractors 
include a substantially similar clause in each lower tier subcontract. 

L. Temporary Light and Power: 
1. Scope: The C ontractor shall provide labor, materials, tools, appliances, and

equipment and perform operations necessary for the complete execution of a
separate system of temporary electric light and power throughout the project
suitable for supplying electrical energy for illumination and for power tools and
equipment. Such system shall be installed and maintained in place as needed and
removed promptly as its necessity ceases to exist. Maintaining shall and include
energizing and de-energizing the electrical systems each working day, and turning
on and off of lights daily. 

2. 
3. Lighting Standards: The minimum temporary lighting to be provided, and

maintained in each room and changed as needed when interior walls are being
erected as directed by OSHA standards. Temporary lighting must be maintained
for twenty-four (24) hours a day, and seven (7) days a week at stairs and corridors
below ground. In other spaces, temporary lighting and power shall be energized
approximately thirty (30) minutes before the starting time and after the quitting time
of the latest stopping unless otherwise directed by code.

4. Wiring Standards: Temporary wiring and equipment shall conform to the requirements
of the National Electrical Code, regulations of the Building Code.

5. Energy Costs: The Owner shall pay the Electric Utility bills, as they become due,
for electric energy used for temporary lighting and power to perform work in
the building.

6. Other Costs: The Contractor responsible for the other costs in connection with
providing and maintaining the temporary electrical power system.
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M. Temporary Heat: 
1. Scope of Enclosed Building Protection: Prior to the winter weather protection as

required to accomplish the following : 
2. To protect the finish work.
3. If the heat not available from existing heating plant, the Contractor is responsible to

provide sufficient heat so that the work can be accomplish in accordance with the
Contract.

4. Cost: If the other than existing plant used for heat the Contractor shall pay for
temporary heat equipment, safety provisions and fuel charges.

5. Damage Due to Lack of or Improperly Operated Temporary Heat: Maintain heat to
prevent damage due to frost and freezing during the period when temporary heat is
needed. Prevent damage due to defective equipment or the use of equipment, including
but not limited to damage such a stains, smudges, soot or fire, and repair damage in 
a manner satisfactory to the Owner and Engineer.

N. Ventilation and Humidity Control (Where necessary for project work): Provide temporary 
ventilation required by construction activities for curing or drying of completed installations or 
for protecting installed construction from adverse effects of high humidity. Select equipment 
that will not have a harmful effect on completed installations or elements being installed. 
Coordinate ventilation requirements to produce ambient condition required and minimize 
energy consumption. 

1. Provide dehumidification systems when required to reduce substrate moisture levels to
level required to allow installation or application of finishes.

2.2 SUPPORT FACILITIES INSTALLATION 

A. General: Comply with the following: 
1. Maintain support facilities until Architect schedules Substantial Completion inspection.

Remove before Substantial Completion. Personnel remaining after Substantial 
Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner. 

B. Traffic Controls: Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

C. Parking: Use designated areas of Owner's existing parking areas for construction personnel. 

2.3 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 
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1. Comply with work restrictions specified in Section 011000 "Summary."

B. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line 
of trees to protect vegetation from damage from construction operations. Protect tree root 
systems from damage, flooding, and erosion. 

C. Barricades and Warning Signs: Comply with requirements of authorities having jurisdiction for 
erecting structurally adequate barricades, including warning signs. 

D. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 
as required by authorities having jurisdiction. 

E. Prohibit smoking in construction areas. 

F. Develop and supervise an overall fire-prevention and -protection program for personnel at 
Project site. Review needs with local fire department and establish procedures to be followed. 
Instruct personnel in methods and procedures. Post warnings and information. 

2.4 MOISTURE AND MOLD CONTROL 

A. Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document 
visible signs of mold that may appear during construction. 

B. Exposed Construction Phase: Before installation of weather barriers, when materials are subject 
to wetting and exposure and to airborne mold spores, protect as follows: 

1. Protect porous materials from water damage.
2. Protect stored and installed material from flowing or standing water.
3. Keep porous and organic materials from coming into prolonged contact with concrete.
4. Remove standing water from decks.
5. Keep deck openings covered or dammed.

C. Partially Enclosed Construction Phase: After installation of weather barriers but before full 
enclosure and conditioning of building, when installed materials are still subject to infiltration 
of moisture and ambient mold spores, protect as follows: 

1. Do not load or install drywall or other porous materials or components, or items with
high organic content, into partially enclosed building.

2. Keep interior spaces reasonably clean and protected from water damage.
3. Periodically collect and remove waste containing cellulose or other organic matter.
4. Discard or replace water-damaged material.
5. Do not install material that is wet.
6. Discard, replace, or clean stored or installed material that begins to grow mold.
7. Perform work in a sequence that allows any wet materials adequate time to dry before

enclosing the material in drywall or other interior finishes.

D. Controlled Construction Phase of Construction: After completing and sealing of the building 
enclosure but prior to the full operation of permanent HVAC systems, maintain as follows: 
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1. Control moisture and humidity inside building by maintaining effective dry-in conditions. 
2. Use temporary dehumidifiers or permanent HVAC system, if available to control 

humidity. 
3. Comply with manufacturer's written instructions for temperature, relative humidity, and 

exposure to water limits. 

a. Hygroscopic materials that may support mold growth, including wood and 
gypsum-based products, that become wet during the course of construction and 
remain wet for 48 hours are considered defective. 

b. Measure moisture content of materials that have been exposed to moisture during 
construction operations or after installation. Record readings beginning at time of 
exposure and continuing daily for 48 hours. Identify materials containing moisture 
levels higher than allowed. Report findings in writing to Architect. 

c. Remove materials that cannot be completely restored to their manufactured 
moisture level within 48 hours. 

2.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary Facility Changeover: Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 

D. Termination and Removal: Remove each temporary facility when need for its service has ended, 
when it has been replaced by authorized use of a permanent facility, or no later than Substantial 
Completion. Complete or, if necessary, restore permanent construction that may have been 
delayed because of interference with temporary facility. Repair damaged Work, clean exposed 
surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor.  

 
2. Remove temporary roads and paved areas not intended for or acceptable for integration 

into permanent construction. Where area is intended for landscape development, remove 
soil and aggregate fill that do not comply with requirements for fill or subsoil. Remove 
materials contaminated with road oil, asphalt and other petrochemical compounds, and 
other substances that might impair growth of plant materials or lawns. Repair or replace 
street paving, curbs, and sidewalks at temporary entrances, as required by authorities 
having jurisdiction. 
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3. At Substantial Completion, repair, renovate, and clean permanent facilities used during
construction period. Comply with final cleaning requirements specified in
Section 017700 "Closeout Procedures."

END OF SECTION 015000 
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SECTION 01 77 00 

CLOSEOUT PROCEDURES 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Substantial Completion Procedures. 

B. Final Completion Procedures. 

C. Requirements for Operating and Maintenance Manuals. 

D. Requirements for Warranties. 

E. Requirements for Commissioning , Testing, and Inspection Records. 

F. Final Cleaning. 

1.2  SUBMITTALS 

A. Submit under provisions of Section 01 30 00. 

B. Manufacturer's data sheets on each cleaning product to be used, including: 
1. Material descriptions, dimensions, and profiles.
2. Preparation instructions and recommendations.
3. Storage and handling requirements and recommendations.
4. Application methods.

C. Material Safety Data Sheets (MSDS), where appplicaple. 

D. Contractor’s List of Incomplete Items. 

E. Certified List of Incomplete Items. 

F. Labor Warranties. 

G. Product Warranties. 

H. Product Operating and Maintenance Manuals. 

I. Project Records: Commissioning, Testing, and Inspection Records. 

J. Owner Acceptance Letter. 

1.3  SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor’s List of Incomplete Items: Prepare and submit a list of items to be completed 
and corrected (Contractor’s Punch List), indicating the value of each item on the list and 
reasons why the work is incomplete. 
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B. Submittals Prior to substantial Completion: Complete the following prior to requesting 
inspection for determining date of substantial completion. List items below that are 
incomplete at time of request. 
1. Submit closeout submittals, including project record documents, operation and

maintenance manuals, warranties, final certifications, and similar final record 
information. 

C. Procedures prior to Substantial Completion: Complete the following prior to requesting 
inspection for determining date of substantial completion. List items below that are 
incomplete at time of request. 
1. Instruct owner’s personnel in operation, adjustment, and maintenance of products,

equipment, and systems. 
2. Terminate and remove temporary facilities from project site, along with mockups,

construction tools, and similar elements. 
3. Complete final construction cleaning (broom sweep), including touch up painting.
4. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual

defects.

1.4  FINAL COMPLETION PROCEDURES 

A. Preliminary Procedures: Before requesting final inspection for determining final completion, 
complete the following: 
1. List of incomplete items: Submit certified copy of architect substantial completion

inspection list of items to be completed of corrected (punch list), endorsed and dated 
by architect. Certified copy of the list shall state that each item has been completed or 
otherwise resolved for acceptance. 

B. Inspection: Submit a written request for final inspection to determine acceptance. On receipt 
of request, architect will either proceed with inspection or notify contractor of unfulfilled 
requirements. Architect will prepare a final certificate for payment after inspection or will 
notify contractor of construction that must be completed or corrected before certificate will 
be issued. 
1. Request reinspection when the work identified in previous inspections as incomplete

is completed or corrected. 

1.5  LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by contractor that are outside the limits of construction. 
1. Organize list of spaces in sequential order, starting with exterior areas first.
2. Organize items applying to each space by major element, including categories for

ceiling, individual walls, floors, equipment’s, and building systems.
3. Submit list of incomplete items, including item values, in MS excel electronic file

format.

1.6  SUBMITTAL OF PROJECT WARRANTIES 

A. Time of submittal: Submit written warranties on request of architect for designated portions 
of work where commencement of warranties other than date of substantial completion is 
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indicated, or when delay in submittal of warranties might limit Owner’s rights under 
warranty. 

B. Warranty documents to be provided to Owner in hard copy format.  Photo copies or scanned 
PDF versions of the warranty documents shall be provided to architect for file submission to 

PART  2   PRODUCTS 

2.1  CLEANING AGENTS AND MATERIALS, GENERAL 

A. Use cleaning materials and agents recommended by manufacturer or fabricator of the surface 
to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property 
or that might damage finished or unfinished surfaces. 

PART  3  EXECUTION 

3.1  FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and federal and local environmental and antipollution 
regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean 
each surface or unit to condition expected in an average residential building.  Comply with 
manufacturer’s written instructions. 
1. Clean project site, yard, and grounds, in areas disturbed by construction activities,

including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

2. Remove tools, construction equipment, machinery, and surplus material from project
site. 

3. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free
of stains, films, and similar foreign substances. Avoid disturbing natural weathering of 
exterior surfaces. Restore reflective surfaces to their original condition. 

4. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean
according to manufacturer’s recommendations if visible soil or stains remain. 

5. Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials. Replace 
chipped or broken glass and other damages transparent materials. 

6. Remove labels that are not permanent.
7. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
8. Leave project clean and ready for occupancy.

3.2  REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
final completion. 

B. Repair or remove and replace defective construction. Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment. Where damaged or worn items cannot be repaired or 
restored, provide replacements. Remove and replace operating components that cannot be 
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repaired. Restore damaged construction and permanent facilities used during construction to 
specified condition. 
1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and

other damaged transparent materials.
2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.

Replace finishes and surfaces that already show evidence or repair or restoration.
3. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective

and noisy starters in fluorescent and mercury vapor fixtures to comply with
requirements for new fixtures.

END OF SECTION 
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SECTION 02 41 19 

SELECTIVE DEMOLTION 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Demolition and removal of selected portions of building or structure. 

B. Demolition and removal of selected site elements. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. State of Connecticut Department of Energy and Environmental Protection (CTDEEP). 

C. State of Connecticut Department of Environmental Protection (CTDEP). 

D. State of Connecticut Department of Public Health (CTDPH). 

E. Occupational Safety and Health Administration (OSHA). 

1.3  SUBMITTALS 

A. Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility 
licensed to accept hazardous wastes. 

1.4  FIELD CONDIITONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area.  
Conduct selective demolition so Owner's operations will not be disrupted. 

B. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work unless otherwise noted in the contract documents. 
1. If suspected hazardous materials are encountered, do not disturb; immediately notify

Architect and Owner. Hazardous materials will be removed per the written directive 
of the CTDOH and under separate specification. 

C. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

PART  2   PRODUCTS 

2.1  PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 
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PART  3  EXECUTION 

3.1  EXAMINATION 

A. Verify that utilities scheduled to remain have been properly protected before starting 
selective demolition operations. 

B. Verify that utilities scheduled to be removed have been disconnected and capped before 
starting selective demolition operations. 

C. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to Architect. 

3.2  UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 
disconnect, and seal or cap off indicated utility services and mechanical/electrical systems 
serving areas to be selectively demolished. 
1. Arrange to shut off indicated utilities with utility companies.
2. If services/systems are required to be removed, relocated, or abandoned, provide

temporary services/systems that bypass area of selective demolition and that maintain
continuity of services/systems to other parts of building.

3. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC
systems, equipment, and components indicated to be removed.

3.3  PREPERATION 

A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent properties. 

B. Temporary Facilities: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent properties. 

C. Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of construction 
and finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 
construction being demolished. 

3.4  SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations 
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of governing regulations and as follows: 
1. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use

cutting methods least likely to damage construction to remain or adjoining  
construction. Use hand tools or small power tools designed for sawing or grinding, not 
hammering and chopping, to minimize disturbance of adjacent surfaces. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces. 

3. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing. 

4. Dispose of demolished items and materials promptly.

B. Removed and Reinstalled Items: 
1. Clean salvaged items.
2. Store items in area as coordinated with Owner.
3. Protect stored items until reinstallation.
4. Reinstall items in locations indicated. Comply with installation requirements for new

materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for intended use.

C. Existing Items to Remain: Protect construction indicated to remain against damage and 
soiling during selective demolition. When permitted by Owner, items may be removed to a 
suitable, protected storage location during selective demolition and cleaned and reinstalled in 
their original locations after selective demolition operations are complete. 

3.5  DISPOSAL OF DEMOLISHED MATERIALS 

A. General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, 
or otherwise indicated to remain Owner's property, remove demolished materials from 
Project site and legally dispose of them in an EPA-approved landfill. 
1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent

surfaces and areas.

B. Disposal: Transport demolished materials off Owner's property and legally dispose of them 
at a licensed transfer station. 

3.6  CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective 
demolition operations began. 

END OF SECTION 
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33-262-2342 02 82 13 

SECTION 02 82 13 

ABATEMENT OF ASBESTOS CONTAINING MATERIALS 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A.“Asbestos Abatement Specification, 91 Dogwood Drive, Easton, CT 06612” 

PART 2 - PRODUCTS 

PART 3 - EXECUTION 

All work, labor, and materials shall conform to “Asbestos Abatement Specification, 91 Dogwood Drive, Easton, 
CT 06612” prepared by Chris Hudacek CT DPH Asbestos Project Designer License #000239
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Facility Support Services, LLC 
Environmental & Safety Consulting Engineers 

May 5, 2014 FSS PN: 22214 

Martinez Couch & Associates, LLC 
Attn: Mr. Matthew Ranando 
1084 Cromwell Ave. Suite A-2 
Rocky Hill, CT 06067 

RE: Specifications: Asbestos Abatement 
91 Dogwood Drive 
Easton, Connecticut 06612 

Dear Mr. Ranando: 

Enclosed please find the Specifications for Asbestos Abatement (Section 02080) and associated 
work to support the asbestos abatement of asbestos containing materials to facilitate renovations of a 
single family home located at 91 Dogwood Drive in Easton, Connecticut.  These Specifications have 
been prepared to satisfy the requirements of standards for asbestos abatement in the State of 
Connecticut. 

If you have any questions regarding these Specifications, please contact the undersigned at our 
Hamden, CT office at (203) 288-1281.  Thank you for this opportunity to have served your 
environmental needs. 

Sincerely, 

Facility Support Services, LLC (FSS) 

Christopher M. Hudacek 
Project Manager 
CTDPH Project Designer #000239 

Enclosure 

Facility Support Service, LLC 91 Dogwood Drive 
2685 State Street; Hamden, CT 06517 Easton, Connecticut
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Facility Support Services, LLC 
Environmental & Safety Consulting Engineers 

ASBESTOS ABATEMENT SPECIFICATIONS 

91 DOGWOOD DRIVE 
EASTON, CONNECTICUT 06612 

Prepared For: 

Martinez Couch & Associates, LLC 
1084 Cromwell Avenue 

Suite A-2 
Rocky Hill, Connecticut 06067 

Prepared By: 

Facility Support Services, LLC 
2685 State Street 

Hamden, Connecticut 06517 

Christopher Hudacek 
CTDPH Project Designer #000239 

April 5, 2014 

FSS Project No: 22214 
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SECTION 01010 GENERAL REQUIREMENTS  

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Contractor Qualifications. 

B. Contractor Use of Site and Premises. 

C. Work Sequence. 

D. Owner’s Operations. 

E. Closeout and Punch List. 

F. Cleaning. 

G. Emergency Calls 

1.2 CONTRACTOR QUALIFICATIONS 

A. The Contractor selected must appear on the approved list of Asbestos Abatement 
Contractors on file at the State of Connecticut Department of Public Health 
(CTDPH).  Only State of Connecticut licensed asbestos abatement supervisors and 
workers shall perform asbestos abatement work activities. 

B. The Contractor shall obtain and pay for all required permits, and prepare and file any 
original and amended local forms immediately following award of the work. 

C. The Contractor shall conduct personal exposure air monitoring for airborne fibers as 
prescribed by OSHA during the project performance. 

D. The Owner reserves the right to award this Contract to the Contractor who best meets 
all contractor qualifications and Owner’s interests. 

1.3 CONTRACTORS USE OF SITE AND PREMISES 

A. Limit use of site and premises as follows: 
1. Owner occupancy.
2. Work by Owner.
3. Use of site and premises by public.

B. Coordinate use of the premises, including use of utilities under direction of Owner 
and in accordance with local ordinances. 

01010 91 DOGWOOD DRIVE 
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C. Assume full responsibility for protection and safekeeping of products under this 

Contract. 
 
1.4 WORK SEQUENCE 
 

A. Work must be performed to accommodate Owner’s requirements and work by other 
trades.  Coordinate abatement schedule and operations with the Owner and 
Consultant.  Re-occupancy by owner and other trades shall occur following 
completion of work by the Contractor and successful air clearance sampling by the 
Consultant. 

 
B. The Owner will not occupy the building during the Work. 

 
1.5 CONTRACTOR’S OPERATIONS 
 

A. Maintain means of egress. 
 

B. Coordinate Work with the Owner. 
 

C. Maintain the fire alarm and fire detection systems at all times during project. 
 

D. Maintain a permanent means of egress during activities.  Provide and maintain a 
temporary means of egress as required by the Fire Marshall. 

 
1.6 CLOSEOUT AND PUNCH LIST 
 

A. The Contractor shall carefully check his/her own work and that of any Subcontractor 
as the work is being performed.  Unsatisfactory work shall be corrected immediately. 

 
B. When the Contractor determines that he is substantially complete, that is, has less 

than one percent of his Contract remaining to be completed, he shall prepare for 
submission to the Consultant, a list of items to be completed or corrected.  The 
failure to include any items on such list does not alter the responsibility of the 
Contractor to complete all work in accordance with the Contract Documents. 

 
C. Upon receipt of the Contractor’s list of items to be completed or corrected, the 

Consultant will promptly make a thorough inspection and prepare a “punch list” 
setting forth in accurate detail any items on the Contractor’s list and any additional 
items that are not acceptable. 

 
D. When the “punch list” has been prepared, the Consultant will arrange a meeting with 

the Contractor to identify and explain all punch list items and answer questions on 
the work that must be completed before final acceptance. 
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E. The Contractor shall correct all “punch list” items or shall cause the correction of the 
“punch list” items within a time frame to be established when the “punch list” is 
made.  The time frame for the completion of the “punch list” shall not exceed the 
completion date of the Contract.  Should the “punch list” not be completed within the 
specified time frame, the Owner may invoke the rights given under the General 
Conditions. 

F. The Consultant shall not be expected to inspect any area more than once for the 
preparation of the “punch list” items.  If, during an inspection, the Consultant 
discovers five (5) or more deficient conditions, then the area shall be declared “Not 
Ready” for Inspection. 

G. All inspections and sampling required for asbestos abatement compliance will be 
performed by the Consultant. 

1.7 CLEANING 

A. Throughout the abatement period, the Contractor shall maintain the building and site 
free of rubbish, debris, surplus materials, and other items not required for the Work. 
Remove such materials from the site daily to prevent accumulations.  Remove all 
construction debris from work areas, and remove all hazardous waste and asbestos 
waste as required by the most current federal, state, and local regulations and the 
requirements of the specifications. 

1.8 EMERGENCY CALLS 

A. The Contractor shall provide the Owner with a telephone number where the 
Contractor or Contractor's Representative can be reached during non-working hours. 

B. At the direction of a duly authorized representative of the Owner, the Contractor may 
be required to dispatch all necessary personnel and equipment to any point on the 
work site to clear obstructions or make safe any conditions deemed necessary by the 
Owner or Consultant. 

01010 91 DOGWOOD DRIVE 
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1.9 ADDITIONAL GENERAL REQUIREMENTS 

A. The Abatement Contractor shall employ an English-speaking competent Asbestos 
Abatement Supervisor with at least three (3) years experience on projects of similar 
scope and magnitude who shall be responsible for all work involving asbestos 
abatement as described in the Specifications and defined in the applicable 
regulations, and have full-time daily supervision of the same.  The Supervisor shall 
be the “Competent Person” as defined by OSHA regulations.  The Contractor shall 
provide, on-site, at least one English-speaking foreman at all times when work is in 
progress.  The supervisor and foreman must be thoroughly experienced in asbestos-
containing materials removal work, knowledgeable of all applicable federal, state, 
and local regulations and capable of skillfully executing all work promptly, 
efficiently and in compliance with all requirements of these specifications.  The 
Owner reserves the right to have any supervisory or foreman personnel removed from 
the project if they do not demonstrate the requisite qualifications. 

B. The Contractor shall allow work performed under this contract to be inspected, if 
required, by local, state, federal, and any other authorities having jurisdiction over 
such work.  The Contractor shall immediately notify the Owner and shall maintain 
written evidence of such inspection for review by the Owner. 

C. The Contractor shall incur the cost of all fines resulting from regulatory non-
compliance as issued by federal, state, and local agencies.  The Contractor shall incur 
the cost of all work requirements mandated by federal, state, and local agencies as a 
result of regulatory non-compliance or negligence. 

D. The Contractor shall immediately notify the Owner of the delivery of all permits, 
licenses, certificates of inspection, approval or occupancy, etc., and any other such 
instruments required under codes by authorities having jurisdiction, regardless of to 
who issued, and shall cause them to be displayed to the Owner and Consultant for 
verification and recording. 

PART 2 - PRODUCTS 

NOT USED 

PART 3 - EXECUTION 

NOT USED 

END OF SECTION 
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SECTION 01016 SCHEDULING AND PHASING  
 
PART 1 - GENERAL 
 
1.1 GENERAL REQUIREMENTS 
 

A. The Contractor shall present a working schedule to the Owner.  Variations, 
amendments, and corrections to the schedule will be discussed, and the Owner will 
inform the Contractor of additions or changes in the scheduling requirements for the 
project. 

 
B. The Contractor shall submit any revised schedule no later than three days following 

initial schedule submission.  Upon approval from the Owner, the Contractor will 
receive a “Notice to Proceed” with the work of the Contract. 

 
C. Any subsequent changes in the work schedule must be approved by the Owner 

 
D. Refer to all other applicable sections of the specification for coordination with other 

trades.  The Contractor shall coordinate work with all other activities at this occupied 
site. 

 
1.2 TIME FOR COMPLETION AND WORKING HOURS 
 

A. Upon award of contract from the Owner, the Contractor shall immediately order 
materials, supplies, and components for the work of this project. 

 
B. The Contractor shall begin the work immediately upon receipt of the written “Notice 

to Proceed” from the Owner.  The date of the commencement of the work is termed 
the “Abatement Start Date.”  The Contractor will be required to complete all work of 
this Contract within the time period stipulated in the finalized schedule.  The last day 
in the schedule is termed as “Contract Completion Date”. 

 
C. If conditions arise that are beyond the control of the Contractor and force delays in 

the performance of the Work, the Owner shall immediately be notified.  The 
Contractor shall state the reason for the delay and shall estimate the expected 
duration of the delay.  Any application for an extension of the Contract completion 
date shall be made under proper change order procedures.  The acceptance of the 
cause for delay and change order is subject to the Owner's review and approval. 

 
D. Work hours will be established in coordination with the Owner. 

 
E. Any extra hours or days per week worked by the Contractor or Sub-Contractors shall 

be at no extra cost to the Owner.  Denial of extra hours or days per week by the 
Owner shall not be grounds for extra time allotted to the overall Contract time. 
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PART 2 - PRODUCTS 
 
NOT USED 
 
PART 3 - EXECUTION 
 
NOT USED 
 
 
 

END OF SECTION 
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SECTION 01026 UNIT PRICES  
 
PART 1 – GENERAL 
 
1.1 SUMMARY 
 

A. A unit price is an amount proposed by the Contractor and stated on the proposal as a 
price per unit of measurement for materials or services that will be added to or 
deducted from the Contract Sum by Change Order in the event the project Scope of 
Work is altered. 

 
B. Unit prices include material, any direct or indirect expenses of the Contractor or Sub-

Contractor, profit, insurance, bonding, and any applicable taxes.  The same unit price 
shall apply whether the work is added or deducted. 

 
PART 2 – PRODUCTS 
 
NOT USED 
 
PART 3 – EXECUTION 
 
NOT USED 
 

END OF SECTION 
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SECTION 01700 CONTRACT CLOSEOUT 
 
PART 1 - GENERAL 
 
1.1 GENERAL PROVISIONS 
 

A. General Provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 

 
1.2 FINAL CLEANING 
 

A. Unless otherwise specified under Sections of this Specification, the Contractor shall 
perform final cleaning operations specified prior to final inspection. 

 
B. Maintain the project site free from accumulations of waste, debris and rubbish caused 

by operations.  At the completion of the work, remove waste materials, rubbish, 
tools, equipment, machinery and surplus materials, and clean all sight-exposed 
surfaces; leave the project clean and ready for work of others under separate contract. 

 
C. Cleaning shall include all surfaces, interior and exterior, in which the Contractor has 

had access. 
 

D. Use only those materials that will not create hazards to health or property. 
 
1.3 ABATEMENT CLOSEOUT DOCUMENTS 
 

A. Submit to the Owner, final completed copies of the Waste Shipment Records, signed 
by all transporters and the designated disposal site owner/operator. 

 
B. Submit to the Owner/Consultant, copies of all notifications & permits and all worker 

certifications (certificates, training, medical, and fit-test). 
 

C. The Contractor must be able to provide Certified Payroll documentation to Martinez 
Couch & Associates, LLC, or its Representative or Project Auditors upon formal 
request. 

 
PART 2 - PRODUCTS 
 
NOT USED 
 
PART 3 - EXECUTION 
 
NOT USED 

END OF SECTION 
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DIVISION II 
 

SPECIAL CONDITIONS 
 

FOREWORD 
 
 
Supplementing Division I of the Specifications for the work to be performed under this Contract, 
DIVISION II, SPECIAL CONDITIONS, shall apply particularly to this Contract. 
 
The enforcement of the requirements of any of the Special Conditions shall not be construed as 
waiving any of the rights of the Owner, contained in any of the other provisions of the Contract. 
 
The Contract documents, including without limitation, these Special Conditions, shall be 
interpreted and construed as far as is reasonably possible to be in addition to, supplementary to 
and consistent with each other. 
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SECTION 02075 SELECTIVE DEMOLITION - ASBESTOS ABATEMENT 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Provide selective demolition as necessary to remove existing floor tiles and mastics and 
paper backing behind radiators. 

1.2 PROJECT CONDITIONS 

A. Occupancy: 

1. Areas of the building in which selective demolition will occur will be unoccupied
during work.

B. Existing Conditions: 

1. After the project has begun, the Contractor is responsible for the condition of the
structures to be selectively demolished.

2. Unforeseen Conditions: Should unforeseen conditions be encountered that affect
design or function of project, investigate and fully submit an accurate, detailed,
written report to the office of the Owner.  While awaiting a response, reschedule
operations if necessary to avoid delay of the overall project.

PART 2 - PRODUCTS 

NOT USED 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and sealed.  (Where applicable). 

B. As practicable, arrange operations to reveal unknown or concealed conditions for 
examination and verification before removal or demolition. 

C. Verify actual conditions to determine, in advance, whether removal or demolition of 
any element will result in structural deficiency, overloading, failure, or unplanned 
collapse. 
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3.2 PREPARATION 
 

A. Traffic: 
 

1. Do not obstruct walks or public ways without the written permission of 
governing authorities and of the Owner.  Where routes are permitted to be closed, 
provide alternate routes, if required. 

 
B. Protection: 

 
1. Provide for the protection of persons passing around or through the area of 

demolition. 
2. Perform demolition so as to prevent damage to adjacent improvements and 

facilities to remain. 
3. Protect walls, floors, and other new or existing work from damage during 

demolition operations. 
 
3.3 POLLUTION CONTROLS 
 

A. Control as much as practicable the spread of dust and dirt. 
 

B. Observe environmental regulations. 
 

C. Do not allow water usage that may result in freezing or flooding. 
 

D. Do not allow adjacent improvements to remain to become soiled by demolition 
operations. 

 
3.4 DEMOLITION - GENERAL 
 
 Not Applicable. 

 
3.5 DISPOSAL OF NON-CONTAMINATED MATERIALS 
 

A. Promptly dispose of materials resulting from demolition operations.  Non-contaminated 
material shall be disposed of as general waste or recycled as applicable.  Do not allow 
materials to accumulate on site. 

 
B. All rubbish and waste material from the Work shall be neatly stacked or kept in suitable 

containers and removed from the premises daily.  The premises shall be kept clean and 
in an orderly condition at all times to the satisfaction of the Owner. 

 
C. Transport materials resulting from demolition operations and legally dispose of off-

site. 
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D. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials 
and promptly dispose of off-site. 

3.6 CLEANING 

A. Throughout the construction period, the Contractor shall maintain the building and site 
free of rubbish, debris, surplus materials, and other items not required for the Work. 
Remove such material from the site daily to prevent accumulations.  Remove all 
construction debris from work areas, and remove all hazardous waste and asbestos 
waste, as required, by the most current federal, state, and local regulations and the 
requirements of the specifications. 

END OF SECTION 
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SECTION 02080 ASBESTOS ABATEMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. General Provisions of Contract, including Supplementary Conditions and other 
Division 1 Sections, apply to this Section. 

B. Refer to other Sections of these Specifications to determine the type and extent of 
work therein affecting the work of this Section, whether or not such work is 
specifically mentioned herein. 

1.2 SCOPE OF WORK 

A. Work outlined in this section includes all that is necessary for the complete removal 
and disposal of asbestos-containing materials (ACMs) identified in the areas as 
detailed below for 91 Dogwood Drive in Easton, CT.  The Contractor is responsible 
for verification of all quantities of ACM scheduled for removal.  This verification 
shall include an on-site walk-through inspection of the work area.  The project is 
detailed in the following table. 

TABLE 1: LIST OF ACMs 

MATERIAL LOCATION 
ESTIMATED 
QUANTITY 

9”x9” Floor tile and associated mastic 
1st floor Mudroom 182 square feet 

Basement 
(beneath stairs and closet) 45 square feet 

Paper backing associated w/ 
heating unit 

Mudroom, Dining Room, Living 
Room, Kitchen 72 square feet 

Brown mastic associated w/ 
Ceramic wall tiles Kitchen 50 square feet 
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1.3 DEFINITIONS 

The following definitions relative to asbestos abatement apply: 

1. ABATEMENT - Procedures to control fiber releases from asbestos-containing
materials; includes removal, encapsulation, and enclosure.

2. AIR MONITORING - The process of measuring the airborne fiber concentration
within an area or within a person’s breathing zone.

3. AMENDED WATER - Water to which a surfactant has been added.

4. ASBESTOS - The name given to a number of naturally occurring fibrous silicates.
This includes the serpentine forms and the amphiboles and includes chrysotile,
amosite, crocidolite, tremolite, anthophyllite, and actinolite, or any of these forms,
which have been chemically altered.

5. ASBESTOS PROJECT MONITOR (APM) - A professional capable of conducting
air monitoring and analysis of samples for airborne fiber concentrations.  This
individual should be an industrial hygienist, an environmental scientist, or an
engineer with experience in asbestos air monitoring and worker protection equipment
and procedures.  This individual should have demonstrated proficiency in conducting
air sample collection in accordance with 29 CFR 1910.1001 and 29 CFR 1926.1101.

6. ASBESTOS WORK AREA - A regulated area as defined by OSHA 29 CFR
1926.1101 where asbestos abatement operations are performed which is isolated by
physical barriers to prevent the spread of asbestos dust, fibers, or debris.  The
regulated area shall comply with requirements of regulated area for demarcation,
access, respirators, prohibited activities, competent persons and exposure
assessments and monitoring.

7. ASBESTOS FIBERS – Those asbestos particles with a length greater than five (5)
microns and a length to diameter ratio of 3:1 or greater.

8. CLEAN ROOM - An uncontaminated area or room, which is a part of the worker
decontamination enclosure with provisions for storage of workers' street clothes and
protective equipment.

9. CLEARANCE SAMPLING - Final air sampling performed aggressively after the
completion of the abatement project in a regulated area.  Clearance sampling can be
conducted by either of the following two methods:
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(A) Air samples collected by the air sampling professional having a fiber 
concentration of less than 0.01 fibers/cc of air in each of five (5) samples 
collected inside the containment will denote acceptable clearance sampling 
by Phase Contrast Microscopy (PCM). 

 
(B) Five air samples collected inside the containment by the air sampling 

professional having an average asbestos concentration of less than 70 
structures per square millimeter of air will denote acceptable clearance 
sampling for Transmission Electron Microscopy (TEM). 

 
10. COMPETENT PERSON - As defined by 29 CFR 1926.1101, a representative of the 

Abatement Contractor who is capable of identifying existing asbestos hazards in the 
workplace and selecting the appropriate control strategy for asbestos exposure.  In 
addition has authority to take prompt corrective measures to eliminate such hazards 
during asbestos removal.  Competent person shall be properly trained in accordance 
with Environmental Protection Agency’s (EPA) Model Accreditation Plan. 
 

11. CURTAINED DOORWAY - A device to allow ingress and egress from one area to 
another while permitting minimal air movement between the areas.  Two curtained 
doorways spaced a minimum of six feet apart can form an airlock. 

 
12. DECONTAMINATION ENCLOSURE SYSTEM - A series of connected areas, with 

curtained doorways between any two adjacent areas, for the decontamination of 
workers and equipment.  A decontamination enclosure system always contains at 
least one airlock and is adjacent and connected to the regulated area, where possible. 
 

13. ENCAPSULANT - A liquid material which can be applied to asbestos-containing 
materials which controls the possible release of asbestos fibers from the materials 
either by creating a membrane over the surface (bridging encapsulant) or penetrating 
the material and binding its components together (penetrating encapsulant). 
 

14. EQUIPMENT ROOM – Any contaminated area or a room that is part of the worker 
decontamination enclosure with provisions for storage of contaminated clothing and 
equipment. 
 

15. FIXED OBJECT - Unit of equipment or furniture in the work areas that cannot be 
removed from the work area. 

 
16. FRIABLE ASBESTOS MATERIALS - Any material that contains more than 1% 

asbestos by weight, that can be crumbled, pulverized or reduced to powder by hand 
pressure. 
 

17. GLOVE BAG - A manufactured polyethylene bag type of enclosure with built-in 
gloves such as is placed with an airtight seal around asbestos-containing material and 
which permits the asbestos-containing materials contained by the bag to be removed 
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without releasing asbestos fibers to the atmosphere.  The use of glove bag is 
permitted for removal and repair of small amount (less than 3 linear feet/3 square 
feet) of ACM. 

18. HEPA FILTER - High Efficiency Particulate Air (HEPA) filter in compliance with
ANSI Z9.2-1979.

19. HEPA VACUUM EQUIPMENT - Vacuum equipment equipped with a HEPA filter
system for filtering the effluent air from the unit.

20. MOVABLE OBJECT - Unit of equipment or furniture in the work area that can be
removed from the work area.

21. NEGATIVE AIR PRESSURE EQUIPMENT - A portable local exhaust ventilation
system equipped with HEPA filtration used to create negative pressure in a regulated
area (negative with respect to adjacent unregulated areas) and capable of maintaining
a constant, low velocity air flow into regulated areas from adjacent unregulated areas.

22. NESHAPS - National Emissions Standard for Hazardous Air Pollutants regulations
enforced by the EPA.

23. PERMISSIBLE EXPOSURE LEVEL (PEL) - The average airborne concentration of
asbestos fibers to which an employee is allowed to be exposed over an eight-hour
period.  The PEL established by OSHA 29 CFR 1926.1101 is 0.1 fibers per cubic
centimeter of air averaged over an eight-hour time period.  An airborne fiber
concentration of 1.0 fibers /cc averaged over a sampling period of 30 minutes is the
Excursion Limit.  The Contractor is responsible for maintaining work areas in a
manner that this standard is not exceeded.

24. REGULATED AREA - An area established by the employer to demarcate where
Class I, II, and III asbestos work is conducted and any adjoining area where debris
and waste from such asbestos work accumulate, and a work area within which
airborne concentrations of asbestos fibers may exceed the PEL.

25. SHOWER ROOM - A room between the clean room and the equipment room in the
work decontamination enclosure with hot and cold running water and suitably
arranged for employee showering during decontamination.  The shower room is
located in an airlock between the contaminated area and the clean area.
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1.4 SUBMITTALS 

A. The Contractor shall submit the following to the Owner prior to the start of the 
project: 

1. Evidence that the Contractor is certified to perform asbestos abatement work
in the State of Connecticut.

2. Schedule to the Owner, which defines a timetable for executing and
completing the project, including set-up, removal, cleanup, decontamination,
and air clearance monitoring.

3. The identity and licensing of the hauling contractor and the landfill to be
used.

4. Connecticut certificates of licensure (current) and training (both initial and
current refresher), current respirator fit test records, and current medical
records for each employee who may be on the project site.  No individual
shall provide services as an asbestos abatement site supervisor or as an
asbestos abatement worker without a license to do so issued by the CTDPH.

5. Signed copy of the Certificate of Workers Acknowledgment found at the end
of this section for each worker who is to be at job site.

6. Detailed product information on all materials and equipment proposed for
asbestos abatement work on this project.

B. The following shall be available onsite during the work: 

1. Training, State certification, respirator fit test, and medical records for
employees to start work.

C. The following shall be submitted to the Owner at the completion of work: 

1. Completed Punch List.

2. Completed copies of Waste Shipment Records (WSR).

1.5 REGULATIONS AND STANDARDS 

A. The Contractor shall be solely responsible for conducting this project and supervising 
all work in a manner which will be in conformance with all federal, state, and local 
regulations and guidelines pertaining to asbestos abatement.  Specifically, the 
Contractor shall comply with the requirements of the following: 
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1. U.S. Environmental Protection Agency (USEPA) National Emissions
Standards for Hazardous Air Pollutants (NESHAP) Regulations (40 CFR 61,
Subpart M);

2. Occupational Safety and Health Administration (OSHA) Asbestos
Regulations (29 CFR 1910.1001 and 1926.1101);

3. State of Connecticut Department of Public Health (CTDPH) Standards for
Asbestos Abatement Sections 19a-332a-1 through 19a-332a-16 inclusive and
Sections 20-440-1 through 20-440-9 inclusive;

4. State of Connecticut Department of Energy & Environmental Protection
(CTDEEP) Regulations, Section 22a-209-8(i) and Section 22a-220 of the
Connecticut General Statute.

5. Connecticut Basic Building Code (BOCA)

6. National Fire Protection Association (NFPA) Life Safety Code;

7. Local health and safety codes, ordinances or regulations pertaining to
asbestos abatement and all national codes and standards including
Association for Standards of Testing and Materials (ASTM), American
National Standards Institute (ANSI), and Underwriters Laboratories (UL).

8. Occupational Safety and Health Administration (OSHA) (29 CFR 1910
Subpart D) and (29 CFR 1926 Subpart M) Fall Protection.

1.6 EXEMPTIONS 

A. Any deviations from these Specifications require the written approval and 
authorization from the Owner and Consultant Asbetos Project Designer. 

B. Any deviation in work practices identified in CTDPH Standards for Asbestos 
Abatement, Sections 19a-332a-1 to 19a-332a-23, Sections 20-440-1 to 20-440-9, 
Section 20-441, and Section 19a-332e-1 to 19a-332e-2, must be requested in writing 
and approved in writing by the CTDPH. 

1.7 FINAL VISUAL INSPECTION AND CLEARANCE AIR SAMPLING 

A. Following the completion of the final cleaning phase of the work in a contained work 
area, the Consultant shall conduct a final visual inspection of the area.  The 
Contractor shall be responsible for meeting final visual criteria, which is the absence 
of visible debris, as specified in CTDPH regulation 19a-332a-12(b). 
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B. Following the completion of the final visual inspection, and upon which time the 
Consultant agrees that the Contractor has met the final visual criteria and the work 
area has been encapsulated, the Consultant will collect final clearance air samples in 
work area(s) as required.  The Owner shall be responsible for payment of the 
sampling and analysis of the first round of final air clearance samples only for a 
particular work area.  The Contractor shall be responsible for payment of all costs 
associated with the collection and analysis of additional final air clearance samples if 
the first round samples fail to meet the designated clearance criteria of 0.010 
fibers/cubic centimeter (f/cc) by phase contrast microscopy (PCM) or <70 structures 
per square millimeter (s/mm) by transmission electron microscopy (TEM). 

1.8 NOTIFICATIONS, POSTINGS, SUBMITTALS, AND PERMITS 

A. The Contractor shall make the following notifications and provide submittals to the 
following agencies prior to the commencement of removal work.  This notification is 
required ten (10) calendar days prior to the start of the abatement project: 

1. State of Connecticut
Department of Public Health
Indoor Air Program
410 Capitol Avenue
P.O. Box 340308
Hartford, CT 06134-0308

Note: Required for abatement occurring in a School facility.  Also satisfies
the requirement to notify the EPA.

2. State of Connecticut
Department of Energy & Environmental Protection
Health Services and Solid Waste management Unit
79 Elm Street
Hartford, CT 06106
(Only if asbestos waste is disposed of in Connecticut)
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B. The minimum information included in the notification to these agencies includes: 

1. Name and address of site owner/operator.

2. Site location.

3. Amount of friable and non-friable asbestos-containing materials to be
removed.

4. Work schedule, including proposed start and completion dates.

5. Asbestos removal procedures to be used.

6. Name and location of disposal site for generated asbestos waste, residue, and
debris.

1.9  WORK SITE SAFETY PLAN 

A. The Contractor shall establish a set of emergency procedures and shall post them in a 
conspicuous place at the work site.  The safety plan should include provisions for the 
following: 

1. Evacuation of injured workers.

2. Emergency and fire exit routes from all work areas.

3. Emergency first aid treatment.

4. Local telephone numbers for emergency services including ambulance, fire,
and police.

5. Methods to notify appropriate personnel in the event of a fire or other
emergency requiring evacuation of the site or area.

6. Site safety plan for fall protection.

B. The Contractor is responsible for training all workers in these procedures. 

1.10 CONTROL OVER REMOVAL WORK 

A. At the discretion of the owner, all work procedures may be continuously monitored 
by the Consultant’s Asbestos Project Monitor (APM) to determine that areas outside 
the designated work area(s) have not been contaminated. 
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B. Prior to work on any given day, the Contractor's designated "Competent Person" shall 
discuss the day's work schedule with the APM to evaluate job tasks with respect to 
safety procedures and requirements specified to prevent contamination outside the 
work area.  This includes a visual survey of the work area(s) and the decontamination 
enclosure systems.  (if applicable) 

 
C. The Contractor shall maintain control of and be responsible for access to all work 

areas to ensure the following requirements: 
 

1. Non-essential personnel are prohibited from entering the area. 
 
2. All authorized personnel entering the work area shall read the "Worker 

Protection Procedures" which are posted at the entry points to the enclosure 
system, and shall be equipped with properly fitted respirators and protective 
clothing. 

 
3. All personnel who are exiting from the decontamination enclosure system 

shall be properly decontaminated. 
 
4. Asbestos waste that is taken out of the work area must be properly bagged 

and labeled in accordance with these specifications.  The surface of the bags 
shall be decontaminated.  Asbestos waste leaving the enclosure system must 
be immediately transported off site or immediately placed in locked, posted 
temporary storage on site, and removed within 24 hours of the project 
conclusion.  The Contractor will seek permission of the Owner to place a 
temporary dumpster at a suitable location (if applicable). 

 
5. Any material, equipment, or supplies that are brought out of the 

decontamination enclosure system shall be cleaned and decontaminated by 
wet cleaning and/or HEPA vacuuming of all surfaces. 

 
1.11 PROPER WORKER PROTECTION 
 

A. This section describes the equipment and procedures required for protecting workers 
against asbestos contamination and other workplace hazards except for respiratory 
protection. 

 
B. All workers are to be accredited and certified as Asbestos Abatement Workers as 

required by the CTDPH. 
 

C. The Contractor is required to be certified, accredited, and licensed as required by the 
CTDPH. 
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D. In accordance with 29 CFR 1926.1101, all workers shall receive a training course 
covering the dangers inherent in handling asbestos, the dangers of breathing asbestos 
dust, proper work procedures, and proper worker protective measures.  This course 
must include but is not limited to the following: 

1. Methods of recognizing asbestos.

2. Health effects associated with asbestos.

3. Relationship between smoking and asbestos in producing lung cancer.

4. Nature of operations that could result in exposure to asbestos.

5. Importance of and instruction in the use of necessary protective controls,
practices and procedures to minimize exposure including:
a. Engineering controls
b. Work practices
c. Respirators
d. Housekeeping procedures
e. Hygiene facilities
f. Protective clothing
g. Decontamination procedures
h. Emergency procedures
i. Waste disposal procedures

6. Purpose, proper use, fitting, instructions, and limitations of respirators as
required by 29 CFR 1910.134.

7. Appropriate work practices for the work.

8. Requirements of medical surveillance program.

9. Review of 29 CFR 1926.

10. Pressure differential systems.

11. Work practices including hands on or on-job training.

12. Personal Decontamination procedures.

13. Air monitoring, personal and area.

E. The Contractor shall provide medical examinations for all workers who may 
encounter an airborne fiber level of 0.1 f/cc or greater for an eight-hour Time 
Weighted Average (TWA).  In the absence of specific airborne fiber data, provide 
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medical examinations for all workers who will enter the work area for any reason. 
Examination shall at a minimum meet OSHA requirements as set forth in 29 CFR 
1926.1101.  In addition, provide an evaluation of the individual’s ability to work in 
environments capable of producing heat stress in the worker. 

F. Submit the following to the Owner/Consultant for review.  The Contractor shall not 
start work until the Owner/Consultant reviews the submittals and indicates that they 
are acceptable. 

1. Certificates from an EPA-approved AHERA Abatement Workers course for
each worker as evidence that each Asbestos Abatement Worker is accredited
as required by the AHERA Regulation 40 CFR 763 Appendix C to Subpart E,
April 30, 1987.

2. Evidence that the Contractor is certified to perform asbestos abatement work
by the State of Connecticut Department of Public Health.

3. An original signed copy of the Certificate of Worker's Acknowledgment
found at the end of this section, for each worker who is to be at the job site or
enter the Work Area.

4. Documents verifying that each worker has had a medical examination within
the last 12 months as part of compliance with OSHA medical surveillance
requirements.  Submit, at a minimum, for each worker the following:
a. Name and Social Security Number.
b. Physicians Written Opinion from examining physician including at a

minimum the following:
1) Whether worker has any detected medical conditions that

would place the worker at an increased risk of material health
impairment from exposure to asbestos.

2) Any recommended limitations on the worker or on the use of
personal protective equipment such as respirators.

3) Statement that the worker has been informed by the physician
of the results of the medical examination and of any medical
conditions that may result from asbestos exposure.

5. Information that was provided to physician in compliance with 29 CFR
1926.1101. 

6. A statement that the worker is able to wear and use the type of respiratory
protection proposed for the project, and is able to work safely in an
environment capable of producing heat/cold stress in the worker.
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G. Certification signed by an officer of the company and notarized which states that 
exposure measurements, medical surveillance, and worker training records are being 
kept in conformance with the requirements of OSHA 29 CFR 1926. 

 
1.12  CONTRACTOR'S AIR SAMPLING RESPONSIBILITY 
 

A. The Contractor is responsible for monitoring airborne asbestos fiber concentrations in 
the workers' breathing zones and to establish conditions and work procedures for 
maintaining compliance with OSHA Regulations 29 CFR 1910.1001, and 1926.1101. 

 
B. The air sampling procedures shall ensure proper documentation of all personal air-

sampling results.  Documentation for personal sampling must be available at the job 
site for review by federal and/or state regulatory agencies. 

 
C. All air sampling shall be conducted in accordance with methods described in OSHA 

Standards 29 CFR 1910.1001 and 1926.1101.  The flow rate for air samples will not 
be less than 0.5 liters/minute and must not exceed 2.5 liters/minute. 

 
1.13 RESTRICTIONS ON CONTRACTOR'S USE OF GROUNDS 
 

A. The Contractor shall confine his/her operations to the actual work site, access routes 
and storage areas designated by the Owner.  The Contractor may place a dumpster at 
a place designated by the Owner. 
 

B. The Contractor shall have sole responsibility for providing all materials, equipment, 
or tools and any storage required shall be at the Contractor's own risk.  The Owner 
will not assume responsibility for any loss of materials, equipment, or tools stored on 
its property. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. Deliver all materials in the original packages, containers, or bundles bearing the name 
of the manufacturer and the brand name and product technical description. 

 
B. Damaged or deteriorating materials shall not be used and shall be removed from the 

premises.  Material that becomes contaminated with asbestos shall be 
decontaminated or disposed of as asbestos waste. 

 
C. Polyethylene sheet in a roll size to minimize the frequency of joints shall be delivered 

to the job site with factory label indicating 4 or 6 mil thickness. 
 

D. Polyethylene disposable bags shall be six (6) mil thick with pre-printed labels. 
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E. Tape and adhesive spray will be capable of sealing joints in adjacent polyethylene 
sheets and for attachment of polyethylene sheet to finished or unfinished surfaces of 
dissimilar materials and capable of adhering under both dry and wet conditions, 
including use of amended water. 

F. Surfactant (wetting agent), shall consist of fifty (50) percent polyoxyethylene ether 
and fifty (50) percent polyoxyethylene ester, or equivalent, and shall be mixed with 
water to provide a concentration of one (1) ounce surfactant to five (5) gallons of 
water or as directed by manufacturer. 

G. Removal encapsulant shall be non-flammable factory prepared penetrating chemical 
encapsulant found acceptable to Consultant.  Usage shall be in accordance with 
manufacturer's printed technical data. 

H. The Contractor shall have available spray equipment capable of mixing wetting agent 
with water and capable of generating sufficient pressure and volume and having 
sufficient hose length to reach all areas where asbestos is present. 

I. Impermeable containers are to be used to receive and retain any asbestos- containing 
or contaminated materials until disposal at an acceptable disposal site.  (The 
containers shall be labeled in accordance with OSHA Standard 29 CFR 1926.1101) 
Containers must be both air and watertight. 

J. Labels and signs, as required by OSHA Standard 29 CFR 1926.1101 will be used. 

K. Encapsulant shall be bridging or penetrating type which has been found acceptable to 
the Consultant.  Usage shall be in accordance with manufacturer's printed technical 
data. 

L. A high efficiency particulate air (HEPA)-filtered local exhaust ventilation shall be 
utilized during the installation of enclosures and supports where asbestos-containing 
materials may be disturbed. 

2.2 TOOLS AND EQUIPMENT 

A. The Contractor shall provide all tools and equipment necessary for asbestos removal. 

B. The Contractor's air monitoring professional shall have air-monitoring equipment of 
type and quantity to monitor operations and conduct personal exposure monitoring 
per OSHA requirements. 

C. The Contractor shall have available sufficient inventory of dated purchase orders for 
materials necessary for the job including protective clothing, respirators, filter 
cartridges, polyethylene sheeting of proper size and thickness, tape and air filters. 
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D. The Contractor shall have available power cables or power sources such as generators 
(where required). 

E. Exhaust air filtration system units shall contain HEPA filter(s) capable of sufficient 
air exhaust to create negative pressure of at least 0.02 inches of water column within 
each enclosure with respect to outside areas.  Equipment shall be checked for proper 
operation by smoke tubes or differential pressure gauge before the start of each shift 
and at least twice during the shift.  Adequate exhaust air shall be provided for a 
minimum of four (4) air changes per hour within the enclosure.  No air movement 
system or air filtering equipment shall discharge unfiltered air outside, nor shall 
filtered air units be exhausted indoors from the work area. 

F. Vacuum units, of suitable size and capacities for the project, shall have HEPA 
filter(s) capable of trapping and retaining at lead 99.97 percent of all monodispersed 
particles of 0.3 micrometers in diameter or larger. 

G. The Contractor will have reserve units so that the exhaust air filtration system will 
operate continuously. 

2.3 ELECTRICAL 

A. If the Contractor elects to furnish and install a portable ground fault circuit interrupter 
(GFCI) Power Supply Board and receptacles, it shall include the following: 

1. All circuits individually GFCI-protected.

2. Weatherproof enclosure NEMA 3 (rain-tight) with receptacle covers.

3. Construction durable, 16-gauge steel construction.

4. At least two 20-amp circuits (for APM).

5. Main circuit breaker.

5. Components UL listed.

6. At least two 20-amp circuits (for Decontamination Facility).

B. The Contractor shall furnish and install wiring as follows: 

1. Size the wire to limit voltage drop to a maximum of 3% with length of run.

C. The Contractor will supply additional lighting for all abatement work areas if 
necessary to provide sufficient lighting. 

02080 91 DOGWOOD DRIVE 
FSS PN: 22214 14 

184



 

D. As necessary, the Contractor will de-energize, lockout, and tag existing electrical 
components within the work area at their closest main source. 

 
E. The Contractor shall provide all electrical connections and equipment necessary to 

supply “bead/shot” machine. 
 
F. The Owner will furnish electrical power for the project. 

 
PART 3 - EXECUTION 
 
3.1 WORKER PROTECTION 
 
 A. General: 
 

1. All asbestos abatement work shall be performed in accordance with 29 CFR 
1910.1001, 29 CFR 1926.1101 and State of Connecticut regulations as 
specified herein.  Personnel shall wear and utilize protective clothing and 
equipment as specified herein.  Eating, smoking, drinking, chewing gum, or 
applying cosmetics shall not be permitted in the asbestos control area.  
Personnel of other trades not engaged in the abatement of asbestos shall not 
be allowed in the work area unless all the personnel protection provisions of 
this Specification are complied with by the trade personnel. 

 
2. Engineering controls shall be used to minimize airborne fiber concentrations 

within the work area.  A combination of personal protective equipment and 
work practices shall also be used to further reduce employee exposure to 
asbestos fibers. 

 
3. The Contractor shall provide all authorized visitors with respirators, new 

filters, protective clothing, headgear, eye protection, footwear, and hard hats 
as in the procedures described herein and afford them the use of all facilities 
to keep them free of contamination from asbestos fibers. 

 
4. The Contractor shall provide the decontamination facility for worker and 

equipment decontamination as well as the results of the personal air 
monitoring. 

 
 B. Respiratory Protection: 
 

1. The Contractor shall select and provide at no cost to his/her employees 
respirators, which shall provide adequate protection to the employee as 
specified by Section 1910.1001(g) Table D-1 and Section 1926.1101(h) Table 
D-4. 
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2. Respiratory protection shall be worn by all persons potentially exposed to
elevated airborne concentrations of asbestos fibers from the initiation of the
asbestos abatement project until all areas have been given clearance.
Clearance shall be conducted by the APM.

3. The Contractor shall provide Powered Air Purifying Respirators (PAPR) or
Type C (continuous flow or pressure demand) supplied air respirators to all
workers at the job site.  If it is established, through collection and analysis of
personal air samples in accordance with the OSHA Reference Method
(ORM) (See U.S. Department of Labor; Occupational Safety and Health
Administration; Occupational Exposure to Asbestos; Title 29 CFR
1910.1001, "General Industry Standard."  Title 29 CFR 1926.1101,
"Construction Standard") that this respiratory protection is more than
sufficient the Contractor may provide half face-piece air purifying respirators.

a. Once the exposure limits have been established, the respirators
presented in 29 CFR 1910.1001 that afford adequate protection at
such upper concentrations of airborne asbestos fibers shall be used.

b. The minimum personal sampling period shall be seven hours at a
flow rate of 0.5 to 2.5 liters per minute.  The samples shall be
collected within the workers’ breathing zone.  Personal sampling
shall be the responsibility of the Contractor.  Personal sampling
results shall be available on site no later than 24 hours after sampling.

c. The filters provided for both the cartridge respirators and the PAPR's
shall be National Institute for Occupational Safety and Health
(NIOSH) approved for asbestos fibers.

C. Protective Clothing: 

1. The Contractor shall provide to all workers, foreman and superintendents,
protective disposable clothing consisting of full body coveralls, head covers,
and 18-inch high boot type covers or reusable footwear.

2. The Contractor shall provide eye protection and hard hats, as required, by job
conditions and safety regulations.

3. Reusable footwear, hard hats and eye protection devices shall be left in the
"contaminated equipment room" until the end of the asbestos abatement
work.

4. Upon completion of asbestos abatement work, the footwear shall be disposed
of as contaminated waste or cleaned thoroughly inside and out using soap and
water before removing from work area or from equipment and access area.
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5. All disposable protective clothing shall be discarded and disposed of as
asbestos waste when the wearer exits from the workspace to the outside
through the decontamination facilities.

6. The color of the disposable clothing worn outside the work area shall be a
different color than the disposable clothing worn inside the work area.

D. Decontamination Procedures: 

1. Each worker and authorized visitor without exception shall, upon entering the
job site: remove street clothes in the clean change room and put on an
appropriate respirator with new filters, and clean disposable protective
clothing before entering the equipment room or the work area, except that
workers intending to re-wear previously worn protective clothing stored in
the equipment room shall enter the equipment room wearing only respirators.

2. Each time he/she leaves the work area, each worker and authorized visitor
shall:

a. Vacuum gross contamination from clothing before leaving the work
area.

b. Proceed to the equipment room and remove all clothing except
respirator.

c. Still wearing the respirator, proceed unclothed into the showers.

d. Clean the outside of the respirator with soap and water while
showering.

e. Remove filters, wet them, and dispose of filters in the container
provided for that purpose.

f. Wash and rinse the inside of the respirator.  After showering, dry off
with disposable towels.

3. Following showering and drying off, each worker and authorized visitor shall
proceed directly to the clean change room and dress in street clothes at the
end of the day's work, or before eating, smoking, or drinking.

4. Contaminated reusable work footwear shall be stored in the equipment room
when not in use in the work area.  Upon completion of asbestos abatement
work, footwear shall be disposed of as contaminated waste or cleaned inside
and out using soap and water before removing these items from the work area
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or from the equipment and access area.  Contaminated protective clothing 
shall be stored in the equipment room for reuse or placed in receptacles for 
disposal with other asbestos-contaminated materials. 

 
3.2 WORK AREA PREPARATION 
 

A. Where necessary, within regulated areas, shut down electrical power, including 
receptacles and light fixtures.  Under no circumstances during the abatement process 
will existing lighting fixtures inside the regulated area be permitted to be operating.  
Provide GFCI devices, temporary power, and temporary lighting installed in 
compliance with the applicable electrical codes and by a licensed electrician.  
Electrical receptacles inside work area may not be used unless they are protected by 
GFCI devices. 

 
B. Shut down and/or isolate heating, cooling, and ventilation air systems or zones to 

prevent contamination and fiber dispersal to other areas of the structure.  During the 
work, vents within the work area shall be sealed with duct tape and polyethylene 
sheeting. 

 
C. Seal off all openings, including, but not limited to, separations to occupied areas, 

windows, corridors, doorways, skylights, ducts, grills, diffusers, and any other 
penetration of the work areas, with polyethylene sheeting a minimum of six (6) mil 
thick, sealed with duct tape. 

 
D. Remove moveable objects within the proposed work area to the extent possible 

before the work starts. 
 

E. Pre-clean fixed objects within the work areas, using HEPA vacuum equipment and/or 
wet cleaning methods as appropriate, and enclose with a minimum six (6) mil plastic 
sheeting sealed with duct tape. 

 
F. Clean the proposed work areas using HEPA vacuum equipment or wet cleaning 

methods as appropriate.  Do not use methods that raise dust, such as dry sweeping or 
vacuuming with equipment not equipped with HEPA filters. 

 
G. Remove binding strips, all vinyl cove base, or other restrictive molding that are in the 

way of abatement activities from doorways, walls, etc. and dispose of as general 
waste. 

 
H. After HEPA vacuum/wet cleaning, work area containment shall be constructed of a 

minimum 2 layers of 4 mil sheeting on all walls.  In all areas that require the 
Contractor to install a ceiling of containment, one layer of 6 mil sheeting shall be 
utilized. 
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I. Install adequate number of HEPA ventilation units to achieve the required number of 
at least 4 air changes per hour and exhaust units to the exterior of the building. 

3.3 DECONTAMINATION SYSTEM 

A. The Contractor shall establish a decontamination enclosure (decon) contiguous to the 
work area consisting of equipment room, shower room, and clean room in series. 
The only access between contaminated and uncontaminated areas shall be through 
this decontamination enclosure. 

B. Access between rooms in the decontamination system shall be through double-flap 
curtained openings.  The clean room, shower room and the equipment room within 
the decontamination enclosure shall be completely sealed ensuring that the sole 
source of airflow through this area originates from uncontaminated areas outside the 
work area. 

C. Construct the decontamination system with PVC, metal, or other equivalent rigid 
framing and cover both sides with a double layer of six (6) mil polyethylene sheeting, 
spray glued and taped at the joints. 

3.4 MAINTENANCE OF THE WORK AREA 

A. Acceptance of Asbestos Control Area: The Contractor shall not begin removal unless 
the APM is in attendance.  The control area must be constructed, the decontamination 
facility prepared and the supplies to be used assembled, barriers properly constructed, 
openings sealed, and other preparations made to allow the removal operation to 
proceed.  If conditions are not acceptable, the Contractor shall correct deficiencies to 
comply with the specifications. 

3.5 ASBESTOS REMOVAL PROCEDURE - GENERAL 

A. The Contractor shall have a designated "Competent Person" on the job at all times to 
ensure establishment of a proper enclosure system and proper work practices 
throughout project. 

B. Abatement work will not commence until authorized by on-site APM (if applicable). 

C. Spray asbestos materials with amended water using airless spray equipment or apply 
approved removal wetting agent to reduce the release of fibers during removal 
operation.  The Consultant shall pre-approve the use of amended water as the wetting 
agent. 

D. In order to maintain indoor airborne asbestos fiber concentrations to the minimum, 
the wet asbestos must be removed in manageable sections. 
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E. Fill disposal containers as removal proceeds, seal filled containers and clean 
containers before removal to equipment decontamination system.  Wet clean each 
container thoroughly, double bag and apply caution label.  Ensure that workers do not 
exit the work area thorough the equipment decontamination enclosure. 

 
F. After completion of stripping work, all surfaces from which asbestos has been 

removed shall be wet brushed, using a nylon brush, wet wiped, and sponged or 
cleaned by an equivalent method to remove all visible material.  During this work, 
the surfaces being cleaned shall be kept wet. 

 
G. Remove and containerize all visible accumulations of asbestos-containing and/or 

asbestos-contaminated debris.  During cleanup, utilize brooms, rubber dustpan, and 
rubber squeegees. 

 
H. Sealed disposal containers, and all equipment used in the work area, shall be included 

in the cleanup and shall be removed from work areas via the equipment 
decontamination enclosure at an appropriate time in the cleaning sequence.  All 
asbestos waste shall be placed in 6-mil polyethylene disposal bags and shall be 
double bagged in the equipment decontamination enclosure before removal from the 
site. 

 
I. At any time during asbestos removal, should the APM suspect contamination of areas 

outside the work area(s), he/she shall cause all abatement work to stop until the 
Contractor takes steps to decontaminate these areas and eliminate the causes of such 
contamination.  Unprotected individuals shall be prohibited from entering suspected 
contaminated areas until air sampling and visual inspections certify decontamination. 

 
J. After completion of the initial final cleaning procedure but prior to encapsulation, a 

pre-sealant inspection shall be conducted by the APM.  The pre-sealant inspection 
shall verify that ACM and residual dust has been removed from the work area. 

 
3.6 ASBESTOS REMOVAL PROCEDURE - FLOOR TILE & MASTIC 
 

A. Prior to beginning the removal of any resilient floor covering, remove all movable 
objects from the work area.  If applicable, remove the bookcases, counters, and 
radiators to access the floor tile and mastic that go underneath those items. 

 
B. Remove resilient tile floor covering using the following procedure: 

 
1. Dispose of any materials that have floor mastic on them as asbestos-

containing waste.  The contractor may have to perform selective destructive 
demolition, such as removing carpeting or partition walls, to access the tile. 
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2. Wet the floor with amended water, removal encapsulant, or detergent
solution, so that entire surface is wet.  Do not allow puddle or run off to other
areas.  If a removal encapsulant is used, use in strict accordance with
manufacturer's instructions.  Cover with sheet polyethylene to allow humidity 
to release tile from floor.  Allow time for humidity and water or removal
encapsulant to loosen tiles prior to removal.

3. Keep floor continuously wet throughout removal operation.

4. Remove all layers of tiles using a manual or powered spade, or stripping
machine.  Continuously mist floor in area with amended water, removal
encapsulant or detergent solution.  Wet any debris generated as necessary to
keep continuously wet.  Keep floor where tile has been removed continuously 
wet until after completion of mastic removal.

5. After completion of floor tile removal, the Contractor shall remove mastic
adhesive.  Floor mastics may be removed using low odor chemical strippers
in accordance with manufacturer’s instructions.

C. Debris and Waste 

1. Pick up whole tiles, stack, place in boxes or wrap in felt, and place in labeled
disposal bags.  At the Contractor's option tiles may be placed directly into
durable leak-tight containers.

2. Shovel broken tiles, mastic saturated absorbent materials, and debris into
nylon reinforced grain bags that are placed in a disposal bag, or place directly 
in steel leak-tight drums.

3. Place bagged waste in a second disposal bag and dispose of as asbestos
waste.

D. After completion of all resilient flooring and mastic removal work, the Contractor 
shall conduct final cleaning. 

3.7 ASBESTOS REMOVAL PROCEDURE – PAPER ASSOC. W/ RADIATOR 

A. Remove paper backing associated with radiators using the following procedure: 

1. Ensure that plumbing has been disconnected from each radiator prior to
start of work.

2. Remove radiator from wall.

3. Wet wipe and HEPA vacuum radiator unit and remove from work area.
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4. Place a drop cloth consisting of 1 layer of 6 mil polyethylene sheeting on
the floor below paper backing and secure in place.

5. Thoroughly wet entire surface of paper backing with amended water.

6. Remove paper backing as intact as feasible and place directly into waste
bag.

7. Ensure that waste is adequately wetted inside of waste bag.

8. Place bagged waste in a second disposal bag.

9. Label each bag for disposal as asbestos waste.

B. After completion of all removal work, the Contractor shall conduct final cleaning. 

3.8 ASBESTOS REMOVAL PROCEDURE – CERAMIC WALL TILE MASTIC 

A. Remove ceramic wall tile mastic using the following procedure: 

1. Dispose of any materials that have tile mastic on them as asbestos-containing
waste.

2. Wet the wall tile with amended water, removal encapsulant, or detergent
solution, so that entire surface is wet.  Do not allow puddle or run off to other
areas.  If a removal encapsulant is used, use in strict accordance with
manufacturer's instructions.

3. Keep wall tile continuously wet throughout removal operation.

4. Remove wall tiles using a manual chisel or spade.  Continuously mist wall in
area with amended water or detergent solution.  Wet any debris generated as
necessary to keep continuously wet.  Keep wall where tile has been removed
continuously wet until after completion of mastic removal.

5. After completion of wall tile removal, the Contractor shall remove mastic
adhesive.

6. Remove mastic using a manual chisel or spade.  Continuously mist wall in
area with amended water or detergent solution.  Wet any debris generated as
necessary to keep continuously wet.

B. Debris and Waste 
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1. Pick up whole tiles, stack, place in boxes or wrap in felt, and place in labeled 
disposal bags.  At the Contractor's option tiles may be placed directly into 
durable leak-tight containers. 

 
2. Shovel broken tiles and debris into nylon reinforced grain bags that are placed 

in a disposal bag, or place directly in leak-tight drums. 
 
3. Place bagged waste in a second disposal bag and dispose of as asbestos 

waste. 
 

C. After completion of all wall tile and mastic removal work, the Contractor shall 
conduct final cleaning. 

 
3.8 CONSULTANT AND SUSPENSION OF WORK 
 

A. The Owner has designated FSS to perform the duties of the Consultant for this 
Contract.  The Consultant will also act as the APM for the project. 

 
B. The removal work shall be reviewed by the Consultant.  The Contractor will request 

an inspection at least 24 hours in advance of requiring the inspection. 
 

C. During the progress of the work, the Consultant, following approval by the Owner, 
shall have the right to make any changes, alterations, additions or omissions in the 
work or Specifications in accordance with the General Conditions. 

 
D. The Consultant will recommend that the Owner order a suspension of work based on 

a determination of risk of adverse health and safety impacts on the environment, 
workers, or the general public, or failure to comply with the 
Specifications/regulations.  The Contractor and the Owner will be notified in writing 
of the reason and of the recommended resolution. 

 
E. At the discretion of the Owner, the Consultant will provide oversight and visual 

inspection services throughout the Contract's duration.  It shall be the Contractor's 
responsibility to comply with pertinent work standards and regulations. 

 
F. Upon completion of work in a defined work area, the Consultant will conduct a final 

visual inspection for the purpose of evaluating work completion.  Unsatisfactory 
conditions shall be immediately corrected in a manner specified by the Consultant 
and the contract documents.  Final payments shall be approved only after the Owner 
receives all properly completed Waste Shipment Record Forms and other required 
documentation and records. 
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3.9 CONSULTANTS' AIR SAMPLING RESPONSIBILITIES 

A. Air sampling shall be conducted by the Consultant to ascertain the integrity of 
controls that protect the building from asbestos contamination. 

B. Consultant's APM shall collect and analyze air samples during the following time 
periods: 

1. Pre-Abatement Period: The APM may collect samples prior to abatement
work to establish baseline readings.  These samples will be collected in and
around the proposed work areas.  Pre-abatement air samples shall be
collected as required to obtain a volume of 1,200 liters.  Pre-abatement and
during abatement Samples shall be analyzed by PCM methodology using the
NIOSH 7400 protocol.

2. Abatement Period: The APM may collect samples when onsite on a daily
basis during the work period.  A sufficient number of area samples shall be
taken outside of the work area to judge the degree of cleanliness or
contamination of the building during removal.  Additional samples may be
taken inside the work area at the discretion of the APM.

3. Post-Abatement Period: As required by the regulation, the APM shall
conduct air sampling following the final cleanup phase of the project, once
the "no visible residue" criterion, as established by the project monitor, has
been met.  Five (5) samples shall be collected inside the work area utilizing
aggressive methods to comply with the State of Connecticut Department of
Public Health Standards for Asbestos Abatement, sections 19a-332a-12.
Analysis of the samples to determine airborne concentrations of asbestos
shall be conducted by Transmission Electron Microscopy (TEM) method
with an upper limit of 70.0 structures per square millimeter (s/mm2) as an
average concentration of airborne fibers in five (5) samples; or by Phase
Contrast Microscopy (PCM) to show that the concentration of fibers for each
of the five (5) samples is less than or equal to a limit of quantitation for PCM
- 0.01 fibers per cubic centimeter (0.01 f/cc) of air in accordance with the
above regulations.

C. At the direction of the Owner, the APM shall provide ongoing evaluation of the air 
quality within the building during removal, using his/her best professional judgments 
with respect to the State of Connecticut Department of Public Health guideline of 
0.010 fibers/cc and the background air quality established during the pre-abatement 
period. 
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D. If the APM determines that the building air quality has become contaminated from 
the project, he/she shall immediately inform the Contractor to cease all removal 
operations and implement a work stoppage clean up procedure.  The Contractor shall 
conduct a thorough cleanup of the areas of the building designated by the Consultant. 
No further removal work can take place until the APM has assessed that the building 
air has been decontaminated. 

3.10 CONSULTANT'S INSPECTION RESPONSIBILITIES 

A. Inspections shall be conducted by the APM as required, throughout the progress of 
the abatement project.  Inspections shall be conducted in order to document the 
progress of the abatement work as well as the procedures and practices employed by 
the Contractor. 

B. The APM shall perform the following inspections during the course of abatement 
activities: 

1. Pre-commencement Inspection (optional).  Pre-commencement inspections
may be performed at the time requested by the Contractor.  The APM shall be 
informed sufficiently in advance of the time the inspection is needed.  During
the course of the pre-commencement inspection, the APM shall inspect the
containment and surrounding work areas.  This shall include, but not be
limited to, inspection of barrier integrity, worker decontamination facility,
utilization of power sources, and location and capacity of negative air
filtration devices.  If, during the course of the pre-commencement inspection,
deficiencies are found, the Contractor shall perform the necessary
adjustments in order to obtain compliance.

2. Work Area Inspections.  Work area inspections may be conducted on a daily
basis at the discretion of the Owner/Consultant.  During the course of the
work inspections, the APM shall observe the Contractor's removal
procedures, verify barrier integrity, monitor negative air filtration devices,
assess project progress, and inform the Contractor of specific remedial
activities if deficiencies are noted.

3. Pre-sealant Final Visual Inspection.  A pre-sealant inspection for each work
area shall be conducted by the APM upon the request of the Contractor.  The
pre-sealant inspection shall be conducted after completion of the initial
cleaning procedures, but prior to encapsulation.  The pre-sealant inspection
shall verify that no visible ACM or residual debris remain in the work area.
If, during the course of the pre-sealant inspection, the APM identifies visible
residual ACM or debris, the Contractor shall re-clean the work area until it is
deemed acceptable by the APM.
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3.11 WASTE DISPOSAL 

A. All waste material shall be promptly wetted and placed in 6-mil polyethylene bags or 
wrapped in two layers of 6-mil polyethylene plastic sheeting as it is generated.  A 
sufficient number of waste bags and/or plastic sheeting shall be located in the 
immediate work area (unused bags in the equipment room of the decontamination 
facility must be disposed of as contaminated waste).  The Contractor shall count or 
measure the volume of each filled container leaving the work area, and maintain a 
written record of such. 

B. Warning labels, having waterproof print and permanent adhesive, shall be affixed to 
the sides of all waste bags or transfer containers.  Warning labels shall be 
conspicuous and legible, and contain the following words in accordance with OSHA 
1926.1101: 

DANGER 
CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 
CANCER AND LUNG DISEASE HAZARD 

In addition to the above, affix ‘waste generator label’ to include the generator’s name 
and address on each waste container.  Waste transport vehicles will have appropriate 
U.S. Department of Transportation signage on them for transportation of asbestos 
waste materials. 

C. A fine water spray shall be used to keep the unbagged or unwrapped waste damp at 
all times. 

D. Sealed waste shall be removed from the work area and stored in an on-site, enclosed, 
lined, and lockable dumpster or transported to the landfill.  The temporary storage 
dumpster area shall be prominently identified and be kept locked. 

E. Once a truckload of waste containers has accumulated, the Contractor shall arrange 
for transportation to the landfill.  No temporary co-mingling of asbestos waste from 
this project with that from another site will be allowed. 

F. Waste Transportation and Disposal Regulations: 

1. It is the responsibility of the Contractor to determine and ensure compliance
with the current waste handling regulations applicable to the work site and
the current regulations for waste transportation to and disposal at each
ultimate landfill.  The Contractor shall comply fully with these regulations
and with all U.S. Department of Transportation, EPA, and State of
Connecticut Department of Energy and Environmental Protection (CTDEEP)
requirements.
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2. If required, the Contractor (or Subcontractor), at no additional cost, shall
maintain a valid hazardous waste transporter's permit and identification
number, and document and fully comply with any hazardous waste
manifesting requirements.

G. Waste Disposal Procedure: 

1. The Contractor shall incorporate in his/her proposal the estimated quantity of
asbestos waste disposal to be generated during the work; the proposed final
waste site; the estimated number of separate waste shipments (loads), and the
current estimated transportation and landfill disposal fees (per cubic yard).
Non-contaminated waste transport and disposal shall be solely the
Contractor's responsibility.  The Contractor shall review each of these items
and resolve any discrepancies or deficiencies during the pre-construction site
meeting.

2. The Contractor shall package, label, and remove all asbestos waste as
specified in the specifications.  Packaging shall be accomplished in a manner
that minimizes waste volume, but so that waste containers will not tear or
break.

3. The Contractor shall verify the total volume of waste material to be removed
from the site (total count of waste containers and total volume estimate to the
nearest 0.5 cubic yard), and insert the quantity on the Waste Shipment Record
and on a hazardous waste manifest if required.

4. The Contractor shall provide legal transportation of this waste to the ultimate
disposal landfill; and have the waste hauler and the landfill owner complete
all other required manifests, dump slips, or other forms.  The completed and
fully signed (by all required parties) original of the Waste Shipment Record,
and copies of the other forms, shall be returned within thirty (30) calendar
days to the Owner for payment approval.  No payments will be approved, or
made for incomplete Waste Shipment Records.

5. All disposal of asbestos-containing and/or asbestos-contaminated material
must be in compliance with requirements of and authorized by the Solid
Waste Management Division, State of Connecticut Department of Energy and
Environmental Protection (CTDEEP).
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H. Waste Disposal Fees: 

1. All Contractor contaminated waste handling costs, such as waste packaging,
on-site/off-site storing/handling, transport/disposal, permitting, record
keeping, and non-contaminated waste handling must be included in the
Contractor's proposal as applicable to removal of asbestos materials and/or
performance of the related abatement activities.

3.13 PROJECT RESTORATION 

A project walk-through shall be conducted after the abatement portion of the project to 
identify areas or equipment damaged during the work.  If the Owner determines that the 
damage is caused by acts or omissions of the Contractor, a punch list shall be developed. 
The Contractor shall be responsible for repair or replacement, or at the discretion of the 
Owner, payment for the work of another Contractor to complete the punch list.  A second 
walk through shall be conducted after completion of punch list items. 

END OF SECTION 
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CERTIFICATE OF WORKER'S ACKNOWLEDGMENT 

PROJECT NAME  DATE 

PROJECT ADDRESS 

CONTRACTOR'S NAME 

WORKING WITH ASBESTOS CAN BE DANGEROUS. INHALING ASBESTOS FIBERS HAS BEEN 
LINKED WITH VARIOUS TYPES OF CANCER.  IF YOU SMOKE AND INHALE ASBESTOS FIBERS 
THE CHANCE THAT YOU WILL DEVELOP LUNG CANCER IS GREATER THAN THAT OF THE 
NON-SMOKING PUBLIC. 

Your employer's contract with the Owner for the above project requires that:  You be supplied with the proper 
respirator and be trained in its use; You be trained in safe work practices and in the use of the equipment found 
on the job; You receive a medical examination; These things are to have been done at no cost to you. 

RESPIRATORY PROTECTION: You must have been trained in the proper use of respirators, and informed of 
the type respirator to be used on the above referenced project.  You must be given a copy of the written 
respiratory protection manual issued by your employer.  You must be equipped at no cost with the respirator to 
be used on the above project. 

TRAINING COURSE:  You must have been trained in the dangers inherent in handling asbestos and breathing 
asbestos dust and in proper work procedures and personal and area protective measures.  The topics covered in 
the course must have included the following: 

Physical characteristics of asbestos 
Health hazards associated with asbestos 
Respiratory protection 
Use of personal protective equipment 
Pressure Differential Systems 
Work practices including hands on or on-job training 
Personal decontamination procedures 
Air monitoring, personal and area 

MEDICAL EXAMINATION:  You must have had a medical examination within the past 12 months at no cost 
to you.  This examination must have included: health history, pulmonary function tests and may have included 
an evaluation of a chest x-ray. 

By signing this document you are acknowledging only that the Owner of the building you are about to work in 
has advised you of your rights to training and protection relative to your employer, the Contractor. 

Signature 

Printed Name 

Social Security # 

Witness 

May 5, 2014 91 DOGWOOD DRIVE 
FSS PN: 22214 1 
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The State of Connecticut Department of Housing  Bid Documents  
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR)  91 Dogwood Drive 
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

MCA Project No.  
33-262-1111

Lead Hazard 
Remediation 02 83 13  

SECTION 02 83 13 

LEAD HAZARD REMEDIATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. ‘Lead Hazard Remediation Project, 91 Dogwood Drive’ prepared by Gilberto Lead Inspections 
LLC. 

PART 2 – PRODUCTS – NOT USED 

PART 3 – EXECUTION 

All work, labor, and materials shall be accordance with ‘Lead Hazard Remediation Project, 91 Dogwood 
Drive’ prepared by Gilberto Lead Inspections LLC. 
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Lead Hazard Remediation Project 
91 Dogwood Drive, Easton, CT 

Part 1 General 
1.1 SCOPE 

A. The work specified herein includes lead paint hazard reduction in 
accordance with The Department of Housing and Urban Development (HUD) 
Lead Safe Housing Rule ( 24 CFR 35) for all components and surfaces 
containing defective toxic levels of lead paint. The work shall be conducted to 
satisfy the requirements of federal HUD standards. Testing was performed in 
accordance with HUD and State of Connecticut protocols. 

Property Information: 
Address:  91 Dogwood Road, Easton, CT 

(A single family residence) 

Property Owner:  Ron Terebisi 
91 Dogwood Road, Easton, CT 

Lead Testing Performed by: 
Maureen Monaco – Lead Inspector /Risk Assessor #1172 

Gilbertco Lead Inspections LLC- Consultant Contractor #270 
287 Main Street 
Ansonia, CT 06401  
1-800-959-2985 

Date of testing: May 13, 2014 

Methodology: Handheld Scitec Map 4 (Keymaster/Bruker) XRF 
spectrum analyzer, K Shell emissions 

Resident Information: 
No persons in residence. 

B. Prior to abatement or interim controls, repair work including but not limited 
to the repair of any leaks related to the deterioration of lead based painted 
surfaces is required.  None required. 

C. Abatement or Lead Hazard Remediation includes the following methods: 

• Replacement by removing components such as windows, doors, and
trim that have lead painted surfaces and installing new lead free
components.

• Rigid enclosure using enclosure system by mechanically attaching a
rigid durable barrier covering building components with all edges and

Gilbertco Lead Inspections LLC Page 1 
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Lead Hazard Remediation Project 
91 Dogwood Drive, Easton, CT 

seams sealed with caulk or other sealant. Enclosures are intended to 
prevent access and exposure to lead painted surfaces and provide a 
“dust –tight” system to trap and lead contaminated dust. 

Appropriate enclosure materials include: 

Surface Location Covering Material 
Exterior Trim  Aluminum or vinyl coil stock 
Exterior Finish Aluminum or vinyl siding 
Interior Finish Drywall, wainscoting 
Steps  Vinyl or rubber tread and riser coverings 
Floors  Underlayment and vinyl  

• Liquid Encapsulation by application of an approved liquid coating that
acts as a barrier between lead based paint and the environment.

• Paint removal by separation of lead paint from the surface of
components. This activity may include the following methods when
performed with the proper conditions and engineering controls:

1. Mechanical removal by wet scraping or HEPA needle gun.
2. Chemical removal by use of strippers in accordance with

manufacturer’s specifications. 
3. Heat Gun by heating the painted surface utilizing proper

engineering controls and when temperature does not 
exceed 700 degrees F. 

• Soil Hazard Reduction Methods may include
1. Removal and replacement of lead contaminated soil by

removing the top 2-6 inches of lead contaminated soil, disposing it in 
accordance with federal and state standards and replacing it with new 
lead free soil. EPA Guidance recommends this method when lead 
levels exceed 500 ppm. 

2. Permanent Cover of bare soil areas with concrete, asphalt, or
other permanent materials; EPA Guidance recommends this method 
when lead concentrations in soil exceed 5000 ppm. 

3. Interim controls may include covering lead contaminated
soil with grass, gravel, mulch, or restrictive elements such as fences, 
shrubbery, or decking to prevent access to contaminated soil. Interim 
controls require periodic monitoring to ensure that the cover or 
controls are in place. 

Gilbertco Lead Inspections LLC Page 2 

202



Lead Hazard Remediation Project 
91 Dogwood Drive, Easton, CT 

 D. Interim controls may be performed by personnel who have received the 
Renovate Right Certification from the EPA. Interim Controls are measures 
designed to temporarily reduce human exposure or likely exposure to lead 
paint hazards, including specialized cleaning, repairs, maintenance painting, 
and temporary containments. 

E. The Contractor shall provide all labor, materials, equipment, services, 
insurance, supervision, and incidentals which are necessary or required to 
perform the work of lead paint remediation in accordance with applicable 
governmental regulations and these specifications. 

F. The Contractor is responsible for restoring all auxiliary areas utilized during 
abatement to conditions equal to or better than original. The contractor shall, 
at no additional expense to the building owner, repair any damage caused to 
auxiliary areas during the performance of abatement activities. 

G. The Contractor will protect and preserve in operating conditions, including 
all utilities transversing the building and site.  Damage to any utility due to 
work under this contract shall be repaired to the reasonable satisfaction and 
at no cost to the building owner. 

H. The Contractor shall coordinate work schedule and site access with the 
building owner. The contractor shall submit a schedule or work and shall be 
approved by the building owner prior to the commencement of work. The 
contractor shall be responsible for securing the building for the duration of 
the work. 

I. The Contractor shall be responsible for removing and decontaminating 
movable objects from the work area. This should be coordinated with the 
building owner.  

1.2 DESCRIPTION OF WORK 

A. The site is a single family residential, ranch style home built about 1951. The 
exterior of the home is vinyl sided  with vinyl replacement windows 
throughout,   

B. The scope of work includes replacement of the interior garage door trim and 
rigid encapsulation of exposed fascia board and soffit in the rear of the 
property. 

C. A CT Licensed Lead Abatement Contractor will be utilized to perform the 
required work.   
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Lead Hazard Remediation Project 
91 Dogwood Drive, Easton, CT 

D. All required lead based paint abatement work shall be conducted in 
compliance with HUD regulation 24 CFR Part 35. 

E. Lead based paint is present on the similar painted components in the areas of 
the project as found in the inspection report attached.   It is the responsibility 
of the Contractor to comply with the OSHA Construction industry Standard 
29 CFR 1926.62 when conducting abatement activities which may disturb 
materials with lead based paint. 

1.3 PERSONAL PROTECTION 

A. Prior to commencement of work, instruct all workers in all aspects of 
personal protection, work procedures, emergency evacuation procedures 
and use of all equipment. A formal respiratory protection program including 
respiratory protection must be implemented in accordance with 29 CFR 
1926.26 and 29 CFR 1910.134. 

B. Contractor will provide appropriate respiratory and filters for protection 
equipment for each worker and ensure usage during potential dust exposure. 
Respirators shall be approved by the National Institute for Occupational 
Safety and Health under 30 CFR Part 11. 

C. Contractor will provide and require workers to wear protective clothing in 
work areas where lead dust concentrations exceed permissible exposure 
limits established OSHA. This includes impervious coveralls with elastic 
wrists and ankles, head covering, gloves, and foot coverings. 

1.4 PREPARATION OF LEAD CONTROL AREA 

A. Post warning signs meeting EPA Renovate Right Program at each entrance 
and exit. Notification to tenants or owner must be made in writing. 

B. Install an impermeable cloth or vinyl on ground under work area to collect 
paint dust, chips, and debris. 

C. Remove movable objects within the proposed work area and enclose those 
items remaining with a minimum of 6 mil poly, sealed with tape. 

D. Pre-clean proposed work area with HEPA vacuum or wet cleaning methods. 

1.5 LEAD REMOVAL 
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Lead Hazard Remediation Project 
91 Dogwood Drive, Easton, CT 

A. A competent person shall be on the job site at all times to ensure proper 
work practices are followed. 

B. Utilize wet methods to remove lead based paint and painted components in 
accordance with 29 CFR 1926.62 utilizing fine mist to moisten surface to 
prevent lead dust from becoming airborne. 

C. At the end of each work shift remove and place all visible accumulation of 
paint chips and associated dust and debris. This includes rags, sponges and 
protective clothing. 

D. The following practices are prohibited: 
• Dry scraping
• Power tools for grinding, sanding, and cutting without HEPA vacuum

dust collection

1.6 CLEAN-UP , VISUAL INSPECTION, FINAL INSPECTION 

A. After a visual inspection, the Contractor will remove impermeable drop 
cloths. 

B. The contractor will call Gilbertco Lead Inspections LLC ( 1-800-959-2985) or 
Facilities Support Services LLC at 1-203-288-1281 to do a visual inspection 
of the interior and exterior of the project to detect incomplete work, visible 
debris, or damage cause by abatement or remediation activity.  

C. A visual inspection for bare soil areas will be conducted along the exterior 
perimeter of the site and in water runoff areas. Bare soil can be covered by 2-
4 inches of mulch, gravel, good quality grass, restrictive bushes, cement, 
asphalt or a combination of these. 

1.7 DISPOSAL OF HAZARDOUS LEAD BEARING WASTE 

A. Materials associated with the abatement shall be disposed of as hazardous 
waste with a TCLP reading >5 mg/l. The contractor shall obtain a small 
quantity hazardous waste generator ID number from the State of Connecticut 
DEEP for the site, if hazardous waste generated exceeds 100 kilograms per 
month. Materials associated with this abatement include: 

• Any lead containing or lead based paint debris
• Wood painted with lead based paint
• Stripped paint or paint chips
• Painted wall or ceiling plaster
• Painted concrete debris
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B. Disposal of all hazardous waste shall comply with the requirements of 
Resource Conservation and Recovery Act (RCRA). 

C. Contractor can wipe clean polyethylene sheeting and dispose of it as 
construction debris. 

D. Dumpsters containing hazardous waste are to be kept covered and locked 
when not in active use for lading of materials. 

E. All containers of hazardous lead bearing material shall carry the following 
label in accordance with 29 CFR 1926.62. 

HAZARDOUS LEAD WASTE 

Federal Law prohibits improper disposal. 
If found, contact the nearest police or public safety authority, 

or the U.S. Environmental Protection Agency 
Generator Information: 
Facility Name: __________ 

Facility Address: __________ 
Facility Phone Number: __________ 

EPA ID / Manifest Document #: __________ 
Accumulation Start Date: ___________ 

EAP Waste #: __________ 
HAZARDOUS WASTE SOLID NUMBERS 

ORM-E NA 9189 D008 
HANDLE WITH CARE 

F. Payment for disposal of hazardous waste will not be made until a signed copy 
of the manifest from the treatment or disposal facility certifying the amount 
of lead-containing materials is returned and a copy is furnished. 
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MCA Project No.  Mold Remediation 
33-262-1111 02 85 00  

SECTION 02 85 00 

MOLD REMEDIATION 

1. The Contractor shall have a designated Competent Person: on the job at all times to ensure proper
work practices throughout the project.

2. Prior to beginning the clean-up and decontamination process, the contractor shall install at a
minimum, a one-stage decontamination unit at the entrance to the area.

3. Workers shall don the proper PPE following 29 CFR 1910.120 prior to beginning the removal.
This may include respiratory protection and. or disposable full body coveralls.

4. Microbial abatement shall be implemented using the following procedure:
a. If visible mold growth is observed:

i. Mold contaminated waste materials shall be handled and removed from specified
locations for proper disposal.

ii. Materials shall be removed in a manner which does not breakdown the materials into fine
dust or powder to the extent feasible.  Equipment and tools to be utilized shall include
hand tools only to remove materials from adjacent substrates.

iii. Any dry or brittle materials shall be removed with additional engineering controls such as
use of a HEPA vacuum to removed accumulated dust or debris during removal.

iv. Waste shall be immediately placed in disposal containers/storage trailers.  The containers
shall not be empties into other containers to avoid dispersal of dust or fugitive emissions.

v. The use of minimal but sufficient quantities of water to wet the generated waste prior to
collection shall be utilized.  Under no circumstances shall the mold waste show evidence
of free liquid water, pooling or ponding with the waste stream.  Any liquid used to wet
the dust and debris to control fugitive emission shall be properly containerized and
decontaminated in accordance with CHS Section 22a-463 through 22a-469.

b. All remaining surfaces that are disturbed during renovation or demolition.
i. Spray one coat of Shockwave Disinfectant & Cleaner (or similar) to all surfaces per the

manufacturer’s specifications.   This includes all floors, walls, and ceilings.  Alternate
products must be approved by the project consultant.

ii. Spray one coat of Aftershock fungicidal coating (or similar) to all surfaces per the
manufacturer’s specifications.  This includes all floors, walls, and ceilings. Alternate
products must be approved by the project consultant.

207



The State of Connecticut Department of Housing   Bid Documents 
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR) 91 Dogwood Drive 
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

SECTION 06 10 00 

ROUGH CARPENTRY 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Dimensional Lumber. 

B. Wall, Floor, and Roof Sheathing. 

C. Miscellaneous Lumber. 

D. Related Accessories. 

1.2  REFERENCES 

A. American Forest and Paper Association (AF&PA). 

B. American Lumber Standard Committee (ALSC). 

C. American National Standards Institute (ANSI/ASSE). 

D. ASTM International (ASTM). 

E. American Wood Preservers Association (AWPA). 

F. Douglas Fir Protection Association (DFPA). 

G. National Fire Protection Association (NFPA). 

H. National Lumber Grades Authority (NLGA). 

I. Northeastern Lumber Manufacturers Association (NeLMA). 

J. Occupational Safety and Health Administration (OSHA). 

K. Underwriters Laboratories (UL). 

L. West Coast Lumber Inspection Bureau (WCLIB). 

M. Western Wood Products Association (WWPA). 

PART  2  PRODUCTS 

2.1  WOOD PRODUCTS, GENERAL 

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated. If no grading 
agency is indicated, provide lumber that complies with the applicable rules of any rules 
writing agency certified by the ALSC Board of Review. Provide lumber graded by an 
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agency certified by the ALSC Board of Review to inspect and grade lumber under the rules 
indicated. 
1. Factory mark each piece of lumber with grade stamp of grading agency.
2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp

on end or back of each piece.
3. Provide dressed lumber, ss per local and national governing industry standards.

B. Maximum Moisture Content of Lumber: As per local and national governing industry 
standards. 

C. Engineered Wood Products: Provide engineered wood products acceptable to authorities 
having jurisdiction and for which current model code research or evaluation reports exist that 
show compliance with building code in effect for Project. 
1. Allowable Design Stresses:  Provide engineered wood products with allowable design

stresses, as published by manufacturer, that meet or exceed those indicated.
Manufacturer's published values shall be determined from empirical data or by
rational engineering analysis and demonstrated by comprehensive testing performed
by a qualified independent testing agency.

2.2  DIMENSION LUMBER FRAMING 

A. Non-Load-Bearing Interior Partitions: As per local and national governing industry 
standards. 
1. Application:  Interior partitions not indicated as load-bearing.
2. Species:

a. Mixed southern pine.
b. Northern species.
c. Eastern softwoods.
d. Western woods.

B. Framing Other Than Non-Load-Bearing Interior Partitions: As per local and national 
governing industry standards. 
1. Application:  Framing other than interior partitions.
2. Species:

a. Hem-fir (north).
b. Southern pine.
c. Douglas fir-larch.
d. Mixed southern pine.
e. Spruce-pine-fir.
f. Douglas fir-south.
g. Hem-fir.
h. Douglas fir-larch (north).
i. Spruce-pine-fir (south).

2.3  WALL, FLOOR, AND ROOF SHEATHING 

A. Sheathing: As per local and national governing industry standards. 
1. Application: Wall sheathing.
2. Application: Subflooring.
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3. Application: Roof decking.
4. Material: Match existing materials or comply with final install product instructions,

specified industry standards and recommendations application.

2.4  MISCELLANEOUS LUMBER 

A. General:  Provide miscellaneous lumber indicated and lumber for support or attachment of 
other construction, including the following: 
1. Blocking.
2. Nailers.
3. Cants.
4. Furring.
5. Grounds.

B. For items of dimension lumber size, provide lumber per local and national governing 
industry standards. 

C. For concealed boards, provide lumber per local and national governing industry standards. 
following species and grades: 
1. Mixed southern pine.
2. Eastern softwoods.
3. Northern species.
4. Western woods.

2.5  FASTENERS 

A. General:  Provide fasteners as per local and national governing industry standards. 

PART  3  EXECUTION 

3.1  INSTALLATION, GENERAL 

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and 
fitted. Fit rough carpentry to other construction; scribe and cope as needed for accurate fit. 
Locate furring, nailers, blocking, grounds, and similar supports to comply with requirements 
for attaching other construction. 

B. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 

C. Framing with Engineered Wood Products: Install engineered wood products to comply with 
manufacturer's written instructions. 

D. Do not splice structural members between supports unless otherwise indicated. 

E. Comply with, specified industry standards and recommendations for installation of all 
applications. 

END OF SECTION 

MCA Project No. Rough Carpentry 
33-262-1111 06 10 00 

210



The State of Connecticut Department of Housing   Bid Documents 
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR) 91 Dogwood Drive 
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

SECTION 06 40 00 

ARCHITECTURAL WOODWORK 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Cabinetry and Cabinetry Hardware. 

B. Wood Paneling. 

C. Exterior  and Interior Wood Trim and Casing. 

D. Related Accessories. 

1.2  REFERENCES 

A. Minimum standards for work in this Section shall be in conformity with the Architectural 
Woodwork Standards, latest edition, published jointly by the Architectural Woodwork 
Institute and the Woodwork Institute (AWI). 

B. American National Standards Institute (ANSI/ASSE). 

C. ASTM International (ASTM). 

D. Occupational Safety and Health Administration (OSHA). 

E. Underwriters Laboratories (UL). 

1.3  SUBMITTALS 

A. Product Data: For each type of factory-fabricated product. 

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials only when the project is ready for installation and the general contractor 
has provided a clean storage area. 
1. Delivery of architectural millwork shall be made only when the area of operation is

enclosed, all plaster and concrete work is dry and the area broom clean. 
2. Maintain indoor temperature and humidity within the range recommended by the

Architectural Woodwork Standards for the location of the project. 

1.5  WARRANTY 

A. Standard Manufacturers warranty for each type of factory-fabricated product. 

PART  2   PRODUCTS 

2.1  WOOD PRODUCTS, GENERAL 

A. Lumber shall be sound, kiln dried, and in accordance with the Architectural Woodwork 
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Standards requirements for its use and the Grade specified. 

B. Shall be lumber or sheet products of the species and Grade to match existing materials. 

C. Shall conform in finish width, thickness, and profile of lumber to match existing materials. 

D. Particleboard, MDF, and Plywood shall meet the requirements of the AWS for the Grade 
specified and their intended. 

E. Veneered components shall be in accordance with the Architectural Woodwork Standards 
requirements for the Grade specified use. 

F. Adhesives shall meet the requirements of the Architectural Woodwork Standards for its 
intended use. 

2.2  CABINETRY 

A. Cabinetry components to match existing, including the following: 
1. Shelving configuration.
2. Drawer configuration.
3. Trims, moldings, toe kicks and end panel configuration.

B. Countertops to match existing, including the following: 
1. Cut-out configurations.
2. Backsplash.
3. Plywood substrates.
4. Counter supports.

C. Cabinetry hardware to match existing, including the following: 
1. Pulls.
2. Drawer guides.
3. Hinges.
4. Door catches.
5. Shelf supports.

D. Plastic Laminates shall meet the requirements of the Architectural Woodwork Standards for 
its intended use. 

E. All finishes/colors of cabinetry and countertops to match existing. 

2.3  EXTERIOR TRIM 

A. Waterproof Type I adhesive is required. 

B. Sheet products shall be of exterior type. 

C. Nails and screws shall be corrosion-resistant. 

PART  3  EXECUTION 

3.1  EXAMINATION 
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A. Verify the adequacy and proper location of any required backing or support framing. 

3.2  INSTALLATION 

A. All work shall be secured in place, square, plumb, and level. 

B. All work abutting other building components shall be properly scribed. 

C. Mechanical fasteners used at exposed and semi-exposed surfaces, excluding installation 
attachment screws and those securing cabinets end to end, shall be countersunk. 

D. All nicks, chips and scratches shall be sanded out, filled and re-touched. Damaged items 
which cannot be repaired shall be replaced. 

END OF SECTION 
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SECTION 07 21 00 

BUILDING INSULATION 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Glass-fiber blanket insulation. 

B. Spray  Foam insulation. 

C. Vapor Retarders. 

D. Related Accessories. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. ASTM International (ASTM). 

C. North American Insulation Manufacturers Association (NAIMA). 

D. Occupational Safety and Health Administration (OSHA). 

E. Underwriters Laboratories (UL). 

1.3  SUBMITTALS 

A. Product Data: Manufacturer's data sheets on each product to be used, including: 
1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3. Installation methods.

B. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

C. Manufacturer's Certificates: Certify products meet or exceed specified requirements. 

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer's unopened packaging with labeling intact including material 
name, production date and product code, until ready for installation. 

B. Protect insulation from physical damage and from becoming wet, soiled, or  covered with ice 
or snow. 

C. Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results.  Do not install products under 
environmental conditions outside manufacturer's absolute limits. 
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D. Store and dispose of solvent-based materials, and materials used with solvent-based 
materials, in accordance with requirements of local authorities having jurisdiction. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1. CertainTeed Corporation.
2. Guardian Building Products, Inc.
3. Johns Manville.
4. Knauf Insulation.
5. Owens Corning.
6. Reef Industries, Inc.

B. Substitutions: or equal. 

C. Requests for substitutions will be considered in accordance with Section 01 60 00. 
1. When submitting request for substitution, provide complete product data and MSDS

sheet for each substitute product. 

2.2  GLASS-FIBER BLANKET INSULATION 

A. Unfaced and Kraft Faced Batt Insulation:  ASTM C 665, Type I (Unfaced) or Type II 
(Faced), Class A (Unfaced) or Class C (Faced); non-combustible when tested in accordance 
with ASTM E 136; extra wide stapling flanges. 
1. Physical and Mechanical Properties

a. R-value to match existing conditions or meet local building codes.  The greater
duty or obligation on the R-value shall govern.

b. Size:  Maximum sizes available, to avoid jointing to greatest extent possible.
c. Width for Metal Framing Application:  Same as framing center to center

dimension.
d. Width for Wood Framing Application:  Maximum of 1 inch (25 mm) less than

framing center to center dimension.
e. Vapor Retarder Perm Rating (For Faced Batt Insulation):  Maximum 1.0 perms

(57 ng/(Pa s sq m)) when tested in accordance with ASTM E 96.
f. Surface Burning Characteristics (For Unfaced Batt Insulation):  Maximum

flame spread of 25, maximum smoke developed of 50, when tested in
accordance with ASTM E 84.

g. Properties:
1) Free of Formaldehyde: Insulation is manufactured with bio-based binder

and no formaldehyde.
2) VOC Emission:  Low VOC emission certified by GreenGuard

Environmental Institute for Children and Schools.
3) Recycled Content:  Minimum of 40% "post-consumer" recycled material.

B. Accessory Materials and Fasteners:  Provide all materials required for complete and proper 
installation of insulation, whether specified or not. 

MCA Project No. Building Insulation 
33-262-1111 07 21 00 

215



The State of Connecticut Department of Housing Bid Documents 
Community Development Block Grant Project # 1111 
Disaster Recovery Program (CDBG-DR) 91 Dogwood Drive 
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

C. Polyethylene Vapor Retarders:  ASTM D 4397, 6 mils thick, with maximum permeance 
rating of 0.13 perm. 

D. Vapor-Retarder Tape:  Pressure-sensitive tape of type recommended by manufacturer for 
sealing joints and penetrations in vapor retarder. 

2.3  SPRAY FOAM INSULATION 

A.  Open-Cell and Closed-Cell Spray Foam Insulation: Low density, MDI-based semi-rigid 
polyurethane water-blown type Open Cell Foam: foam OR Medium-density, MDI-based 
polyurethane thermoset rigid HFC-blown type Closed Cell Foam: 
1. Physical and Mechanical Properties:

a. Thermal Performance (Open-Cell AND Closed-Cell): Thicknesses and R-value
to match existing conditions or meet local building codes.  The greater duty or
obligation on the R-value shall govern.

b. Core Density: 0.45-0.55pcf (Open-Cell) OR 1.9-2.4pcf (Closed-Cell) when
tested in accordance with ASTM D 1622.

c. Thermal Resistance: 3.6 (Open-Cell) OR 6.4(Initial) and 5.8(Aged) less than or
equal to 2-1/2 inches / 6.4 when greater than 2-1/2 inches (Closed-Cell) when
tested in accordance with ASTM C 518.

d. Open Cell Content: Greater than 95% when tested in accordance with ASTM D
2842. 

e. Closed Cell Content: 88-95% when tested in accordance with ASTM D 2842.
f. Compressive Strength: Greater than 2.4psi (Open-Cell) OR Greater than 25psi

(Closed-Cell) when tested in accordance with ASTM D 1621.
g. Tensile Strength: 5.2psi (Open-Cell) OR 23psi (Closed-Cell) when tested in

accordance with ASTM D 1623.
h. Water Absorption: Less than 30% by volume (Open-Cell) OR Less than 2% by

volume (Closed-Cell) when tested in accordance with ASTM D 2842.
i. Dimensional Stability: Less than 12% by volume (Open-Cell) OR Less than 9%

by volume (Closed-Cell) when tested in accordance with ASTM D 2126
j. Water Vapor Transmission: 33 perm/inch (Open-Cell) OR 1.3 perm/inch

(Closed-Cell) when tested in accordance with ASTM E 96.
k. Air Permeability (Open-Cell AND Closed-Cell): 0.013 when tested in

accordance with ASTM E 283.
l. Fungi Resistance (Open-Cell AND Closed-Cell): Pass, with no growth when

tested in accordance with ASTM C 1338.
2. Fire performance

a. Flame Spread (Open-Cell AND Closed-Cell): Less than 25 when tested in
accordance with ASTM E 84.

b. Smoke: Less than 350 (Open-Cell) OR Less than 450 (Closed-Cell) when
tested in accordance with ASTM E 84.

B.  Accessory Materials and Fasteners:  Provide all materials required for complete and proper 
installation of spray foam insulation, whether specified or not. 

2.4   VAPOR RETARDERS 

A.  Vapor Retarder (Fire Retardant Reinforced, Reinforced, and Standard): 
1. Physical and Mechanical Properties:
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a. Material (Minimums): 3-ply fire retardant laminate (Fire Retardant Reinforced)
OR 3-ply laminate (Reinforced) OR Extruded polyethylene Film

b. Weight (Minimums): 33lbs/1,000sq.ft. (Fire Retardant Reinforced),
40lbs/1,000sq.ft. (Reinforced), 49lbs/1,000sq.ft. (Standard), when tested in
accordance with ASTM D 3776.

c. Puncture Propagation Tear (Minimums): 26lb (Fire Retardant Reinforced) OR
30lb (Reinforced) OR 34lb (Standard), when tested in accordance with ASTM
D 2582.

d. Permeance (Perm) (Minimums): 0.062grains/hr-sq ft-in Hg (Fire Retardant
Reinforced), 0.038grains/hr-sq ft-in Hg (Reinforced), 0.018grains/hr-sq ft-in Hg
(Standard), when tested in accordance with ASTM E 96.

e. Drop Dart (Minimums): 450g (Fire Retardant Reinforced), 475g (Reinforced),
2270g (Standard), when tested in accordance with ASTM D 1709.

f. Tensile Strength (1" Tensile) (Minimums): 90lb/5050psi (Fire Retardant
Reinforced), 35lb/4560 psi (Reinforced), 44lb/4400 psi (Standard), when tested
in accordance with ASTM D 882.

g. Puncture Strength (Minimums): 30lb (Fire Retardant Reinforced), 35lb
(Reinforced), 24lb (Standard), when tested in accordance with ASTM D 4833.

h. Usable Temperature Range: Minus 25 to 170 degrees F (minus 32 to 77 degrees
C).

i. Application(s):
1) Use on roof decks under insulation.
2) Use on exterior walls on inside face of framing.
3) Use under concrete slabs, over aggregate fill.
4) Use under concrete slabs, under aggregate fill.

B.  Accessory Materials and Fasteners: Provide all materials required for complete and proper 
installation of vapor retarders, whether specified or not. 

PART  3  EXECUTION 

3.1  EXAMINATION 

A. Do not begin installation until substrates have been properly prepared. 

B. Verify that adjacent materials are dry and ready to receive insulation. 

3.2  INSTALLATION , GENERAL 

A. Install in accordance with NAIMA "Recommendations for Installation in Residential and 
Other Light-Frame Construction - Fiber Glass Building Insulation" and manufacturer's 
instructions. 

B. Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to 
ice, rain, or snow at any time 

C. Extend insulation to envelope entire area to be insulated.  Cut and fit tightly around 
obstructions and fill voids with insulation.  Remove projections that interfere with 
placement. 
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D. Provide sizes to fit applications indicated and selected from manufacturer's standard 
thickness, widths, and lengths.  Apply single layer of insulation units to produce thickness 
indicated unless multiple layers are otherwise shown or required to make up total thickness. 

3.3  INSTALLATION  OF INSULATION FOR FRAMED CONSTRUCTION 

A. Apply insulation units to substrates by method indicated, complying with manufacture's 
written instructions.  If no specific method is indicated, bond units to substrate with adhesive 
or use mechanical anchorage to provide permanent placement and support of units 

B. Glass-Fiber Blanket Insulation:  Install in cavities formed by framing members according to 
the following requirements: 
1. Use insulation widths and lengths that fill cavities formed by framing members.  If

more than one length is required to fill cavities, provide lengths that will produce a 
snug fit between ends. 

2. Place insulation in cavities formed by framing members to produce a friction fit
between edges of insulation and adjoining framing members. 

3. Maintain 3-inch clearance of insulation around recessed ligthing fixtures not rated for
or protected from contact with insulation 

4. For wood-framed construction, install blankets according to ASTM C 1320 and as
follows: 
a. With faced blankets having stapling flanges, secure insulation by inset, stapling

flanges to sides of framing members 
b. With faced blankets having stapling flanges, lap blanket over flange of adjacent

blanket to maintain continuity of vapor retarder once finish material is installed 
over it. 

C. Miscellaneous Voids:  Install insulation in miscellaneous voids and cavity spaces where 
required to prevent gaps in insulation using the following materials: 
1. Loose-Fill Insulation:  Compact to approximately 40 percent of normal maximum

volume equaling a density of approximately 2.5 lb/cu. ft. 

3.4  INSTALLATION  OF VAPOR RETARDERS 

A. Place vapor retarders on side of construction indicated on Drawings.  Extend vapor retarders.  
Place vapor retarders on side of construction indicated on Drawings. Extend vapor retarders 
to extremities of areas to protect from vapor transmission. Secure vapor retarders in place 
with adhesives or other anchorage system as indicated. Extend vapor retarders to cover 
miscellaneous voids in insulated substrates, including those filled with loose-fiber insulation. 

B. Seal vertical joints in vapor retarders over framing by lapping no fewer than two studs. 
1. Fasten vapor retarders to wood framing at top, end, and bottom edges; at perimeter of

wall openings; and at lap joints. Space fasteners 16 inches O.C. 
2. Before installing vapor retarders, apply urethane sealant to flanges of metal framing

including runner tracks, metal studs, and framing around door and window openings. 
Seal overlapping joints in vapor retarders with vapor-retarder tape according to vapor-
retarder manufacturer's written instructions. Seal butt joints with vapor-retarder tape. 
Locate all joints over framing members or other solid substrates. 

3. Firmly attach vapor retarders to metal framing and solid substrates with vapor-retarder
fasteners as recommended by vapor-retarder manufacturer. 
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C. Seal joints caused by pipes, conduits, electrical boxes, and similar items penetrating vapor 
retarders with vapor-retarder tape to create an airtight seal between penetrating objects and 
vapor retarders. 

D. Repair punctures or tears in vapor retarder facing by taping. Follow tape manufacturer's 
application recommendations. 

E. Repair tears or punctures in vapor retarders immediately before concealment by other work. 
Cover with vapor-retarder tape or another layer of vapor retarders. 

F. Protect insulation from damage and from becoming wet before, during and after installation. 

END OF SECTION 
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SECTION 07 92 00 

JOINT SEALANTS 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Silicone Joint Sealants. 

B. Urethane Joint Sealants. 

C. Latex Joint Sealants. 

D. Related Accessories. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. ASTM International (ASTM). 

C. Occupational Safety and Health Administration (OSHA). 

D. Underwriters Laboratories (UL). 

1.3  SUBMITTALS 

A. Submit under provisions of Section 01 30 00. 

B. Manufacturer's data sheets on each product to be used, including: 
1. Material descriptions, dimensions, and profiles.
2. Preparation instructions and recommendations.
3. Storage and handling requirements and recommendations.
4. Installation methods.

C. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer's unopened packaging until ready for installation. 

1.5  WARRANTY 

A. Provide Manufacturer's standard warranty. 

PART  2   PRODUCTS 

2.1  SILICONE JOINT SEALANTS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
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manufactures offering products that may incorporated into the Work include the following: 
1. BASF Building Systems.
2. Dow Corning Corporation.
3. GE Advanced Materials - Silicones.
4. May National Associates, Inc.
5. Pecora Corporation.
6. Polymeric Systems, Inc.
7. Schnee-Morehead, Inc.
8. Sika Corporation; Construction Products Division.
9. Tremco Incorporated.

B. Type: Single component (S). 

C. Grade: Pourable (P). 

D. Class: 100/50. 

E. Uses Related to Exposure: Traffic (T) and Nontraffic (NT). 

2.2  URETHANE JOINT SEALANTS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1. BASF Building Systems.
2. Bostik, Inc.
3. Lymtal. International. Inc.
4. May National Associates, Inc.
5. Pacific Polymers International. Inc.
6. Pecora Corporation.
7. Polymeric Systems, Inc.
8. Schnee-Morehead, Inc.
9. Sika Corporation; Construction Products Division.
10. Tremco Incorporated.

B. Type: Single component (S). 

C. Grade: Pourable (P). 

D. Class: 100/50. 

E. Uses Related to Exposure: Traffic (T) and Nontraffic (NT). 

2.3  LATEX JOINT SEALANTS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1. BASF Building Systems.
2. Bostik, Inc.
3. May National Associates, Inc.
4. Pecora Corporation.
5. Schnee-Morehead, Inc.
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6. Tremco Incorporated.

B. Latex: Acrylic latex or siliconized acrylic latex. 

2.4  MISCELLANEOUS MATERIALS 

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-
substrate tests and field tests. 

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials. 

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and 
surfaces adjacent to joints. 

PART  1  EXECUTION 

1.1  PREPERATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions. 
1. Clean nonporous joint substrate surfaces with chemical cleaners or other means that

do not stain, harm substrates, or leave residues capable of interfering with adhesion of 
joint sealants. 

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or 
as indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply 
primer to comply with joint-sealant manufacturer's written instructions. Confine primers to 
areas of joint-sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact 
or by cleaning methods required to remove sealant smears.  Remove tape immediately after 
tooling without disturbing joint seal. 

1.1  INSTALLATION 

A. Install sealant types compatible with adjacent surfaces, materials, and finishes to whihc 
sealant may come in contact with. 

B. Install sealant backings of kind indicated to support sealants during application and at 
position required to produce cross-sectional shapes and depths of installed sealants relative 
to joint widths that allow optimum sealant movement capability. 
1. Do not leave gaps between ends of sealant backings.
2. Do not stretch, twist, puncture, or tear sealant backings.
3. Remove absorbent sealant backings that have become wet before sealant application

and replace them with dry materials.

C. Install bond-breaker tape behind sealants where sealant backings are not used between 
sealants and backs of joints. 
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D. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 
1. Place sealants so they directly contact and fully wet joint substrates.
2. Completely fill recesses in each joint configuration.
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow

optimum sealant movement capability.

E. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or 
curing begins, tool sealants according to requirements specified in subparagraphs below to 
form smooth, uniform beads of configuration indicated; to eliminate air pockets; and to 
ensure contact and adhesion of sealant with sides of joint: 
1. Remove excess sealant from surfaces adjacent to joints.
2. Use tooling agents that are approved in writing by sealant manufacturer and that do

not discolor sealants or adjacent surfaces.

F. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by 
methods and with cleaning materials approved in writing by manufacturers of joint sealants 
and of products in which joints occur. 

END OF SECTION 
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SECTION 09 26 00 

GYPSUM BOARD ASSEMBLIES 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Gypsum Board and Joint Treatments. 

B. Mold and Mildew Resistant Gypsum Board. 

C. Related Accessories. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. ASTM International (ASTM). 

C. Gypsum Association (GA). 

D. Occupational Safety and Health Administration (OSHA). 

E. Underwriters Laboratories (UL). 

1.3  SUBMITTALS 

A. Submit under provisions of Section 01 30 00. 

B. Product Data: Manufacturer's data sheets on each product to be used, including: 
1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3. Installation methods.

C. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

D. Manufacturer's Certificates: Certify products meet or exceed specified requirements. 

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Store materials inside under cover and keep them dry and protected against weather, 
condensation, direct sunlight, construction traffic, and other potential causes of damage. 
Stack panels flat and supported on risers on a flat platform to prevent sagging. 

B. Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

C. Do not install panels that are wet, those that are moisture damaged, and those that are mold 
damaged. 

MCA Project No. Gypsum Board Assemblies 
33-262-1111 09 26 00 

224



The State of Connecticut Department of Housing   Bid Documents 
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR) Project 91 Dogwood Drive 
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1. American Gypsum.
2. CertainTeed Gypsum, Inc.
3. Georgia-Pacific Gypsum
4. National Gypsum Co.
5. Pabco Gypsum, Inc.
6. USG Corporation.

B. Substitutions: or equal. 

C. Requests for substitutions will be considered in accordance with Section 01 60 00. 
1. When submitting request for substitution, provide complete product data and MSDS

sheet for each substitute product. 

2.2  GYPSUM PRODUCTS, GENERAL 

A. Size: Provide maximum lengths and widths available that will minimize joints in each area 
that correspond with the support system indicated. 

B. Recycled Content: Provide gypsum panel products with recycled content such that post 
consumer recycled content plus one-half of pre-consumer recycled content constitutes a 
minimum 50 percent by weight. 

2.3  INTERIOR GYPSUM MATERIALS 

A. Regular Gypsum Board: Gypsum core panel surfaced with paper on front and back edges 
and complying with ASTM C 1396 and ASTM C 36. 
1. Thickness: 1/2 inch (12.7 mm), unless otherwise indicated.
2. Width: 48 inches (1219 mm).
3. Length: Use longest length available, avoiding unnecessary joints.
4. Edges: Use square, rounded tapered, or tapered per required application.

B. Regular Mold Resistant Gypsum Board: Gypsum core panel enhanced with moisture-
resistant wax emulsion and chemically treated to resist mold and mildew in the core and 
surfaced with mold and mildew resistant paper on front, back and long edges and complying 
with ASTM C 1396 Section 7 and ASTM C 630. 
1. Thickness: 1/2 inch (12.7 mm), unless otherwise indicated.
2. Width: 48 inches (1219 mm).
3. Length: Use longest length available, avoiding unnecessary joints.
4. Edges: Use square, rounded tapered, or tapered per required application.
5. Mold and Mildew Resistance: Panel score of 10 when tested in accordance with

ASTM D 3273.

2.4  GYPSUM JOINT TREATMENT AND FINISH PRODUCTS 

A. Joint Treatment Tape: Complying with ASTM C 475 and GA-216. 
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B. Joint Compound: Vinyl type pre-mixed compound; complying with ASTM C 475. 

C. Joint Compound: Level Five vinyl type pre-mixed compound; off-white color or tinted gray 
color; complying with ASTM C 475 and fulfilling ASTM C 840; designed for joint finishing 
of Level Five gypsum board. 

2.5  ACCESSORY MATERIALS 

A. General: Provide auxiliary materials that comply with referenced installation standards and 
manufacturer's written recommendations. 

B. Corner Bead: Formed galvanized steel angle, min. base steel 0.014 in. thick, and complying 
with ASTM C 1047. 

C. Casing Bead: Formed galvanized steel or vinyl trim, matching existing application and  
complying with ASTM C 1047, type(s) as follows: 
1. J-shaped U-bead, for face nailing and finishing with joint treatment.
2. J-shaped U-bead, requiring no finishing.
3. L-shaped, for application over edge and finishing with joint treatment.

D. Control Joint: Extruded vinyl formed with V-shaped slot covered with removable flexible 
vinyl strip; complying with ASTM C 1047. 

E. Control Joint: Bent zinc sheet formed with V-shaped slot, covered with plastic tape, with 
perforated flanges; complying with ASTM C 1047. 

F. Screws: ASTM C 954 or ASTM C 1002 or both with heads, threads, points, and finish as 
recommended by panel manufacturer. 

G. Nails: ASTM C 514 with heads, lengths, configurations, and finish as recommended by 
panel manufacturer. 

H. Acoustical Sealant: Nondrying, nonhardening, nonskinning, nonstaining, nonbleeding, 
gunnable type as recommended by panel manufacturer. 

PART  3  EXECUTION 

3.1  EXAMINATION 

A. Prepare surfaces using the methods recommended by the manufacturer for achieving the best 
result for the substrate under the project conditions. 

3.2  INSTALLATION 

A. Application: Apply and maintain conditions during installation in accordance with GA-216 
and GA-238 and as follows: 
1. Keep gypsum board dry throughout application.
2. Do not use gypsum board that has visible mold growth.
3. Apply gypsum board on walls with a minimum 1/4 inch (6.4 mm) gap between the

gypsum board and the floor.
4. Do not apply gypsum board over other building materials where conditions exist that

are favorable to mold growth.
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5. Maintain a sound weather-tight building envelope including, such elements as the
roof, sealants, windows, etc.

6. Immediate and appropriate remediation measures must be taken as soon as water leaks
or condensation sources are identified.

7. If gypsum board is damaged by water, assess the need for replacement in accordance
with GA-231.

B. Install accordance with GA 216 and the following: 
1. Gypsum Sheathing Board: ASTM C 1280 and GA-253.
2. Gypsum Board and Joint Treatment: ASTM C 840 and GA-214.
3. Gypsum panel manufacturer's published recommendations.

C. Finishing: Tape, fill, sand and finish joints in accordance with ASTM C 840 and GA-214. 
1. Level 2: Water resistant gypsum backing board indicated to receive tile.
2. Level 4: Gypsum board indicated to receive light textured coatings and light-grade

wall coverings.
3. Level 5: All other gypsum board.

END OF SECTION 
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SECTION 09 30 00 

TILING 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Floor and Wall Tile. 

B. Trims. 

C. Tile Setting Materials. 

D. Related Accessories. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. ASTM International (ASTM). 

C. Occupational Safety and Health Administration (OSHA). 

D. Underwriters Laboratories (UL). 

E. Tile Council of North America (TCNA). 

1.3  SUBMITTALS 

A. Submit under provisions of Section 01 30 00. 

B. Product Data: Manufacturer's data sheets on each product to be used, including: 
1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3. Installation methods.

C. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

D. Selection Samples: Submit a complete set of tile samples that represent the full range of 
manufacturer's products, colors and patterns available. 

E. Maintenance Data: Include recommended cleaning methods, cleaning materials, stain 
removal methods, and polishes and waxes. 

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Deliver and store products in manufacturer's unopened packaging until ready for installation. 

B. Protect adhesives and liquid additives from freezing or overheating in accordance with 
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manufacturer's instructions. 

C. Store tile and setting materials on elevated platforms, under cover and in a dry location and 
protect from contamination, dampness, freezing or overheating. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1. American Olean Tile Co.
2. Daltile Corporation.
3. Interceramic Inc.
4. Merola Tile.

B. Substitutions: or equal. 

C. Requests for substitutions will be considered in accordance with Section 01 60 00. 
1. When submitting request for substitution, provide complete product data and MSDS

sheet for each substitute product. 

2.2  TILE, GENERAL 

A. Tile shall also be provided in accordance with the following: 
1. Factory Blending: For tile exhibiting color variations within the ranges selected under

Submittal of samples, blend tile in the factory and package so tile taken from one 
package shows the same range of colors as those taken from other packages. 

2. Mounting: For factory mounted tile, provide back or edge mounted tile assemblies as
standard with the manufacturer, unless otherwise specified. 

3. Factory Applied Temporary Protective Coatings: Where existing, to match, protect
exposed surfaces of tile against adherence of mortar and grout by precoating with a 
continuous film of petroleum paraffin wax applied hot. Do not coat unexposed tile 
surfaces. 

2.3  FLOOR AND WALL TILE 

A. Product: Match existing materials with best efforts. 

B. Size and Shape: Match existing materials. 

C. Surface Finish: Match existing materials. 

D. Colors: Match existing materials. 

E. Pattern: Match existing materials. 

F. Trim Units: Matching bullnose, bullnose corner, cove/inside finger cove, radius cap, sink 
rail, sink rail incorner/outcorner, cove base, outside cove corner, Cement Bullnose, Cove 
Base, Cove Base Corner, Fabric Bullnose, Groover Bullnose shapes in sizes coordinated 
with field tile shapes. 
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2.4  TRIM AND ACCESSORIES 

A. Ceramic Accessories: Match existing finish, same color and finish as adjacent field tile; 
same manufacturer as tile. 
1. Soap Dish: With wash cloth holder, clam shell design, surface mounted or recessed;

cast strength sufficient to resist lateral pull force of 75 lbs (34 Kg). 
2. Toilet Tissue Holder: Surface mounted or recessed, for single roll, with spring loaded

holder. 
3. Towel Bars: Standard design, surface mounted with extensions for casting into small

wall openings; cast strength sufficient to resist lateral pull force of 30 lbs (14 Kg). 
4. Corner Shelf.

B. Non-Ceramic Trim: Match material, finish, style and dimensions as existing and to suit 
application, for setting using tile mortar or adhesive; use in the following locations: 
1. Open edges of floor tile.
2. Transition between floor finishes of different heights.
3. Thresholds at door openings.
4. Expansion and control joints, floor and wall.

C. Stone Thresholds: Provide stone thresholds uniform in color and finish and fabricated to 
match existing material type, size and finish. 
1. Provide to provide transition between tile surface and adjoining finishes where

required. 

2.5  SETTING MATERIALS 

A. Organic or Epoxy Adhesive: Thinset per Manufacturer requirements. 

B. Mortar Bed Materials: Match existing materials or per Manufacturer requirements. 

C. Mortar Bond Coat Materials: Match existing materials or per Manufacturer requirements. 

D. Standard Grout: Cement grout, sanded or unsanded, as specified by Manufacturer; color to 
match existing. 

E. Polymer modified cement grout, sanded or unsanded, as specified by Manufacturer; color to 
match existing. 

F. Epoxy Grout: As specified by Manufacturer; color to match existing. 

G. Silicone Sealant: Silicone sealant, moisture and mildew resistant type, as specified by 
Manufacturer; color to match existing. 

H. Waterproofing membranes: Match existing materials or per Manufacturer requirements. 

I. Cementitious Backer Board: Match existing materials or per Manufacturer requirements. 

PART  3  EXECUTION 

3.1  EXAMINATION 
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A. Verify that wall surfaces are free of substances which would impair bonding of setting 
materials, smooth and flat within tolerances specified by Manufacturer, and are ready to 
receive tile. 

B. Verify that sub-floor surfaces are dust-free, and free of substances which would impair 
bonding of setting materials to sub-floor surfaces, and are smooth and flat within tolerances 
specified by Manufacturer. 

3.2  INSTALLATION 

A. Preparation: Prepare substrate surfaces for adhesive installation in accordance with adhesive 
manufacturer's instructions. 
1. Remove any curing compounds or other contaminates.
2. Vacuum clean surfaces and damp clean.
3. Seal substrate surface cracks with filler. Level existing substrate surfaces to

acceptable flatness tolerances.
4. Install cementitious backer board in accordance with Manufacturer requirements and

board manufacturer's instructions. Tape joints and corners, cover with skim coat of
dry-set mortar to a feather edge.

B. Install tile, grout and setting materials in accordance with applicable requirements of 
manufacturer's instructions, and TCA Handbook recommendations. 

C. Lay tile to pattern to match existing application. Arrange pattern so that a full tile or joint is 
centered on each wall and that no tile less than 1/2 width is used. Do not interrupt tile pattern 
through openings. 

D. Cut and fit tile to penetrations through tile, leaving sealant joint space. Form corners and 
bases neatly. Align floor joints. 

E. Place tile joints uniform in width, subject to variance in tolerance allowed in tile size. Make 
joints watertight, without voids, cracks, excess mortar, or excess grout. 

F. Install non-ceramic trim in accordance with manufacturer's instructions. 

G. Install thresholds where required. 

H. Sound tile after setting. Replace hollow sounding units. 

I. Keep expansion joints free of adhesive or grout. Apply sealant to joints. 

J. Allow tile to set for a minimum of 48 hours prior to grouting. 

K. Grout tile joints. Use standard grout unless otherwise indicated. 

L. Apply sealant to junction of tile and dissimilar materials and junction of dissimilar planes. 

M. Comply with the manufacturer's instructions, specified industry standards and 
recommendations for cleaning, traffic, furnishings installation and equipment installation. 

END OF SECTION 
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SECTION 09 64 00 

WOOD FLOORING 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Solid Hardwood Flooring. 

B. Engineered Hardwood Flooring. 

C. Flooring Underlayment. 

D. Related Accessories. 

1.2  REFERENCES 

A. Minimum standards for work in this Section shall be in conformity with the National Wood 
Flooring Association Installation Guidelines, latest edition (NWFA). 

B. American National Standards Institute (ANSI/ASSE). 

C. ASTM International (ASTM). 

D. Occupational Safety and Health Administration (OSHA). 

E. Underwriters Laboratories (UL). 

1.3  SUBMITTALS 

A. Submit under provisions of Section 01 30 00. 

B. Manufacturer's data sheets on each product to be used, including: 
1. Material descriptions, dimensions, and profiles.
2. Preparation instructions and recommendations.
3. Storage and handling requirements and recommendations.
4. Installation methods.

C. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

D. Selection Samples: Submit a complete set of floor profiles that represent the full range of 
manufacturer's products, colors and finish available. 

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Store Products in a fully enclosed, ventilated, clean and dry storage space, located in areas of 
installation for minimum of 24 hours prior to commencing work. 
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B. Environmental Requirements: 
1. Do not install Products until wet construction work is completed and ambient air at

installation space has moisture content stabilized. 
2. Maintain room temperature at 65 degrees F and 35 to 55 percent relative humidity for

3 to 5 days prior to delivery of materials, during installation, and after installation.  
3. Maintain minimum temperature of 65 degrees], and maintain relative humidity

between 40 and 50% within area of installation until final acceptance. 

1.5  WARRANTY 

A. Standard Manufacturers warranty for each type of factory-fabricated product. 

PART  2   PRODUCTS 

2.1  MANUFACTURERS 

A. MANUFACTURERS:  Subject to compliance with requirements, available manufactures 
offering products that may incorporated into the Work include the following: 
1. Anderson Hardwood Floors.
2. Armstrong World Industries.
3. Millstead Wood Flooring.
4. Mohawk Industries.
5. USFloors Inc.

B. Substitutions: or equal. 

C. Requests for substitutions will be considered in accordance with Section 01 60 00. 
1. When submitting request for substitution, provide complete product data and MSDS

sheet for each substitute product. 

2.2  FLOORING MATERIALS, GENERAL 

A. Hardwood shall meet grading requirements of NOFMA and NWFA.  Provide species and 
grade stamp on underside of each piece of flooring. 

2.3  SOLID HARDWOOD FLOORING 

A. Species:  Match existing materials. 

B. Grade:  Match existing materials. 

C. Finish: 
1. Factory Finish:  Match existing, as approved by Owner.
2. Field Finish: Match existing color and coats, as approved by Owner.

D. Thickness:  Match existing materials. 

E. Board Width:  Match existing materials. 

F. Edging: Match existing materials. 
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2.4  ENGINEERED HARDWOOD FLOORING 

A. Species:  Match existing materials. 

B. Grade:  Match existing materials. 

C. Finish: 
1. Factory Finish:  Match existing, as approved by Owner.
2. Field Finish: Match existing color and coats, as approved by Owner.

D. Thickness:  Match existing materials. 

E. Board Width:  Match existing materials. 

F. Edging: Match existing materials. 

2.5  GLUELESS ENGINEERED HARDWOOD FLOORING 

A. Species:  Match existing materials. 

B. Grade:  Match existing materials. 

C. Finish: 
1. Factory Finish:  Match existing, as approved by Owner.
2. Field Finish: Match existing color and coats, as approved by Owner.

D. Thickness:  Match existing materials. 

E. Board Width:  Match existing materials. 

F. Edging: Match existing materials. 

2.6  ACCESSORIES 

A. Subfloor Filler: 
1. Wood putty:  Per Manufacturer's specifications, if required.
2. Floor leveling compound:  Per Manufacturer's specifications, if required.

B. Vapor Barrier: 
1. Asphalt-saturated #15 felt (tar paper):  Per Manufacturer's specifications, if required.
2. Rosin paper:  Per Manufacturer's specifications, if required.

C. Hardwood Trim: Stair Nosing, Reducer, T-molding, Quarter Round, Threshold, Carpet 
Molding; matching wood species, color and finish to match existing.  

D. Nails: Purpose designed barbed nails for power nailing or as recommended by Manufacturer 

E. Staples: Purpose designed staples for power stapling or as recommended by Manufacturer 

F. Adhesive: As recommended by Manufacturer. 

2.7  FLOORING UNDERLAYMENT 
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A. Materials: 
1. Plywood: Use CDX grade, matching existing thickness.
2. Foam: As required per Manufacturer's requirements, matching existing thickness.

PART  3  EXECUTION 

3.1  EXAMINATION 

A. Verify wood subfloor is properly secured, is smooth and flat, free of oil, grease, dust, and 
foreign substance.  Ensure that all nail heads are set flush with or below surface. 

B. Comply with the manufacturer's instructions, specified industry standards and 
recommendations for acceptable subfloor conditions. 

3.2  INSTALLATION 

A. Prepare subfloor with the manufacturer's instructions, specified industry standards and 
recommendation. 

B. Lay flooring parallel to walls and perpendicular or at a 45 degree angle to the direction of the 
floor joists, to a pattern that matches existing or as per Manufacturer requirements. 

C. Set flooring boards flush and tight. 

D. Provide divider/reducer boards at centerline of door openings and where flooring terminates. 

E. Provide expansion space at walls and other interruptions as per Manufacturer requirements. 

F. Protect finished floor from abuse by other trades using heavy Kraft paper or equivalent.  
Keep traffic out of spaces and areas where flooring is being installed until adhesive has set. 

G. Comply with the manufacturer's instructions, specified industry standards and 
recommendations for cleaning, traffic, furnishings installation and equipment installation. 

END OF SECTION 
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SECTION 09 90 00 

PAINTS AND COATINGS 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Interior Paint and Coatings Systems Including Surface Preparation. 

B. Exterior Paint and Coatings Systems Including Surface Preparation. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. ASTM International (ASTM). 

C. Master Painters Institute (MPI) 

D. Occupational Safety and Health Administration (OSHA). 

E. Painting and Decorating Contractors of America (PDCA). 

F. The Society for Protective Coatings (SSPC). 

G. Underwriters Laboratories (UL). 

1.3  SUBMITTALS 

A. Product Data: For each paint system indicated, including. 
1. Product characteristics.
2. Surface preparation instructions and recommendations.
3. Primer requirements and finish specification.
4. Storage and handling requirements and recommendations.
5. Application methods.
6. Cautions for storage, handling and installation.

B. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

C. Selection Samples: Submit a complete set of color chips that represent the full range of 
manufacturer's products, colors and sheens available. 

D. Coating Maintenance Manual: upon conclusion of the project, the Contractor or paint 
manufacture/supplier shall furnish a coating maintenance manual. Manual shall include an 
Area Summary with finish schedule, Area Detail designating where each 
product/color/finish was used, product data pages, Material Safety Data Sheets, care and 
cleaning instructions, touch-up procedures, and color samples of each color and finish used. 

E. Field Coating of Vinyl Siding Methods and Procedures: 
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1. Manufacturer Guarantee:  Submit letter from Manufacturer with acceptable product
and application methods for coatings used on vinyl siding systems.

2. Quality Assurance Plan: Submit methods and procedure plan for protection of
adjacent environmental items, equipment, vehicles, adjacent structures, etc.

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Delivery: Deliver manufacturer's unopened containers to the work site. Packaging shall bear 
the manufacturer's name, label, and the following list of information. 
1. Product name, and type (description).
2. Application and use instructions.
3. Surface preparation.
4. VOC content.
5. Environmental handling.
6. Batch date.
7. Color number.

B. Storage: Store and dispose of solvent-based materials, and materials used with solvent-based 
materials, in accordance with requirements of local authorities having jurisdiction. 

C. Store materials in an area that is within the acceptable temperature range, per manufacturer's 
instructions. Protect from freezing. 

1.5  EXTRA MATERIALS 

A. Furnish Owner with any unused materials.  Properly seal canisters and label with finish and 
finish location for proper Owner storage. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1. BEHR Process Corporation.
2. Benjamin Moore & Co.
3. Dunn-Edwards Corporation.
4. The Sherwin-Williams Company.

B. Substitutions: or equal. 

C. Requests for substitutions will be considered in accordance with Section 01 60 00. 
1. When submitting request for substitution, provide complete product data and MSDS

sheet for each substitute product. 

2.2  PAINT MATERIALS - GENERAL 

A. Paints and Coatings. 
1. Unless otherwise indicated, provide factory-mixed coatings. When required, mix

coatings to correct consistency in accordance with manufacturer's instructions before 
application. Do not reduce, thin, or dilute coatings or add materials to coatings unless 
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such procedure is specifically described in manufacturer's product instructions. 
2. For opaque finishes, tint each coat including primer coat and intermediate coats, one-

half shade lighter than succeeding coat, with final finish coat as base color. Or follow 
manufactures product instructions for optimal color conformance. 

B. Primers: Where the manufacturer offers options on primers for a particular substrate, use 
primer categorized as "best" by the manufacturer. 

C. Coating Application Accessories: Provide all primers, sealers, cleaning agents, cleaning 
cloths, sanding materials, and clean-up materials required, per manufacturer's specifications. 

D. Application to Materials: Apply paints and coatings manufacturer's specifications for 
application to Wood, Drywall, Plaster, Metals, etc. 

E. VOC Content: Provide materials that comply with VOC limits of authorities having 
jurisdiction. 

F. Color: Refer to existing finishes or as selected by Owner. 

2.3  INTERIOR PAINT SYSTEMS 

A. Interior Painting: 
1. Finish: Gloss, Semi-Gloss, Satin or Flat to match existing.  If matching is not

required, finish per Manufacturer or industry requirements for interior applications. 
2. Coats: Apply quantity of coats to match existing.  If matching is not required, finish

per Manufacturer or industry requirements for interior applications. 

B. Interior Primers/Sealers: 
1. Interior primers/sealers to be latex or as per Manufacturer/Industry requirements for

interior applications. 

C. Interior Wood Sealers: 
1. Wood primers to be latex or as per Manufacturer/Industry requirements for interior

applications. 

2.4  EXTERIOR PAINT SYSTEMS 

A. Exterior Painting: 
1. Finish: Gloss, Semi-Gloss, Satin or flat to match existing.  If matching is not required,

finish per Manufacturer or industry requirements for exterior applications. 
2. Coats: Apply quantity of coats to match existing.  If matching is not required, finish

per Manufacturer or industry requirements for exterior applications. 

B. Exterior Primers/Sealers: 
1. Water based primers/sealers to be alkali resistant and/or bonding or as per

Manufacturer or industry requirements for exterior applications. 

C. Exterior Wood Sealers: 
1. Wood primers to be alkyd and/or latex or as per Manufacturer or industry

requirements for exterior applications. 
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D. Vinyl Siding: 
1. Primers and finishes as per manufacturer or industry requirements for vinyl

application. 

PART  3  EXECUTION 

3.1  EXAMINATION 

A. Do not begin installation until substrates have been properly prepared; notify Architect of 
unsatisfactory conditions before proceeding. If substrate preparation is the responsibility of 
another installer, notify Architect of unsatisfactory preparation before proceeding. 

B. Proceed with work only after conditions have been corrected and approved by all parties, 
otherwise application of coatings will be considered as an acceptance of surface conditions. 
1. Previously Painted Surfaces:  Verify that existing painted surfaces do not contain lead

based paints, notify Architect immediately if lead based paints are encountered. 

3.2  SURFACE PREPARATION 

A. General: Surfaces shall be dry and in sound condition. Remove oil, dust, dirt, loose rust, 
peeling paint or other contamination to ensure good adhesion. 
1. Remove mildew before painting by washing with a solution of 1 part liquid household

bleach and 3 parts of warm water. Apply the solution and scrub the mildewed area. 
Allow the solution to remain on the surface for 10 minutes. Rinse thoroughly with 
clean water and allow the surface to dry a minimum of 48 hours before painting. Wear 
protective glasses or goggles, waterproof gloves, and protective clothing. Quickly 
wash off any of the mixture that comes in contact with your skin. Do not add 
detergents or ammonia to the bleach/water solution. 

2. Remove items including but not limited to thermostats, electrical outlets, switch
covers and similar items prior to painting. After completing painting operations in 
each space or area, reinstall items removed using workers skilled in the trades 
involved. 

3. No exterior painting should be done immediately after a rain, during foggy weather,
when rain is predicted, or when the temperature is below 50 degrees F (10 degrees C), 
unless products are designed specifically for these conditions. On large expanses of 
metal siding, the air, surface and material temperatures must be 50 degrees F (10 
degrees F) or higher to use low temperature products. 

B. Drywall - Interior: Must be clean and dry. All nail heads must be set and spackled. Joints 
must be taped and covered with a joint compound. Spackled nail heads and tape joints must 
be sanded smooth and all dust removed prior to painting. 

C. Plaster: Must be allowed to dry thoroughly for at least 30 days before painting, unless the 
products are designed to be used in high pH environments. Room must be ventilated while 
drying; in cold, damp weather, rooms must be heated. Damaged areas must be repaired with 
an appropriate patching material. Bare plaster must be cured and hard. Textured, soft, 
porous, or powdery plaster should be treated with a solution of 1 pint household vinegar to 1 
gallon of water. Repeat until the surface is hard, rinse with clear water and allow to dry. 

D. Vinyl Siding, Architectural Plastics, EIFS and Fiberglass: Clean vinyl siding thoroughly by 
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scrubbing with a warm, soapy water solution. Rinse thoroughly. Do not paint vinyl siding 
with any color darker than the original color unless approved by Manufacturer.  

E. Wood: Must be clean and dry. Prime and paint as soon as possible. Knots and pitch streaks 
must be scraped, sanded, and spot primed before a full priming coat is applied. Patch all nail 
holes and imperfections with a wood filler or putty and sand smooth. 

3.3  INSTALLATION 

A. Apply all coatings and materials with the manufacturer’s specifications in mind. Mix and 
thin coatings according to manufacturer's recommendations. 

B. Apply primer to all materials receiving a finish coat of paint. 

C. Do not apply to wet or damp surfaces. Wait at least 30 days before applying to new concrete 
or masonry. Or follow manufacturer's procedures to apply appropriate coatings prior to 30 
days. Test new concrete for moisture content. Wait until wood is fully dry after rain or 
morning fog or dew. 

D. Apply coatings using methods recommended by manufacturer and uniformly apply coatings 
without runs, drips, or sags, without brush marks, and with consistent sheen. 

E. Apply coatings at spreading rate required to achieve the manufacturers recommended dry 
film thickness. Regardless of number of coats specified, apply as many coats as necessary 
for complete hide, and uniform appearance. 

F. Touch-up damaged coatings after substantial completion, following manufacturer's 
recommendation for touch up or repair of damaged coatings. Repair any defects that will 
hinder the performance of the coatings. 

G. Comply with the manufacturer's instructions, specified industry standards and 
recommendations for cleaning, traffic, furnishings installation and equipment installation. 

END OF SECTION 
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SECTION 09 93 00 

STAINING AND TRANSPARENT FINISHING 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Exterior Coating With Transparent and Semi-Transparent Finishes. 

B. Interior Coating With Transparent and Semi-Transparent Finishes. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. ASTM International (ASTM). 

C. Occupational Safety and Health Administration (OSHA). 

D. The Society for Protective Coatings (SSPC). 

E. Underwriters Laboratories (UL). 

1.3  SUBMITTALS 

A. Product Data: For each paint system indicated, including. 
1. Product characteristics.
2. Surface preparation instructions and recommendations.
3. Primer requirements and finish specification.
4. Storage and handling requirements and recommendations.
5. Application methods.
6. Cautions for storage, handling and installation.

B. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

C. Selection Samples: Submit a complete set of color chips that represent the full range of 
manufacturer's products, colors and sheens available. 

D. Coating Maintenance Manual: upon conclusion of the project, the Contractor or paint 
manufacture/supplier shall furnish a coating maintenance manual. Manual shall include an 
Area Summary with finish schedule, Area Detail designating where each 
product/color/finish was used, product data pages, Material Safety Data Sheets, care and 
cleaning instructions, touch-up procedures, and color samples of each color and finish used. 

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Delivery: Deliver manufacturer's unopened containers to the work site. Packaging shall bear 
the manufacturer's name, label, and the following list of information. 
1. Product name, and type (description).
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2. Application and use instructions.
3. Surface preparation.
4. VOC content.
5. Environmental handling.
6. Batch date.
7. Color number.

B. Storage: Store and dispose of solvent-based materials, and materials used with solvent-based 
materials, in accordance with requirements of local authorities having jurisdiction. 

C. Store materials in an area that is within the acceptable temperature range, per manufacturer's 
instructions. Protect from freezing. 

1.5  EXTRA MATERIALS 

A. Furnish Owner with any unused materials.  Properly seal canisters and label with finish and 
finish location for proper Owner storage. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1. Dura Seal.
2. Minwax Company.
3. Rust-Oleum Corporation.
4. The Sherwin-Williams Company.
5. United Gilsonite Laboratories.

B. Substitutions: or equal. 

C. Requests for substitutions will be considered in accordance with Section 01 60 00. 
1. When submitting request for substitution, provide complete product data and MSDS

sheet for each substitute product. 

2.2  STAIN MATERIALS - GENERAL 

A. Stains and Coatings - General: 
1. Unless otherwise indicated, provide factory-mixed materials.  Mix coatings to correct

consistency in accordance with manufacturer's instructions before application.  Do not 
reduce, thin, or dilute coatings or add materials unless such procedure is specifically 
described in manufacturer's product instructions. 

2. Supply each material in quantity required to complete entire project's work from a
single production run. 

B. Back Primer for Transparent-Finished Woodwork: 
1. Same as finish coat.
2. 1 coat nitrocellulose lacquer sanding sealer (for use under lacquer).
3. 1 coat vinyl toluene copolymer(for use under polyurethane).
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C. Wood Filler: Use products as appropriate to repair per Manufacturer's instructions. 

D. Stain Touch-Up: Use products as appropriate to repair per Manufacturer's instructions. 

E. Shellac, Lacquer, and Varnish Remover: Use products as appropriate to repair per 
Manufacturer's instructions. 

F. Application Accessories:  Provide all primers, sealers, cleaning agents, tools, cleaning 
cloths, sanding materials, and clean-up materials required and per Manufacturer 
recommendations. 

2.3 INTERIOR FINISH SYSTEMS 

A. Interior Wood: 
1. Finish: Low Luster, Satin, Semi-Gloss, or High-Gloss to match existing.  If matching

is not required, finish per Manufacturer or industry requirements for interior 
applications. 

2. Coats: Apply quantity of coats to match existing.  If matching is not required, finish
per Manufacturer or industry requirements for interior applications. 

3. Color: Match existing and per Owner's approval.

2.4  EXTERIOR PAINT SYSTEMS 

A. Exterior Wood: 
1. Finish: Gloss, Semi-Gloss, Satin or flat to match existing.  If matching is not required,

finish per Manufacturer or industry requirements for exterior applications. 
2. Coats: Apply quantity of coats to match existing.  If matching is not required, finish

per Manufacturer or industry requirements for exterior applications. 
3. Color: Match existing and per Owner's approval.

2.5  EXAMINATION 

A. Do not begin application of coatings until substrates have been properly prepared.  

2.6  PREPARATION 

A. Clean surfaces thoroughly prior to installation. 

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best 
result for the substrate under the project conditions. 

2.7  INSTALLATION 

A. Install in accordance with manufacturer's instructions. 

B. Stir before and during application as recommended by manufacturer. 

C. Do not apply to wet or damp surfaces. 

D. Apply using methods recommended by manufacturer. 

E. Apply without runs, drips, or sags, without brush marks, and with consistent sheen. 
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F. Apply at spreading rate required to achieve the manufacturer's recommended film thickness. 

G. Regardless of number of coats specified, apply as many coats as necessary for complete 
hide, and uniform appearance. 

H. Exterior Woodwork: If final painting must be delayed more than 2 weeks after installation of 
woodwork, apply primer within 2 weeks and final coating within 2 weeks. 

I. Touch-up damaged coatings after substantial completion, following manufacturer's 
recommendation for touch up or repair of damaged coatings. Repair any defects that will 
hinder the performance of the coatings. 

J. Comply with the manufacturer's instructions, specified industry standards and 
recommendations for cleaning, traffic, furnishings installation and equipment installation. 

END OF SECTION 
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SECTION 22 00 50 

BASIC MECHANICAL REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS: 

A. The Drawings and general provisions of the Contract, including General and 
Supplementary Conditions, and Division 1 Specification Sections, apply to work 
of this Section. 

1.2 INCLUDED IN THIS SECTION: 

A. General Requirements for Mechanical Work 

B. Nameplates 

C. Access Doors 

D. Tags and Charts 

E. Electrical Motors 

F. Electric Motor Starters 

G. Sleeves, Inserts and Anchor Bolts 

H. Firestopping 

I. Plastic Pipe Markers 

1.3 DESCRIPTION OF WORK: 

A. This Section specifies general requirements for mechanical work.  Definitions, 
intent, drawings, interpretation of documents, approvals, submittals, 
substitutions, code requirements, permits, fees, royalties, patents, record 
drawings, instruction of Owner's personnel, and warranty are described. 

B. Operation and maintenance manuals shall be submitted to the Architect prior to 
the scheduled instruction of Owner's representatives.  These manuals shall 
contain equipment lists, manufacturer's literature, valve charts, and time 
schedule for recommended maintenance. 

C. Brass tags shall be securely attached to each valve.  Valve charts shall list each 
valve and describe its function.  One copy of each valve chart shall be placed 
under glass, framed, and hung in a conspicuous location in the main mechanical 
equipment room. 

D. Plastic pipe markers shall be provided on exterior of piping for identification 
purposes.  These markers shall be manufacturer's standard pre-printed, color-
coded, pressure-sensitive vinyl type. 
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1.4 DEFINITIONS: 

A. "Provide" means to supply, erect, install, and connect up in complete readiness 
for regular operation, the particular work referred. 

B. "Furnish" means to supply and deliver to the job. 

C. "Install" means to erect, install and connect up in complete readiness for regular 
operation. 

D. "Conduit" includes, in addition to conduit, all fittings, sleeves, connections, 
hangers, and other accessories related to such conduit. 

E. "Wiring" means, in addition to wire, all needed connectors, circuit breakers, 
switches and devices, junction boxes and other items necessary for normal 
operation of the item being referred to. 

F. "Piping" includes, in addition to pipe, all fittings, valves, hangers, and other 
accessories related to such piping. 

G. "Concealed" means hidden from sight, as in chases, furred spaces, shafts, hung 
ceilings, or embedded in construction. 

H. "Exposed" means not concealed as defined above.  Trenches, crawl spaces, and 
tunnels shall be considered exposed. 

I. "Governmental" means all municipal, state, and federal governmental agencies. 

J. "Owner" means the property owner, Ronald Terebisi, Jr., who shall take 
occupancy of the space after final acceptance. 

K. "Extend" means to supply, erect, install and connect up on complete readiness 
for regular operation the particular work referred. 

L. “Architect” shall mean Martinez Couch & Associates, LLC. 

1.5 INTENT: 

A. It is the intention of the Drawings and Specifications to call for finished work, 
tested and ready for operation.  All materials, equipment and apparatus shall be 
new and of first class quality. 

B. Any apparatus, appliance, material, or work not shown on the Drawings, but 
mentioned in the Specifications, or vice versa, or any incidental accessories, or 
minor details not shown, but necessary to make the work complete and perfect in 
all respects, and ready for operation, even if not particularly specified, shall be 
provided by the Contractor without additional expense to the Owner. 

C. With the submission of bid, the Contractor shall give written notice to the 
Architect of any materials, apparatus or omissions believed to be in violation of 
laws, ordinances, rules or regulations or authorities having jurisdiction.  In the 
absence of such written notice it is mutually agreed that the Contractor shall 
include the cost of providing all systems in accordance with applicable 
regulations without extra compensation. 
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1.6 DRAWINGS: 

A. The Drawings are generally diagrammatic and are intended to convey the scope 
of work and indicate general arrangement of equipment, ducts, conduits, piping, 
fixtures and connections. 

B. Consider architectural and structural drawings part of this work insofar as these 
drawings furnish information relating to design and construction of the building. 

C. The Drawings do not indicate all offsets, fittings, and accessories which may be 
required.  Investigate structural and finish conditions affecting this work, and 
arrange work accordingly, providing such fittings, valves, and accessories 
required to meet the conditions. 

D. The locations of all items shown on the Drawings or called for in the 
Specifications, that are not definitely fixed by dimensions, are approximate only.  
The exact locations necessary to secure the best conditions and results must be 
determined at the project, and shall have the approval of the Architect before 
being installed.  DO NOT SCALE DRAWINGS. 

E. Follow Drawings as closely as actual building conditions will permit in laying out 
work.  Check Drawings for other trades to verify spaces in which work will be 
installed.  Maintain maximum headroom and space conditions throughout.  
Where headroom or space conditions appear inadequate, the Architect shall be 
notified before proceeding with installation. 

F. If directed by the Architect, the Contractor shall, without extra charge, make 
reasonable modifications in the layout as needed to prevent conflict with work of 
other trades or for proper execution of the work. 

1.7 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS: 

A. Any questions or disagreements arising as to the true intent of this Specification 
or the Drawings, or the kind and quality of work required thereby, shall be 
decided by the Architect, whose interpretations thereof shall be final, conclusive 
and binding on all parties. 

B. In the case of disagreement between Drawings and Specifications, or within 
either document itself, the better quality, greater quantity or more costly work 
shall be included in the contract price, and the matter referred to the Architect's 
attention for decision and/or adjustment. 

1.8 APPROVALS: 

A. The materials, workmanship, design and arrangement of all work installed under 
the Contract shall be subject to the approval of the Engineer.  If material or 
equipment is installed before it is approved, the Contractor shall be liable for 
removal and replacement, at no extra cost to the Owner, if, in the opinion of the 
Architect, the material or equipment does not meet the intent of the Drawings and 
Specifications. 
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1.9 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES: 

A. The Contractor shall submit five (5) copies of Shop Drawings, Product Data 
and/or Samples to the Architect for review prior to releasing an order for 
fabrication and/or shipment.  These submittals shall be given for materials and 
equipment and as called for under each particular Section of the Specifications. 

B. Product Data submittals shall consist of complete catalog data clearly indicating 
all applicable items, in the following manner: 

1. State sizes, capacities, brand names, motor HP, accessories, materials,
gauges, dimensions, and other pertinent information.

2. List on catalog covers page numbers of submitted items.

3. Underline applicable data.  Highlighting applicable data is not sufficient.

C. Incomplete or unclear submittals will be returned unreviewed for correction and 
resubmission.  Additional copies beyond five (5), or submittals of items other than 
what is called for under each particular Section, will be returned unreviewed. 

D. Submittals of equipment or materials other than those indicated on the Drawings 
or in the Specifications will be returned unreviewed, except for reasons as noted 
under SUBSTITUTIONS. 

1.10 SUBSTITUTIONS: 

A. Substitutions of equipment or materials other than those shown on the Drawings 
or called for in the Specifications will be considered for review only under one or 
more of the following conditions. 

1. Less than three (3) acceptable manufacturers are indicated on the
Drawings or in the Specifications.

2. Substitution is required for compliance with subsequent interpretations of
code requirements or insurance regulations.

3. Substitution is required due to unavailability of special products, through
no fault of the Contractor.  Excluded is lack of availability within a desired
time frame due to Contractor's failure to order equipment or material
early enough.

4. Manufacturer/fabricator refuses to certify or guarantee performance of
specified product as required.

5. Within fifteen (15) days of Award of Contract, the Contractor and
Subcontractors under this Division shall submit to the Architect a
complete list of manufacturers and model numbers proposed for the
work of Division 15.  Refer to the Paragraphs of this Section regarding:
Approvals; Shop Drawings, Product Data and Samples; and
Substitutions.  The intent by the Contractor or Subcontractors to use the
exact manufacturers and/or model numbers specified does not void the
requirement for this Submission for Approval.

248



The State of Connecticut Department of Housing  Bid Documents  
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR) 91 Dogwood Drive
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

MCA Project No.  Basic Mechanical Requirements 
33-262-1111 22 00 50 

B. The particular condition necessitating a substitution must be clearly indicated on 
the substitution's transmittal or it will be returned unreviewed. 

C. The Contractor shall submit a substitution for review before releasing an order for 
fabrication and/or shipment.  The Architect reserves the right to reject such 
substitution, provided the item offered, in his opinion, is not equal to the item 
specified. 

D. When a Contractor proposes to use an item of equipment other than that 
specified or detailed on the Drawings, and which requires any redesign of 
structure, partitions, foundations, piping, wiring, or of any other part of the 
mechanical, electrical, or architectural layout, the Contractor shall assume 
responsibility for additional costs incurred in planning, design and construction to 
accommodate the substitution.  If approved by the Architect, redesigned 
drawings and details to accommodate the substitution may be prepared by the 
Contractor at his own expense. 

E. If a substitution requires a different quantity and arrangement of piping, wiring, 
conduit, and equipment from that specified or indicated on the Drawings, subject 
to approval of the Architect, the Contractor shall provide any such piping, 
structural supports, insulation, controllers, motors, starters, electrical wiring and 
conduit, and any other additional equipment required by the system, at no 
additional cost to the Owner. 

1.11 CODE REQUIREMENTS, PERMITS AND FEES: 

A. Perform work in accordance with applicable provisions of the accepted version of 
the BOCA National Plumbing Code, BOCA National Mechanical Code, NFPA 
codes including the National Electric Code and Life Safety Code, ASHRAE 
Handbooks/Standards, SMACNA Technical Manuals/Standards, American 
National Standards Institute, Inc. (ANSI) Standards including A117.1, applicable 
edition, and all state and local codes.  All work shall also be in compliance with 
utility companies' requirements. 

B. In cases of differences between building codes, state laws, local ordinances, 
utility company regulations, and Contract Documents, the most stringent shall 
govern.  Promptly notify Architect in writing of such differences. 

C. Include in the work, without extra cost to the Owner, any labor, material, service, 
test, apparatus, or drawing (in addition to Contract Drawings and Documents) in 
order to comply with applicable laws, ordinances, rules, regulations, and local 
authority's requirements, whether or not shown on Drawings and/or specified. 

D. Give all necessary notices, obtain all permits before commencing work, and pay 
all governmental taxes, fees and other costs in connection with the work.  File all 
necessary plans, prepare all documents, and obtain all necessary approvals of 
the authorities having jurisdiction.  Obtain all required Certificates of Inspection 
for the work, and deliver them to the Owner before requesting final payment for 
the work. 

E. The Contractor shall ensure that all system components, methods of installation, 
and materials complies with ASTM, OSHA, and Owners' standards for off-
gassing. 
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F. The Contractor shall be licensed in accordance with the guidelines of the 
Department of Consumer Protection.  The workers employed by the Contractor 
shall be skilled and licensed to perform the work involved. 

1.12 ROYALTIES AND PATENTS: 

A. The Contractor shall pay all royalties and shall defend all suits or claims for 
infringement of any patent rights and shall save the Owner harmless from loss on 
account thereof. 

B. If the Contractor observes that a process or article specified is an infringement of 
a patent, the Contractor shall promptly notify the Architect in writing, and any 
necessary changes shall be adjusted as provided in the Contract for changes in 
the work.  If the Contractor performs any work specified, knowing it to be an in-
fringement of a patent, the Contractor shall bear all costs arising there from. 

1.13 RECORD DRAWINGS: 

A. Clearly record differences between mechanical and electrical work as installed 
and as shown or called for in the Contract Documents.  Accurate notations of all 
locations, sizes and inverts of all concealed materials shall be made.  These 
records shall be marked, concurrent with progress, on a set of prints labeled 
"RECORD DRAWINGS." 

B. On completion of project, mark a set of prints with data transferred from the 
Record Drawings, and submit them to the Architect for review for legibility and 
clearness of presentation of the recorded conditions of construction. 

1.14 INSTRUCTION OF OWNER'S PERSONNEL: 

A. After completion of all work and all tests and at such time as designated by the 
Owner's representative, the Contractor shall provide the necessary skilled 
personnel to operate each entire installation for a period of two (2) days of eight 
hours each day. 

B. During the operating period, the Contractor shall fully instruct the Owner's 
representative in the complete operation, adjustment, and maintenance of the 
entire installation. 

1.15 OPERATION AND MAINTENANCE MANUALS: 

A. Prepare a manual of operation and maintenance instructions, in draft form, and 
submit to the Architect for review. 

B. The Manual shall contain the following items: 

1. Brief description of each system covering its basic operating
characteristics.

2. List of all equipment with manufacturer's name and model number for
each item.
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3. Contractor's own written operating and maintenance instructions,
including detailed step-by-step instruction for starting, summer operation,
winter operation, and shutdown of each system.

4. Copies of submittals having final review stamps.

5. Manufacturer's bulletins, data, parts lists, operating and maintenance
instructions, guarantees and any other information pertinent to the proper
operation of each system and item of equipment installed.

6. Copy of each automatic control diagram with respective sequence of
operation.

7. Copy of each valve chart.

8. Information of actions to be taken in the event of a malfunction or other
emergency.

9. Time schedule for recommended maintenance operation.

C. At least two weeks prior to the scheduled instruction of Owner's representatives, 
provide the Architect with five (5) complete copies of the final form of the 
Operation and Maintenance Manual, bound in booklet form in durable binders, 
suitable indexed with labelled tabs for each item. 

1.16 WARRANTY: 

A. The Contractor shall warrant that all work installed will be free from any and all 
defects, and that all apparatus will develop capacities and characteristics 
specified, and that if, during a period of one (1) year from date of completion and 
acceptance of the work, any such defects in workmanship, materials, or 
performance appear, the Contractor shall immediately replace, repair or 
otherwise correct the defect or deficiency without cost and within a reasonable 
time to be specified in writing to the Owner. 

B. The Contractor shall also replace or repair, to the satisfaction of the Owner and 
Architect, all damage done to any material or finish in consequence of work per-
formed in fulfilling the warranty. 

C. In the case of default on this warranty by the Contractor, the Owner may have 
such work done as required, and charge the cost to the Contractor. 

1.17 VISITING THE SITE: 

A. Before submitting a final proposal, the Contractor shall examine the site of the 
proposed work to determine the existing conditions that affect the work.  The 
Contractor will be held responsible for any assumptions made by him in regard 
thereto.  Time for this examination must have prior approval of the Owner. 

B. No subsequent allowance for time or money will be considered for any 
consequence related to failure to examine site conditions.  All existing systems 
shall remain in operation at all times except as otherwise arranged under 
shutdowns. 
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1.18 EXISTING SYSTEMS: 

A. Prior to bid, the Contractor shall make a detailed examination of the existing 
building(s) including all existing services and systems to become thoroughly 
familiar with the scope of work and working conditions.  Contractor shall pay 
particular attention to all existing services and interconnecting systems.  All 
existing systems shall remain in operation at all times except as otherwise 
arranged under SHUTDOWNS. 

B. The Contractor shall include, in his proposal, for all necessary relocation or 
revamping of such services and systems, where necessitated by the renovation 
work, to provide a finished final project.  All relocation or revamping shall be 
provided by the Contractor without additional cost to the Owner, and shall be 
arranged, as directed by the Owner in the field, to be encased in a finished 
manner within the building.  Any equipment or material to remain or be reused 
that may be damaged during construction shall be replaced by the Contractor at 
no additional cost to the Owner.  Any existing equipment or material to be 
removed shall be disposed of by the Contractor or stored by the Contractor, as 
directed by the Owner. 

1.19 SHUTDOWNS: 

A. When installation of a new system, or modification of an existing system, requires 
the temporary shutdown of an existing operation, the connections of the new 
system, or modified system, shall be performed at such time as designated by 
the Owner, in writing.  Shutdowns shall be staged for minimum downtime. 

B. The Owner shall be notified of the estimated duration of the shutdown period at 
least five (5) days in advance of the date the work is to be performed. 

C. Work shall be arranged for continuous performance, including overtime if 
required, to assure that existing operating services will be shut down only during 
the time actually required to make necessary connections. 

D. Where any disruption of systems or services serving life safety or critical 
functions are necessary, the Contractor shall provide and pay for outside 
additional services, equipment and operations as may be required by the 
Authority Having Jurisdiction, to provide constant, around-the-clock protection 
throughout the entire affected areas. 

E. Where required by the Authority Having Jurisdiction, provide the services, 
personnel, vehicles, equipment and operations as may be required including, but 
not limited to: local fire department personnel, vehicles and equipment for an 
approved "fire watch"; on-site local fire department equipment, tankers, pumpers, 
trucks and aerial vehicles; local police department personnel, vehicles and 
equipment; ambulance personnel, vehicles and equipment; and utility company's 
personnel, vehicles and equipment, etc., as may be required or necessary. 

1.20 EXISTING FACILITY: 

A. All work within the existing facility shall be done at a time prearranged with 
occupants so as to minimize disturbing the facility's operation. 
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B. As the buildings will not remain occupied during the course of construction, 
extreme care shall be exercised by the Contractor to protect the occupants and 
their furnishings and belongings from damage due to the renovation and 
modernization work being performed. 

1.21 FINAL ACCEPTANCE: 

A. Preliminary Procedures:  Before requesting final inspection for certification of 
final acceptance and final payment, complete the following list: 
1. Submit the final payment request to the Architect with releases and

supporting documentation not previously submitted and accepted.  
Include certificates of insurance for products and completed operations 
where required. 

2. Submit an updated final statement to the Architect, accounting for final
additional changes to the Contract Sum.

3. Submit a certified copy of the Architect's Final Inspection list of items to
be completed or corrected, stating that each item has been completed or
corrected, stating that each item has been completed or otherwise
resolved for acceptance, and the list has been endorsed and dated by
the Architect.

4. Submit consent of surety to final payment.

5. Submit evidence of final, continuing insurance coverage complying with
insurance requirements.

 B. Reinspection Procedure:  The Architect will reinspect the Work upon receipt of 
notice from the Contractor that the Work, including Final Inspection list items 
from earlier inspections, has been completed, except items whose completion 
has been delayed because of circumstances acceptable to the Architect. 

1. Upon Completion of reinspection, the Architect will prepare a certificate
of final acceptance, or advise the Contractor of Work that is incomplete
or of obligations that have not been fulfilled but are required for final
acceptance.

2. If necessary, reinspection will be repeated, and the Contractor will bear
the cost.

PART 2 – PRODUCTS 

2.1 MANUFACTURER'S IDENTIFICATION: 

A. Manufacturer's nameplate, name, or trademark shall be permanently affixed to all 
equipment and material furnished under this Specification.  The nameplate of a 
subcontractor or distributor will not be acceptable. 
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2.2 NAMEPLATES: 

A. Provide for each item of equipment, including controls, a permanently attached 
nameplate made of laminated bakelite with incised letters; nameplate shall have 
black surface and white core. 

B. Nameplates shall be a minimum of 3" long by 1-1/2" wide and shall bear the 
equipment name and item as designated in the equipment schedule. 

2.3 ACCESS DOORS: 

A. Furnish access doors to provide access to valves, cleanouts, dampers, controls, 
junction boxes, etc. concealed behind finished construction.  Doors shall have a 
fire-resistance rating classification to match the construction which they are 
installed in.  Doors shall be of the flush type with slot head-operated cam lock, 
16-gage anchor frame, and hinged panel, as manufactured by Goal Inc., Karp 
Associates Inc., Elmdor Mfg. Co., or Milcor.  Minimum size shall be 12" x 12".  
Doors shall be furnished by each Section of Division 15 for installation by other 
Divisions. 

2.4 TAGS AND CHARTS: 

A. The Contractor shall furnish and attach to each valve a 1-1/2" diameter brass tag 
with 1/2" indented numerals filled with durable black compound.  Tags shall be 
securely attached to stems of valves with copper wire and "S" hooks. 

B. Valves charts shall list each valve and describe its function.  Upon completion of 
the work, one (1) copy of each chart, sealed to rigid backboard with clean 
lacquer, placed under glass and framed, shall be hung in a conspicuous location 
in the main equipment room, unless otherwise directed by the Architect.  Two (2) 
additional unmounted copies shall be delivered to the Architect. 

C. Provide tags for the following valves: 

1. Zone control, bypass, shut-off and balancing valves.

2. Control, bypass, shut-off, balancing and drain valves for major pieces of
equipment.

3. Building and area shut-off and balancing valves.

4. System drain valves.

2.5 ELECTRICAL MOTORS: 

A. All electric motors shall conform to requirements of IEEE, NEMA, UL, NEC, and 
shall be suitable for required load, duty, voltage, phase, frequency, service and 
location. 

B. All motors shall be suitable for continuous duty at rated horsepower with 
temperature rise not to exceed 40oC for drip-proof motors, 50oC for splash-proof 
motors, and shall be capable of withstanding momentary overloads of 25% 
without injurious overheating. 

254



The State of Connecticut Department of Housing  Bid Documents  
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR) 91 Dogwood Drive
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

MCA Project No.  Basic Mechanical Requirements 
33-262-1111 22 00 50 

C. Motors 1/2 horsepower and larger shall have ball or roller bearings with pressure 
grease lubrication, except where otherwise noted. 

D. Direct connected motors shall be furnished without an adjustable base.  All 
motors connected to driven equipment by belt or chain shall be furnished with 
adjustable sliding bases, except fractional motors with slotted mounting holes. 

E. All motor leads shall be permanently identified and supplied with connectors. 

F. Motors shall have nameplates giving manufacturer's name, serial number, 
horsepower, speed and current characteristics. 

G. Motors smaller than 1/2 horsepower shall be capacitor-start or split-phase type 
designed for 120 volts, single phase, 60 cycles alternating current.  Motors 1/2 
horsepower and larger shall be squirrel cage induction or wound motor, induction 
type for 3 phase, 60 cycles, alternating current as noted on the plans. 

H. Motors 1 horsepower and greater shall be 1800 RPM, polyphase, open drip-proof 
or totally enclosed fan-cooled. 

2.6 SLEEVES, INSERTS AND ANCHOR BOLTS: 

A. Each Section of Division 15 shall be responsible for the location and proper 
position of sleeves and anchor bolts.  If failure to do so requires cutting and 
patching of finished work, it shall be done at no extra cost to the Owner. 

B. Piping or conduits passing through concrete, masonry, and fire rated or smoke 
rated floors/walls/ceilings/partitions shall be provided with sleeves having an 
internal diameter 1/2" larger than the outside of the conduit.  Seal for acoustical 
purposes and to maintain fire and smoke ratings. 

C. Sleeves through concrete floors or interior masonry walls shall be Schedule 40 
black steel pipe, set flush with wall, floor or ceiling surface.  Sleeves through 
floors shall be sealed with a fireproof, resilient material to maintain the fire rating 
integrity of the assembly. 

D. Sleeves through floors of wet areas such as equipment rooms, toilet rooms, etc., 
shall extend 2" above finished floor surface and be sealed as noted above.  In 
addition, caulk with waterproof compound to the approval of the Architect. 

2.7 FIRESTOPPING: 

A. Requirements:  Conduits, cables, busways plumbing and mechanical piping, 
HVAC or mechanical ducting that penetrate fire rated walls or floors shall be 
sealed by means of a UL listed system.  Refer to the UL Fire Resistance 
Directory, Vol.II, 1996 edition.  Other equivalent third party testing agencies, such 
as Factory Mutual Systems Approval, are acceptable.  Piping penetrating framed 
walls shall meet UL No. 187, and piping penetrating concrete floors or block walls 
shall meet UL No. 281. 
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B. Submittals:  Submit manufacturer's literature, specifications, installation 
instructions and material safety data sheets for the product(s) intended for use.  
Include with the submittal a list of all walls and floors that are to be penetrated, 
cross referenced to the UL system to be used.  Where designated on the plans, 
use a system that is capable of retrofit without damage to the system.  Failure of 
the Architect or Engineer to designate a required firestop does not relieve the 
Contractor of the responsibility to provide an approved system. 

C. Design:  Unless otherwise specified, the "F" rating (burn thru time) of the 
system(s) shall be equal to or longer than the wall or floor being penetrated.  
Where penetrants pass thru finished walls and floors, the firestop materials when 
cured shall be compatible with the wall or floor finish. (For example, a firestop 
thru a painted block wall shall be sandable and paintable.)  Where open (as 
opposed to closed piping) penetrants such as cable tray or busway are fire-
stopped, the individual conductors shall be properly sealed by means of a cable 
sealant or factory installed, UL listed internal (in the case of busway) firestop or 
other approved method. 

D. Installation:  All seals shall be installed in accordance with the manufacturer's 
design and instructions. Demonstrate to the Owner that the installer is capable of 
installing each system properly by submitting samples or by performing one or 
more installations in the presence of the Owner.  Include with the Record 
Drawings a UL system number for each firestop. 

E. Acceptable Manufacturers:  Subject to compliance with requirements, provide 
products of one of the following: 

1. Dow Corning Corporation

2. 3M Fire Protection Products

3. International Protective Coatings

4. HILTI, Inc.

2.8 PLASTIC PIPE MARKERS: 

A. Provide manufacturer's standard pre-printed, permanent adhesive, color-coded, 
pressure-sensitive vinyl pipe markers, complying with ANSI A13.1. 

B. Markers shall be fastened to pipe (or insulation) by adhesive lap joint in pipe 
marker overlap, or by color-coded plastic adhesive tape, not less than 3/4" wide, 
full circle at both ends of pipe marker, tape lapped 1-1/2". 

C. Lettering:  Manufacturer's standard preprinted nomenclature which best 
describes piping system in each case. 

D. Acceptable Manufacturers:  Subject to compliance with requirements, provide 
products of one of the following: 

1. Seton Name Plate Company

2. W.H. Brady Company
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3. Allen Systems

4. Emed Co., Inc.

5. Marking Services, Inc.

2.9 LIMITED-COMBUSTIBLE MATERIAL: 

A. All materials installed in concealed spaces shall have a Btu content not 
exceeding 1000 Btu per square foot or shall be classed as limited-combustible 
having a potential heat value not exceeding 3500 Btu per lb. 

2.10 MATERIALS AND EQUIPMENT: 

A. Prior to ordering or use of any material or equipment, it shall be the sole 
responsibility of the Contractor to ensure that the manufacturer certifies in writing 
that all material and equipment supplied is suitable and approved by code, and in 
accordance with the manufacturer's recommendations and installation 
instructions for use in the particular manner and location intended.  Contractor 
shall make due allowance for this in the bid and shall include any accessories or 
revisions required at no additional charge. 

B. New materials and equipment installed into existing work shall be compatible 
with the existing work.  The Contractor shall advise the Architect before ordering 
and/or installing any materials or equipment if he disputes those items and/or 
methods specified.  Otherwise, the Contractor shall take full responsibility for 
their performance and suitability.  Only new materials and/or equipment shall be 
used. 

PART 3 - EXECUTION 

3.1 PROTECTION OF WORK AND PROPERTY: 

A. The Contractor shall be responsible for the maintenance and protection of all 
equipment, materials and tools supplied by the Contractor and stored or installed 
on the job site, from loss or damage of all causes, until final acceptance by the 
Owner. 

B. The Contractor shall be responsible for the protection of any finished work of 
other trades from damage or defacement by the Contractor's operation and must 
remedy any such injury at the Contractor's own expense. 

3.2 SCAFFOLDING, RIGGING, AND HOISTING: 

A. The Contractor shall provide all scaffolding, rigging, hoisting and services 
necessary for erection and delivery into the premises for all equipment and 
materials furnished, and remove same from premises when no longer required. 

3.3 CUTTING, PATCHING, EXCAVATION AND BACKFILL: 

A. All cutting, patching, excavation and backfill shall be provided by other Divisions.  
Coordinate all requirements well in advance. 
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3.4 ACCESSIBILITY: 

A. The Contractor shall install all items so that parts requiring inspection, 
maintenance and repair are readily accessible.  Minor deviations from the 
Drawings may be made to accomplish this, but changes of magnitude shall not 
be made without prior written approval of the Engineer. 

3.5 PIPE EXPANSION: 

A. All pipe connections shall be installed to allow for freedom of movement of the 
pipe during expansion and contraction without springing.  Swing joints, expansion 
loops and expansion joints with proper anchors and guides shall be provided by 
the Contractor where necessary, and/or where shown on the Drawings.  Anchors 
and guides shall be subject to the approval of the Architect. 

B. The Contractor shall provide all bases and supports not part of the building 
structure, of required size, type, and strength, as approved by the Architect, for 
all equipment and materials furnished by the Contractor. 

C. All equipment, bases and supports shall be adequately anchored to the building 
structure to prevent shifting of position under operating conditions. 

3.6 SEISMIC REQUIREMENTS: 

A. All new mechanical and electrical machinery, equipment, piping, ductwork, wiring 
and conduit shall be installed to resist vertical and lateral forces in accordance 
with the State Building Code and applicable regional seismic codes, with the 
exception of the following: 

1. Piping (excluding natural or propane gas piping) in boiler and mechanical
rooms less than 1-1/4" inside diameter.

2. All other piping (excluding natural or propane gas piping) less than 2-1/2"
inside diameter.

3. All electrical conduit less than 2-1/2" inside diameter.

4. All rectangular air-handling ducts less than 6 square feet in cross-
sectional area.

5. All round air-handling ducts less than 28" in diameter.

6. All piping suspended by individual hangers 12" or less in length from the
top of the pipe to the bottom of the support for the hanger.

7. All ducts suspended by hangers 12" or less in length from the top of the
duct to the bottom of the support for the hanger.

B. New ductwork and piping shall be provided with seismic restraints in accordance 
with Seismic Hazard Level (SHL) B of the latest edition of SMACNA "Seismic 
Restraint Manual Guidelines For Mechanical Systems" and in accordance with 
the State Building Code. 
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C. Where seismic restraints are installed, the spring vibration isolators or other 
restraint assemblies shall be designed and installed in accordance with the 
manufacturer's specifications.  The restraint assembly shall be designed to 
withstand the seismic lateral forces established in the State Building Code for a 
Zone 2 seismic area. 

D. Provide seismic snubbers, separate from or integral with spring isolators, for 
attachment to machinery and equipment bases, designed to provide seismic 
restraint in all modes (directions) in accordance with the State Building Code and 
applicable regional seismic codes.  These snubbers shall have no contact with 
equipment during normal operation and shall have minimum clearances of 1/4" in 
all directions.  Seismic snubbers shall be installed in strict accordance with the 
manufacturer's recommendations. 

E. Spring Isolators shall have the following characteristics. 

1. Minimum outside diameter to overall height ratio of 0.8:1.0.

2. Corrosion resistance where exposed to corrosive environment with:

a. Springs cadmium plated or electro-galvanized.

b. Hardware cadmium plated.

c. All other metal parts hot-dip or hot spray galvanized for outdoor
applications.

3. Reserve deflection (from published load ratings to solid height) of 50% of
the rated deflection.

4. Minimum 1/4" thick neoprene acoustical base pad or cup on underside.

5. Designed and installed so that ends of springs remain parallel.

6. Mason Industries Type SLF or similar type by other acceptable
manufacturer.

F. Anchorage of Equipment to Housekeeping Pads:  Place floor mounted 
equipment on 4" high concrete housekeeping pads properly doweled or 
expansion shielded to the floor to meet acceleration criteria.  Anchor isolators 
and/or bases to housekeeping pads.  Concrete work shall be provided by other 
Divisions.  

G. Anchorage of Housekeeping Pads:  All concrete housekeeping pads must be 
anchored to the structure to meet acceleration criteria.  This Contractor shall 
coordinate this with other Divisions. 

H. Acceptable Manufacturers:  Subject to compliance with requirements, provide 
seismic restraint and isolation products of one of the following manufacturers. 

1. Mason Industries, Inc.

2. Vibration Eliminator Co., Inc.
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3. Vibration Mountings and Controls, Inc.

I. Submit product data and details of all seismic restraints and isolators. 

3.7 QUIET OPERATION: 

A. All equipment and material provided by the Contractor shall operate under all 
conditions of load without any sound or vibration which in the opinion of the 
Architect is objectionable.  Where sound or vibration is objectionable in the 
opinion of the Engineer, the Contractor shall eliminate it in a manner approved by 
the Architect. 

3.8 PAINTING: 

A. Other Divisions shall clean and paint all new exposed, unpainted, 
non-galvanized, metal surfaces of pipes, conduits, equipment, hangers, supports 
and accessories with one (1) prime coat and two (2) finish coats.  Coordinate all 
requirements well in advance. 

B. Other Divisions shall also paint exposed surfaces of inertia bases and 
housekeeping pads. 

C. Paint colors shall be as follows.  Confirm colors with Architect, including for items 
not listed. 

1. Fuel Oil Piping Safety Yellow 

2. Inertia Base/Housekeeping Pad  Medium Blue 

3. Equipment Light Grey 

3.9 CLEANING OF PIPING AND EQUIPMENT: 

A. Clean exposed piping, ductwork, equipment and fixtures.  Repair damaged 
finishes and leave everything in working order satisfactory to the Architect. 

B. Thoroughly clean all equipment inside and outside of all foreign substances 
before being placed into operation.  If any part of a system should be stopped by 
any foreign matter after being placed in operation, the system shall be 
disconnected, cleaned and reconnected wherever necessary to locate and 
remove obstructions.  Any work damaged in the course of removing obstructions 
shall be repaired or replaced when the system is reconnected, at no additional 
cost to the Owner. 

3.10 PLASTIC PIPE MARKERS: 

A. Install pipe markers on each mechanical system, and include arrows to show 
normal direction of flow. 

B. Locate pipe markers and color bands as follows wherever piping is exposed to 
view, as well as above removable acoustical ceilings. 

1. Near each valve and control device.
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2. Near each branch, excluding short take-offs for fixtures and terminal
units.  Mark each pipe at branch where there could be question of flow
pattern.

3. Near locations where pipes pass through walls or floors/ceilings, or enter
non-accessible enclosures.  Omit this on piping above removable acous-
tical ceilings.

4. At access doors, and similar access points which permit view of
concealed piping.

5. Near major equipment items and other points of origination and
termination.

6. Spaced intermediately at maximum spacing of 50' along each piping run,
except reduce spacing to 25' in congested areas of piping and
equipment.

3.11 TESTS: 

A. All equipment shall be tested as determined by all authorities having jurisdiction, 
but in no case less than that specified under each section of the Specifications. 
Labor, materials, instruments and power required for testing shall be furnished by 
the Contractor, unless otherwise indicated under the particular section of the 
Specifications. 

B. Tests shall be performed to the satisfaction of the Architect and such other 
parties as may have legal jurisdiction. 

C. All defective work shall be promptly repaired or replaced and the tests shall be 
repeated until the particular system and component parts thereof receive the 
approval of the Architect. 

D. Any damages resulting from tests shall be repaired and damaged materials 
replaced, all to the satisfaction of the Architect. 

E. Equipment and systems which normally operate during certain seasons of the 
year shall be tested during the appropriate season.  Tests shall be performed on 
individual equipment, systems and their controls.  Whenever the equipment of a 
system under test is interrelated with, and depends upon, the operation of other 
equipment, systems and controls for proper operation, functioning and 
performance, the latter shall be operated simultaneously with the equipment or 
system being tested. 

3.12 SUSPECTED EXISTING MATERIALS: 

A. Should asbestos or suspected asbestos be encountered during the course of the 
work, immediately discontinue all work in that area and report the condition to the 
Owner for resolution. 

B. All such suspected asbestos shall be reviewed and removed as required by the 
Owner under a separate contract by other contractors engaged directly by the 
Owner. 
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C. No work in the area shall proceed until suspected asbestos is reviewed, all work 
on such has been completed, and the Owner notifies the Contractor to proceed 
accordingly. 

3.13 REMOVED EQUIPMENT: 

A. All existing material or equipment replaced or superseded by the Contractor's 
work shall be removed by the Contractor in an approved manner and the existing 
structure and surfaces shall be restored by the Contractor to match the finished 
product.  All removed equipment shall remain the property of the Owner and shall 
be carefully stored at the job site or removed from the premises by the Contractor 
as directed by the Owner. 

3.14 RELOCATED EQUIPMENT: 

A. All equipment, scheduled for relocation, shall be carefully removed by the 
Contractor and stored in a protected manner until relocated.  Any damage done 
to relocated equipment during removal, storage or relocation shall be corrected 
by the Contractor in an approved manner, including repair or replacement, as 
directed by the Architect. 

END OF SECTION 22 00 50 
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SECTION 22 00 60 

BASIC PLUMBING REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS: 

A. The Drawings and general provisions of the Contract, including General and 
Supplementary Conditions, and Division 1 Specification Sections, apply to work 
of this Section. 

1.2 INCLUDED IN THIS SECTION: 

A. General Requirements for Mechanical Work 

B. Nameplates 

C. Access Doors 

D. Tags and Charts 

E. Sleeves, Inserts and Anchor Bolts 

F. Plastic Pipe Markers 

1.3 DESCRIPTION OF WORK: 

A. This Section specifies general requirements for mechanical work.  Definitions, 
intent, drawings, interpretation of documents, approvals, submittals, 
substitutions, code requirements, permits, fees, royalties, patents, record 
drawings, instruction of Owner's personnel, and warranty are described. 

B. Operation and maintenance manuals shall be submitted to the Architect prior to 
the scheduled instruction of Owner's representatives.  These manuals shall 
contain equipment lists, manufacturer's literature, valve charts, and time 
schedule for recommended maintenance. 

C. Brass tags shall be securely attached to each valve.  Valve charts shall list each 
valve and describe its function.  One copy of each valve chart shall be placed 
under glass, framed, and hung in a conspicuous location in the boiler room. 

D. Plastic pipe markers shall be provided on exterior of piping for identification 
purposes.  These markers shall be manufacturer's standard pre-printed, color-
coded, pressure-sensitive vinyl type. 

1.4 DEFINITIONS: 

A. "Provide" means to supply, erect, install, and connect up in complete readiness 
for regular operation, the particular work referred. 

B. "Furnish" means to supply and deliver to the job. 
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C. "Install" means to erect, install and connect up in complete readiness for regular 
operation. 

D. "Conduit" includes, in addition to conduit, all fittings, sleeves, connections, 
hangers, and other accessories related to such conduit. 

E. "Wiring" means, in addition to wire, all needed connectors, circuit breakers, 
switches and devices, junction boxes and other items necessary for normal 
operation of the item being referred to. 

F. "Piping" includes, in addition to pipe, all fittings, valves, hangers, and other 
accessories related to such piping. 

G. "Concealed" means hidden from sight, as in chases, furred spaces, shafts, hung 
ceilings, or embedded in construction. 

H. "Exposed" means not concealed as defined above.  Trenches, crawl spaces, and 
tunnels shall be considered exposed. 

I. "Governmental" means all municipal, state, and federal governmental agencies. 

J. "Owner" means the property owner, Ronald Terebisi, Jr., who shall take 
occupancy of the space after final acceptance. 

K. "Extend" means to supply, erect, install and connect up on complete readiness 
for regular operation the particular work referred. 

L. “Architect” shall mean Martinez Couch & Associates, LLC. 

1.5 INTENT: 

A. It is the intention of the Drawings and Specifications to call for finished work, 
tested and ready for operation.  All materials, equipment and apparatus shall be 
new and of first class quality. 

B. Any apparatus, appliance, material, or work not shown on the Drawings, but 
mentioned in the Specifications, or vice versa, or any incidental accessories, or 
minor details not shown, but necessary to make the work complete and perfect in 
all respects, and ready for operation, even if not particularly specified, shall be 
provided by the Contractor without additional expense to the Owner. 

C. With the submission of bid, the Contractor shall give written notice to the 
Architect of any materials, apparatus or omissions believed to be in violation of 
laws, ordinances, rules or regulations or authorities having jurisdiction.  In the 
absence of such written notice it is mutually agreed that the Contractor shall 
include the cost of providing all systems in accordance with applicable 
regulations without extra compensation. 

1.6 DRAWINGS: 

A. The Drawings are generally diagrammatic and are intended to convey the scope 
of work and indicate general arrangement of equipment, ducts, conduits, piping, 
fixtures and connections. 
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B. Consider architectural and structural drawings part of this work insofar as these 
drawings furnish information relating to design and construction of the building. 

C. The Drawings do not indicate all offsets, fittings, and accessories which may be 
required.  Investigate structural and finish conditions affecting this work, and 
arrange work accordingly, providing such fittings, valves, and accessories 
required to meet the conditions. 

D. The locations of all items shown on the Drawings or called for in the 
Specifications that are not definitely fixed by dimensions are approximate only.  
The exact locations necessary to secure the best conditions and results must be 
determined at the project, and shall have the approval of the Architect before 
being installed.  DO NOT SCALE DRAWINGS. 

E. Follow Drawings as closely as actual building conditions will permit in laying out 
work.  Check Drawings for other trades to verify spaces in which work will be 
installed.  Maintain maximum headroom and space conditions throughout.  
Where headroom or space conditions appear inadequate, the Architect shall be 
notified before proceeding with installation. 

F. If directed by the Architect, the Contractor shall, without extra charge, make 
reasonable modifications in the layout as needed to prevent conflict with work of 
other trades or for proper execution of the work. 

1.7 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS: 

A. Any questions or disagreements arising as to the true intent of this Specification 
or the Drawings, or the kind and quality of work required thereby, shall be 
decided by the Architect, whose interpretations thereof shall be final, conclusive 
and binding on all parties. 

B. In the case of disagreement between Drawings and Specifications, or within 
either document itself, the better quality, greater quantity or more costly work 
shall be included in the contract price, and the matter referred to the Architect's 
attention for decision and/or adjustment. 

1.8 APPROVALS: 

A. The materials, workmanship, design and arrangement of all work installed under 
the Contract shall be subject to the approval of the Architect.  If material or 
equipment is installed before it is approved, the Contractor shall be liable for 
removal and replacement, at no extra cost to the Owner, if, in the opinion of the 
Architect, the material or equipment does not meet the intent of the Drawings and 
Specifications. 

1.9 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES: 

A. The Contractor shall submit five (5) copies of Shop Drawings, Product Data 
and/or Samples to the Architect for review prior to releasing an order for 
fabrication and/or shipment.  These submittals shall be given for materials and 
equipment and as called for under each particular Section of the Specifications. 

B. Product Data submittals shall consist of complete catalog data clearly indicating 
all applicable items, in the following manner: 
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1. State sizes, capacities, brand names, motor HP, accessories, materials,
gauges, dimensions, and other pertinent information.

2. List on catalog covers page numbers of submitted items.

3. Underline applicable data.  Highlighting applicable data is not sufficient.

C. Incomplete or unclear submittals will be returned unreviewed for correction and 
resubmission.  Additional copies beyond five (5), or submittals of items other than 
what is called for under each particular Section, will be returned unreviewed. 

D. Submittals of equipment or materials other than those indicated on the Drawings 
or in the Specifications will be returned unreviewed, except for reasons as noted 
under SUBSTITUTIONS. 

1.10 SUBSTITUTIONS: 

A. Substitutions of equipment or materials other than those shown on the Drawings 
or called for in the Specifications will be considered for review only under one or 
more of the following conditions. 

1. Less than three (3) acceptable manufacturers are indicated on the
Drawings or in the Specifications.

2. Substitution is required for compliance with subsequent interpretations of
code requirements or insurance regulations.

3. Substitution is required due to unavailability of special products, through
no fault of the Contractor.  Excluded is lack of availability within a desired
time frame due to Contractor's failure to order equipment or material
early enough.

4. Manufacturer/fabricator refuses to certify or guarantee performance of
specified product as required.

5. Within fifteen (15) days of Award of Contract, the Contractor and
Subcontractors under this Division shall submit to the Architect a
complete list of manufacturers and model numbers proposed for the
work of Division 15.  Refer to the Paragraphs of this Section regarding:
Approvals; Shop Drawings, Product Data and Samples; and
Substitutions.  The intent by the Contractor or Subcontractors to use the
exact manufacturers and/or model numbers specified does not void the
requirement for this Submission for Approval.

B. The particular condition necessitating a substitution must be clearly indicated on 
the substitution's transmittal or it will be returned unreviewed. 

C. The Contractor shall submit a substitution for review before releasing an order for 
fabrication and/or shipment.  The Architect reserves the right to reject such 
substitution, provided the item offered, in his opinion, is not equal to the item 
specified. 
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D. When a Contractor proposes to use an item of equipment other than that 
specified or detailed on the Drawings, and which requires any redesign of 
structure, partitions, foundations, piping, wiring, or of any other part of the 
mechanical, electrical, or architectural layout, the Contractor shall assume 
responsibility for additional costs incurred in planning, design and construction to 
accommodate the substitution.  If approved by the Architect, redesigned 
drawings and details to accommodate the substitution may be prepared by the 
Contractor at his own expense. 

E. If a substitution requires a different quantity and arrangement of piping, wiring, 
conduit, and equipment from that specified or indicated on the Drawings, subject 
to approval of the Architect, the Contractor shall provide any such piping, 
structural supports, insulation, controllers, motors, starters, electrical wiring and 
conduit, and any other additional equipment required by the system, at no 
additional cost to the Owner. 

1.11 CODE REQUIREMENTS, PERMITS AND FEES: 

A. Perform work in accordance with applicable provisions of the accepted version of 
the International Plumbing Code, International Mechanical Code, International 
Building Code, State Fire Code, NFPA codes including the National Electric 
Code and Life Safety Code, ASHRAE Handbooks/Standards, SMACNA 
Technical Manuals/Standards, American National Standards Institute, Inc. (ANSI) 
Standards, National Sanitation Foundation, applicable edition, and all state and 
local codes.  All work shall also be in compliance with utility companies' 
requirements. Comply with all applicable lead-free state and federal 
requirements. 

B. In cases of differences between building codes, state laws, local ordinances, 
utility company regulations, and Contract Documents, the most stringent shall 
govern.  Promptly notify Architect in writing of such differences. 

C. Include in the work, without extra cost to the Owner, any labor, material, service, 
test, apparatus, or drawing (in addition to Contract Drawings and Documents) in 
order to comply with applicable laws, ordinances, rules, regulations, and local 
authority's requirements, whether or not shown on Drawings and/or specified. 

D. Give all necessary notices, obtain all permits before commencing work, and pay 
all governmental taxes, fees and other costs in connection with the work.  File all 
necessary plans, prepare all documents, and obtain all necessary approvals of 
the authorities having jurisdiction.  Obtain all required Certificates of Inspection 
for the work, and deliver them to the Owner before requesting final payment for 
the work. 

E. The Contractor shall ensure that all system components, methods of installation, 
and materials comply with ASTM, OSHA, and Owners' standards for off-gassing. 

F. The Contractor shall be licensed in accordance with the guidelines of the 
Department of Consumer Protection.  The workers employed by the Contractor 
shall be skilled and licensed to perform the work involved. 
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1.12 ROYALTIES AND PATENTS: 

A. The Contractor shall pay all royalties and shall defend all suits or claims for 
infringement of any patent rights and shall save the Owner harmless from loss on 
account thereof. 

B. If the Contractor observes that a process or article specified is an infringement of 
a patent, the Contractor shall promptly notify the Architect in writing, and any 
necessary changes shall be adjusted as provided in the Contract for changes in 
the work.  If the Contractor performs any work specified, knowing it to be an in-
fringement of a patent, the Contractor shall bear all costs arising there from. 

1.13 RECORD DRAWINGS: 

A. Clearly record differences between mechanical and electrical work as installed 
and as shown or called for in the Contract Documents.  Accurate notations of all 
locations, sizes and inverts of all concealed materials shall be made.  These 
records shall be marked, concurrent with progress, on a set of prints labeled 
"RECORD DRAWINGS." 

B. On completion of project, mark a set of prints with data transferred from the 
Record Drawings, and submit them to the Architect for review for legibility and 
clearness of presentation of the recorded conditions of construction. 

1.14 INSTRUCTION OF OWNER'S PERSONNEL: 

A. After completion of all work and all tests and at such time as designated by the 
Owner's representative, the Contractor shall provide the necessary skilled 
personnel to operate each entire installation for a period of one (2) day of eight 
hours each day. 

B. During the operating period, the Contractor shall fully instruct the Owner's 
representative in the complete operation, adjustment, and maintenance of the 
entire installation. 

1.15 OPERATION AND MAINTENANCE MANUALS: 

A. Prepare a manual of operation and maintenance instructions, in draft form, and 
submit to the Architect for review. 

B. The Manual shall contain the following items: 

1. Brief description of each system covering its basic operating
characteristics.

2. List of all equipment with manufacturer's name and model number for
each item.

3. Contractor's own written operating and maintenance instructions,
including detailed step-by-step instruction for starting, summer operation,
winter operation, and shutdown of each system.

4. Copies of submittals having final review stamps.

268



The State of Connecticut Department of Housing  Bid Documents  
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR) 91 Dogwood Drive
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

MCA Project No.  
33-262-1111 

Basic Plumbing Requirements 
22 00 60 

5. Manufacturer's bulletins, data, parts lists, operating and maintenance
instructions, guarantees and any other information pertinent to the proper
operation of each system and item of equipment installed.

6. Copy of each automatic control diagram with respective sequence of
operation.

7. Copy of each valve chart.

8. Information of actions to be taken in the event of a malfunction or other
emergency.

9. Time schedule for recommended maintenance operation.

C. At least two weeks prior to the scheduled instruction of Owner's representatives, 
provide the Architect with five (5) complete copies of the final form of the 
Operation and Maintenance Manual, bound in booklet form in durable binders, 
suitable indexed with labelled tabs for each item. 

1.16 WARRANTY: 

A. The Contractor shall warrant that all work installed will be free from any and all 
defects, and that all apparatus will develop capacities and characteristics 
specified, and that if, during a period of one (1) year from date of completion and 
acceptance of the work, any such defects in workmanship, materials, or 
performance appear, the Contractor shall immediately replace, repair or 
otherwise correct the defect or deficiency without cost and within a reasonable 
time to be specified in writing to the Owner. 

B. The Contractor shall also replace or repair, to the satisfaction of the Owner and 
Architect, all damage done to any material or finish in consequence of work per-
formed in fulfilling the warranty. 

C. In the case of default on this warranty by the Contractor, the Owner may have 
such work done as required, and charge the cost to the Contractor. 

1.17 VISITING THE SITE: 

A. Before submitting a final proposal, the Contractor shall examine the site of the 
proposed work to determine the existing conditions that affect the work.  The 
Contractor will be held responsible for any assumptions made by him in regard 
thereto.  Time for this examination must have prior approval of the Owner. 

B. No subsequent allowance for time or money will be considered for any 
consequence related to failure to examine site conditions.  All existing systems 
shall remain in operation at all times except as otherwise arranged under 
shutdowns. 
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1.18 EXISTING SYSTEMS: 

A. Prior to bid, the Contractor shall make a detailed examination of the existing 
building(s) including all existing services and systems to become thoroughly 
familiar with the scope of work and working conditions.  Contractor shall pay 
particular attention to all existing services and interconnecting systems.  All 
existing systems shall remain in operation at all times except as otherwise 
arranged under SHUTDOWNS. 

B. The Contractor shall include, in his proposal, for all necessary relocation or 
revamping of such services and systems, where necessitated by the renovation 
work, to provide a finished final project.  All relocation or revamping shall be 
provided by the Contractor without additional cost to the Owner, and shall be 
arranged, as directed by the Owner in the field, to be encased in a finished 
manner within the building.  Any equipment or material to remain or be reused 
that may be damaged during construction shall be replaced by the Contractor at 
no additional cost to the Owner.  Any existing equipment or material to be 
removed shall be disposed of by the Contractor or stored by the Contractor, as 
directed by the Owner. 

1.19 SHUTDOWNS: 

A. When installation of a new system, or modification of an existing system, requires 
the temporary shutdown of an existing operation, the connections of the new 
system, or modified system, shall be performed at such time as designated by 
the Owner, in writing.  Shutdowns shall be staged for minimum downtime. 

B. The Owner shall be notified of the estimated duration of the shutdown period at 
least five (5) days in advance of the date the work is to be performed. 

C. Work shall be arranged for continuous performance, including overtime if 
required, to assure that existing operating services will be shut down only during 
the time actually required to make necessary connections. 

D. While the home is scheduled to be unoccupied during construction, where any 
disruption of systems or services serving life safety or critical functions are 
necessary, the Contractor shall provide and pay for outside additional services, 
equipment and operations as may be required by the Authority Having 
Jurisdiction, to provide constant, around-the-clock protection throughout the 
entire affected areas. 

E. Where required by the Authority Having Jurisdiction, provide the services, 
personnel, vehicles, equipment and operations as may be required including, but 
not limited to: local fire department personnel, vehicles and equipment for an 
approved "fire watch"; on-site local fire department equipment, tankers, pumpers, 
trucks and aerial vehicles; local police department personnel, vehicles and 
equipment; ambulance personnel, vehicles and equipment; and utility company's 
personnel, vehicles and equipment, etc., as may be required or necessary. 

1.20 EXISTING FACILITY: 

A. All work within the existing facility shall be done at a time prearranged with 
Owner so as to minimize disturbances. 
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B. As the home will remain unoccupied during the course of construction, extreme 
care shall be exercised by the Contractor to protect the occupants and their 
furnishings and belongings from damage due to the renovation and 
modernization work being performed. 

1.21 FINAL ACCEPTANCE: 

A. Preliminary Procedures:  Before requesting final inspection for certification of 
final acceptance and final payment, complete the following list: 

1. Submit the final payment request to the Architect with releases and
supporting documentation not previously submitted and accepted.
Include certificates of insurance for products and completed operations
where required.

2. Submit an updated final statement to the Architect, accounting for final
additional changes to the Contract Sum.

3. Submit a certified copy of the Architect's Final Inspection list of items to
be completed or corrected, stating that each item has been completed or
corrected, stating that each item has been completed or otherwise
resolved for acceptance, and the list has been endorsed and dated by
the Architect.

4. Submit consent of surety to final payment.

5. Submit evidence of final, continuing insurance coverage complying with
insurance requirements.

 B. Reinspection Procedure:  The Architect will reinspect the Work upon receipt of 
notice from the Contractor that the Work, including Final Inspection list items 
from earlier inspections, has been completed, except items whose completion 
has been delayed because of circumstances acceptable to the Architect. 

1. Upon Completion of reinspection, the Architect will prepare a certificate
of final acceptance, or advise the Contractor of Work that is incomplete
or of obligations that have not been fulfilled but are required for final
acceptance.

2. If necessary, reinspection will be repeated, and the Contractor will bear
the cost.

PART 2 – PRODUCTS 

2.1 MANUFACTURER'S IDENTIFICATION: 

A. Manufacturer's nameplate, name, or trademark shall be permanently affixed to all 
equipment and material furnished under this Specification.  The nameplate of a 
subcontractor or distributor will not be acceptable. 

2.2 ACCESS DOORS: 
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A. Furnish access doors to provide access to valves, cleanouts, dampers, controls, 
junction boxes, etc. concealed behind finished construction.  Doors shall have a 
fire-resistance rating classification to match the construction which they are 
installed in.  Doors shall be of the flush type with slot head-operated cam lock, 
16-gage anchor frame, and hinged panel, as manufactured by Goal Inc., Karp 
Associates Inc., Elmdor Mfg. Co., or Milcor.  Minimum size shall be 12" x 12".  
Doors shall be furnished by each Section of Division 15 for installation by other 
Divisions. 

2.3 TAGS AND CHARTS: 

A. The Contractor shall furnish and attach to each valve a 1-1/2" diameter brass tag 
with 1/2" indented numerals filled with durable black compound.  Tags shall be 
securely attached to stems of valves with copper wire and "S" hooks. 

B. Valves charts shall list each valve and describe its function.  Upon completion of 
the work, one (1) copy of each chart, sealed to rigid backboard with clean 
lacquer, placed under glass and framed, shall be hung in a conspicuous location 
in the boiler room, unless otherwise directed by the Architect.  Two (2) additional 
unmounted copies shall be delivered to the Architect. 

C. Provide tags for the following valves: 

1. Zone control, bypass, shut-off and balancing valves.

2. Control, bypass, shut-off, balancing and drain valves for major pieces of
equipment.

3. Building and area shut-off and balancing valves.

4. System drain valves.

2.4 ELECTRICAL MOTORS: 

A. All electric motors shall conform to requirements of IEEE, NEMA, UL, NEC, and 
shall be suitable for required load, duty, voltage, phase, frequency, service and 
location. 

B. All motors shall be suitable for continuous duty at rated horsepower with 
temperature rise not to exceed 40oC for drip-proof motors, 50oC for splash-proof 
motors, and shall be capable of withstanding momentary overloads of 25% 
without injurious overheating. 

C. Motors 1/2 horsepower and larger shall have ball or roller bearings with pressure 
grease lubrication, except where otherwise noted. 

D. Direct connected motors shall be furnished without an adjustable base.  All 
motors connected to driven equipment by belt or chain shall be furnished with 
adjustable sliding bases, except fractional motors with slotted mounting holes. 

E. All motor leads shall be permanently identified and supplied with connectors. 

F. Motors shall have nameplates giving manufacturer's name, serial number, 
horsepower, speed and current characteristics. 

272



The State of Connecticut Department of Housing  Bid Documents  
Community Development Block Grant Project# 1111 
Disaster Recovery Program (CDBG-DR) 91 Dogwood Drive
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 

MCA Project No.  
33-262-1111 

Basic Plumbing Requirements 
22 00 60 

G. Motors smaller than 1/2 horsepower shall be capacitor-start or split-phase type 
designed for 120 volts, single phase, 60 cycles alternating current.  Motors 1/2 
horsepower and larger shall be squirrel cage induction or wound motor, induction 
type for 3 phase, 60 cycles, alternating current as noted on the plans. 

H. Motors 1 horsepower and greater shall be 1800 RPM, polyphase, open drip-proof 
or totally enclosed fan-cooled, and shall be high efficiency type in accordance 
with the following chart: 

Minimum 
Nominal    Nominal Motor 
HP      Efficiency 

1   84.0 
1.5  84.0 
2  84.0 
3  87.5 

       5  88.5 

2.5 ELECTRIC MOTOR STARTERS: 

A. All electric motor starters shall conform to requirements of IEEE, NEMA, UL, 
NEC, and shall be suitable for required load, duty, voltage, phase, frequency, 
service and location. 

B. When interlocking or automatic control of single-phase motors is required, motors 
shall be furnished with magnetic across-the-line starters. 

C. Three-phase motors shall be furnished with full voltage, magnetic across-the-line 
starters. 

D. All magnetic starters shall have start-stop pushbuttons in cover, except when 
interlocking or automatic control is required.  Then starters shall have 
Hand-Off-Automatic selector switches with pilot lights in cover. 

E. All magnetic starters shall include overload and low voltage protection, one (1) 
set of auxiliary make-and break contacts, and green pilot lights for running 
condition. 

F. All magnetic starters shall have 120 volt, single phase, 60 cycle control circuit 
regardless of line voltage and include 0.5 KW transformer to provide 120 volt 
circuit where required. 

G. All magnetic starters shall have overload relays, one for each phase, of the 
melting alloy type.  These thermal units shall be of one-piece construction and 
shall be interchangeable.  The starter shall be inoperative if any thermal unit is 
removed. 

H. Acceptable Manufacturers:  Subject to compliance with requirements, provide 
products of one of the following: 

1.  Cutler-Hammer

2. General Electric Corporation
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3. Square D

2.6 SLEEVES, INSERTS AND ANCHOR BOLTS: 

A. Each Section of Division 15 shall be responsible for the location and proper 
position of sleeves and anchor bolts.  If failure to do so requires cutting and 
patching of finished work, it shall be done at no extra cost to the Owner. 

B. Piping or conduits passing through concrete, masonry, and fire rated or smoke 
rated floors/walls/ceilings/partitions shall be provided with sleeves having an 
internal diameter 1/2" larger than the outside of the conduit.  Seal for acoustical 
purposes and to maintain fire and smoke ratings. 

C. Sleeves through concrete floors or interior masonry walls shall be Schedule 40 
black steel pipe, set flush with wall, floor or ceiling surface.  Sleeves through 
floors shall be sealed with a fireproof, resilient material to maintain the fire rating 
integrity of the assembly. 

D. Sleeves through floors of wet areas such as equipment rooms, toilet rooms, etc., 
shall extend 2" above finished floor surface and be sealed as noted above.  In 
addition, caulk with waterproof compound to the approval of the Architect. 

2.7 FIRESTOPPING: 

A. Requirements:  Conduits, cables, busways plumbing and mechanical piping, 
HVAC or mechanical ducting that penetrate fire rated walls or floors shall be 
sealed by means of a UL listed system.  Refer to the UL Fire Resistance 
Directory, Vol.II, 1996 edition.  Other equivalent third party testing agencies, such 
as Factory Mutual Systems Approval, are acceptable.  Piping penetrating framed 
walls shall meet UL No. 187, and piping penetrating concrete floors or block walls 
shall meet UL No. 281. 

B. Failure of the Architect or Engineer to designate a required firestop does not 
relieve the Contractor of the responsibility to provide an approved system. 

C. Design:  Unless otherwise specified, the "F" rating (burn thru time) of the 
system(s) shall be equal to or longer than the wall or floor being penetrated.  
Where penetrants pass thru finished walls and floors, the firestop materials when 
cured shall be compatible with the wall or floor finish. (For example, a firestop 
thru a painted block wall shall be sandable and paintable.)  Where open (as 
opposed to closed piping) penetrants such as cable tray or busway are fire-
stopped, the individual conductors shall be properly sealed by means of a cable 
sealant or factory installed, UL listed internal (in the case of busway) firestop or 
other approved method. 

D. Installation:  All seals shall be installed in accordance with the manufacturer's 
design and instructions. Demonstrate to the Owner that the installer is capable of 
installing each system properly by submitting samples or by performing one or 
more installations in the presence of the Owner.  Include with the Record 
Drawings a UL system number for each firestop. 

E. Acceptable Manufacturers:  Subject to compliance with requirements, provide 
products of one of the following: 
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1. Dow Corning Corporation

2. 3M Fire Protection Products

3. International Protective Coatings

4. HILTI, Inc.

2.8 PLASTIC PIPE MARKERS: 

A. Provide manufacturer's standard pre-printed, permanent adhesive, color-coded, 
pressure-sensitive vinyl pipe markers, complying with ANSI A13.1. 

B. Markers shall be fastened to pipe (or insulation) by adhesive lap joint in pipe 
marker overlap, or by color-coded plastic adhesive tape, not less than 3/4" wide, 
full circle at both ends of pipe marker, tape lapped 1-1/2". 

C. Lettering:  Manufacturer's standard preprinted nomenclature which best 
describes piping system in each case. 

D. Acceptable Manufacturers:  Subject to compliance with requirements, provide 
products of one of the following: 

1. Seton Name Plate Company

2. W.H. Brady Company

3. Allen Systems

4. Emed Co., Inc.

5. Marking Services, Inc.

2.9 LIMITED-COMBUSTIBLE MATERIAL: 

A. All materials installed in concealed spaces shall have a Btu content not 
exceeding 1000 Btu per square foot or shall be classed as limited-combustible 
having a potential heat value not exceeding 3500 Btu per lb. 

2.10 MATERIALS AND EQUIPMENT: 

A. Prior to ordering or use of any material or equipment, it shall be the sole 
responsibility of the Contractor to ensure that the manufacturer certifies in writing 
that all material and equipment supplied is suitable and approved by code, and in 
accordance with the manufacturer's recommendations and installation 
instructions for use in the particular manner and location intended.  Contractor 
shall make due allowance for this in the bid and shall include any accessories or 
revisions required at no additional charge. 
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B. New materials and equipment installed into existing work shall be compatible 
with the existing work.  The Contractor shall advise the Architect before ordering 
and/or installing any materials or equipment if he disputes those items and/or 
methods specified.  Otherwise, the Contractor shall take full responsibility for 
their performance and suitability.  Only new materials and/or equipment shall be 
used. 

PART 3 - EXECUTION 

3.1 PROTECTION OF WORK AND PROPERTY: 

A. The Contractor shall be responsible for the maintenance and protection of all 
equipment, materials and tools supplied by the Contractor and stored or installed 
on the job site, from loss or damage of all causes, until final acceptance by the 
Owner. 

B. The Contractor shall be responsible for the protection of any finished work of 
other trades from damage or defacement by the Contractor's operation and must 
remedy any such injury at the Contractor's own expense. 

3.2 SCAFFOLDING, RIGGING, AND HOISTING: 

A. The Contractor shall provide all scaffolding, rigging, hoisting and services 
necessary for erection and delivery into the premises for all equipment and 
materials furnished, and remove same from premises when no longer required. 

3.3 CUTTING, PATCHING, EXCAVATION AND BACKFILL: 

A. All cutting, patching, excavation and backfill shall be provided by other Divisions.  
Coordinate all requirements well in advance. 

3.4 ACCESSIBILITY: 

A. The Contractor shall install all items so that parts requiring inspection, 
maintenance and repair are readily accessible.  Minor deviations from the 
Drawings may be made to accomplish this, but changes of magnitude shall not 
be made without prior written approval of the Engineer. 

3.5 PIPE EXPANSION: 

A. All pipe connections shall be installed to allow for freedom of movement of the 
pipe during expansion and contraction without springing.  Swing joints, expansion 
loops and expansion joints with proper anchors and guides shall be provided by 
the Contractor where necessary, and/or where shown on the Drawings.  Anchors 
and guides shall be subject to the approval of the Architect. 

B. The Contractor shall provide all bases and supports not part of the building 
structure, of required size, type, and strength, as approved by the Architect, for 
all equipment and materials furnished by the Contractor. 

C. All equipment, bases and supports shall be adequately anchored to the building 
structure to prevent shifting of position under operating conditions. 
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3.6 SEISMIC REQUIREMENTS: 

A. All new mechanical and electrical machinery, equipment, piping, ductwork, wiring 
and conduit shall be installed to resist vertical and lateral forces in accordance 
with the State Building Code and applicable regional seismic codes, with the 
exception of the following: 

1. Piping in boiler and mechanical rooms less than 1-1/4" inside diameter.

2. All other piping less than 2-1/2" inside diameter.

3. All electrical conduit less than 2-1/2" inside diameter.

4. All rectangular air-handling ducts less than 6 square feet in cross-
sectional area.

5. All round air-handling ducts less than 28" in diameter.

6. All piping suspended by individual hangers 12" or less in length from the
top of the pipe to the bottom of the support for the hanger.

7. All ducts suspended by hangers 12" or less in length from the top of the
duct to the bottom of the support for the hanger.

B. New ductwork and piping shall be provided with seismic restraints in accordance 
with Seismic Hazard Level (SHL) B of the latest edition of SMACNA "Seismic 
Restraint Manual Guidelines For Mechanical Systems" and in accordance with 
the State Building Code. 

C. Where seismic restraints are installed, the spring vibration isolators or other 
restraint assemblies shall be designed and installed in accordance with the 
manufacturer's specifications.  The restraint assembly shall be designed to 
withstand the seismic lateral forces established in the State Building Code for a 
Zone 2 seismic area. 

D. Provide seismic snubbers, separate from or integral with spring isolators, for 
attachment to machinery and equipment bases, designed to provide seismic 
restraint in all modes (directions) in accordance with the State Building Code and 
applicable regional seismic codes.  These snubbers shall have no contact with 
equipment during normal operation and shall have minimum clearances of 1/4" in 
all directions.  Seismic snubbers shall be installed in strict accordance with the 
manufacturer's recommendations. 

E. Spring Isolators shall have the following characteristics. 

1. Minimum outside diameter to overall height ratio of 0.8:1.0.

2. Corrosion resistance where exposed to corrosive environment with:

a. Springs cadmium plated or electro-galvanized.

b. Hardware cadmium plated.
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c. All other metal parts hot-dip or hot spray galvanized for outdoor
applications.

3. Reserve deflection (from published load ratings to solid height) of 50% of
the rated deflection.

4. Minimum 1/4" thick neoprene acoustical base pad or cup on underside.

5. Designed and installed so that ends of springs remain parallel.

6. Mason Industries Type SLF or similar type by other acceptable
manufacturer.

F. Spring isolators shall be provided for all floor mounted and suspended HVAC air 
handling units as follows. 

1. Spring element seated on a steel washer within a neoprene cup
incorporating a rod isolation bushing enclosed in a steel retainer box.

2. Molded (min. 1-3/4" thick) neoprene element with projecting bushing
lining the rod clearance hole.  Static deflection at rated load shall be a
minimum of 0.35".

G. Anchorage of Equipment to Housekeeping Pads:  Place floor mounted 
equipment on 4" high concrete housekeeping pads properly doweled or 
expansion shielded to the floor to meet acceleration criteria.  Anchor isolators 
and/or bases to housekeeping pads.  Concrete work shall be provided by other 
Divisions.  

H. Anchorage of Housekeeping Pads:  All concrete housekeeping pads must be 
anchored to the structure to meet acceleration criteria.  This Contractor shall 
coordinate this with other Divisions. 

J. Acceptable Manufacturers:  Subject to compliance with requirements, provide 
seismic restraint and isolation products of one of the following manufacturers. 

1. Mason Industries, Inc.

2. Vibration Eliminator Co., Inc.

3. Vibration Mountings and Controls, Inc.

K. Submit product data and details of all seismic restraints and isolators. 

3.7 QUIET OPERATION: 

A. All equipment and material provided by the Contractor shall operate under all 
conditions of load without any sound or vibration which in the opinion of the 
Architect is objectionable.  Where sound or vibration is objectionable in the 
opinion of the Engineer, the Contractor shall eliminate it in a manner approved by 
the Architect. 
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3.8 PAINTING: 

A. Other Divisions shall clean and paint all new exposed, unpainted, 
non-galvanized, metal surfaces of pipes, conduits, equipment, hangers, supports 
and accessories with one (1) prime coat and two (2) finish coats.  Coordinate all 
requirements well in advance. 

B. Other Divisions shall also paint exposed surfaces of housekeeping pads. 

C. Paint colors shall be as follows.  Confirm colors with Architect, including for items 
not listed. 

1. Sprinkler Piping Safety Red 

2. Drain or Relief Piping Medium Green 

3. Sanitary or Waste Piping  Medium Green 

4. Housekeeping Pad Medium Blue 

5. Equipment Light Grey 

3.9 CLEANING OF PIPING AND EQUIPMENT: 

A. Clean exposed piping, equipment and fixtures.  Repair damaged finishes and 
leave everything in working order satisfactory to the Architect. 

B. Thoroughly clean all equipment inside and outside of all foreign substances 
before being placed into operation.  If any part of a system should be stopped by 
any foreign matter after being placed in operation, the system shall be 
disconnected, cleaned and reconnected wherever necessary to locate and 
remove obstructions.  Any work damaged in the course of removing obstructions 
shall be repaired or replaced when the system is reconnected, at no additional 
cost to the Owner. 

3.10 PLASTIC PIPE MARKERS: 

A. Install pipe markers on each mechanical system, and include arrows to show 
normal direction of flow. 

B. Locate pipe markers and color bands as follows wherever piping is exposed to 
view, as well as above removable acoustical ceilings. 

1. Near each valve and control device.

2. Near each branch, excluding short take-offs for fixtures and terminal
units.  Mark each pipe at branch where there could be question of flow
pattern.

3. Near locations where pipes pass through walls or floors/ceilings, or enter
non-accessible enclosures.  Omit this on piping above removable acous-
tical ceilings.
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4. At access doors, and similar access points which permit view of
concealed piping.

5. Near major equipment items and other points of origination and
termination.

6. Spaced intermediately at maximum spacing of 50' along each piping run,
except reduce spacing to 25' in congested areas of piping and
equipment.

3.11 TESTS: 

A. All equipment shall be tested as determined by all authorities having jurisdiction, 
but in no case less than that specified under each section of the Specifications. 
Labor, materials, instruments and power required for testing shall be furnished by 
the Contractor, unless otherwise indicated under the particular section of the 
Specifications. 

B. Tests shall be performed to the satisfaction of the Architect and such other 
parties as may have legal jurisdiction. 

C. All defective work shall be promptly repaired or replaced and the tests shall be 
repeated until the particular system and component parts thereof receive the 
approval of the Architect. 

D. Any damages resulting from tests shall be repaired and damaged materials 
replaced, all to the satisfaction of the Architect. 

E. Equipment and systems which normally operate during certain seasons of the 
year shall be tested during the appropriate season.  Tests shall be performed on 
individual equipment, systems and their controls.  Whenever the equipment of a 
system under test is interrelated with, and depends upon, the operation of other 
equipment, systems and controls for proper operation, functioning and 
performance, the latter shall be operated simultaneously with the equipment or 
system being tested. 

3.12 SUSPECTED EXISTING MATERIALS: 

A. Should hazardous substances, such as asbestos or suspected asbestos, lead, 
pcb’s, etc. be encountered during the course of the work, immediately 
discontinue all work in that area and report the condition to the Owner for 
resolution. 

B. All such suspected hazardous materials shall be reviewed and removed as 
required by the Owner under a separate contract by other contractors engaged 
directly by the Owner. 

C. No work in the area shall proceed until suspected hazardous materials is 
reviewed, all work on such has been completed, and the Owner notifies the 
Contractor to proceed accordingly. 
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3.13 REMOVED EQUIPMENT: 
A. All existing material or equipment replaced or superseded by the Contractor's 

work shall be removed by the Contractor in an approved manner and the existing 
structure and surfaces shall be restored by the Contractor to match the finished 
product.  All removed equipment shall remain the property of the Owner and shall 
be carefully stored at the job site or removed from the premises by the Contractor 
as directed by the Owner. 

3.14 RELOCATED EQUIPMENT: 

A. All equipment, scheduled for relocation, shall be carefully removed by the 
Contractor and stored in a protected manner until relocated.  Any damage done 
to relocated equipment during removal, storage or relocation shall be corrected 
by the Contractor in an approved manner, including repair or replacement, as 
directed by the Architect. 

END OF SECTION 22 00 60 
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SECTION 22 10 60 

PLUMBING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS: 

A. The Drawings and general provisions of the Contract, including General and 
Supplementary Conditions, and Division 1 Specification Sections, apply to work of this 
Section. 

B. The requirements specified in Section 22 00 60, "Basic Plumbing Requirements," apply 
to this Section. 

C. Codes and Standards (comply with applicable editions) shall include, but are not limited 
to: 

1. Comply with the Safe Drinking Water Act, the Reduction of Lead in Drinking
Water Act and NSF 91 no-lead requirements for all applicable equipment, piping,
fittings, valving, solder, materials.

2. Comply with the State Building, Plumbing, Fire, Mechanical and Energy Codes.

1.2 SCOPE OF WORK: 

A. This Section includes the providing of all labor, materials, fixtures, equipment, 
accessories, services and tests necessary to complete and make ready for operation by 
the Owner all plumbing work as shown on the Drawings and described in these 
Specifications.  It is the intent of these Documents to terminate with complete, operational 
plumbing systems within the building. 

B. Material finishes exposed to occupants, including materials above finish ceilings where 
plenums are used, shall meet all applicable UL requirements and shall have a flame 
spread rating not exceeding 25 and smoke developed rating not exceeding 50. 

C. The work shall include but not be limited to the following: 

l. A complete sanitary system including fixtures, drains, and vent connections.
Terminate this piping at connections to existing in an approved manner.

2. A complete system of cold water piping as shown on the plans or as required for
fixture connections.  Terminate this piping at the existing piping in the vicinity 5'-
0" outside of building for continuation by Division 2.

3. A complete system of domestic service hot water piping from the domestic water
heating plant, including recirculating pumps and controls.

4. A complete set of plumbing fixtures, fittings and trim.
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5. Insulation of piping and equipment.

6. Roughing and connections to Owner's fixtures and equipment.

7. Nameplates.

8. Tags and charts.

9. Sleeves, inserts, anchor bolts.

10. Pipe expansion compensation.

11. Seismic requirements.

12. Plastic pipe markers.

13. Access doors.

14. Testing and instruction of Owner's representatives.

1.3 WORK BY OTHERS: 

A. The following paragraphs list the only items of labor and materials incident to or related to 
the installation of the plumbing work which will be provided by others at no cost to this 
Section. 

B. All paper holders, towel bars, grab bars, mirrors, medicine cabinets and other 
accessories will be provided by other Divisions. 

C. Installation of base flashing around all vent stacks and soil stacks will be by other 
Divisions. 

D. All chases and furred spaces will be furnished by other Divisions.  Notify well in advance 
of all requirements. 

E. Finish painting of exposed work installed under this contract will be by other Divisions 
unless specifically noted otherwise. 

F. All electric wiring to equipment installed under this Section will be by the Division 16.  
Coordinate all requirements in advance. 

G. Demolition, cutting, patching, excavation and backfill outside and inside the building shall 
be by other Divisions. 

H. Access panels shall be furnished by this Section for installation by the other Divisions 
unless otherwise indicated. 

 I. Temporary services and facilities shall be by other Divisions.  
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1.4 SHOP DRAWINGS: 

A. Submit five (5) copies of Product Data to the Architect in accordance with Section 15010, 
"Basic Mechanical Requirements." 

B. Submittals shall be given for the following materials and equipment. 

1. Backflow preventers, pressure reducing valves and mixing valves.

2. Piping, valves, fittings, coupling assemblies and piping specialties

3. Piping and fitting insulation and covering.

4. Coordination and Fabrication Drawings

PART 2 - PRODUCTS 

2.1 SANITARY, WASTE & VENTPIPING MATERIAL: 

A. Soil, waste and vent piping and stacks shall be of sizes indicated on Drawings, shall be 
run in no hub cast iron complying with the latest edition of ASTM A888 or the latest 
edition of the Cast Iron Soil Pipe Institute Standard 301. The piping shall be marked with 
the Collective Trademark of the Cast Iron Soil Pipe Institute, listed by NSF International 
and as indicated on Drawings.  All offsets shall be made at an angle of not more than 45 
degrees and all horizontal piping shall have a pitch of not less than 1/8" per foot.  Branch 
soil, waste and vent connections shall be run to the soil stack, waste stack, house drain 
or vent stack as shown on plans.  Where practical, two or more vent pipes shall be 
connected together and extended as one pipe through the roof.  Vertical vent pipes may 
be connected to main vent riser above fixtures vented.  Where an end-circuit vent pipe 
from any fixture, or line of fixtures, is to be connected to a vent line serving other fixtures, 
the vent line shall be extended above the highest flood rim before being connected to the 
other vent lines, so as to prevent the use of any vent line as a waste pipe. 

B. All changes in pipe size on soil, waste and drain lines shall be made with reducing fittings 
or recessed reducers.  Y-fittings and 1/8 or 1/16 bends or combination Y and 1/8 bends 
shall be used where possible. 

C. Sanitary long-sweep bends and T's shall be used for connection to branch lines for 
fixtures.  On vertical runs of pipe, long-turn fittings shall be used wherever conditions 
permits. 

D. All horizontal lines not assigned invert elevations shall run at 1/4" per foot pitch.  Check 
carefully all existing elevations before proceeding so as to keep within areas shown on 
Architectural Drawings. 

E. Where vent piping is run concealed in partitions, use special care to insure that all lines 
are maintained in their proper locations in the partitions so that no bends, fittings or parts 
of the piping will be visible. 
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F. Vent or soil stacks run adjacent to the exterior walls of the building shall be offset back so 
that their roof penetrations will be inconspicuous from the street. 

 
G. Stainless steel coupling assemblies used in conjunction with No-Hub cast iron soil, waste 

and vent shall be tightened to 60 inch-pounds torque on each nut or bolt head with a 
torque wrench specifically designed for the purpose.  Each nut or bolt head shall be 
retorqued after not less than four (4) hours.  The use of screwdrivers or other types of 
wrenches shall not be permitted for this purpose. 

 
 H. For piping under slab, minimum size shall be 3" for sanitary, waste and storm piping, 2" 

for waste piping serving hand sinks or lavatories only, and 2" for vent piping. 
  
2.2 WATER PIPING MATERIALS: 
 

A. Existing water piping below ground shall be continued without replacement. 
 

B. Water piping above grade shall be hard drawn copper tubing, Type L, in strict accordance 
with Federal Specification WE-T-799. 

 
C. All exposed water supply piping to fixtures, including piping within cabinets or vanities 

shall be chrome plated copper or polished chrome plated brass.  Provide chromed 
escutcheons at piping penetrations of walls and cabinets. 

 
2.3 PIPE JOINTS AND CONNECTIONS: 
 

A. Compression type gaskets, as manufactured by Husky Technologies, a Division of 
Anaheim Foundry Co., Clamp-All Manufacturing Corp., MG Coupling Co., or Tyler Pipe & 
Foundry Company conforming to ASTM Spec. C1540, are permitted in conjunction with 
cast iron soil piping below grade. 

 
B. Coupling assemblies for No-Hub cast iron soil pipe shall consist of a stainless steel 

corrugated shield and tightening device, conforming to CISPI Std. 310-95, and a 
neoprene sealing sleeve, conforming to ASTM Spec. C564, assembled at the factory as 
a complete unit. 

 
C. Heavy duty no-hub couplings shall be type 304 stainless steel or cast iron and provide a 

minimum shield thickness of 0.015" and width of 3" for pipe sizes through 4", 4" width for 
pipes 5" and larger. 

 
D. Copper tubing shall be soldered with 95-5 and noncorrosive flux.  Thoroughly clean 

inside and outside surfaces with sandpaper or wire brush before assembly.  Defective 
joints shall be dismantled, cleaned and resoldered. 

 
E. All joints between steel or iron and copper shall be made with approved isolating fittings 

equal to Epxo, or Walter Vallett Company 'V' line insulating couplings. 
 

F. All joints in threaded pipe shall be made with approved components.  The ends of each 
pipe shall be reamed free from burrs and kept free from scale and dirt.  A thin coat of 
approved pipe compound shall be applied to male fittings. 
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2.4 CLEANOUTS: 
 

A. Finished Floor:  J.R. Smith 4023-U-PB, cast iron body, round adjustable polished bronze 
top with vandal proof screws. Provide J.R. Smith suffix DX wide flange when cleanouts 
are located in framed upper levels. 

 
 B. Carpeted Floor:  J.R. Smith 4025-U-X-PB, cast iron body, round adjustable polished 

bronze top with vandal proof screws and carpet marker. Provide J.R. Smith suffix DX 
wide flange when cleanouts are located in framed upper levels. 

 
 C. VCT or Linoleum Type Floors:  J.R. Smith 4143-U-PB, cast iron body, round adjustable 

polished bronze top with vandal proof screws, recessed for vinyl composite tile, linoleum 
and similar sheet floors. Where required to support cleanouts to manufacturer 
recommendations in framed floors, provide J.R. Smith suffix -F flashing flange and 
flashing clamp suffix -C. 

 
 D. Terrazzo Floor:  J.R. Smith 4183-U-NB, cast iron body, round adjustable nickel bronze 

top with vandal proof screws, recessed for terrazzo and similar poured floors. Provide 
J.R. Smith suffix DX wide flange when cleanouts are located in framed upper levels. 

 
E. Unfinished Floors:  J.R. Smith 4243-U, cast iron body, round adjustable scoriated cast 

iron top with vandal proof screw. Provide J.R. Smith suffix DX wide flange when 
cleanouts are located in framed upper levels. 

 
F. Wall:  J.R. Smith 4553-U-PB, cast iron cleanout tee with No Hub outlet, vandal proof 

screws and polished bronze frame and cover.  Provide factory fabricated extension to 
wall as required. 

 
2.5 UNIONS: 
 

A. Where union connections are installed on pipe 2" in diameter and smaller, they shall be 
of brass composition 'B' in accordance with Federal Specification WW-U-516. 

 
B. In general, all piping shall be provided at intervals with unions to permit alterations and 

repairs. 
 
2.6 VALVES: 
 
 A. Ball valves, 2" and smaller, shall be Jenkins figure 32-A, or equal, having two piece 

bronze body (ASTM B584), integral body bolts, TFE seat, threaded ends and rated for 
400 PSI-WOG.  Ball valves shall be full port and suitable for the WOG duty indicated. 

 
 B. Gate valves 2-1/2" and smaller shall be Fairbanks figure 0280 C-C or equal.  3" and 

larger shall be Fairbanks figure 0403 F.E. or equal. 
 
 C. Stop and waste gate valves 2" and smaller, shall be Fairbanks figure 0284, bronze body, 

solid wedge, non-rising stem, solder ends, rated for 300 PSI non-shock. 
 
 D. Check valves 2" and smaller, shall be Jenkins figure 4093, bronze, rated for 300 PSI-

WOG, solder ends, bronze disc, horizontal swing. 
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E. Pressure reducing valves, 2" and smaller, shall be Watts U5B, bronze body, union inlet 
with threaded tailpiece, integral stainless steel strainer, built in thermal expansion bypass 
check valve and rated for 300 PSI. 

 
 F. Pressure reducing valves, 3" size, shall be Watts No. N223 with auxiliary regulator 

tappings piped to 3/4" Watts No. 223. 
 

G. Hose end drain valves, 1-1/2" and smaller, shall be Jenkins 112 or 113, bronze body, 
threaded inlet and hose outlet, rated for 300 PSI non-shock water. 

 
2.7 HANGERS: 
 

A. Hangers for copper tubing shall be copper plated, equal to Tolco Fig. 81.  All other 
hangers shall be adjustable clevis or trapeze hangers.  Hanger rods shall have machine 
threads. 

 
 B. Hangers shall include seismic restraint devices indicated elsewhere in these 

specifications. 
 
2.8 INSULATION: 
 

A. Cover all piping scheduled below with Owens Corning Fiberglas 25 ASJ insulation with 
sealed vapor barrier jacket. 

 
                   SERVICE                 PIPE SIZE       THICKNESS 
 
        Cold Water      1-1/2" and smaller         1.0" 
                                       2" and larger              1.5" 
 
        Hot Water                  2" and smaller             1.0" 
                                       2-1/2" and larger          1.5" 
 

B. Cover all fittings and valve bodies with Zeston premolded PVC insulated pipe fittings.  
Glass fiber blanket in the Zeston fitting shall be compressed to the thickness of the 
adjacent insulation.  On cold water fittings, the Zeston jacket shall be vapor sealed and 
banded to the adjacent covering.  On hot water fittings, the jacket shall be banded only.  
With prior approval from the Architect, the following option may be exercised on cold 
water fittings in constricted work areas: cover with fiberglass blanket insulation with vapor 
barrier jacket lapping adjacent pipe insulation. 

 
2.9 BACKFLOW PREVENTORS: 
 
 A. Backflow preventers, 1/2" size, shall be Watts No. 9D. 
 

B. Backflow preventors 3/4" size and larger, shall be Watts 909S-AG-QT-HW for hot water 
piping and Watts 909S-AG-QT for cold water piping, operating on reduced pressure 
principle with bronze strainer, ball valve shut-offs, air gap and stainless steel check 
modules. 
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C. All backflow preventers shall be installed in the horizontal position and drain lines shall be 
individually piped full size indirectly down to floor drain, service sink, 6" above finished 
floor or as noted on the Drawings. 

 
 D. Unless indicated otherwise, provide matching backflow preventers installed in parallel so 

as to permit inspection, testing and repair of either unit during normal working hours of 
the local water utility. 

 
2.10 ACCEPTABLE MANUFACTURERS: 
 
 A. Subject to compliance with requirements, provide equipment or material of one of the 

following manufacturers listed. 
 
 B. Cleanouts, Fixture Supports: 
 
  1. Jay R. Smith Mfg. Co. 
 
  2. Wade Division/Tyler Pipe 
 
  3. Zurn Industries, Inc., Hydromechanics Div. 
 
  4. Josam 
 
  5. Watts Drainage Products, USA 
 
 C. Valves: 
 
  1. Apollo 
 
  2. Jenkins 
 
  3. Fairbanks 
 
  4. Milwaukee 
 
  5. Nibco Inc. 
 
  6. Watts Regulator Co. 
 
  7. Hammond Valve Corp. 
 
  8. Jomar International 
 
 D. Backflow Preventers: 
 
  1. Watts Regulator Co. 
 
  2. Wilkins Division, Zurn Industries 
 
  3. Conbraco Industries, Inc. 
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4. Lawler

5. Ames

E. Piping and Equipment Insulation: 

1. Owens-Corning Fiberglas Corporation

2. Manville

3. Knauf Fiber Glass

4. CertainTeed Corporation

 F. Thermostatic Mixing Valves: 

1. Powers Process Controls

2. Lawler

3. Leonard Valve Company

4. T & S Brass & Bronze Works Inc.

G. No-Hub Cast Iron Pipe: 

1. Charlotte Pipe and Foundry Company

2. Tyler Pipe and Foundry

3. AB&I Foundry

H. No-Hub Coupling Assemblies: 

1. Tyler Pipe & Foundry Company

2. Husky Technologies, Anaheim Foundry Company

3. Clamp-All Manufacturing Corp.

4. MG Coupling Company

PART 3 - EXECUTION 

3.1 SANITARY, WASTE & VENT PIPING INSTALLATION: 
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A. Soil, waste and vent stacks of sizes indicated on Drawings shall be run as indicated on 
Drawings.  All offsets shall be made at an angle of not more than 45 degrees and all 
horizontal piping shall have a pitch of 1/4" per foot (with specific Architectural approval, 
specific horizontal piping may have a pitch of not less than 1/8" per foot to local/state 
codes).  Branch soil, waste and vent connections shall be run to the soil stack, waste 
stack, house drain or vent stack as shown on plans. Vertical vent pipes may be 
connected to main vent riser above fixtures vented.  Where an end-circuit vent pipe from 
any fixture, or line of fixtures, is to be connected to a vent line serving other fixtures, the 
vent line shall be extended above the highest flood rim before being connected to the 
other vent lines, so as to prevent the use of any vent line as a waste pipe. 

 
B. All changes in pipe size on soil, waste and drain lines shall be made with reducing fittings 

or recessed reducers.  Y-fittings and 1/8 or 1/16 bends or combination Y and 1/8 bends 
shall be used where possible. 

 
C. Sanitary long-sweep bends and T's shall be used for connection to branch lines for 

fixtures.  On vertical runs of pipe, long-turn fittings shall be used wherever conditions 
permits. 

 
D. All horizontal lines not assigned invert elevations shall run at 1/4" per foot pitch.  Check 

carefully all existing elevations before proceeding so as to keep within areas shown on 
Architectural Drawings. Where specific locations require less pitch, and where specific 
Architectural approval is received, specific horizontal piping may have a pitch of not less 
than 1/8" per foot to local/state codes). 

 
E. Where vent piping is run concealed in partitions, use special care to insure that all lines 

are maintained in their proper locations in the partitions so that no bends, fittings or parts 
of the piping will be visible. 

 
F. Vent or soil stacks run adjacent to the exterior walls of the building shall be offset back so 

that their roof penetrations will be inconspicuous from the street. 
 

G. Stainless steel coupling assemblies used in conjunction with No-Hub cast iron soil, waste 
and vent pipe shall be tightened to 60 inch-pounds torque on each nut or bolt head with a 
torque wrench specifically designed for the purpose.  Each nut or bolt head shall be 
retorqued after not less than four (4) hours.  The use of screwdrivers or other types of 
wrenches shall not be permitted for this purpose. 

 
 H. In all cases, unless specifically indicated otherwise, pipes shall be installed within the 

heated building envelope and as close to overhead construction as conditions will permit 
to give maximum headroom and avoid structural members.  Check all structural, 
architectural, electrical and heating/ventilating/air conditioning drawings to confirm that 
piping will not conflict with such work.  Ensure all piping, valves and appurtenances are 
on the heated side of building insulation, unless specifically indicated otherwise. 

 
3.2 WATER SERVICE: 
 

A. Existing water service shall remain and be reused for this renovation work 
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3.3 WATER PIPING INSTALLATION: 

 
A. All branches from mains shall be supplied with ball valves.  Connections shall be made 

from the top of the mains, unless otherwise specified; branches shall drain toward the 
mains.  The piping installation shall be so arranged that the entire system can be drained 
through accessible valves at low points; provide the necessary valves. 

 
B. Furnish and install a stop valve at each fixture supply.  Also provide a water hammer 

arrester at each hot and cold water supply for each fixture.  Where a branch supply 
serves more than one fixture piped within the same plumbing chase, one water hammer 
arrester may service the group of fixtures.  Water hammer arresters shall be by Precision 
Plumbing Products, Inc. and shall be sized in accordance with the manufacturer's 
recommendations.  Provide access doors to allow replacement of arresters. 

 
C. All piping shall be run concealed throughout finished spaces, either in furred spaces, 

shafts or above false ceilings, furred beams, etc., as indicated.  Piping shall be run 
exposed in Mechanical Room and other areas where concealment is not possible. 

 
D. In all cases, pipes shall be installed within the heated building envelope and as close to 

overhead construction as conditions will permit to give maximum headroom and avoid 
structural members.  Check all structural, architectural, electrical and 
heating/ventilating/air conditioning drawings to confirm that piping will not conflict with 
such work.  Ensure all piping, valves and appurtenances are on the heated side of 
insulation. 

 
E. Provide chromed escutcheon plates at all exposed piping penetrations of walls, floors, 

ceilings and partitions. 
  
 F. Water piping is not permitted in stairwells, except for piping directly supplying fixtures in 

these areas. 
 
3.4 CLEANOUT INSTALLATION: 
 

A. Provide cleanouts of the same size as the line served up to 4", or of 4" size for larger 
lines, at the following locations: at base of each subsoil and waste stack, at changes in 
direction greater than 45 degrees in soil, waste, and drain lines in the building, at 
intervals not to exceed 50' in all runs of soil, waste, and drain lines, and elsewhere as 
shown on the drawings or as required by the State Building and Plumbing Codes.  Final 
locations of visible finishes and locations shall be reviewed with and have approval of the 
Architect.  Relocate as directed by the Architect at no additional cost to the owner. 

 
B. Cleanouts shall be extra heavy cast iron, with heavy brass or bronze plugs, and shall be 

extended to and brought flush with floor or wall surfaces.  Plugs shall have countersunk 
nuts and shall be coated and installed so that they are readily accessible and removable 
for cleaning the lines.  
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3.5 VALVE INSTALLATION: 
 

A. Furnish and install valves where shown on the plans and where necessary to make the 
system complete in its operation.  A valve shall be installed at the base of each new hot 
and cold water riser.  All valves shall be located to permit easy system operation, 
replacement and repair, and to permit complete control of all plumbing systems. 

 
3.6 HANGERS, ANCHORS, GUIDES AND SUPPORTS IN BUILDING: 
 

A. All piping shall be supported from the building structure by means of approved hangers 
and supports.  Piping shall be supported to maintain required grading and pitching of 
lines, to prevent vibration, and to secure piping in place.  Piping shall also be so arranged 
as to provide for expansion and contraction. 

 
B. Vertical cast iron soil pipe shall be secured at sufficiently close intervals to keep pipe in 

alignment and to support the weight of the pipe and its contents.  Support stacks at their 
bases and at each floor interval using approve metal clamps or hangers for this purpose. 

 
C. Horizontal PVC piping suspended above grade shall be supported at four foot intervals to 

maintain alignment and prevent sagging or grade reversal.  Hangers shall be located not 
more than 18" from the joints. 

 
D. Vertical copper tubing shall be supported at each floor interval for piping 1-1/2" and 

larger, and at not more than four foot intervals for piping 1-1/4" and smaller. 
 

E. Horizontal copper tubing shall be supported at six foot intervals for piping 1-1/2" and 
smaller and ten foot intervals for piping 2" and larger. 

 
3.7 GROUNDS AND SUPPORTS: 
 

A. Unless otherwise specified, plumbing fixtures and accessories are to be secured to 
grounds or other woodwork with heavy, countersunk, steel wood screws. 

 
B. Coordinate the exact locations of wood blocking, backing or metal framing for the proper 

hanging of all fixtures. 
 
3.8 PROTECTION OF FIXTURES: 
 

A. Protect against injury from building materials, acids, tools and equipment, all plumbing 
fixtures included in this section of the Specifications, with suitable and substantial covers.  
Any damage to, or replacement of, fixtures or equipment made necessary by failure of 
this Contractor to provide suitable protection, shall be paid for by this Contractor. 

 
3.9 INSULATION: 
 
 A. All insulation shall be applied in accordance with the recommendations of the 

manufacturer and in a neat and workmanlike manner by personnel regularly employed at 
this trade. 
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B. Hangers in direct contact with cold water, storm and secondary roof drainage piping shall 
be insulated from the pipe to a distance of 6" along the hanger and rod with Zeston PVC 
tape, 10 mil thick, with pressure sensitive adhesive backing.  Tape shall be spiral-wound 
with overlapping edges. 

C. Hangers on the exterior of insulated piping shall be supported by a rigid insert, minimum 
12" long, to protect the insulation. 

3.10 TESTING: 

A. After sanitary, waste and vent stacks are in place and before being concealed, plug lower 
ends and fill with water up to roof.  Piping is to be left tight under these conditions and 
water level shall be maintained intact for a period of at least four (4) hours, but no less 
than as required by Local Authority. 

B. Test all water piping by applying a hydrostatic pressure of 125 PSI, using a pump for this 
purpose.  Make sure that all lines are properly plugged or capped and their air has been 
vented before applying pressure which shall remain constant without pumping for one (1) 
hour.  Provide testing at a higher pressure and/or for a longer period of time as required 
by the Authority having jurisdiction. 

C. Any leaks in joints or evidence of defective pipe or fittings disclosed by these tests shall 
be immediately corrected by replacing defective parts with new joints or materials and 
retested.  Makeshift repairs effected by caulking threaded pipe with lead wool, or by 
application of wicking or patented compounds, shall not be permitted. 

D. Clean and disinfect all water piping by using the purging and disinfecting procedure 
described in AWWA C651, AWWA C652, or as prescribed by the Authority Having 
Jurisdiction. 

END OF SECTION 22 10 60 
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SECTION 23 00 60 

H.V.A.C. 

 PART 1 - GENERAL 

1.1 RELATED DOCUMENTS: 

A. The Drawings and general provisions of the Contract, including General and 
Supplementary Conditions, and Division 1 Specification Sections, apply to work 
of this Section. 

B. The requirements specified in Section 22 00 50, "Basic Mechanical 
Requirements," apply to this Section. 

1.2 INCLUDED IN THIS SECTION: 

A. Hot Water Heating Piping 

B. Insulation 

C. Pumps and Hot Water Specialties 

D. Boiler-Burner Units 

E. Breeching 

F. Baseboard Radiation 

G. Unit Heaters 

 H. Piping 

1.3 DESCRIPTION OF WORK: 

A. This Section includes the providing of all labor, materials, equipment, 
accessories, services and tests necessary to complete and make ready for 
operation by the Owner all heating, ventilating and air conditioning work as 
shown on the Drawings and called for in these Specifications.  It is the intent of 
these Documents to terminate with complete, operational HVAC systems within 
the building.  

B. Also included, but not limited to, are the following items subject to applicable 
provisions of Section 15010, "Basic Mechanical Requirements," which are to be 
provided under this Section of the Specifications. 

1. Nameplates.

2. Access doors: furnish to other Divisions.

3. Tags and charts.

4. Electric motors, magnetic starters and thermal protection.
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5. Sleeves, inserts and anchor bolts.

6. Pipe expansion compensation.

7. Seismic requirements.

8. Plastic pipe markers.

1.4 WORK BY OTHERS: 

A. The following work is included under other Divisions of the Specifications, except 
where otherwise indicated. 

1. Concrete and masonry work.

2. Setting of access doors.

3. Finish painting.

4. Flashing of roof curbs or wall louvers.

5. Temporary heat.

6. Cutting and patching.

7. Excavation and backfill.

8. Leakage Testing and upgrading of thermal envelope to meet energy
codes.

9. Disconnect switches for all motors:  Division 16.

10. Thermal starting switches for all single phase motors:  Division 16.

11. Manually operated devices such as pushbuttons and manual starters:
Division 16.

12. Electric power wiring for all motors and controls:  Division 16.

13. Mounting of all magnetic starters, except where furnished as an integral
part of factory assembled equipment:  Division 16.

1.5 SHOP DRAWINGS: 

A. Furnish shop drawings (including product data) in accordance with the provisions 
set forth in Section 22 00 50, "Basic Mechanical Requirements."  Shop drawings 
(including product data) shall be submitted on the following material, and 
equipment and systems. 

1. Piping Fabrication Shop Drawings

2. Unit Heaters

H.V.A.C.
 23 00 60 
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3. Boiler-Burner Units

4. Pumps

5. Hot Water Specialties

6. Boiler Flue and Fabrication Shop Drawings

7. Baseboard Radiation

8. Insulation

9. Valves

1.6 ACCEPTABLE MANUFACTURERS: 

A. Subject to compliance with requirements, provide equipment or material of one of 
the following manufacturers. 

B. Insulation: 

1. Owens-Corning Fiberglas Corp.

2. Johns Manville

3. Knauf Fiber Glass

4. CertainTeed Corporation

C. Pumps and Water Specialties: 

1. ITT Bell & Gossett

2. Aurora

3. Taco, Inc.

4. Armstrong

E.. Valves: 

1. Crane

2. Jenkins

3. Fairbanks

4. Apollo

5. Nibco

F. Boiler Burner Units: 

1. Smith Cast Iron Boilers

H.V.A.C.
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2. Weil McLain

3. Burnham

G. Breeching: 

1. Metal-Fab, Inc.

2. American Metal Products, Inc. (Div. of MASCO Corp.)

3. Van Packer

H. Baseboard Radiation: 

1. Sterling

2. Vulcan

3. Trane

4. Ritling

J Unit Heaters: 

1. Sterling

2. Vulcan

3. Trane

4. Ritling

PART 2 - PRODUCTS 

2.1 INSULATION AND THERMAL ACOUSTICAL LINING: 

A. General:  Thermal acoustical lining and all insulation work shall be done by 
workers regularly employed in this field.  Insulating work that does not present a 
workmanlike appearance will not be acceptable. 

1. Insulation, jackets and finish shall meet all applicable UL requirements
and shall have a flame spread rating not exceeding 25 and smoke
developed rating not exceeding 50.

2. Insulation shall be installed in strict accordance with the manufacturer's
recommendations.

3. No covering shall be applied until all materials have been tested and
approved.

H.V.A.C.
 23 00 60 
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B. Piping Insulation: 

1. Insulate all hot and chilled water supply and return piping, condensate
drain piping, steam piping, steam condensate piping and cold water
make-up piping with Owens Corning Fiberglass ASJ pipe insulation
having a factory applied all service jacket.  Insulate refrigerant suction
(RS) and liquid (RL) piping with weatherproof AP Armaflex insulation.
Thickness of insulation shall be as follows.  Runouts refer to piping to
individual terminal units not exceeding 12'-0" in length.

Piping Insulation 
Service Piping Size  Thickness 

HWS,HWR Runouts 1" 
141-2000F Up to 1-1/2"    1-1/2" 

Over 1-1/2" 2" 

2. All flanges, valves bodies, pump bodies and fittings shall be insulated
with molded or fabricated mitered segments of pipe insulation of a
thickness equal to that off the adjoining pipe insulation, securely fastened
in place and covered with Zeston covers.

3. Insulation shall be applied to clean, dry pipe with side and end joints
butted tightly.  Seal lap of jacket and butt joint strips with an approved
lagging adhesive.

4. All piping shall be insulated and shall have color coded flow directional
arrows added to ANSI Standards.

5. All heating supply and return piping, valves, hangers and accessories
shall be on the heated inside of the building.

2.2 PIPING AND VALVES: 

A. Provide all necessary water specialties of B & G Manufacturer as shown or as 
required for the complete systems. 

B. Valves shall be as follows: 

1. Gate Valves 2" and smaller: 125 lbs. brass, screwed. 
2. Globe Valves 2" and smaller:  150 lbs. screwed bronze.
3. Angle Valves 2" and smaller:  150 lbs. bronze, screwed.
4. Check Swing 2: and smaller:  125 lbs.  bronze, screwed.
5. Check Silent, all sizes: 125 lbs. flanged, semi-steel. 
6. Drain Valves 2" and smaller:  200 lbs. hose end, bronze.
7. Blow-off Valves 2" and smaller: 150 lbs. bronze, Y-type.
8. Strainer 2" and smaller: 225 lbs. screwed, bronze. 

C. Provide drain valves at all low points of all water systems and where shown on 
Drawings.  Provide air vents at all high points. 

D. Pipe and Fittings (unless specifically noted otherwise): 

Service Component 

H.V.A.C.
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Cold Water Make-up,   Pipe:  Type 'L' hard tempered 
copper tubing ASTM B-88 
Condensate Drain  LinesFittings:  Forged copper 

with recessed ends for solder 
joints. 

Drain Traps:  Deep seal suitable 
for system static pressure. 

Water Piping  Pipe:  Schedule 40 black carbon 
steel ASTM A-53A or  

Supply and Return A-20. 
(Heated) 

Fittings:  Standard weight best 
grey cast iron, 125 lbs., screwed 
ends, 2- 1/2" and smaller.  Long 
turn welding  fittings 3" and 
larger. 

2.10 METAL PIPE FABRICATION: 

A. All piping shall be fabricated and tested in accordance with the latest revision of 
Section 1 of the ASA-B31.1 "Code for Pressure Piping." 

B. All reductions in sizes of piping in the direction of downward pitch shall be 
installed with eccentric fittings to maintain a level top for water. 

C. Face bushings, close nipples or street ells shall not be used, except where 
specifically indicated. 

D. Outside surface at ends of copper pipe and inside surfaces of fittings shall be 
thoroughly cleaned with steel wool or emery cloth and all burrs shall be removed.  
After cleaning, surfaces to be jointed shall be evenly and completely covered with 
flux. 

E. Joints shall be well supported during the heating process and shall not be 
strained during the cooling period. 

F. All soldered joints shall be made with 95-5 wire solder.  Paste or liquid solder will 
not be allowed.  Excess solder shall be removed while still in a plastic state, 
leaving a fillet around the cup as it cools. 

2.11 PRESSURE GAUGES: 

A. Pressure gauges shall be steel encased Bourdon type with snubber orifice and 
all working parts of corrosion resistant metal.  They shall be four inches (4") in 
diameter, suitable for service in all cases and have easily read properly 
graduated faces in both PSI and feet of head for the systems pressures.  It shall 
be possible to see and read all gauges from normal viewing angles and heights.  
Provide snubbers and petcock shutoff for all gauges. 

B. Pressure gauges shall be provided where noted on the plans and at each piece 
of equipment (both supply and return side). 

H.V.A.C.
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2.12 THERMOMETERS: 

A. Thermometers shall be of the bimetal dial type with a four inch (4") face and 
separable socket suitable for the system pressure and temperature ranges.  
Faces shall be graduated in the largest suitable increments for each service and 
shall be installed to allow easy reading from normal viewing angles and heights.  
Remote capillary types shall be used where direct type cannot be read. 

B. Thermometers shall be installed where noted on the plans and at each piece of 
equipment (both supply and return side). 

2.13 MACHINERY GUARDS: 

A. All exposed moving parts such as pulleys, belts, shafts and couplings shall have 
#16 gauge expanded metal ½" mesh guards with 1-1/4" X 1-1/4"X 1/8" angle iron 
frames properly supported and shall be removable.  The entire assembly shall be 
rattle free. 

B. Opening for tachometer readings shall be provided opposite rotating shafts. 

2.14 VIBRATION ISOLATION: 

A. All mechanical equipment shall be mounted and isolated from the building 
structure by vibration isolators.  All vibration isolators shall be as manufactured 
by Mason Industries or approved equal. 

B. Rubber-in-shear isolators shall be properly housed and provided with adequate 
facilities for bolting.  Spring isolators shall be equipped with sound deadening 
pads, snubbers and leveling bolts and shall be free standing for deflections over 
1".  All spring isolators shall be properly sized by the manufacturer according to 
load and deflection.  Efficiency of isolation shall not be less than 95%.  

C. Refer also to "Seismic Requirements" in Section 15010. 

2.15 BOILER BURNER UNIT 

A. Boiler shall be of rugged cast iron construction with cast iron sections and shall 
include higher heat retention, better combustion and quiet operation. The cast 
iron sections shall be factory tested and assembled with steel push nipples. 

B. Provide a The Hydrostat Temperature Limit Control uses Thermal Targeting 
technology to analyze thermostat activity and continually evaluates how much 
heat the building requires.  

C. On a call for heat, the unit will energize the circulator pump to drive the residual 
latent heat from the boiler to the heating zone in an attempt to satisfy the heat 
demand without firing up the burner. . 

C. The manufacturer shall provide an automatic vent damper to close during the off 
cycle of each boiler to minimize stand-by losses.  Auxiliary motorized automatic 
vent damper shall be separately furnished for the boiler draft hood.  Vent stack 
damper shall be UL listed.  This damper shall be wired into the burner control 
circuit.  Complete installation shall be to manufacturer's requirements. 
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D. Cast Iron Sections – Factory Tested and Assembled with Steel Push Nipples • 
Deluxe Powder Coated Steel Insulated Jacket • Preformed Target Wall  

1. Full Swing-out Service Door

2. Easy Top Cleanout Access

3. Rear or Top Flue Convertibility (3 & 4 Sections)

4. Built-In Air Elimination Port

5. Molex quick electrical to burner.

6. Hydrostat Combination Low

7. Water Cut-off and Universal

8. Temperature Limit Control

9. DHW Priority with Overide Protection

10. Hydrostat Provides Cold-Start and Tankless Coil Operation

11. ASME Safety Relief Valve (30 psi)

12. Temperature-Pressure Gauge

13. Taco Circulator

14. Drain Valve

E. Automatic vent damper shall be installed in such a way that the housing is not 
used to provide physical support of the breeching which if required shall be 
provided by hangars, straps or posts.  All wiring to and from the automatic vent 
damper shall be protected from the flue pipe or any other high heat source and 
precautions during installation shall bee taken to allow for unrestricted differential 
of expansion of the vent casting and the flue pipe so as to prevent shifting and 
binding of the damper during normal operation. 

G. Boilers shall be factory assembled and packaged with flue exiting the rear of the 
boiler. For installations requiring a top flue, simply remove jacket top and reverse 
flue director to top.  

2.16 HOT WATER PUMP: 

A. Provide circulating pumps of size, type and capacity as noted on the Drawings. 

B. Pumps shall be bronze fitted, complete with mechanical seals, split vertical case, 
keyed impellers, flexible couplings, dripproof motors, resilient mounting and all 
accessories. 
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C. Pumps shall include flexible couplings, oil lubricated bearings, mechanical seals 
to 240oF and resilient mounted motors.  Provide rigid base plate on base 
mounted pumps. 

D. The motor shall be non-overloading at any point on the pump curve. 

E. Pumps shall each be with a listed capacity and motor as shown on drawings.  
Provide H.O.A. starter arranged for automatic temperature control. 

F. Each pump starter shall be provided complete with pilot lights to indicate 
operation. 

G. Provide all motors (efficiencies) to meet maximum utility rebate. 

H. Provide all pumps with variable frequency drives and controllers.  (Refer to VFD 
subsection). 

2.17 COMPRESSION TANK AND HOT WATER SPECIALTIES: 

A. Provide compression tank for  water systems of size and capacity noted on the 
Drawings.  Tank shall be fabricated and tested in accordance with the ASME 
Code for "Unfired Pressure Vessels" and shall be so stamped.  Test pressure: 
188 psi.   

B. Manual vents shall be provided wherever necessary throughout the  water 
system for initial venting of the system. 

C. Provide all necessary water specialties as shown or as required for complete 
system.  In-line air separator shall be installed to serve each water system. 

2.18 BOILER FLUES: 

A. Provide complete factory-built flue system of size and type as noted on the 
Drawings. 

B. Double wall exhaust piping shall have an outer jacket of 316 stainless steel 
0.025" thick and a minimum of 1" air space between walls (size per model 
number).  The inner gas carrying pipe shall be type 316 stainless steel 0.035" 
thick. 

C. All exhaust piping, supports, guides, etc. shall be installed in accordance with 
manufacturer's requirements, state codes, local codes, and NFPA standards. 

D. Each system shall be U.L. listed Metalfab Type IPIC-2, complete with ventilated  
thimble, and other accessories as required.   

E. Submit manufacturers fabrication drawing with all draft calculations and sizings 
listed.  Include all barometric dampers as required. 

2.19 UNIT HEATERS: 

A. Provide suspended unit heaters of size, type and capacity as scheduled on the 
plans. 
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B. Units shall be quiet operating, complete with finned coil of heavy wall seamless 
copper with aluminum fins and rated at 150 PSIG. 

C. Unit casing shall be die formed steel, phosphatized and finished baked enamel. 

D. Fans shall be motor driven propeller type with resilient mounted motors. 

E. Units shall be complete with adjustable outlet louvers and wire guard over fan. 

F. Units shall be as manufactured by Sterling. 

2.20 RADIATION: 

A. Where damaged cast iron radiators exist, in lieu of replacing, alternately provide 
fin-tube radiation with active finned element lengths matching the load of the cast 
iron sectional radiators being replaced. 

B. Enclosures shall extend wall to wall unless indicated otherwise.  Field measure 
prior to fabrication. 

C. Radiation shall be complete with full 18 gauge rigid dieformed back plates, 14 
gauge steel enclosures with pencil proof louvered discharge grille and inlet grille 
(on bottom), air seal gasket at top of backplate, slip joint connections, fully 
modulating damper with tamper proof socket head operator, slide cradle type 
adjustable hangers to permit expansion and contraction, without noise, end caps, 
corner pieces and all accessories including anchor type enclosure supports.  
Provide 2'-0" long removable cover section for access to air vents an valves.  
Each 2'-0" long removable cover section shall be able to be removed without 
disturbing adjacent radiation covers; allow sufficient gap behind end trim to allow 
for this. 

D. Radiation enclosures shall have baked enamel finish.  Custom color shall be 
selected by Architect; submit color selection charts. 

2.21 SUBMITTALS 

1. Submit shop drawings and product data under provisions of the Contract
Documents that apply to the work in this section.

2. Submit manufacturer’s installation instructions under provisions of the
Contract Documents that apply to the work in this section.

2.22 OPERATION AND MAINTENANCE DATA 

1. Submit operation and maintenance data under provisions of the Contract
Documents that apply to the work in this section.

2. Include assembly views and replacement parts lists.

2.23 DELIVERY, STORAGE, AND HANDLING 

1. Deliver products to site under provisions of the Contract Documents that
apply to the work in this section.

H.V.A.C.
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2. Store and protect products under provisions of the Contract Documents
that apply to the work in this section.

PART 3 – EXECUTION 

3.1 PIPING INSTALLATION AND SUPPORT: 

A. All piping shall be grouped wherever practical and properly aligned in straight 
parallel lines.  Pipe shall be spaced to allow for full insulation and to permit 
access for service and operation of valves and other accessories.  The exact 
locations of piping and related equipment are not necessarily as indicated on the 
Drawings and shall be determined by actual field conditions to permit maximum 
ease of service and accessibility consistent with a neat and workmanlike 
installation.  It shall be understood that the locations of piping, valves, controls, 
equipment, etc., are subject to such modifications as may be found necessary or 
desirable at the time of the installation in order to meet any structural or 
mechanical conditions.  Such changes shall be made by this Section, upon 
approval by the Architect, without extra charges. 

B. Connections of dissimilar metals between pipe, fittings, hangers, equipment, etc. 
shall be avoided wherever practical.  Wherever such connections are 
unavoidable they shall be insulated against direct contact with high grade dielec-
tric fittings. 

C. Piping shall be cut accurately to measurements established at the site and shall 
be worked into place without springing or forcing. 

D. Piping shall be pitched for proper circulation and drainage.  Supply runouts shall 
pitch upward in the direction of flow.  Drain piping shall pitch a minimum of 1/4" 
per foot down in the direction of flow, unless noted otherwise. 

E. Piping shall be supported, guided and anchored to prevent creeping, sagging, 
buckling, vibration or misalignment. 

F. Pipes shall not be hung from other piping or from equipment of other trades, and 
hanger rods shall not pierce ducts without specific approval. 

G. Wire, chain, bank iron, tape or wood hangers shall not be used to support piping. 

H. Pipe supports shall be capable of vertical adjustments after installation of piping. 

I. Piping of all equipment and control valves shall be supported to prevent strains 
or distortions in the connected equipment and control valves.  Piping shall be 
supported to allow for removal of equipment, valves and accessories with a 
minimum of dismantling and without requiring additional supports after these 
items are removed. 

J. Pipes shall be supported at all changes in direction and at intervals of not more 
than 10 feet on straight runs.  Supports shall be subject to the Architect's 
approval. 
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K. Piping at ceiling shall be supported on clevis, roller or trapeze hangers, with rods 
suspended for inserts. 

L. Piping at floor shall be supported on offset clamps, floor stands or roller stands 
fastened to concrete piers. 

M. Piping at walls shall be supported on hook plates, offset clamps or wall brackets 
with U bolts or roller stands. 

N. Where building construction is not suited to these methods of supporting piping, 
supports shall be as detailed on the Drawings or as approved by the Architect. 

O. Trapeze hangers shall consist of two (2) structural steel channels bolted back to 
back with space between for hanger rods and hold down bolts or one of the 
formed steel systems with appropriate clamps and fittings. 

P. Hanger rods shall be fully threaded and galvanized and shall be secured in place 
with double nuts and lock washers. 

Q. Anchors shall be as approved by the Architect. 

R. Wherever insulated piping is to be installed on supports, protection saddles shall 
be welded to bottom of pipe to provide a bearing surface and to protect the 
insulation. 

S. Wherever cold insulated pipe is installed, curved steel plate half-sleeves shall be 
cemented to the lower half of the outside surface of the insulation to provide a 
bearing surface and to protect the insulation. 

T. All hangers and supports shall be finished by other Divisions with two (2) coats of 
zinc chromate paint.  Coordinate all quantities and locations. 

U. Vertical pipes shall be supported at the bottom on base elbows or floor stands 
fastened to concrete piers. 

3.2 METAL PIPE FABRICATION 

A. All piping shall be fabricated and tested in accordance with the latest revision of 
Section 1 of the ASA-B31.1 "Code for Pressure Piping." 

B. All reductions in sizes of piping in the direction of downward pitch shall be 
installed with eccentric fittings to maintain a level top for water. 

C. Face bushings, close nipples or street ells shall not be used, except where 
specifically indicated. 

D. Outside surface at ends of copper pipe and inside surfaces of fittings shall be 
thoroughly cleaned with steel wool or emery cloth and all burrs shall be removed. 
After cleaning, surfaces to be jointed shall be evenly and completely covered with 
flux. 

E. Joints shall be well supported during the heating process and shall not be 
strained during the cooling period. 
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F. All soldered joints shall be made with 95-5 wire solder.  Paste or liquid solder will 
not be allowed.  Excess solder shall be removed while still in a plastic state, 
leaving a fillet around the cup as it cools. 

3.3 AUTOMATIC TEMPERATURE CONTROLS 

A. Provide a complete and fully operational automatic temperature control system 
as specified. 

3.4 STARTING UP: 

A. Prior to starting up the system, flush all system piping and ducts until clean.  Any 
damage to the building or system components caused by failure to clean the 
system properly, shall be corrected to the satisfaction of the Architect and the 
cost shall be paid for by this Section.  Eliminate all noise and vibration, and take 
all measures to secure proper circulation. 

3.5 TESTS: 

A. Equipment: Demonstrate that all equipment and apparatus fulfill the requirements 
of the Drawings and the Specifications.  All equipment shall be operated and 
tested for rated capacities and specified characteristics.  Voltage and amperage 
readings shall be taken on all electric motors. 

B. Air Systems: Air systems shall be initially balanced to achieve the specified CFM. 
Final balance shall be done to maintain even space temperatures under 
occupied load conditions.   

C. Test Log:  Five (5) copies of a complete tabulated log of all test readings 
including pressures, temperatures, R.P.M., electric motor voltage and current 
shall be submitted to the Owner for approval.  Water balancing shall be 
performed to achieve even temperature drops throughout the systems.  Pump 
readings shall also be taken and submitted. 

END OF SECTION 23 00 60 
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SECTION 26 00 50 

BASIC ELECTRICAL REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS: 

A. The Drawings and general provisions of the Contract, including General and 
Supplementary Conditions, and Division 1 Specification Sections, apply to work of this 
Section. 

1.2 INCLUDED IN THIS SECTION: 

A. General Requirements for Electrical Work 

B. Nameplates 

C. Access Doors 

D. Sleeves, Inserts, and Anchor Bolts 

E. Firestopping 

1.3 DESCRIPTION OF WORK: 

A. This Section specifies general requirements for electrical work.  Definitions, intent, 
drawings, interpretation of documents, approvals, submittals, substitutions, code 
requirements, permits, fees, royalties, patents, record drawings, instruction of Owner's 
personnel, and warranty are described. 

B. Operation and maintenance manuals shall be submitted to the Architect prior to the 
scheduled instruction of Owner's representatives.  These manuals shall contain 
equipment lists, manufacturer's literature, and time schedule for recommended 
maintenance. 

1.4 DEFINITIONS: 

A. "Provide" means to supply, erect, install, and connect up in complete readiness for 
regular operation, the particular work referred. 

B. "Furnish" means to supply and deliver to the job. 

C. "Install" means to erect, install and connect up in complete readiness for regular 
operation. 

D. "Conduit" includes, in addition to conduit, all fittings, sleeves, connections, hangers, and 
other accessories related to such conduit. 
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E. "Wiring" means, in addition to wire, all needed connectors, circuit breakers, switches and 
devices, junction boxes and other items necessary for normal operation of the item being 
referred to. 

F. "Concealed" means hidden from sight, as in chases, furred spaces, shafts, hung ceilings, 
or embedded in construction. 

G. "Exposed" means not concealed as defined above.  Trenches, crawl spaces, and tunnels 
shall be considered exposed. 

H. "Governmental" means all Municipal, State, and Federal governmental agencies. 

I. Owner" means the property owner, Ronald Terebisi, Jr., who shall take occupancy of the 
space after final acceptance. 

J. "Extend" means to supply, erect, install and connect up in complete readiness for regular 
operation the particular work referred.  

L. “Architect” shall mean Martinez Couch & Associates, LLC. 

1.5 INTENT: 

A. It is the intention of the Drawings and Specifications to call for finished work, tested and 
ready for operation.  All materials, equipment and apparatus shall be new and of first 
class quality. 

B. Any apparatus, appliance, material, or work not shown on the Drawings, but mentioned in 
the Specifications, or vice versa, or any incidental accessories, or minor details not 
shown, but necessary to make the work complete and perfect in all respects, and ready 
for operation, even if not particularly specified, shall be provided by the Contractor 
without additional expense to the Owner. 

C. With the submission of bid, the Contractor shall give written notice to the Architect of any 
materials, apparatus or omissions believed to be in violation of laws, ordinances, rules or 
regulations or authorities having jurisdiction.  In the absence of such written notice it is 
mutually agreed that the Contractor shall include the cost of providing all systems in 
accordance with applicable regulations without extra compensation. 

1.6 DRAWINGS: 

A. The Drawings are generally diagrammatic and are intended to convey the scope of work 
and indicate general arrangement of equipment, conduits, piping, fixtures and 
connections.   

B. Consider architectural and structural drawings part of this work insofar as these drawings 
furnish information relating to design and construction of the building. 
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C. The drawings do not indicate all offsets, fittings, and accessories which may be required.  
Investigate structural and finish conditions affecting this work, and arrange work 
accordingly, providing such fittings, valves, and accessories required to meet the 
conditions. 

 
D. The locations of all items shown on the Drawings or called for in the Specifications that 

are not definitely fixed by dimensions, are approximate only.  The exact locations 
necessary to secure the best conditions and results must be determined at the project, 
and shall have the approval of the Architect before being installed.  DO NOT SCALE 
DRAWINGS. 

 
E. Follow Drawings as closely as actual building construction will permit in laying out work.  

Check Drawings for other trades to verify spaces in which work will be installed.  Maintain 
maximum headroom and space conditions throughout.  Where headroom or space 
conditions appear inadequate, the Architect shall be notified before proceeding with 
installation. 

 
F. If directed by the Architect, the Contractor shall, without extra charge, make reasonable 

modifications in the layout as needed to prevent conflict with work of other trades or for 
proper execution of the work. 

 
1.7 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS: 
 

A. Any questions or disagreements arising as to the true intent of this Specification or the 
Drawings, or the kind and quality of work required thereby, shall be decided by the 
Architect, whose interpretations thereof shall be final, conclusive and binding on all 
parties. 

 
B. In the case of disagreement between Drawings and Specifications, or within either 

document itself, the better quality, greater quantity or more costly work shall be included 
in the contract price, and the matter referred to the Architect's attention for decision 
and/or adjustment. 

 
1.8   APPROVALS: 
 

A. The materials, workmanship, design and arrangement of all work installed under the 
Contract shall be subject to the approval of the Architect.  If material or equipment is 
installed before it is approved, the Contractor shall be liable for removal and replacement, 
at no extra cost to the Owner, if, in the opinion of the Architect, the material or equipment 
does not meet the intent of the Drawings and Specifications. 

 
1.9 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES: 
 

A. The Contractor shall submit five (5) copies of Shop Drawings, Product Data and/or 
Samples to the Architect for review prior to releasing an order for fabrication and/or 
shipment.  These submittals shall be given for materials and equipment and as called for 
under each particular Section of the Specifications. 

 
B. Product Data submittals shall consist of complete catalog data clearly indicating all 

applicable items, in the following manner: 
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1. State sizes, capacities, brand names, motor HP, accessories, materials, gauges, 

dimensions, and other pertinent information. 
 

2. List on catalog covers page numbers of submitted items. 
 

3. Underline applicable data.  Highlighting applicable data is not sufficient. 
 
  4. Job specific wiring diagrams and riser diagrams showing all equipment, devices, 

and wiring. 
 
  5. Lay outs of Equipment Room. 
 
  6. Submit Fault Current Calculation for each panel. 
 
  7. Submit product information systems as a complete package (ie..submit all 

lighting fixture types as one submittal). 
 

C. Incomplete or unclear submittals will be returned unreviewed for correction and 
resubmission.  Additional copies beyond five (5), or submittals of items other than what is 
called for under each particular Section, will be returned unreviewed. 

 
D. Submittals of equipment or materials other than those indicated on the Drawings or in the 

Specifications will be returned unreviewed, except for reasons as noted under 
SUBSTITUTIONS. 

 
 E. This Division shall coordinate all aspects of respective subsections with the contractor 

including material data, overall drawings, installation sequencing, etc.  See Division 1 
requirements. 

 
1.10 SUBSTITUTIONS: 
 

A. Substitutions of equipment or materials other than those shown on the Drawings or called 
for in the Specifications will be considered for review only under one or more of the 
following conditions. 
1. Less than three (3) acceptable manufacturers are indicated on the Drawings or in 

the Specifications. 
 

2. Substitution is required for compliance with subsequent interpretations of code 
requirements or insurance regulations. 

 
3. Substitutions is required due to unavailability of special products, through no fault 

of the Contractor.  Excluded is lack of availability within a desired time frame due 
to Contractor's failure to order equipment or material early enough. 

 
4. Manufacturer/fabricator refuses to certify or guarantee performance of specified 

product as required. 
 

B. The particular condition necessitating a substitution must be clearly indicated on the 
substitution's transmittal or it will be returned unreviewed.  
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 C. The Contractor shall submit a substitution for review before releasing an order for 

fabrication and/or shipment.  The Architect reserves the right to reject such substitution, 
provided the item offered, in his opinion, is not equal to the item specified. 

 
D. When a Contractor proposes to use an item of equipment other than that specified or 

detailed on the Drawings, and which requires any redesign of structure, partitions, 
foundations, piping, wiring, or of any other part of the electrical, or architectural layout, 
the Contractor shall assume responsibility for additional costs incurred in planning, 
design and construction to accommodate the substitution.  If approved by the Architect, 
redesigned drawings and details to accommodate the substitution may be prepared by 
the Contractor at his own expense. 

 
E. If a substitution requires a different quantity and arrangement of wiring, conduit, and 

equipment from that specified or indicated on the Drawings, subject to approval of the 
Architect, the Contractor shall provide any such piping, structural supports, insulation, 
controllers, motors, starters, electrical wiring and conduit, and any other additional 
equipment required by the system, at no additional cost to the Owner. 

 
1.11 CODE REQUIREMENTS, PERMITS AND FEES: 
 

A. Perform work in accordance with applicable provisions of the accepted version of NFPA 
codes, including the National Electric Code and Life Safety Code, and all state and local 
codes.  All work shall also be in compliance with utility companies' requirements. 

 
B. In cases of differences between building codes, state laws, local ordinances, utility 

company regulations, and Contract Documents, the most stringent shall govern.  
Promptly notify Architect in writing of such differences. 

 
C. Include in the work, without extra cost to the Owner, any labor, material, service, test, 

apparatus, or drawing (in addition to Contract Drawings and Documents) in order to 
comply with applicable laws, ordinances, rules, regulations, and local authority's 
requirements, whether or not shown on Drawings and/or specified. 

 
D. Give all necessary notices, obtain all permits and pay all governmental taxes, fees and 

other costs in connection with the work.  File all necessary plans, prepare all documents, 
and obtain all necessary approvals of the governmental departments having jurisdiction.  
Obtain all required Certificates of Inspection for the work, and deliver them to the 
Architect before request for final payment for the work. 

 
 E. Contractor shall ensure that all system components, methods of installation and materials 

complies with ASTM, OSHA and Owner's standards for off-gassing. 
 

F. The Contractor shall be licensed in accordance with the guidelines of the Department of 
Consumer Protection.  The workers employed by the Contractor shall be skilled and 
licensed to perform the work involved. 

 
1.12 ROYALTIES AND PATENTS: 
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A. The Contractor shall pay all royalties and shall defend all suits or claims for infringement 
of any patent rights and shall save the Owner harmless from loss on account thereof. 

 
B. If the Contractor observes that a process or article specified is an infringement of a 

patent, the Contractor shall promptly notify the Architect in writing, and any necessary 
changes shall be adjusted as provided in the Contract for changes in the work.  If the 
Contractor performs any work specified, knowing it to be an infringement of a patent, the 
Contractor shall bear all costs arising there from. 

 
1.13 RECORD DRAWINGS: 
 

A. Clearly record differences between mechanical and electrical work as installed and as 
shown or called for in the Contract Documents.  Accurate notations of all locations, sizes 
and inverts of all concealed materials shall be made.  These records shall be marked, 
concurrent with progress, on a set of prints labeled "RECORD DRAWINGS." 

 
B. On completion of project, mark a set of prints with data transferred from the Record 

Drawings, and submit them to the Architect for review for legibility and clearness of 
presentation of the recorded conditions of construction. 

 
1.14 INSTRUCTION OF OWNER'S PERSONNEL: 
 

A. After completion of all work and all tests and at such time as designated by the Owner's 
representative, the Contractor shall provide the necessary skilled personnel to operate 
each entire installation for a period of two (2) days of eight hours. 

 
B. During the operating period, the Contractor shall fully instruct the Owner's representative 

in the complete operation, adjustment, and maintenance of the entire installation. 
 
1.15 OPERATION AND MAINTENANCE MANUALS: 
 

A. Prepare a manual of operation and maintenance instructions, in draft form, and submit to 
the Architect for review. 

 
B. The Manual shall contain the following items: 

 
1. Brief description of each system covering its basic operating characteristics. 

 
2. List of all equipment with manufacturer's name and model number for each item. 

 
3. Contractor's own written operating and maintenance instructions. 

 
4. Copies of submittals having final review stamps. 

 
5. Manufacturer's bulletins, data, parts lists, operating and maintenance 

instructions, guarantees and any other information pertinent to the proper 
operation of each system and item of equipment installed, including service 
manual which covers disassembly, reassembly of the equipment and trouble 
shooting. 
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6. Information of actions to be taken in the event of a malfunction or other
emergency.

7. Provide a programming ability (CD, etc.) literature.

8. Provide a copy of the original program.

9. Time schedule for recommended maintenance operation.

10. Programming software for fire alarm equipment.

C. At least two weeks prior to the scheduled instruction of Owner's representatives, provide 
the Architect with five (5) complete copies of the final form of the Operation and 
Maintenance Manual, bound in booklet form in durable binders and suitable indexed. 

1.16 WARRANTY: 

A. The Contractor shall warrant that all work installed will be free from any and all defects, 
and that all apparatus will develop capacities and characteristics specified, and that if, 
during a period of one (1) year from date of completion and acceptance of the work, any 
such defects in workmanship, materials, or performance appear, the Contractor shall 
immediately replace, repair or otherwise correct the defect or deficiency without cost and 
within a reasonable time to be specified in writing to the Owner. 

B. The Contractor shall also replace or repair, to the satisfaction of the Owner and Architect, 
all damage done to any material or finish in consequence of work performed in fulfilling 
the warranty. 

C. In the case of default on this warranty by the Contractor, the Owner may have such work 
done as required, and charge the cost to the Contractor. 

1.17 VISITING THE SITE: 

A. Before submitting a final proposal, the Contractor shall examine the site of the proposed 
work to determine the existing conditions that affect the work.  The Contractor will be held 
responsible for any assumptions made by him in regard thereto.  Time for this 
examination must have prior approval of the Owner. 

B. No subsequent allowance for time or money will be considered for any consequence 
related to failure to examine site conditions. 

1.18 EXISTING SYSTEMS: 

A. Prior to bid, the Contractor shall make a detailed examination of the existing building 
including all existing services and systems to become thoroughly familiar with the scope 
of work and working conditions.  Contractor shall pay particular attention to all existing 
services and interconnecting systems.  All existing systems shall remain in operation at 
all times except as otherwise arranged under SHUTDOWNS. 
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B. The Contractor shall include, in his proposal, for all necessary relocation or revamping of 
such services and systems, where necessitated by the renovation work, to provide a 
finished final project.  All relocation or revamping shall be provided by the Contractor 
without additional cost to the Owner, and shall be arranged, as directed by the Architect 
in the field, to be encased in a finished manner within the building.  Any equipment or 
material to remain or be reused that may be damaged during construction shall be 
replaced by the Contractor at no additional cost to the Owner.  Any existing equipment or 
material to be removed shall be disposed of by the Contractor or stored by the 
Contractor, as directed by the Owner. 

 
 C. Prior to performing any work on an existing system, this Contractor shall test to ensure 

operational said system and submit a written report to the Architect stating the status of 
the system. 

 
1.19 SHUTDOWNS: 
 

A. When installation of a new system, or modification of an existing system, requires the 
temporary shutdown of an existing operation, the connections of the new system, or 
modified system, shall be performed at such time as designated by the Owner, in writing.  
Shutdowns shall be staged for minimum downtime. 

 
B. The Owner shall be notified of the estimated duration of the shutdown period at least ten 

(10) days in advance of the date the work is to be performed. 
 

C. Work shall be arranged for continuous performance, including overtime if required, to 
assure that existing operating services will be shut down only during the time actually 
required to make necessary connections. 

 
D. Where any disruption of systems or services serving life safety or critical functions are 

necessary, the Contractor shall provide and pay for outside additional services, 
equipment and operations as may be required by the Authority Having Jurisdiction, to 
provide constant, around-the-clock protection throughout the entire affected areas. 

 
1.20 SPECIAL PROVISIONS DURING CONSTRUCTION  
 
 A. During the course of construction when and where required by the Authority Having 

Jurisdiction, the contractor shall provide the services, personnel, vehicles, equipment and 
operations as may be required including, but not limited to: local fire department 
personnel, vehicles and equipment for an approved "fire watch"; on-site local fire 
department equipment, tankers, pumpers, trucks and aerial vehicles; local police 
department personnel, vehicles and equipment; ambulance personnel, vehicles and 
equipment; and utility company's personnel, vehicles and equipment, etc., as may be 
required or necessary. 

 
1.21 EXISTING FACILITY: 
 

A. All work within the existing facility shall be done  at a time prearranged with occupants so 
as to minimize disturbing the facility's operation. 

 

314



The State of Connecticut Department of Housing  Bid Documents  
Community Development Block Grant  Project# 1111 
Disaster Recovery Program (CDBG-DR)  91 Dogwood Drive  
Owner Occupied Rehabilitation and Rebuilding Program Easton, CT 
 

MCA Project No.   Basic Electrical Requirements 
33-262-1111  26 00 50 
 

B. As the buildings will remain occupied during the course of construction, extreme care 
shall be exercised by the Contractor to protect the occupants and their furnishings and 
belongings from damage due to the renovation and modernization work being performed. 

 
1.22 FINAL ACCEPTANCE: 
 
 A. Preliminary Procedures:  Before requesting final inspection for certification of final 

acceptance and final payment, complete the following list exceptions in the request. 
 
  1. Submit the final payment request to the Architect with releases and supporting 

documentation not previously submitted and accepted.  Include certificates of 
insurance for products and completed operations where required. 

 
  2. Submit an updated final statement to the Architect, accounting for final additional 

changes to the Contract Sum. 
 
  3. Submit a certified copy of the Architect's Final Inspection list of items to be 

completed or corrected, stating that each item has been completed or corrected, 
stating that each item has been completed or otherwise resolved for acceptance, 
and the list has been endorsed and dated by the Architect. 

 
  4. Submit consent of surety to final payment. 
 
  5. Submit evidence of final, continuing insurance coverage complying with 

insurance requirements. 
 
 B. Reinspection Procedure:  The Architect will reinspect the Work upon receipt of notice 

from the Contractor that the Work, including Final Inspection list items from earlier 
inspections, has been completed, except items whose completion has been delayed 
because of circumstances acceptable to the Architect. 

 
1. Upon Completion of reinspection, the Architect will prepare a certificate of final 

acceptance, or advise the Contractor of Work that is incomplete or of obligations 
that have not been fulfilled but are required for final acceptance. 

 
  2. If necessary, reinspection will be repeated, and the Contractor will bear the cost. 
    
1.23 COORDINATION DRAWINGS: 
 

A. The contractor is to prepare and submit coordination drawings for each trade detailing all 
systems and components including but not limited to: 

   - Electrical equipment components and all associated accessories. 
   - Electrical Fixtures 
   - Conduits, Junctions boxes and all associated accessories. 
   - Lay out of Electric Rooms. 
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 B. Drawings are to be to scale: (1/4" = 1'-0" Min.) indicating all the latest architectural and 
structural components.  Coordination drawings are to be in addition to any individual 
submittals of associated items.  Each trade must sign-off on coordination drawings 
indicating respective trade disciplines have been coordinated.  Each trade contractor 
must include in their bid all associated cost for such coordination drawings.  Contractor to 
indicate respective costs on billing schedule of values. 

 
 C. Contractor shall prepare coordination drawings and installation layouts.  Such drawings 

shall consist of dimensioned plans and elevations, and shall give complete information, 
particularly as to size and location of sleeves, inserts, attachments, openings, conduits, 
ducts, boxes, structural interferences, etc.  Such drawings shall incorporate all trades. 

    
  1. Accurate structural steel locations shall be represented on the composite shop 

drawings, as the basis for coordination by the trades. 
 
 D. These coordination shop drawings and field installation layouts shall be coordinated in 

field by Contractor and his subcontractors for proper relationship to work of other trades, 
based on field conditions, and shall be checked for accuracy and accepted bu them 
before submission to Architect for his final acceptance.  Contractor shall have competent 
technical personnel readily available for such coordination and checking as well as for 
supervision of field installation of work in accordance with shop drawings and field 
installations as determined by the Contractor to be correct and carrying Architect’s 
submittal review stamp. 

 
 
PART 2 - PRODUCTS 
 
2.1 MANUFACTURER'S IDENTIFICATION: 
 

A. Manufacturer's nameplate, name, or trademark shall be permanently affixed to all 
equipment and material furnished under this Specification.  The nameplate of a 
subcontractor or distributor will not be acceptable. 

 
2.2 NAMEPLATES: 
 

A. The Contractor shall provide for each item of equipment, including panels, a permanently 
attached nameplate made of laminated bakelite with incised letters; nameplate shall have 
black surface and white core. 

 
B. Nameplates shall be a minimum of 3" long by 1-1/2" wide and shall bear the equipment 

name and item as designated in the equipment schedule. 
 

C. All panel directories shall be typed, indicating what each circuit breaker or fuse controls. 
 

D. Tape Labels:  Embossed adhesive tape with 3/16" white letters on black background. 
 

E. Wire and cable markers:  Cloth markers  split sleeve or tubing type. 
 
2.3 ACCESS DOORS: 
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A. Furnish access doors to provide access to pull boxes and junction boxes, etc. concealed 
behind finished construction.  Doors shall have a fire-resistance rating classification to 
match the construction which they are installed in.  Doors shall be of the flush type with 
Allen head-operated cam lock, 16-gage anchor frame, and hinged panel, as manufac-
tured by Goal Inc., Karp Associates Inc., or Milcor.  Minimum size shall be 12" x 12".  
Doors shall be furnished by Division 16 for installation by other Divisions. 

 
2.4 SLEEVES, INSERTS AND ANCHOR BOLTS: 
 

A. Each section of Division 16 shall be responsible for the location and proper position of 
sleeves and anchor bolts.  If failure to do so requires cutting and patching of finished 
work, it shall be done at no extra cost to the Owner. 

 
B. Conduits passing through concrete or masonry floors, walls or partitions shall be provided 

with sleeves having an internal diameter 1/2" larger than the outside of the conduit.  Seal 
to maintain fire ratings. 

 
C. Sleeves through concrete floors or interior masonry walls shall be Schedule 40 black 

steel pipe, set flush with wall, floor or ceiling surface.  Sleeves through floors shall be 
sealed with a fireproof, resilient material to maintain the fire rating integrity of the 
assembly. 

 
D. Sleeves through floors of wet areas such as equipment rooms, toilet rooms, etc., shall 

extend 2" above finished floor surface and be sealed as noted above.  In addition, caulk 
with waterproof compound to the approval of the Architect. 

 
2.5 FIRESTOPPING: 
 

A. Requirements:  Conduits, cables, and busways that penetrate fire rated walls or floors 
shall be sealed by means of a U.L. listed system.  Refer to the U.L. Fire Resistance 
Directory, Vol.II, 1993 edition.  Other equivalent third party testing agencies, such as 
Factory Mutual Systems Approval, are acceptable.  Conduit penetrating framed walls 
shall meet UL No. 187 requirements, and conduit piping penetrating concrete floor or 
block walls shall meet UL No. 281 requirements. 

 
B. Submittals:  Submit manufacturer's literature, specifications, installation instructions and 

material safety data sheets for the product(s) intended for use.  Include with the submittal 
a list of all walls and floors that are to be penetrated, cross referenced to the U.L. system 
to be used.  Where designated on the plans, use a system that is capable of retrofit 
without damage to the system. Failure of the Architect or Engineer to designate a 
required firestop does not relieve the Contractor of the responsibility to provide an 
approved system. 
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C. Design:  Unless otherwise specified, the "F" rating (burn thru time) of the system(s) shall 
be equal to or longer than the wall or floor being penetrated.  Where penetrants pass thru 
finished walls and floors, the firestop materials when cured shall be compatible with the 
wall or floor finish. (For example, a firestop thru a painted block wall shall be sandable 
and paintable.)  Where open (as opposed to closed piping) penetrants such as cable tray 
or busway are fire-stopped, the individual conductors shall be properly sealed by means 
of a cable sealant or factory installed, U.L. listed internal (in the case of busway) firestop 
or other approved method. Fire stop system shall meet the following: ASTM E814 - 
Standard Test Method for Fire Tests of Through-Penetration Fire Stops, ASTM E84 - 
Standard Test Method for Surface Burning Characteristics of Building Materials and  
ASTM E119 - Standard Test Methods for Fire Tests of Building Construction and 
Materials. 

D. Installation:  All seals shall be installed in accordance with the manufacturer's design and 
instructions. Demonstrate to the Architect that the installer is capable of installing each 
system properly by submitting samples or by performing one or more installations in the 
presence of the Architect.  Include with the Record Drawings a U.L. system number for 
each firestop. 

E. Acceptable Manufacturers:  Subject to compliance with requirements, provide products of 
one of the following: 

1. Dow Corning Corporation
2. 3M Fire Protection Products
3. International Protective Coatings
4. HILTI, Inc.

2.6 MATERIALS AND EQUIPMENT: 

A. Prior to ordering or use of any material or equipment, it shall be the sole responsibility of 
the Contractor to ensure that the manufacturer certifies in writing that all material and 
equipment supplied is suitable and approved by code, and in accordance with the 
manufacturer's recommendations and installation instructions for use in the particular 
manner and location intended.  Contractor shall make due allowance for this in the bid 
and shall include any accessories or revisions required at no additional charge. 

B. New materials and equipment installed into existing work shall be compatible with the 
existing work.  The Contractor shall advise the Architect before ordering and/or installing 
any materials or equipment if he disputes those items and/or methods specified.  
Otherwise, the Contractor shall take full responsibility for their performance and 
suitability. 

C. All equipment shall be Year 2000 compliant, tested and proven by manufacturer.  Provide 
owner with manufacturer's certification of Year 2000 compliance. 

PART 3 - EXECUTION 

3.1 PROTECTION OF WORK AND PROPERTY: 
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A. The Contractor shall be responsible for the maintenance and protection of all equipment, 
materials and tools supplied by the Contractor and stored or installed on the job site, from 
loss or damage of all causes, until final acceptance by the Owner. 

B. The Contractor shall be responsible for the protection of any finished work of other trades 
from damage or defacement by the Contractor's operation and must remedy any such 
injury at the Contractor's own expense. 

3.2 SCAFFOLDING, RIGGING, AND HOISTING: 

A. The Contractor shall provide all scaffolding, rigging, hoisting and services necessary for 
erection and delivery into the premises for all equipment and materials furnished, and 
remove same from premises when no longer required. 

3.3 CUTTING, PATCHING, EXCAVATION AND BACKFILL: 

A. All cutting, patching, excavation and backfill shall be provided by other Divisions.  
Coordinate all requirements well in advance. 

3.4 ACCESSIBILITY: 

A. The Contractor shall install all items so that parts requiring inspection, maintenance and 
repair are readily accessible.  Minor deviations from the Drawings may be made to 
accomplish this, but changes of magnitude shall not be made without prior written 
approval of the Architect. 

3.5 SEISMIC REQUIREMENTS: 

A. All new electrical equipment, wiring and conduit shall be installed to resist vertical and 
lateral forces in accordance with the State Building Code and applicable regional seismic 
codes, with the exception of the following:  All electrical conduit less than 2-1/2" inside 
diameter. 

B. Where seismic restraints are installed, the spring vibration isolators or other restraint 
assembly shall be designed and installed in accordance with the manufacturer's 
specifications.  The restraint assembly shall be designed to withstand the seismic lateral 
forces established in the State Building Code for a Zone 2 seismic area. 

C. Provide seismic snubbers, separate from spring isolators, for attachment to machinery 
and equipment bases, designed to provide seismic restraint in all modes (directions) in 
accordance with the State Building Code and applicable regional seismic codes.  These 
snubbers shall have no contact with equipment during normal operation and shall have 
minimum clearances of 1/4" in all directions.  Seismic snubbers shall be installed in strict 
accordance with the manufacturer's recommendations. 

D. Anchorage of Equipment to Housekeeping Pads:  Place floor mounted equipment on 4" 
high concrete housekeeping pads properly doweled or expansion shielded to the floor to 
meet acceleration criteria.  Anchor isolators and/or bases to housekeeping pads.  
Concrete work shall be provided by other Divisions. 
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E. Anchorage of Housekeeping Pads:  All concrete housekeeping pads must be anchored to 
the structure to meet acceleration criteria.  This Contractor shall coordinate this with other 
Divisions. 

 
 F. Acceptable Manufacturers:  Subject to compliance with requirements, provide seismic 

restraint and isolation products of one of the following manufacturers. 
 
  1. Mason Industries, Inc. 
  2. Vibration Eliminator Co., Inc. 
  3. Vibration Mountings and Controls, Inc. 
   

G. Submit product data and details of all seismic restraints and isolators. 
 

H. Each recessed fluorescent light fixture installed on four sides in a seismically supported 
suspended ceiling grid shall be secured to the ceiling grid with four hazard clips. 

 
3.6 QUIET OPERATION: 
 

A. All equipment and material provided by the Contractor shall operate under all conditions 
of load without any sound or vibration which in the opinion of the Architect is objec-
tionable.  Where sound or vibration is objectionable in the opinion of the Architect, the 
Contractor shall eliminate it in a manner approved by the Architect. 

 
3.7 PAINTING: 
 

A. Other Divisions shall clean and paint all new exposed, unpainted, non-galvanized, ferrous 
metal surfaces of pipes, conduits, equipment, hangers, supports and accessories with 
one (1) prime coat and two (2) finish coats.  Coordinate all requirements well in advance. 

 
3.8 CLEANING OF EQUIPMENT: 
 

A. Clean exposed equipment and fixtures.  Repair damaged finishes and leave everything in 
working order satisfactory to the Architect. 

 
B. Thoroughly clean all equipment inside and outside of all foreign substances before being 

placed into operation.  If any part of a system should be stopped by any foreign matter 
after being placed in operation, the system shall be disconnected, cleaned and 
reconnected wherever necessary to locate and remove obstructions.  Any work damaged 
in the course of removing obstructions shall be repaired or replaced when the system is 
reconnected, at no additional cost to the Owner. 

 
3.9 TESTS: 
 

A. All equipment shall be tested as determined by all authorities having jurisdiction, but in no 
case less than that specified under each section of the Specifications.  Labor, materials,  
instruments and power required for testing shall be furnished by the Contractor, unless 
otherwise indicated under the particular section of the Specifications. 

 
B. Tests shall be performed to the satisfaction of the Architect and such other parties as 

may have legal jurisdiction. 
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C. All defective work shall be promptly repaired or replaced and the tests shall be repeated 

until the particular system and component parts thereof receive the approval of the 
Architect. 

 
D. Any damages resulting from tests shall be repaired and damaged materials replaced, all 

to the satisfaction of the Architect. 
E. Equipment and systems which normally operate during certain seasons of the year shall 

be tested during the appropriate season.  Tests shall be performed on individual 
equipment, systems and their controls.  Whenever the equipment of a system under test 
is interrelated with, and depends upon, the operation of other equipment, systems and 
controls for proper operation, functioning and performance, the latter shall be operated 
simultaneously with the equipment or system being tested. 

 
3.10 SUSPECTED EXISTING MATERIALS: 
 

A. Should asbestos or suspected asbestos be encountered during the course of the work, 
immediately discontinue all work in that area and report the condition to the Owner for 
resolution. 

 
B. All such suspected asbestos shall be reviewed and removed as required by the Owner 

under a separate contract by other contractors engaged directly by the Owner. 
 

C. No work in the area shall proceed until suspected asbestos is reviewed, all work on such 
has been completed, and the Owner notifies the Contractor to proceed accordingly. 

 
D. Should PCB be encountered during the course of the work in existing ballasts, 

transformers, etc., the Contractor shall remove from the site and properly dispose of, in 
accordance with all State and local codes. 

 
3.11 REMOVED EQUIPMENT: 
 

A. All existing material or equipment replaced or superseded by the Contractor's work shall 
be removed by the Contractor in an approved manner and the existing structure and 
surfaces shall be restored by the Contractor to match the finished product.  All removed 
equipment shall remain the property of the Owner and shall be carefully stored at the job 
site or removed from the premises by the Contractor as directed by the Owner. 

 
3.12 RELOCATED EQUIPMENT: 
 

A. All equipment, scheduled for relocation, shall be carefully removed by the Contractor and 
stored in a protected manner until relocated.  Any damage done to relocated equipment 
during removal, storage or relocation shall be corrected by the Contractor in an approved 
manner, including repair or replacement, as directed by the Architect. 

 
3.13 INSTALLATION OF LABELS AND MARKERS: 
 

A. Decrease and clean surfaces to receive nameplates and labels. 
 

B. Install nameplates (and tape labels) parallel to equipment lines. 
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C. Secure nameplates to equipment fronts using screws, rivets, or adhesive.  Secure 
nameplate to inside face of recessed panelboard doors in finished locations. 

D. Embossed tape will not be permitted for any applications. 

E. Apply typed tape labels to inside of all receptacles and light switchplates to indicate panel 
and circuit that items is fed from. 

F. Provide wire markers on each conductor in panelboard gutters, pullboxes, junction boxes, 
and at load connection.  Identify with branch circuit or feeder number for power and 
lighting circuits. 

G. Nameplate Engraving Schedule 

1. Provide nameplates of minimum letter height as schedule below.

2. Panelboards, switchboards and motor control centers:  1/4 inch; identify
equipment designation 1/8 inch; identify voltage rating and source.

3. Individual circuit breakers, switches, and motor starters in panelboards,
switchboards, and motor control centers:  1/8 inch; identify circuit and load
served, including location.

4. Individual circuit breakers, enclosed switches, and motor starters: 1/8 inch;
identify load served.

5. Transformers:  1/4 inch; identify equipment designation.  1/8 inch; identify
primary and secondary voltages, primary source and secondary load and
location.

3.14 DESIGNATIONS: 

A. This contractor shall confirm in writing all rooms, name, number and area designations 
with the Architect prior to final usage for any system.  Contractor may utilize designations 
on drawings as a temporary measure but final usage must be confirmed with the 
Architect. 

END OF SECTION 26 00 50 
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SECTION 26 00 60 

ELECTRICAL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS: 

A. The Drawings and general provisions of the Contract, including General and 
Supplementary Conditions, and Division 1, General Requirements, apply to work 
specified in this Section.   

B. The requirements specified in Section 26 00 50, "Basic Electrical Requirements", apply to 
this Section. 

1.2 INCLUDED IN THIS SECTION: 

A. Complete Secondary Distribution System 

B. Panelboard and Circuit Breakers 

C. Feeders and Branch Circuits 

D. Receptacles and Switches 

E. Lighting Fixtures and Lamps 

F. Empty Raceways and Outlets for Telephone System. 

G. Wiring for all electrical equipment being furnished by others, including temperature 
control panels (low voltage wiring shall be provided by the Division supplying the 
equipment) 

H. Testing and Load Balancing 

I. Removal of all Existing Electrical Equipment 

1.3 DESCRIPTION OF WORK: 

A. This Section includes furnishing all labor and material to complete and make ready for 
operation by the Owner all electrical work as shown on the Drawings and as described in 
these specifications.  It is the intent of these documents to terminate with complete, 
operational electrical systems within the building and on the project site. 

B. Panelboards shall be dead front type equipped with thermal-magnetic molded case circuit 
breakers designed for operation on 120/240 volt system as manufactured by Square D, 
General Electric, or Cutler Hammer. 

C. Wiring devices shall be of the type as indicated on the Drawings, and shall be 
manufactured by P&S, Hubbell, or Leviton. 
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D. Lighting fixtures shall be in strict compliance with the latest National Electric Code and 

Local Utilities' Energy Conscious Construction Program.. 
 
1.4 CODES, REGULATIONS AND STANDARDS: 
 

A. The electrical installation shall be in accordance with the current rules, regulations and 
recommendations of the local electrical inspection authority, the National Fire Protection 
Association, The National Electric Code, the Electric Utility Company furnishing service, 
Local and State Ordinances.  In the event of a conflict in code requirements, the local 
code shall apply.  All permits and certificates as required shall be obtained and paid for 
by this Contractor.  Approved Inspection Certificates by the authorities having jurisdiction 
shall be furnished with request for final payment. 

 
B. All material and equipment shall conform to the applicable standards (current edition) of 

the following organizations. 
 

l. National Electrical Manufacturers Assoc. (NEMA) 
 

2. Underwriters Laboratories (UL) 
 

3. Insulated Power Cable Engineers Assoc. (IPCEA) 
 

4. Institute of Electrical & Electronics Engineers (IEEE) 
 

5. American Society for Testing Materials (ASTM) 
 

6. Federal Specifications (U.S. Department of Commerce) 
 

7. Illuminating Engineers Society (IES) 
 
1.5 SCOPE OF WORK: 
 

A. This Section includes the providing of all labor, materials, fixtures, equipment, 
accessories, services and tests necessary to complete and make ready for operation by 
the Owner all electrical work as shown on the Drawings and described in these 
Specifications.  It is the intent of these Documents to terminate with complete, operational 
electrical systems within the building. 

 
B. The work shall include but not be limited to the following: 

 
  1. Secondary Distribution System complete. 

 
2. Panelboard and Circuit Breakers. 

 
3. Feeders and Branch Circuits. 

 
4. Receptacles, switches and outlets complete with cover plates. 

 
5. All lighting fixtures and lamps. 
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6. Wiring for all electrical equipment being furnished by Owner or other Divisions
including temperature control panel (low voltage wiring shall be provided by the
Division supplying the equipment).

7. Testing and load balancing.

8. Shop drawings and Record Drawings.

9. Removal of all existing Electrical Equipment as noted on the Drawings and as
indicated in Specifications.

C. Furnish all labor, materials, tools, transportation, equipment, services and facilities 
required for the complete and proper installation of all electrical work.  All fixtures, 
devices and equipment shown, noted or required on the drawings and/or contained 
herein shall be connected from the source of electric power to the final connection, tested 
and made ready for satisfactory operation. 

D. This Section shall be responsible for knowledge of the areas that may affect his work for 
coordinating with the local inspection authorities and with all other trades on this project.  
This Section shall thoroughly coordinate all work with other Divisions and shall ensure 
that all equipment requiring electrical work be wired and incorporated as required in the 
basic work of the project. 

E. Make all field measurements and shall be responsible for their accuracy. 

F. The Specifications and Drawings are complimentary each to the other and that which is 
called for on one shall be as binding as if called for on both.  In the event of a conflict, it 
shall be resolved by the Architect. 

G. Any violation of the applicable electrical code standards or conflict between Drawings and 
Specifications not called to the attention of the Architect before the contract is executed 
shall be corrected at this Contractor's expense. 

H. This Section hereby waives all claim to extra compensation for work performed and 
materials furnished beyond the scope of the contract without written authorization by the 
Architect. 

1.6 WORK BY OTHERS: 

A. For installation of temperature control wiring, refer to other Divisions.  Finish painting, 
cutting, patching, excavation and backfilling shall by other Divisions. 

1.7 INSPECTIONS: 

A. This Section shall be responsible for the proper inspection of his work during its 
installation by all lawful authorities, shall take out and pay for all necessary permits, 
inspection fees and comply with all laws relating to persons employed on this work. 
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1.8   SHOP DRAWINGS: 

A. Submit five (5) copies of Product Data to the Architect in accordance with Section 26 00 
50 Basic Electrical Requirements. 

B. Submittals shall be given to the Architect for the following materials. 

1. Panelboard.

2. Devices.

3. Lighting Fixtures and Ballasts.

4. Miscellaneous Electrical Equipment

5. MC Cable.

6. Smoke/Carbon Monoxide & Heat Alarms.

7. Fan Forced Electric Heater.

PART 2 - PRODUCTS 

2.1   CIRCUIT BREAKER PANELBOARDS: 

A. Furnish and install circuit breaker lighting panelboards as indicated in the panelboard 
schedule and where shown on the plans.  Panelboards shall be equipped with 
thermal-magnetic molded case circuit breakers with frame and trip ratings as shown on 
the schedule. 

1. Circuit Breakers:  Circuit breakers shall be quick-make, quick-break, ther-
mal-magnetic, trip indicating, and have common trip on all multipole breakers.
Trip indication shall be clearly shown by the breaker handle taking position
between ON and OFF when the breaker is tripped.  Branch circuit breakers
feeding convenience outlets shall have sensitive instantaneous trip settings of
not more than 10 times the trip rating of the breaker to prevent repeated arcing
shorts resulting from frayed appliance cords.  UL Class A (5 milliampere
sensitivity) ground fault circuit protection shall be provided on 120 Volt AC branch
circuits as specified on the plans or panelboard schedule.  This protection shall
be an integral part of the branch circuit breaker which also provides overload and
short circuit protection for branch circuit wiring.  Tripping of a branch circuit
breaker containing ground fault circuit interruption shall not disturb the feeder
circuit to the panelboard.

A single pole circuit breaker with integral ground fault circuit interruption shall
require no more panelboard branch circuit space than a conventional single pole
circuit breaker.  Connections to the bus shall be bolt-on.  (Provide interrupting
capacity for all circuit breakers equal to or greater than the panel bus interrupting
capacity).  Where circuit breakers are used for switching lighting, provide "SWD"
type breakers approved for that purpose as required, whether indicated or not.
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2. Panelboard Bus Assembly:  Bus bar connections to the branch circuit breakers 
shall be the "distributed phase" or "phase sequence" type.  Single phase, 
three-wire panelboard bussing shall be such that any two adjacent single-pole 
breakers are connected to opposite polarities in such a manner that two-pole 
breakers can be installed in any location.  Three-phase, four-wire bussing shall 
be such that any three adjacent singlepole breakers are individually connected to 
each of the three different phases in such a manner that two or three-pole 
breakers can be installed at any location.  All current-carrying parts of the buss 
assembly shall be plated.  Mains ratings shall be as shown in the panelboard 
schedule or on the plans. 

 
3. Wiring Terminals:  Terminals for feeder conductors to the panelboard mains and 

neutral shall be UL listed as suitable for the type of conductor specified.  
Terminals for branch circuit wiring, both breaker and neutral, shall be UL listed as 
suitable for the type of conductor specified. 

 
4. Circuit Numbering:  Panelboard circuit numbering shall be such that starting at 

the top, odd numbers shall be used in sequence down the left and side and even 
numbers shall be used in sequence down the right-hand side. 

 
5. Cabinets and Fronts:  The panelboard bus assembly shall be enclosed in a steel 

cabinet.  The size of the wiring gutters and gauge of steel shall be in accordance 
with NEMA Standards Publication No. PB1-1977 and UL Standards No. 67 for 
panelboards.  The box shall be fabricated from galvanized steel or equivalent 
rust-resistant steel.  Fronts shall include door in a door assemblies and have 
flush, stainless steel, cylinder tumbler-type locks with catches and spring-loaded  
door pulls.  The flush lock shall not protrude beyond the front of the door.  All 
panelboard locks shall be keyed alike.  Fronts shall have adjustable indicating 
trim clamps which shall be completely concealed when the doors are closed.  
Doors shall be mounted by completely concealed steel hinges.  Fronts shall not 
be removed with door in the locked position.  A circuit directory frame and card 
with a clear plastic covering shall be provided on the inside of the door.  The 
directory card shall provide a space at least 1/4" high x 3" long or equivalent for 
each circuit.  The directory shall be typed to identify the load fed by each circuit.  
Fronts shall be of code gauge steel. 

 
6. Equipment Short Circuit Rating:  Each panelboard, as a complete unit, shall have 

a short circuit current rating equal to or greater than the Utility Company rating at 
the secondary side of the transformer (no series ratings). In the event that 
equipment with a short circuit rating equal to  or greater than the Utility Company 
rating at the secondary side of the transformer is unavailable, the contractor shall 
provide a detailed short circuit analysis for any equipment not meeting the 
required rating. The short circuit analysis shall indicate the available short circuit 
current at the transformer, the primary line to line voltage of the transformer, KVA 
rating of the transformer, impedance (%Z) of the transformer, the length of each 
cable run including the number of conductors and the available short circuit 
current at each piece of equipment. 

 
7. UL Listing:  Panelboards shall be listed by Underwriters Laboratories and bear 

the UL label.  Panelboards shall be Square D, Cutler Hammer or General 
Electric, and designed for operation on 120/240 volts. 
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8. Dwelling Unit Panels:

a. Load centers shall have main ratings and branch circuit breaker ratings
sized and numbered as indicated on the drawings.  Load centers shall be
plug-on type construction.  All current carrying parts of the bus assembly
shall be plated.  Terminals for feeder conductors to mains and branch
neutral shall be UL listed as suitable for the type conductor specified.
The load center bus assembly shall be enclosed in a steel cabinet.  The
size of the wiring gutters and gauge steel shall be in accordance with UL
Standards No. 67 and No. 50.  Fronts shall include door and be provided
with a directory for circuit identification.  Load center boxes and fronts
shall have corrosion resisting phosphate treatment and a gray baked
enamel finish.  Load centers shall be UL listed and meet Federal
Specification W-P-115b as Type 1, Class 2.

b. Branch circuit breakers up to 150 amperes shall be Square D type QO,
Q1 or approved equal.  All breakers shall be plug-on type, toggle action
with quick-make quick-break mechanism.  Trip indication shall be clearly
shown on the breaker handle taking a position between "ON" and "OFF"
when the breaker is tripped.  All multi-pole breakers shall be single
operating handle, common trip variety.  Branch circuit breakers feeding
convenience outlets shall have sensitive, instantaneous trip in order to
give "flash protection" for frayed, stranded wire cords.

c. Load centers shall have a series rated short circuit ratings.

B. UL Listing:  Panelboards and load centers shall be listed by Underwriters Laboratories 
and bear the UL label and designed for operation on 120/208 volts.  Panelboards and 
load centers shall be Square D, Cutler Hammer or General Electric. 

2.2  CONDUIT - RACEWAY AND FITTINGS: 

A. All raceways under slab on grade or in soil shall be rigid steel conduit and coated with 
asphaltum. 

B. All raceways in masonry, not noted otherwise, shall be run in Electrical Metallic Tubing 
(EMT) or rigid steel conduit.  Raceways above ceilings shall be Electrical Metallic Tubing. 

C. Armored cable type MC with ground wire may be used for all power receptacle and 
lighting branch circuit wiring run in masonry and within furred ceilings or furred walls. MC 
cable shall not be embedded in concrete slabs or run underground. 

D. Armored cable type MC with ground wire may be used in furred ceiling and hollow stud 
wall construction as approved by local inspection authorities for power and lighting 
branch circuits only. 

E. Minimum size shall be 3/4" trade size unless otherwise noted. 

F. Exterior exposed raceways shall not be permitted unless specifically indicated otherwise. 
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2.3 GROUNDING AND BONDING: 

A. Furnish and install an electrical grounding and bonding systems with assembly of 
materials, including, but not limited to, cables/wires, connectors, solderless lug terminals, 
grounding electrodes and plate electrodes, bonding jumper braid, surge arresters, and 
additional accessories needed for a complete installation.  Where materials or 
components are not indicated, provide products which comply with NEC, UL, AND IEEE 
requirements. 

2.4  WIRING: 

A. Single conductor cables shall be used for feeders and branch circuit wiring.  Minimum 
wire size shall be No. 12 A.W.G. unless indicated otherwise.  Wire sizes No. 8 A.W.G. 
and smaller shall be solid.  No. 6 A.W.G. and larger shall be stranded.  All conductors 
shall be of 98 percent conductivity copper only. 

B. All wiring shall be 600 volt dual coded type "THHN/THWN".  Wire of higher temperature 
ratings shall be used where required by National Electrical Code, Special Conditions and 
as described in the contract Drawings.  Wiring shall be kept clear of heating and hot 
water lines a minimum of 6 inches. 

2.5  LIGHTING FIXTURES: 

A. Furnish and install lighting fixtures, lighting equipment and lamps and/or tubes for all 
lighting outlets as shown on the plans and listed in the "Fixture Schedule". 

B. Furnish and install all mounting accessories, brackets, stems, etc., required for the 
complete installation of the lighting fixtures. 

C. Fluorescent lamps to be General Electric, (energy saving Type 'T8'), Philips or Sylvania 
rapid start.  (30000 Kelvin). 

D. All ballasts in fluorescent fixtures shall be electronic type with low harmonics (10% 
maximum) to comply with Local Utility Rebate Program. 

E. Each lighting fixture shall be U.L. listed.  Any fixture with a listing / label other than UL 
shall have the manufacturer obtain written approval of the Authority Having Jurisdiction 
for such products acceptability to state and local codes prior to shop drawing submittal; 
submit approvals. 

2.6 WIRING DEVICES: 

A. Where shown on the plans, furnish and install wiring devices indicated by the symbols 
and symbol list. 

B. Wiring devices shall be of the type as specified herein and shall be as manufactured by 
Pass & Seymour, Hubbell, or Cooper.  Numbers specified refer to Pass & Seymour.  
Color ivory, confirm color with Architect. 

Wall Switches, 20A, 120V 20ACI-1 Series 
Receptacles (Grounding) 
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15 AMP 125V, Duplex  TR5262-I 
20 AMP 125V, Duplex  TR5362-I 
20 AMP, 120V, Ground Fault 2095 TR-I 
30 AMP, 240V, 2-Pole, Single 3801 
60 AMP, 240V, 3-Pole, 4 Wire 3871 
20 AMP, 125V, Exterior Duplex 2095TRWR-I 

C. Plates shall be stainless steel, satin finish, Pass & Seymour S-IN Series. 

D. Provide draft barriers on all devices mounted or located in an exterior wall (Lessco Box 
#5700.01). 

E. Exterior receptacles shall have metal in-use type cover plates (Intermatic model 
#WP1250MVXD). 

 2.7 OUTLET BOXES: 

A. Outlet boxes and covers shall be pressed steel, except as noted, and protected against 
corrosion with zinc applied by the electric galvanizing, hot dipping or sherardizing 
process. 

B. Outlet boxes shall be of sizes and type to accommodate: (1) structural conditions, (2) size 
and number of raceways an conductors or cables entering, and (3) device or fixture for 
which required.  Size of box to match size of device with no overhang.  Surface mounted 
equipment shall be furnished with applicable surface type box semi-flush  mounted 
equipment shall be furnished with applicable semi-flush type box and trim. 

C. Outside lighting outlets shall have galvanized or cadmium plated cast iron boxes with 
gaskets, drilled and tapped to take fixture specified for these locations. 

D. Pull and splice boxes are not indicated on drawings but shall be provided as required for 
splice and ease of pulling conductors and NEC requirements. 

2.8 MISCELLANEOUS STEEL AND HARDWARE: 

A. Furnish and install all the necessary steel for supporting lighting fixtures, panels, starters, 
disconnects, conduit etc.  "Kindorf" framing systems, rods, channels, and fittings with 
galvanized or cadmium finish shall be used.  Unprotected ferrous metals shall not be 
permitted. 

2.9  METERING EQUIPMENT: 

A. Furnish and install new exterior rated 120/240volt, 200 AMP bypass meter socket 
(approved by United Illuminating) as indicated on the plans, new meter shall be provided 
by United Illuminating, coordinate.  

PART 3 - EXECUTION 

3.1 CONDUIT - RACEWAY AND FITTINGS: 
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A. All metal conduit, enclosures and raceways for conductors shall be mechanically joined 
together to form a continuous electrical continuity and bond and shall be grounded as 
required by National Electrical Code. 

B. All conduit shall be concealed where possible and so installed so as not to damage or run 
through structural members.   

C. In unfinished areas, when conduits can not be concealed, exposed conduit shall be run 
parallel with or at right angles to the walls of the building.  Check the structural details 
and plans so that all conduits can be concealed, except conduits on surface-mounted 
panels and boxes and other locations as outlined in these specifications. 

D. In finished areas, when conduits can not be concealed, furnish and install surface metal 
raceway as manufactured by Wiremold.  Raceways, elbows, and fittings shall be 
designed for use together.  They shall be sized as approved for the number of wires as 
indicated.  Runs shall be parallel or at right angles to walls or partitions. 

E. All conduit shall be supported by approved hangers, racks, clamps or clips fastened to 
expansion inserts or lead anchors.  Spacing of supports for conduits and raceways shall 
be in accordance with the National Electrical Code. 

F. All conduit runs in slab shall be separated as much as possible. 

G. Conduits shall be in full lengths wherever possible.  All conduits shall be plugged with 
approved discs during construction and be dry and clean before pulling wires. 

H. All conduits that are laid underground, in concrete floor slabs and in building walls shall 
be approved by authorized inspectors before they are covered up in any way.  Conduits 
installed in concrete shall be in accordance with standards of the American Concrete 
Institute.  The size of conduit and locations which can be installed in any slab shall be 
determined by the Structural Engineer's requirements of the amount of concrete over and 
under the slab reinforcements, allowing a minimum cover of 1" over surface.  Check the 
Structural and Architectural drawings and specifications before time of bidding, to verify 
all conditions. 

I. The inside and outside of all steel and flexible conduit, including factory-make elbows, 
and of all boxes and fittings, including bolts and screws, shall be protected against 
corrosion by an even coating of zinc. 

J. Where raceways are cut in the field, they shall be square cut using approved cutter.  The 
cut ends shall be reamed to remove burrs and sharp edges.  Threads cut on conduit in 
the field shall have the same effective length and the same thread dimensions and taper 
as the factory-cut conduit threads. 

K. Raceways shall be joined by means of threaded couplings or unions.  Joints shall be set 
up tight.  Runs shall be straight and true.  Elbows, offsets and bends shall be uniform and 
symmetrical. 
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L. All raceways shall be cleaned, prior to pulling in wire and cable.  This cleaning shall 
remove all foreign matter, including water, from the raceways.  All boxes in which the 
raceway terminates shall be cleaned of all concrete, mortar or other foreign matter and all 
threads in boxes shall be left clean and true upon completion of the work. 

 
M. Wiring above ceiling from junction box to lighting fixtures may be run in flexible metal 

conduit not exceeding 72" length. 
 

N. Conduits going through expansion joints of the building shall be equipped with expansion 
fittings as manufactured by O-Z, or approved equal. 

 
O. Joints shall be set up tight.  Couplings, connectors and fittings shall be approved types 

designed for the purpose. 
 

P. Furnish and install separate ground wire in all EMT to ground all equipment and devices. 
 
3.2 LIGHTING FIXTURES: 
 

A. All joints in fixture wiring shall be made with solderless connections. 
 

B. Fixture wire shall be in strict compliance with the latest National Electrical Code.  No 
fixture wiring shall be smaller than #16 AWG.  Wiring shall be protected with tape or 
tubing at all points where abrasions are likely to occur.  All wiring shall be concealed 
within fixture construction. 

 
C. All fixture units, when installed, shall be free from warps, dents, etc.  They shall be clean 

of dirt, smudges and all foreign matter, and shall be left highly polished. 
 

D. Furnish, install and wire a light fixture at every outlet as indicated on the plans.  In the 
event a fixture type designation is omitted from the drawing, furnish and install the type 
as designated by the Owner or Engineer. 

 
E. Lighting fixtures shall not be installed until finished coat of paint has been applied to 

ceilings and walls and allowed to dry thoroughly. 
 

F. Upon completion of the installation of the lighting fixtures and lighting equipment, they 
must be in first-class operating condition and in perfect condition as to finish, etc. At time 
of final inspection, all fixtures and equipment must be complete with lamps, starters and 
required glassware or reflectors, which must be clean and free from defects.  Any 
fixtures, reflectors or glassware broken prior to the time of final inspection must be 
restored without cost to the Owner. 

 
G. Adjustable lighting fixtures shall be focused and adjusted as directed by the Owner or 

Engineer. 
 

H. All Lighting fixtures shall be independently supported apart from general ceiling 
construction. 

 
I. Verify all ceiling types and construction before ordering lighting fixtures to confirm that 

final ceilings approved for installation and lighting fixtures are compatible to each other in 
all respects. 
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 J. All fixtures shall be supported from the building structure, independent of hung ceiling. 
 
  1. Surface mounted luminaries shall be mounted on backboxes which are securely 

attached to the building structure with a 12 gauge safety wire. 
 

2. Install recessed 1 x 4 luminaries to permit removal from below.  Install grid clips 
to securely fasten fixture to framing members.  Luminaries to be supported at 
each corner individually from the building structure with a 12 gauge safety wire. 

 
  3. Each recessed downlight shall be supported with a 12 gauge safety wire from the 

building structure and supported on the grid using hanger bars and 'T' bar 
mounting clips. 

 
  4. Contractor to ensure height of all lighting fixtures complies with code required 

egress height requirements.  Contractor to revise fixtures quantity and location as 
required to comply. 

 
 K. The Electrical Contractor shall remove all existing lighting fixtures in areas where 

indicated on plans, and will be replaced by new.  Clean and relamp existing fixtures that 
are indicated to remain.  All fixtures removed shall be stored or disposed of as directed 
by the Owner. 

 
 L All new fixtures replacing existing fixtures, either at existing locations where fixtures are 

removed or at new locations, shall be properly supported, providing any necessary 
hardware required to complete the installation. 

 
 M. All lighting fixtures shall be supplied to the site in individual cartons. 
 
3.3 BRANCH CIRCUITS AND FEEDERS: 
 

A. Furnish and install all conduits, outlets and wiring for all power, lighting, control, 
equipment and motor circuits as shown on plans and/or as herein specified.  Final 
connections to all equipment shall be made under this Division unless otherwise 
specifically noted elsewhere. 

 
B. The Minimum size of wire for light or power shall be as scheduled below for the entire 

distance of the circuit.  (Circuits to have hot leg, neutral and ground unless otherwise 
noted).  Wire sizes #14 through #10 shall be solid except as otherwise indicated.  Wire 
sizes #8 and larger shall be stranded.  All sizes called for in the specifications or on the 
plans are American Wire Gauge sizes. 

 
  1.   120V/240V 1P 15 & 20A Circuits: 
   LENGTH OF BRANCH CIRCUITS  REQUIRED WIRE SIZE 

0 - 80'      #12's 
    81' - 140'     #10's 
    141' - 225'     #8's 
    226' - 360'     #6's 
 
  NOTES: 
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  1. Wire sizes indicated shall be for the entire length of the circuit (from the circuit 
breaker in the panel board to the last device connected to the circuit). 

 
  2. Minimum wire size indicated unless otherwise noted on plans. 
 
  3. All other Branch Circuit, panel and equipment wire sizes shall be calculated to 

maintain a maximum voltage drop of 3% (from the circuit breaker in the panel to 
the first device connected to the circuit) as recommended by article 220.19(A) 
FPN No. 4 of the 2005 National Electrical Code.  Voltage drop shall be calculated 
using thermal resistances derived from table 310.16 from the 75 degree column, 
using the Neher - McGrath equation and using an ambient temperature rating of 
30 degree C (86 degree F) with an amperage based on 80% of the branch over 
current protection device in the panel schedule. 

 
  4. When running more than 3 current carrying conductors in a conduit or raceway.  

Contractor to ensure all requirements for derating are met per article 
310.15(B)(2) using table 310.15(B)(2)(a) of the 2005 National Electrical Code. 

 
C. All wire shall be factory color-coded with a separate color for phase, switch and neutral 

used consistently throughout.  The neutral wire of all branch circuits shall be white.  
Green shall be used for equipment grounding conductors.  Feeders shall be phase color 
coded at all access points. 

 
D. The installation of wires and cables includes all splicing of the wiring and cables to each 

other an connecting them to panelboards, receptacles, switches, controls, lighting 
fixtures, motors and all other electrical apparatus. 

 
E. Branch circuits shall be arranged to balance the loads on the phases of the panelboard 

feeders.  Where 120 volt, three or four wire circuits are indicated, the circuit shall consist 
of separate phases and a common neutral.  (Circuit numbers shown on drawings are for 
identification only.)  Maximum unbalance shall not exceed 10 percent. 

 
F. All wires and cables shall be continuous from origin to destination without running splices.  

At the end of these wires and cables a sufficient slack shall be left as may be required for 
making proper connections. 

 
G. Flexible conduit shall be installed at all motor connections to prevent transmission of 

noise and vibration; 24" maximum length. 
 

H. Starters and controls shall be rigidly secured and installed plumb and level. 
 

I. Manually operated devices such as pushbuttons and manual starters shall be provided 
under this Division and shall be located to permit convenient operation and be readily 
accessible and shall have pilot light for "ON" operation.  Furnish engraved plastic 
nameplates for each control station. 

 
J. Disconnect devices shall be provided under this Division of the specifications to comply 

with all requirements of the National Electrical Code.  Disconnects shall be horsepower 
rated, quick-make, quick-break mechanisms with provisions for locking the operating 
handle in the open position. 
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K. Joints, taps, and splices in wires #8 AWG and larger shall be made by solderless 
pressure lug.  Joints, taps and splices in wires #10 AWG or smaller, shall be made by 
solderless connectors. 

 
L. Conduits must be swabbed out and made thoroughly dry before pulling wire and cable. 

 
M. No grease or other compound which contains acids shall be used in pulling wires and 

cables. 
 

N. Where solid conductors are to be connected directly to the devices without the use of 
lugs, such as occurs at lighting switches and plug receptacles, the wire shall be formed 
into a loop to fit around the screw. 

 
O. All switches controlling lighting fixtures or split wired receptacles for portable lighting 

equipment shall be provided with a neutral wire located in the switch box for connection 
of future electronic lighting control equipment. Neutral wire shall be capped for future use, 
provide tag with permanent marking “Neutral conductor”. 

 
 O. This Division shall snake all existing block, wall and wood wall for installation of new 

wiring and conduits as required to extend new work in existing areas. 
 
3.4 WIRING DEVICES: 
 

A. Where more than one switch is shown at one outlet, they shall be installed under one 
plate in an order appropriate to the location of the outlet controlled. 
 

B. All devices installed back to back in a common partition shall be offset by 18" minimum. 
 
3.5 GROUNDING AND BONDING: 
 

A. All non-current carrying metallic parts of electrical equipment, machines, appliances and 
conduits shall be securely grounded to a common ground bus and ground shall be 
connected to the water main, with a copper or brass pipe clamp, on the street side of the 
water service; jumpers shall be installed by-passing all valves. 

 
B. All grounding conductors shall be made with as few connections as possible.  All 

connections shall be made with an approved type of solderless connector and shall be 
protected from mechanical injury. 

 
C. All contact surfaces shall be thoroughly cleaned before connection is made so as to 

insure a good metal-to-metal contact.  Connections shall be readily accessible for 
inspection. 

 
D. The ground and bonding systems shall be in strict accordance with the latest edition of 

the National Electrical Code. 
 
3.6 OUTLET BOXES: 
 

A. Outlet boxes and fittings shall be installed at each outlet switch or junction point of 
conduit. 
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B. Boxes shall set plumb and true in building surface and furnished with suitable plaster 
rings where so required. 

3.7 LOCATION OF OUTLETS: 

A. Coordinate work with other trades involved so that exact locations may be obtained for all 
outlets, apparatus, appliances and wiring.  The locations shown on the plans are subject 
to modifications due to conditions arising as construction progresses, such as   swing or 
doors, layout of furnishings, locations of partitions, etc.  Such changes shall be observed 
and executed as part of this contract.  Verify all locations shown in accordance with the 
General Plans before installing work, correcting such discrepancies as they arise during 
the installation, without additional cost to the Owner. 

B. Dimensions shall be given by the Architect where same are necessary to suit equipment 
layouts.  Verify the locations of work with all other trades previous to installation, and 
assign space requirements and locations so that there will be no conflicts in space 
requirements of each trade.  The accompanying plans indicate approximately the layout 
of the work to be done.  Exact locations shall be, in all instances, as designed or as 
centered on the job from measurements given by the Architect. Installation and location 
of outlets in equipment rooms shall be made after other locations of piping and 
equipment have been established to avoid interferences. 

3.8 SERVICE: 

A. The service shall be as indicated on the Drawings and shall meet all National and Local 
Codes and the Utility Company's requirements. 

B. The Utility Company will provide overhead facilities, underground primary cables, main 
transformers, primary protective and disconnect devices, and current metering 
transformers, all generally as indicated on the plans.  The Electrical Contractor shall 
provide secondary work from main transformer and ground grid.  However, this 
Contractor shall be responsible for the entire service installation and shall include 
therefore all charges from the Utility Company for service installation, including inspection 
fee, if any, in the bid. 

C. Provide metering sockets, current transformer provisions, all in type and style as 
approved by the Utility Company and located as shown on the drawings. 

D. Secondary service characteristics shall be 120/240 volt, 1 phase, 3 wire. 

3.9 PANELBOARDS: 

A. Panels shall be surface or recessed mounted with type, size, and number of branch 
circuit breakers as shown on Plans.  All panelboards shall be aligned leveled and 
securely fastened to the building as recommended by the manufacturer and in 
accordance with State seismic requirements.  Surface mounted panels shall be mounted 
at least 1" off the wall on suitable backboard which shall not block the vertical flow of air 
in back of panel.  Flush mounted panels shall be installed to align with finished wall 
surfaces. 
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B. Identify panelboards with laminated plastic name plates with engraved letters.  Attach 
with screws. 

 
C. Typewritten circuit schedules in panelboard shall identify panelboard and each branch 

breaker. 
 
 D. All new panels replacing existing panels shall be aligned, leveled and securely fastened 

to the building.  Surface mounted panels shall be mounted at least 1" off the wall on 
suitable backboard which shall not block the vertical flow of air in    back of panel.  Flush 
mounted panels shall be installed to align with finished wall surfaces. 

 
3.10 WIRING FOR EQUIPMENT: 
 

A. Whether specifically indicated or not, furnish and install all wiring and connect to all 
equipment and controls as required, and in accordance with the shop drawings and 
diagrams to be provided by other divisions and other manufacturers. 

 
B. All roughing work shall be installed in accordance with final dimensioned equipment shop 

drawings. 
 
3.11 CUTTING AND PATCHING: 
 

A. All necessary cutting and patching of the existing structures for the reception of the work 
under this contract shall be by the General Contractor.  All patching of existing structure 
shall be by the General Contractor.  All patching of existing structure shall be by the 
general contractor. 

 
B. Provide all required sleeves, forms and inserts before new walls, partitions, floors or roof 

are built.  All cutting and patching of walls, partitions, ceilings and floors necessary for 
reception of work, caused by failure to provide or properly locate sleeves, forms and 
inserts, or caused by incorrect location of work shall be done at the expense of this 
Contractor.  No cutting of finished or structural work may be done without approval of 
Owner. 

 
C. This Contractor shall locate all sleeves and shall cooperate with other contractors so that 

all conduit runs shall be coordinated and arranged in a neat and workmanlike manner. 
 

D. When it is necessary to have finished material cut, drawings shall be submitted to the 
Architect showing work required, and his approval shall be obtained before doing such 
cutting. 

 
E. Openings in walls and floors, in new construction for electrical work shall be provided by 

this Contractor, but this Contractor shall furnish exact dimensions and locations of these 
openings to suit the type of unit to be used.  

 
3.12 ALTERATIONS: 
 

A. Certain removals and relocations of existing electrical work will be necessary to the 
satisfactory performance of the general work.  All changes cannot be completely detailed 
on the drawings, but shall be taken into consideration in making up the work proposal. 
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 B. Continuous service is required on all circuits and outlets affected by these changes, 
except where the Owner will permit outage for a specific time.  Obtain Owner's written 
consent before removing any circuit from continuous service. 

 
C. Wherever it is required to disconnect or remove any part of an existing circuit, reconnect 

that circuit to re-establish service in the remaining portion of the circuit.  Cut back to 
below floor, wall or ceiling and plug both ends of the concealed conduits made obsolete 
by alterations.  Remove exposed conduits, wireways, outlet boxes, pull boxes, and 
hangers made obsolete by the alterations, unless specifically designated to remain. 

 
 D. All thermostats, unit heaters, fans, etc., shall be removed or relocated by others.  

Electrical Contractor shall terminate and secure wiring where equipment is removed. 
 

E. The Electrical Contractor shall extend wiring and conduit and reconnect to any equipment 
relocated by other trades, like Division 15.  All necessary hardware shall be provided 
under this Division to provide continuity in service of the circuit to be relocated 
equipment. 

 
F. The Electrical Contractor shall remove all existing lighting fixtures in areas where 

indicated on plans, and will be replaced by new.  Provide suitable cover plates for each 
fixture outlet box where existing fixtures are removed.  Terminate and secure wiring if 
required, or maintain continuity of service in circuit where other outlets are served by the 
circuit.  All fixtures removed shall be stored or disposed of as directed by the Owners. 

 
G. All existing fixtures called for to be reused, shall be refurbished; clean, relamp and 

reballast the fixture and install at location as indicated, complete and in first class 
operating condition, providing all required accessories and hardware for a complete 
installation. 

 
H. Any outlet or switch occurring in a partition or wall being demolished shall be relocated to 

the nearest suitable location by extending the wiring and reconnecting as required at no 
cost to the Owner.  Exact location of such an outlet shall be determined by the Architect.   

 
 I. Verify conduit and cable sizes and capabilities of the existing installations with the 

information on the drawings. 
 

J. Where discrepancies between existing installations and data indicated on the drawings 
exist, notify Architect before the extension or replacement of existing conduit and cable 
work is started. 

 
 K. Take possession and remove from the premises all abandoned materials and equipment 

not specified as returned to the Owner.   
 

L. Return to Owner portable equipment connected to outlets. 
 

3.13 PERMANENT LABELS: 
 
 A. Furnish and install permanent labels and markers in the following locations: 
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1. AIC RATINGS: Provide field installed labels indicating the available fault current
at each service disconnect means, the available fault current shall be equal to
the utility company transformer (coordinate with local utility company). Field
installed labels shall indicate the date the fault current calculation was performed.

END OF SECTION 26 00 60 
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	SECTION 015000 TEMPORARY FACILITIES AND CONTROLS.pdf
	PART 1 -  GENERAL
	1.1 DESCRIPTION
	1.2 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	B. Ladders, scaffolds, planks, hoists and similar items required for a specific item of work shall be part of that Scope of Work

	1.3 QUALITY ASSURANCE
	A. Codes: Comply with applicable Building Code and Standards.
	B. Standards: Comply with the State and Local Board of Health, Environmental Protection Agency, Fire Department and other applicable standards.
	C. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary utility before use. Obtain required certifications and permits.
	D. Accessible Temporary Egress: Comply with applicable provisions in the U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1.

	1.4 SUBMITTALS
	A. Refer to Section 01330 or certain individual items of this section.

	1.5 PRODUCT HANDLING
	A. Maintain temporary facilities and controls in proper safe condition throughout progress of the Work.

	1.6 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.



	PART 2 -  PRODUCTS AND EXECUTION
	2.1 TEMPORARY FACILITIES INSTALLATION
	A. General: Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and facilities without cost, including, but not limited t...
	B. Layout and Measurements:
	1. Use of Data Furnished: Boring, and survey data made available to the Contractor is for information only, and the Contractor shall use his own judgment as to the actual conditions. He is warned that reliance on the information presented is at his ow...
	2. Additional Data Required By Contractor: The Contractor may make borings or drive test pits he requires to verify the conditions at the site at his own expense. The location and size of such exploratory holes will be subject to approval by the Engin...
	3. Protection of Survey: Land monuments, bench marks, survey points and other such references shall be protected from damage unless and until their removal is authorized. If they are disturbed, they shall be replaced in their proper positions.
	4. Measurements: Take measurements of the work and be responsible for it.
	a. Discrepancies: Thoroughly examine the drawings and specifications, carefully checking the figured dimensions, before commencing work, and report to the Engineer if any discrepancy,   error, or defect appears.
	b. Dimensions: If figured dimensions are lacking on the drawings, the Engineer will supply them.


	C. Staging Area:
	1. Scope: Access and staging areas for purposes of this Contract shall be confined to areas as directed by the Owner or Engineer within the property boundary.
	2.  Location of Apparatus: The locations of material, apparatus, equipment, fixtures, piping outlets, etc., are not specified. The actual location shall be as directed or as required to suit the conditions at the time of installation. Before installat...
	3. Provide temporary storage sheds if necessary, and other storage facilities on the job site for the storage of materials that may be subject to weather damage when interior or covered space is not available.
	4. Provide for adequate timber bridging and planking or other suitable means as required for legal egress, and for the safeguarding of existing paving, walks and curbs, structures and utilities from damage due to construction vehicle traffic. Safeguar...
	5. Do not encumber the premises nor overload the structures beyond their allowable design live load with his/her apparatus, storage of materials and the operation of his/her workmen, and shall be confined within the limits designated by the Owner or E...

	D. Rubbish Removal:
	1. Clean-up debris, rubbish and old materials resulting from the Work on a daily basis.
	2. Cleaning Responsibility:  Remove from the work area of building and site debris, resulting from the work daily or as often as necessary if it interferes with the work or staging area under the contract or presents a fire hazard.  No rubbish or debr...
	3. Rubbish Disposal: Furnish containers at central collection locations as designated by the Owner or Engineer on the site to receive construction debris. Cost of containers, removal and disposal charges shall be paid by the Contractor. Containers sha...
	4. Clean the site around the building and maintain it clean and free from food and beverage containers, waste and other debris. Provide and rigidly enforce the use of waste receptacles by construction personnel. Burning of refuse is not permitted.
	5. Salvage Materials:  Construction salvage materials, not indicated items elsewhere to be returned to the Owner, shall become the property of the Contractor and shall be taken from the premises. Storage of materials and equipment on the site, other t...

	E. Safety, Protection and Security:
	1. Provide safety and protection in accordance with Contract Documents.
	2. Protection:  Protection shall be maintained for the duration of the Project and shall include:
	a. Weather Protection: Arrange to provide protection against rain, wind, storms, frost, heat and other weather conditions, so as to maintain work, materials, apparatus and fixtures free from injury or damage. At the end of each day's work items likely...
	b. Protection of Finished or Existing Work: Provide protection for the finished work.  Finished or Existing floors that will remain shall be protected from traffic or construction work by covering with materials approved by the finish manufacturer. Fi...
	c. Fire Protection: Maintain fire-fighting equipment for the duration of construction in accordance with the requirements of the Fire Department and the Insurance Underwriters and subject to approval of the Owner's insurance agent. . Provide fire exti...
	d. Volatile Liquids: Bulk storage of volatile liquids shall be outside the building at designated location. Only as much volatile liquid shall be allowed within the building at any given time as is needed for that day's operation.
	e. Vermin and Rodent Control: Prevent the infestation and multiplication of vermin and rodents, and, if necessary, employ an exterminator to rid the premises of them if there is evidence that they exist.
	f. Dust Protection: Prevent the nuisance of dust to the surrounding areas, and provide coverings or water sprinkling materials and equipment as required for such dust prevention for the work.
	g. Structural Alterations: Do not permit endangering work by excavation or otherwise and shall not cut or alter the work without the consent of the Structural Engineer. Written instruction shall be obtained from the Structural Engineer's representativ...

	3. Protection of Adjacent Property :
	a. Scope:  Take necessary precautions to protect public and private property on  or  adjacent  to  the  job  site,  including  utilities,  street  signs,  light standards, hydrants, pavements and walks, planting and natural features, against damage or...
	b. Building Damage: Should damage result to structures or property, the Contractor shall correct or repair it without undue delay and to the complete satisfaction of the Owner. No "Waiver of Responsibility" for incomplete, inadequate or defective adjo...
	c. Excavation Damage: Maintain the existing and adjoining structures safety. Concrete or rock excavation in the proximity of the adjoining structures shall be done by line drilling. Existing footings and foundation work exposed shall be underpinned as...
	d. Site Damage:  Repair and restoration of existing roads, pavements, walks, curbs, manholes, hydrants,  light  standards,  street  signs,  catch  basins, railings and plantings, and other construction or surfaces required due to the  work  under  thi...

	4. Welding & Cutting:
	a. Handling of Welding Materials: The handling and storage of welding materials, acetylene and oxygen tanks, burners, and other equipment required for the execution of welding and cutting work at the job shall be subject to the approval of the Buildin...
	b. Welding Standards: Work shall be performed in accordance with the standard specifications of the American Welding Society.
	c. Fire Protection: Welders shall take precautions required to prevent fires as a result of his/her operations. When welding tools or torches are in used, the Contractor shall have available, in the immediate vicinity of the work, a fire extinguisher ...
	d. Power: The Owner will not provide power for electric welders.

	5. Tree Protection: Trees identified by the Owner or Engineer to remain must be protected by the Contractor during the construction period. Avoid driving vehicles or storing materials within the tree root area and excavating in the root area unless ac...
	6. Security: The Contractor shall secure his/her tools, materials and assemblies.  Claims shall not be made against the Owner or Engineer for equipment or tool losses or damage to installed assemblies.

	F. Temporary Toilets:
	1. Chemical Toilets: The Contractor shall provide and maintain temporary enclosed and weatherproof chemical toilets located on the site. Use of the owner’s toilets by construction personnel within occupied areas of the building is not permitted.
	2. Cleaning of Toilets: Toilets shall be maintained in a clean and sanitary condition and shall conform to the requirements of the local Department of Health and Labor requirements. Toilets shall be pumped and cleaned a minimum of once per week.

	G. Water Service:
	1. Water shall be available for the various trades as coordinated with the property Owner.   Prevent freeze-ups.  Have water available for the various trades during the normal working periods and for fire prevention purposes.
	2. Cost: the Owner shall pay the cost of water.

	H. Temporary Scaffolding, Ladders, Stairs, Hoists, Etc.:
	1. Scope: Coordinate the installation and maintenance and safety of temporary stairs, ladders, ramps, scaffolds, runways, sidewalk bridges, fences, derricks, hoists, chutes, and other such operational facilities as may be needed for the proper executi...
	2. Scaffolding: Coordinate the location, erection, maintenance and removal of scaffolding and other temporary facilities as required for the proper installation of the work.
	3. Hoists and/or Crane: (for General Use) Coordinate and maintain the use of conventional construction hoists of sufficient size and capacity to raise materials and equipment and give access to construct ion levels.

	I. Site Fence, if applicable:
	1. Location: A site fence shall be installed by the Contractor at the construction site perimeter and adjacent staging areas if required by the contract documents. New construction work, including trailer and staging shall be contained within the site...
	2. Type :  Provide either of the following types :
	a. Woven Wire Mesh: 6'-0" high with gates and required bracing.
	b. Maintain fence and gates during entire construction period in a neat and orderly way free of graffiti or unauthor ized signs.


	J. Temporary Closures:
	1. Take special precautions against damage to materials and work installed in cold or freezing weather, by providing adequate special heat and/or covering to prevent damage by the elements.
	2. Temporary Partitions: (adjacent to occupied areas) after relocation of occupancy from spaces requiring access, provide temporary partitions to isolate occupied areas from work areas. Temporary partitions shall be of gypsum board on suitable studs a...
	3. Exterior partitions shall be suitably weather protected insulated and otherwise sealed off to prevent dirt and weather infiltration.
	4. Interior  partitions  shall  be  suitably  sealed to  limit  noise  and  dirt  infiltration.

	K. Labor Disputes:
	1. Notifications: Immediately notify the Engineer of actual or impending labor disputes that may affect or is affecting the schedule of the Work. Take appropriate measures to eliminate or minimize the effect of such labor dispute on the schedule, incl...
	2.  Damage - Time Extension: To the extent the Contractor fails to promptly initiate measures that are appropriate, no extension of time for completion shall be allowed. In addition, any delay impact on any Contractor's schedule or on the schedule for...

	L. Temporary Light and Power:
	1. Scope: The Contractor shall provide labor, materials, tools, appliances, and equipment and perform operations necessary for the complete execution of a separate system of temporary electric light and power throughout the project suitable for supply...
	2.
	3. Lighting Standards: The minimum temporary lighting to be provided, and maintained in each room and changed as needed when interior walls are being erected as directed by OSHA standards. Temporary lighting must be maintained for twenty-four (24) hou...
	4. Wiring Standards: Temporary wiring and equipment shall conform to the requirements of the National Electrical Code, regulations of the Building Code.
	5. Energy Costs: The Owner shall pay the Electric Utility bills, as they become due, for electric energy used for temporary lighting and power to perform work in the building.
	6. Other Costs: The Contractor responsible for the other costs in connection with providing and maintaining the temporary electrical power system.

	M. Temporary Heat:
	1. Scope of Enclosed Building Protection: Prior to the winter weather protection as required to accomplish the following :
	2. To protect the finish work.
	3. If the heat not available from existing heating plant, the Contractor is responsible to provide sufficient heat so that the work can be accomplish in accordance with the Contract.
	4. Cost: If the other than existing plant used for heat the Contractor shall pay for temporary heat equipment, safety provisions and fuel charges.
	5. Damage Due to Lack of or Improperly Operated Temporary Heat: Maintain heat to prevent damage due to frost and freezing during the period when temporary heat is needed. Prevent damage due to defective equipment or the use of equipment, including but...

	N. Ventilation and Humidity Control (Where necessary for project work): Provide temporary ventilation required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of ...
	1. Provide dehumidification systems when required to reduce substrate moisture levels to level required to allow installation or application of finishes.


	2.2 SUPPORT FACILITIES INSTALLATION
	A. General: Comply with the following:
	1. Maintain support facilities until Architect schedules Substantial Completion inspection. Remove before Substantial Completion. Personnel remaining after Substantial Completion will be permitted to use permanent facilities, under conditions acceptab...

	B. Traffic Controls: Comply with requirements of authorities having jurisdiction.
	1. Protect existing site improvements to remain including curbs, pavement, and utilities.
	2. Maintain access for fire-fighting equipment and access to fire hydrants.

	C. Parking: Use designated areas of Owner's existing parking areas for construction personnel.

	2.3 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Environmental Protection: Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other unde...
	1. Comply with work restrictions specified in Section 011000 "Summary."

	B. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line of trees to protect vegetation from damage from construction operations. Protect tree root systems from damage, flooding, and erosion.
	C. Barricades and Warning Signs: Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs.
	D. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and as required by authorities having jurisdiction.
	E. Prohibit smoking in construction areas.
	F. Develop and supervise an overall fire-prevention and -protection program for personnel at Project site. Review needs with local fire department and establish procedures to be followed. Instruct personnel in methods and procedures. Post warnings and...

	2.4 MOISTURE AND MOLD CONTROL
	A. Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document visible signs of mold that may appear during construction.
	B. Exposed Construction Phase: Before installation of weather barriers, when materials are subject to wetting and exposure and to airborne mold spores, protect as follows:
	1. Protect porous materials from water damage.
	2. Protect stored and installed material from flowing or standing water.
	3. Keep porous and organic materials from coming into prolonged contact with concrete.
	4. Remove standing water from decks.
	5. Keep deck openings covered or dammed.

	C. Partially Enclosed Construction Phase: After installation of weather barriers but before full enclosure and conditioning of building, when installed materials are still subject to infiltration of moisture and ambient mold spores, protect as follows:
	1. Do not load or install drywall or other porous materials or components, or items with high organic content, into partially enclosed building.
	2. Keep interior spaces reasonably clean and protected from water damage.
	3. Periodically collect and remove waste containing cellulose or other organic matter.
	4. Discard or replace water-damaged material.
	5. Do not install material that is wet.
	6. Discard, replace, or clean stored or installed material that begins to grow mold.
	7. Perform work in a sequence that allows any wet materials adequate time to dry before enclosing the material in drywall or other interior finishes.

	D. Controlled Construction Phase of Construction: After completing and sealing of the building enclosure but prior to the full operation of permanent HVAC systems, maintain as follows:
	1. Control moisture and humidity inside building by maintaining effective dry-in conditions.
	2. Use temporary dehumidifiers or permanent HVAC system, if available to control humidity.
	3. Comply with manufacturer's written instructions for temperature, relative humidity, and exposure to water limits.
	a. Hygroscopic materials that may support mold growth, including wood and gypsum-based products, that become wet during the course of construction and remain wet for 48 hours are considered defective.
	b. Measure moisture content of materials that have been exposed to moisture during construction operations or after installation. Record readings beginning at time of exposure and continuing daily for 48 hours. Identify materials containing moisture l...
	c. Remove materials that cannot be completely restored to their manufactured moisture level within 48 hours.



	2.5 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance: Maintain facilities in good operating condition until removal.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C. Temporary Facility Changeover: Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.
	D. Termination and Removal: Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion. Complete or, if necessary, restore permanent ...
	1. Materials and facilities that constitute temporary facilities are property of Contractor.
	2. Remove temporary roads and paved areas not intended for or acceptable for integration into permanent construction. Where area is intended for landscape development, remove soil and aggregate fill that do not comply with requirements for fill or sub...
	3. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period. Comply with final cleaning requirements specified in Section 017700 "Closeout Procedures."




	SECTION 028213 - ACM SPEC.pdf
	If you have any questions regarding these Specifications, please contact the undersigned at our Hamden, CT office at (203) 288-1281.  Thank you for this opportunity to have served your environmental needs.
	Sincerely,
	Enclosure
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