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Section 1 

ADVERTISEMENT FOR BIDS 

Project #1379 – 110 East Rocks Road, Norwalk, CT 

The State of Connecticut Department of Housing (DOH) is seeking proposals through a Request for Proposal (RFP) 
process for the rehabilitation, reconstruction and/or mitigation of residential structures damaged by Superstorm 
Sandy in compliance with all applicable local, federal, and state statutory requirements with special attention paid 
to requirements for Community Development Block Grants under the United States Department of Housing and 
Urban Development (“HUD”) Disaster Recovery grant program. 

Separated sealed bids for Project #1379 – 110 East Rocks Road, Norwalk, CT will be received by Martinez, Couch 
& Associates, LLC. until 4 o’clock PM on September 19, 2014. 

The Information to Bidders, Form of Bid, Form of Contract, Plans, Specifications, and Form of Bid Bond, 
Performance and Payment Bond or Security, and other contract documents may be examined on the Department of 
Housing Hurricane Sandy Recover website at www.ct.gov/doh/ and click on the “Hurricane Sandy” link. 

 

Copies of plans may be downloaded directly from the Department of Housing website under bid notices or obtained 
at the office of Martinez, Couch and Associates, LLC., located at 1084 Cromwell Avenue, Suite A-2 Rocky Hill, 
CT 06067 upon payment of $50.00 for each set.  Requests for copies of plans shall provide 2 days notice to 
Martinez, Couch and Associates, LLC. 

DOH reserves the right to waive any informalities or to reject any or all bids. 

Attention to bidders is particularly called to the requirements as to conditions of employment to be observed and 
minimum wages rates to be paid under the contract (if applicable), Section 3, Segregated Facilities, Section 109 and 
E. O. 11246. 

No bidder may withdraw his bid within 30 calendar days after the actual date of the bid opening thereof. 
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INFORMATION FOR BIDDERS 

Receipt and Opening of Bids: 

The State of Connecticut Department of Housing (herein called the “DOH”), invites bids on the form attached.  
Bids will be received by DOH at the office of Martinez, Couch and Associates, LLC. until 4 o’clock PM on 
September 19, 2014.   

The envelopes containing the bids must be sealed, addressed to Mr. Richard Couch at Martinez, Couch and 
Associates, LLC. and designated as bid for Project #1379 – 110 East Rocks Road, Norwalk, CT. 

DOH may consider informal any bid not prepared and submitted in accordance with the provisions hereof and may 
waive any informalities or reject any and all bids.  Any bid may be withdrawn prior to the above scheduled time for 
the opening of bids or authorized postponement there considered.  NO bidder may withdraw a bid within 30 days 
after the actual date of the opening thereof. 

Mandatory Walk Through:  All bidders must attend a mandatory walk through of the property designated above.  
The date and time of the walk through is set for 9 o’clock AM on September 5, 2014. 

Preparation of Bids: 

Each bid must be submitted on the prescribed form and accompanied by Certification by Bidder Regarding Equal 
Employment Opportunity, Form HUD-950.1, and Certification of Bidder Regarding Section 3 and Segregated 
Facilities.  All blank spaces for bid process must be filled in, in ink or typewritten, in both words and figures, and 
the foregoing Certifications must be fully completed and executed when submitted. 

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, his/her address, and 
the name of the project for which the bid is submitted.  If forwarded by mail, the sealed envelope containing the bid 
must be enclosed in another envelope addressed as specified in the bid form.  

Subcontracts:  The bidder is specifically advised that any person, for, or other party to whom it is proposed to 
award a subcontract under this contract: 

1. Must be acceptable to the DOH after verification by the State of the current eligibility status; and, 
2. Must submit Form HUD-950.2, Certification by Proposed Subcontractor Regarding Equal Employment 

Opportunity and Certification of Proposed Subcontractor Regarding Section 3 and Segregated Facilities.  
Approval of the proposed subcontractor award cannot be given by the DOH  unless and until the proposed 
subcontractor has submitted the Certifications and/or other evidence showing that it has fully complied 
with any reporting requirements to which it is or was subject.  Although the bidder is not required to attach 
such Certifications by proposed subcontractors to his/her bid, the bidder is here advised of this requirement 
so that appropriate action can be taken to prevent subsequent delay in subcontract awards. 

Method of Bidding:  DOH invites the following bid(s): 

Qualifications of Bidder:  The DOH may make such investigations as he/she deems necessary to determine the 
ability of the bidder to perform the work, and the bidder shall furnish to the DOH all such information and date for 
this purpose as the DOH may request.  The DOH reserves the right to reject any bid if the evidence submitted by, or 
investigation of, such bidder fails to satisfy the DOH that such bidder is property qualified to carry out the 
obligations of the contract and to complete the work contemplated therein.  Conditional bids will not be accepted.  
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The State’s set Contractor Prequalifications are available at the Department of Housing’s Hurricane Sandy 
Recovers website www.ct.gov/doh/ and click on the “Hurricane Sandy” link. 

 
 
Conditions of Work:  Each bidder must inform him/herself fully of the conditions relating to the construction of 
the project and the employment of labor thereon.  Failure to do so will not relieve a successful bidder of his/her 
obligation to furnish all material and labor necessary to carry out the provision of his/her contract.  Insofar as 
possible the contractor, in carrying out the work, must employ such methods or means as will not cause any 
interruption of or interference with the work of any other contractor. 

Addenda and Interpretations:  No interpretation of the meaning of the plans, specifications or other pre-bid 
documents will be made to any bidder orally. 

Every request for such interpretation should be in writing addressed to: Martinez, Couch & Associates, LLC. at 
1084 Cromwell Avenue, Suite A-2 Rocky Hill, CT 06067 and, to be given consideration, must be received at least 
five days prior to the date fixed for the opening of bids.  Any and all such interpretations and any supplemental 
instruction will be in the form of written addenda to the specifications which, if issued, will be forwarded by 
electronic mail and posted on DOH’s Hurricane Sandy website to all prospective bidders (at the respective email 
addresses furnished for such purposes), not later than three days prior to the date fixed for the opening of bids.  
Failure of any bidder to receive any such addendum or interpretation shall not relieve such bidder from any 
obligation under his/her bid as submitted.  All addenda so issued shall become part of the contract documents. 

Performance and Payment Bonds:  A performance and payment bond will be required of the successful bidder 
(contractor) for 100 percent of the contract price on contracts over $100,000. 

Notice of Special Conditions:  Attention is particularly called to those parts of the contract documents and 
specifications which deal with the following: 

1. Inspection and testing of materials 
2. Insurance requirements 
3. Wage rates (if applicable) 
4. State allowances 

Laws and Regulations:  The bidder’s attention is directed to the fact that all applicable State laws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction over construction of the project shall 
apply to the contract throughout, and they will be deemed to be included in the contract the same as though herein 
written out in full. 

Method of Award-Lowest Qualified Bidder:  If at the time this contract is to be awarded, the lowest base bid 
submitted by a responsible bidder does not exceed the amount of funds then estimated by the DOH as available to 
finance the contract; the contract will be awarded on the base bid only.  If such bid exceeds such amount, the DOH 
may reject all bids or may award the contract on the base bid combined with such deductible alternatives applied in 
numerical order in which they are listed in the Form of Bids, as produces a net amount which is within the available 
funds. 

If the homeowner wishes to select a prequalified bidding contractor other than the lowest and most responsible 
bidder, said owner is responsible for paying the difference between the lowest bidder and their chosen bidder from 
their own financing. 
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Obligation of Bidder:  At the time of the opening of bids, each bidder will be presumed to have inspected the site 
and to have read and to be thoroughly familiar with the plans and contract documents (including all addenda).  The 
failure or omission of any bidder to examine any form, instrument or document shall in no way relieve any bidder 
from any obligation in respect of his/her bid. 

Safety Standards and Accident Prevention:  With respect to all work performed under this contract, the contractor 
shall: 

1. Comply with the safety standards provision of applicable laws, building and construction codes and the 
“Manual of Accident Prevention in Construction” published by the Associated General Contractors of 
America, the requirements of the Occupational Safety and Health Act of 1970 (Public Law 91-596), and 
the requirements of Title 29 of the Code of Federal Regulations, Section 1518 as published in the “Federal 
Register,” Volume 36, No 75, Saturday, April 17, 1971. 

2. Exercise every precaution at all times for the prevention of accidents and the protection of persons 
(including employees) who may be injured on the job site before the employer has made a standing 
arrangement for removal of injured persons to a hospital or a doctor’s care. 

Contract Progress Schedule:  Each bid shall be accompanied by a Contract Progress Schedule.  Such Schedule 
shall list the bidder’s timetable for completion of the contract. 
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BID FORM 

The undersigned, being familiarized with the local conditions affecting the cost of the work and with the Drawings, 
Scope of Work, Specifications, Invitation to Bidders, Instructions to Bidders, General Conditions, Bid Form, Form 
of Contract and Form of Bonds for Project No.  1379 – 110 East Rocks Road, Norwalk CT and Addenda No.              
and                        thereto, as prepared by Martinez Couch & Associates, LLC,     Rocky Hill    Connecticut, and on 
file in the office of DOH, hereby proposes to provide all work as required for the rehabilitation and reconstruction 
for said Project #1379 – 110 East Rocks Road, Norwalk, CT located at 110 East Rocks Road in Norwalk, State of 
Connecticut, all in accordance with the Drawings and Specifications, for the sum of : 
                                            ___________________                                                                  Dollars ($                 ). 
 

Section # Scope of Work Subcontractor Cost 

$ / Per Total ($) 

01 00 00 General Conditions   /L.S.   
01 50 00 Temporary Facilities  /L.S.  

02 82 33 

Removal and Disposal of 
Asbestos Containing 
Materials  /L.S.  

02 83 13 Lead Hazard Remediation   /L.S.   

 
Regrout/Repoint Chimney 
and Reset Chimney cap    

07 50 00 Membrane Roofing  /L.S.  
09 90 00 Paintings Coatings   /S.F.   
 Reattach De-icing Cables  /L.S.  
 Finish Soffit Repair  /L.S.  
TOTAL COST   

 

Unit Prices - For Unforeseen Conditions During Repairs 
All unit prices, unless otherwise noted, shall include all incidental work normally required in connection with the 
particular type of work involved and would include, but not necessarily be limited to costs of materials, material 
accessories, material waste, fabrication, labor, supervision, engineering, layout, transportation, rigging, insurances, 
overhead, and profit. All labor rates, unless otherwise noted, shall include, but not necessarily be limited to all 
fringe benefits, insurances, overhead, and profit. 

Item Rate ($/Per) 

Carpenter Labor Rate /H.R.

Electrician Labor Rate /H.R.

The undersigned agrees that if within the period of thirty (30) days after the opening of bids, or when extended to 
the next work day immediately following said period, notice of the acceptance of this bid shall be mailed, or 
delivered to him/her at the business address given below, or at any time thereafter before this bid is withdrawn, will 
within fifteen (15) days thereafter deliver to the DOH, where directed, a contract properly executed in such number 
of counterparts as may be required by said DOH, on the forms annexed, with such changes therein as shall have 
been made by DOH, prior to the time named for delivery of this proposal, together with an executed Completion 
Assurance Agreement with a Letter of Credit in a form satisfactory   to the DOH and a letter indicating those  
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FORM OF NON-COLLUSIVE AFFIDAVIT 

AFFIDAVIT 

 

State of _____________________________) 

                                     

County of ___________________________) 

 

______________________________________, being first duly sworn, deposes and says: 

 

That he/she is,____________________________________________ the party making the foregoing proposal for 
bid, that such proposal or bid is genuine and not collusive or sham; that said bidder has not colluded, conspired, 
connived or agreed, directly or indirectly, with any bidder or person, to put in a sham bid or to refrain from bidding, 
and has not, in any manner, directly or indirectly, sought by agreement or collusion, or communication or 
conference, with any person, to fix the bid price of affiant or of any other bidder, or to fix any overhead, profit or 
cost element of said bid price, or of that of any other bidder, or to secure any advantage against DOH or any person 
interested in the proposed contract, and that all statements in said proposal for bid are true. 

Project No._____________________________ 

Location _______________________________ 

 

_________________________________ 

Signature 

 

_________________________________ 

Name and Title 

 

_________________________________   

Date 
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(Signature should be notarized.)
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BIDDER'S CERTIFICATION OF ELIGIBILITY 

By the submission of this bid, the bidder certifies that to the best of its knowledge and belief, neither it, nor any 
person or firm which has an interest in the bidder's firm, nor any of the bidder's subcontractors, is ineligible to: 

(1)  Be awarded contracts by any agency of the United States Government or HUD; or, 

(2)  Participate in HUD programs pursuant to 24 CFR part 24. 

_______________________________________  

(Name of Bidder) 

_______________________________________ 

(Address) 

 

BY:___________________________________ 

 

Title: __________________________________ 

 

NOTE:  This certification is a material representation of fact upon which reliance is placed when making award.  If 
it is later determined that the bidder knowingly rendered an erroneous certification, the contract may be terminated 
for default, and the bidder may be debarred or suspended from participation in HUD programs and other Federal 
programs. 
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CERTIFICATION OF GENERAL BIDDERS ON CDBG-DR CONSTRUCTION PROJECTS 

I. CERTIFICATION REGARDING HEALTH AND SAFETY  

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work; that all employees to be employed at the worksite will 
have successfully completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least ten hours in duration at the time the employee begins work and 
who shall furnish documentation of successful completion of said course with the first certified payroll report for 
each employee 

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT  

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and 
made without collusion or fraud with any other person. As used in this subsection the word “person” shall mean 
any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further 
certifies that neither he/she nor any firm, corporation, partnership or association in which he/she has a substantial 
interest is designated as an ineligible contractor by the Comptroller General of the United States pursuant to Section 
5.6 (b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the 
Davis-Bacon Act, as amended (40 USC 276a).  The undersigned further certifies that said undersigned is not 
presently debarred from doing public construction work in the State of Connecticut. 

 

  

Date: __________________  

__________________________________________  

Name of General Bidder  

By _______________________________________  

Signature  

__________________________________________  

Print name and title  

__________________________________________  

Business Address  

___________________________________________  

Street Address City and State  

OSHA-10 OSHA-10 
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CERTIFICATION OF SUB- BIDDERS (IF ANY) ON CDBG-DR CONSTRUCTION PROJECTS 

I. CERTIFICATION REGARDING HEALTH AND SAFETY  

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work; that all employees to be employed at the worksite will 
have successfully completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least ten hours in duration at the time the employee begins work and 
who shall furnish documentation of successful completion of said course with the first certified payroll report for 
each employee 

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT  

The undersigned further certifies under penalties of perjury that this subbid is in all responses bona fide, fair and 
made without collusion or fraud with any other person. As used in this subsection the “person” shall mean any 
natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further 
certifies that neither he/she nor any firm, corporation, partnership or association in which he/she has a substantial 
interest is designated as an ineligible contractor by the Comptroller General of the United States pursuant to Section 
5.6 (b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the 
Davis-Bacon Act, as amended (40 USC 276a).  The undersigned further certifies that said undersigned is not 
presently debarred from doing public construction work in the State of Connecticut. 

 

Date ____________________  

_________________________________________  

Name of Sub-bidder  

By _______________________________________  

Signature  

__________________________________________  

Print Name and Title  

__________________________________________  

Business Name  

___________________________________________  

Street Address, City and State 
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PERFORMANCE AND PAYMENT BOND 
(For contracts over $100,000) 

 
KNOW ALL MEN BY THESE PRESENTS:  THAT we, ___________________________________________,  as  
PRINCIPAL, and________________________ , as SURETY, are held firmly bound unto____________________ 
hereinafter called the DOH, in the penal sum  of ______________________________________________ 
($______________________), for the payment of which sum we bind ourselves, our heirs, executors, 
administrators, and successors, jointly and severally. 
WHEREAS, Principal has entered into a certain Contract with DOH, dated ______________, a copy of which is 
hereto attached and made a part hereof. 
 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all respects fully perform 
the Contract and all duly authorized modifications thereof, during its original term and any extensions thereof that 
may be granted and during any guaranty period for which the Contract provides, and if the Principal shall fully 
satisfy all claims arising out of the prosecution of the work under the Contract and shall fully indemnify DOH for 
all expenses which it may incur by reason of such claims, including its attorney's fees and court costs, and if the 
Principal shall make full payment to all persons supplying labor, services, materials, or equipment in the 
prosecution of the work under the Contract, in default of which such persons shall have a direct right of action 
hereupon; and if the Principal shall pay or cause to be paid all sales and use taxes payable as a result of the 
performance of the Contract as well as payment of gasoline and special motor fuel taxes in the performance of the 
Contract and all motor vehicle fees required for commercial motor vehicles used in connection with the 
performance of the Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect. No 
modification of the Contract or extension of the term thereof, nor any forbearance on the part of DOH shall in any 
way release the Principal or the Surety from liability hereunder. Notice to the Surety of any such modification, 
extension, or forbearance is hereby waived. 
 
IN WITNESS WHEREOF, the aforesaid Principal and Surety have executed this instrument and affixed their seals 
hereto, this _______________ day of ________________________. 
 
______________________________            ______________________________________ 
Principal   Surety 
 
______________________________            ______________________________________ 
Name and Title  
 
(Signatures must be notarized.) 
 
(Power-of-Attorney for person signing for Surety Company must be attached to bond.) 
 
The rate of premium on this bond is $____________________ per thousand. 
 
The total amount of premium charge is $___________________________. 
 
(The above is to be filled in by Surety Company.) 
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SUBCONTRACTOR IDENTIFICATION 

(Provide additional forms for more subcontractors, as needed prior to contract execution.) 

This form is a part of your bid package and must be submitted along with the itemized and formal bid forms at the 
time of the bid opening.  Failure to submit a completed document could result in the disqualification of your bid. 

 Name of Subcontractor: ________________________________________________________________ 

Address: _____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                           ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
Name of Subcontractor: ________________________________________________________________ 
Address: _____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                          ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
Name of Subcontractor: ________________________________________________________________ 
Address: _____________________________________________________________________________ 
Trade: ______________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                           ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
 
 
 
________________________________   ______________________ 

Contractor’s Signature    Date 
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT 

CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY 

INSTRUCTIONS 

This certification is required pursuant to Executive Order 11246 (30 F R 12319-25). The implementing rules and 
regulations provide that any bidder or prospective contractor, or any of their proposed subcontractors shall state as 
an initial part of the bid or negotiations of the contract whether it has participated in any previous contract or 
subcontract subject to the equal opportunity clause; and, if so, whether it has filed all compliance reports due under 
applicable instructions. 

Where the certification indicates that the bidder has not filed a compliance report due under applicable 
instructions, such bidder shall be required to submit a compliance report within seven calendar days after bid 
opening. No contract shall be awarded unless such report is submitted. 

 

CERTIFICATION OF BIDDER 

Name and address of Bidder (include zip code) 

______________________________________ 

______________________________________ 

______________________________________ 

 

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause. 
(  )  Y E S  (  )  N O  
 

2. Compliance reports were required to be filed in connection with such contract or subcontract. 
(  )  Y E S  (  )  N O  
 

3. Bidder has filed all compliance reports due under applicable instructions, including SF.100. 
(  )  Y E S  (  )  N O  ( ) NOT REQUIRED 
 

4. Have you ever seen or are you being considered for sanction due to violation of Executive Order 11246, as 
amended? 

(  )  Y E S  (  )  N O  
 

5. No segregated facilities will be maintained. 
 

NAME AND TITLE OF SIGNER (Please type.) 

__________________________________________________________ 

 

 
SIGNATURE DATE 
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Green Building Standards Checklist 

HUD CPD Green Building Retrofit Checklist 

The CPD Green Retrofit Checklist promotes energy efficiency and green building practices for residential 
retrofit projects.  Grantees must follow the checklist in its entirety and apply all measures within the 
Checklist to the extent applicable to the particular building type being retrofitted. The phrase “when 
replacing” in the Checklist refers to the mandatory replacement with specified green improvements, 
products, and fixtures only when replacing those systems during the normal course of the retrofit.   

WATER AND ENERGY CONSERVATION MEASURES 

N/A Water-Conserving Fixtures 
Install or retrofit water conserving fixtures in any unit and common facility, use the following 
specifications: Toilets-- 1.28 gpf; Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets-- 
2.0 gpm; and Bathroom faucets-- 1.5gpm. [gpf = gallons per flush; gpm = gallons per minute]  

 N/A ENERGY STAR Appliances 
Install ENERGY STAR-labeled clothes washers, dishwashers, and refrigerators, if these 
appliance categories are provided in units or common areas.  

 N/A Air Sealing: Building Envelope 
Seal all accessible gaps and penetrations in the building envelope. If applicable, use low VOC 
caulk or foam. 

  N/A Insulation: Attic (if applicable to building type) 
For attics with closed floor cavities directly above the conditioned space, blow in insulation 
per manufacturer's specifications to a minimum density of 3.5 Lbs. per cubic foot (CF).  For 
attics with open floor cavities directly above the conditioned space, install insulation to meet or 
exceed IECC levels. 

 N/A Insulation: Flooring (if applicable to building type) 
Install ≥ R-19 insulation in contact with the subfloor in buildings with floor systems over 
vented crawl spaces.  Install a 6-mil vapor barrier in contact with 100% of the floor of the 
crawl space (the ground), overlapping seams and piers at least 6 inches.  

 N/A Duct Sealing (if applicable to building type) 
In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the air 
distribution system to reduce leakage in order to meet or exceed ENERGY STAR for Homes' 
duct leakage standard. 

 N/A Air Barrier System 
Ensure continuous unbroken air barrier surrounding all conditioned space and dwelling units.  
Align insulation completely and continuously with the air barrier.   

 N/A Radiant Barriers: Roofing 
When replacing or making a substantial repair to the roof, use radiant barrier sheathing or 
other radiant barrier material; if economically feasible, also use cool roofing materials. 
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 N/A Windows 
When replacing windows, install geographically appropriate ENERGY STAR rated windows.  

 N/A Sizing of Heating and Cooling Equipment 
When replacing, size heating and cooling equipment in accordance with the Air Conditioning 
Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--
HVAC Systems and Equipment or most recent edition. 

 N/A Domestic Hot Water Systems 
When replacing domestic water heating system(s), ensure the system(s) meet or exceed the 
efficiency requirements of ENERGY STAR for Homes' Reference Design.  Insulate pipes by 
at least R-4.   

   N/A Efficient Lighting: Interior Units 
Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced 
Lighting Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which 
require that 80% of installed lighting fixtures within units must be ENERGY STAR-qualified 
or have ENERGY STAR-qualified lamps installed; OR when replacing, new fixtures and 
ceiling fans must meet or exceed ENERGY STAR efficiency levels. 

  N/A 
Efficient Lighting: Common Areas and Emergency Lighting (if applicable to building 
type) 
Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or 
any equivalent high-performance lighting fixtures and bulbs in all common areas; OR when 
replacing, new common space and emergency lighting fixtures must meet or exceed ENERGY 
STAR efficiency levels.  For emergency lighting, if installing new or replacing, all exist signs 
shall meet or exceed LED efficiency levels and conform to local building codes. 

 N/A Efficient Lighting: Exterior 
Follow the guidance appropriate for the project type: install ENERGY STAR-qualified fixtures 
or LEDs with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY STAR MFHR 
program guidelines, which require that 80% of outdoor lighting fixtures must be ENERGY 
STAR-qualified or have ENERGY STAR-qualified lamps installed; OR when replacing, 
install ENERGY STAR compact fluorescents or LEDs with a minimum efficacy of 45 
lumens/watt. 

INDOOR AIR QUALITY 

 N/A Air Ventilation: Single Family and Multifamily (three stories or fewer) 
Install an in-unit ventilation system capable of providing adequate fresh air per ASHRAE 62.2 
requirements.  

 N/A Air Ventilation: Multifamily (four stories or more) 

Install apartment ventilation systems that satisfy ASHRAE 62.2 for all dwelling units and 
common area ventilation systems that satisfy ASHRAE 62.1 requirements.  If economically 
feasible, consider heat/energy recovery for 100% of corridor air supply. 

 N/A Composite Wood Products that Emit Low/No Formaldehyde 
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Composite wood products must be certified compliant with California 93120.  If using a 
composite wood product that does not comply with California 93120, all exposed edges and 
sides must be sealed with low-VOC sealants. 

 N/A Environmentally Preferable Flooring  
When replacing flooring, use environmentally preferable flooring, including the FloorScore 
certification.  Any carpet products used must meet the Carpet and Rug Institute's Green Label 
or Green Label Plus certification for carpet, pad, and carpet adhesives. 

 X Low/No VOC Paints and Primers 
All interior paints and primers must be less than or equal to the following VOC levels: Flats--
50 g/L; Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a 
combination of the Master Painters Institute (MPI) and GreenSeal standards.] 

 X Low/No VOC Adhesives and Sealants 
All adhesives must comply with Rule 1168 of the South Coast Air Quality Management 
District.  All caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air 
Quality Management District. 

 N/A Clothes Dryer Exhaust 
Vent clothes dryers directly to the outdoors using rigid-type duct work. 

 N/A Mold Inspection and Remediation  
Inspect the interior and exterior of the building for evidence of moisture problems.  Document 
the extent and location of the problems, and implement the proposed repairs according to the 
Moisture section of the EPA Healthy Indoor Environment Protocols for Home Energy 
Upgrades. 

 N/A Combustion Equipment 
When installing new space and water-heating equipment, specify power-vented or direct vent 
combustion equipment. 

 N/A Mold Prevention: Water Heaters 
Provide adequate drainage for water heaters that includes drains or catch pans with drains 
piped to the exterior of the dwelling. 

 N/A Mold Prevention: Surfaces 
When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that have 
durable, cleanable surfaces. 

 N/A Mold Prevention: Tub and Shower Enclosures 
When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing 
materials such as cement board, fiber cement board, or equivalent in bathrooms. 

 N/A Integrated Pest Management 
Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing 
methods to prevent pest entry. [If applicable, provide training to multifamily buildings staff.] 

 X Lead-Safe Work Practices  
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For properties built before 1978, if the project will involve disturbing painted surfaces or 
cleaning up lead contaminated dust or soil, use certified renovation or lead abatement 
contractors and workers using lead-safe work practices and clearance examinations consistent 
with the more stringent of EPA's Renovation, Repair, and Painting Rule and HUD’s Lead Safe 
Housing Rule. 

 N/A Radon Testing and Mitigation (if applicable based on building location) 
For buildings in EPA Radon Zone 1 or 2, test for radon using the current edition of American 
Association of Radon Scientists and Technologists (AARST)’s Protocols for Radon 
Measurement in Homes Standard for Single-Family Housing or Duplexes, or AARST’s 
Protocol for Conducting Radon and Radon Decay Product Measurements in Multifamily 
Buildings.  To install radon mitigation systems in buildings with radon level of 4 pCi/L or 
more, use ASTM E 2121 for single-family housing or duplexes, or AARST’s Radon 
Mitigation Standards for Multifamily Buildings. For new construction, use AARST’s 
Reducing Radon in New Construction of 1 & 2 Family Dwellings and Townhouses, or ASTM 
E 1465. 
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Section 2 

General Conditions 

 

1. The purpose of this HUD and DOH sponsored 0% interest loan Owner Occupied Rehabilitation and Rebuilding 
program is to make good faith efforts to assist qualified property owners in making repairs to their property 
damaged by Superstorm Sandy.  Eligible repairs include code, health and safety compliance modifications, 
including but not limited to building envelope and energy efficiency upgrades (See Green Building Standards).   

 
2. In the event that the homeowner is dissatisfied with the work performed although the work has been completed 

to industry standards, approved by the local municipality’s code enforcement officials and approved by the 
DOH or its agent, the homeowner’s approval will be overridden, full payment will be issued to the contractor 
and the project will be officially closed. 
 

3. The owner is responsible for removal or relocation from the respective work areas the following, including but 
not necessarily limited to: personal belongings, window treatments, small furniture, fixtures, area carpets, 
interior and exterior plants.  The contractor will be responsible for covering and protecting large furniture 
unable to be removed from the respective work areas.  
 

4. The Contractor, unless otherwise specified, shall provide all labor, materials, tools, equipment, and related 
items required for the erection and completion of all work indicated in this project manual and as may be 
inferred, implied or otherwise necessary for the proper execution of the work. 
 

5. The Contractor shall pay all necessary taxes, fees, and permits necessary to complete all of his work as detailed 
on the attached scope of work. 

 
6. The premises herein shall be occupied during the course of the construction work. 

 
7. All rehabilitation, alterations, repairs, or extensions shall be in compliance with all applicable codes of the 

Municipality, HUD requirements or compliance with the latest edition of the International Building Code, 
which ever applies and is the more strict.  All electrical, heating, and plumbing work shall comply with the 
rules and regulations of the National, State and Local Codes.  Before commencing work, contractors and/or 
subcontractors shall obtain all necessary permits. 

 
8. The Contractor certifies that he has familiarized himself with the requirements of the specifications and plans 

and understands the extent and character of the work to be done, and inspected the premises and given his full 
attention to any and all areas with which he might become specifically involved.  He must familiarize himself 
with all conditions relating to and affecting his work and bid. 

 
9. The selected Contractor must, prior to contract signing, supply the DOH and the Owner with the original 

certificates of insurance in accordance with the following insurance requirements: 
 

A.  Contractor shall procure and maintain for the duration of the Agreement the following types of insurance, 
in amounts no less than the stated limits, against claims for injuries to persons or damages to property 
which may arise from or in connection with the performance of the work hereunder: 
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1) Workers’ Compensation Insurance: The Contractor shall maintain full and complete Workers’ 
Compensation Insurance for all of its employees and those of its subcontractors engaged in work on the 
premises, in accordance with the local and state laws governing the same, in the minimum amounts of 
$100,000 each accident, $500,000 disease – Policy limit, $100,000 disease – each employee.  
 

2) General Liability Insurance: The Contractor shall furnish evidence of a comprehensive general 
liability insurance coverage with a combined single limit for bodily injury, death, and property damage in 
the amount of $1,000,000 per occurrence, naming the Owner and the State as additional insured.  This 
shall cover the use of all equipment, hoists and vehicles on the Premises not covered by any automobile 
liability policy.  If the Contractor has a “claims-made” policy, then the following additional requirements 
apply: (a) the policy must provide a retroactive date which must be on or before the execution date of this 
Agreement and (b) the extended reporting period may not be less than five (5) years following the 
Construction Completion Date. 
 

3) Automobile Liability: The Contractor shall furnish evidence of Automobile Liability insurance 
with minimum limits of $1,000,000 per occurrence, combined single limit for bodily injury and property 
damage liability.  This shall include owned vehicles, non-owned vehicles and employee non-ownership. 
 
4) Cargo Insurance: The Contractor shall furnish evidence of all-risk cargo insurance, with a 
minimum limit of $  per occurrence when the project involves raising a structure above the Base Flood 
Elevation. 
 
5) Builders Risk:  The Contractor shall maintain Builder’s Risk (fire and extended coverage) 
insurance providing coverage for the entire work at the project site, including all work in place, all 
materials stored at the building site, foundations and building equipment.   Coverage shall be on a 
completed value form basis in an amount equal to the projected value of the project.  The Contractor 
agrees to endorse the State of Connecticut and the Owner as Loss Payees. 

 
B.  Additional Insurance Provisions 
 

1) Each of the Owner and the State of Connecticut Department of Housing, and their successors and 
assigns, as their interests may appear, shall be named as an Additional Insured on the Commercial 
General Liability policy.   

2) Described insurance shall be primary coverage and Applicant and Applicant’s insurer shall have no 
right of subrogation recovery or subrogation against the State of Connecticut. 

3) Applicant shall assume any and all deductibles in the described insurance policies. 

4) Without limiting Applicant’s obligation to procure and maintain insurance for the duration 
identified in (A) above, each insurance policy shall not be suspended, voided, cancelled or reduced except 
after thirty (30) days prior written notice by certified mail has been given to the State of Connecticut, with 
the exception that a ten (10) day prior written notice by certified mail for non-payment of premium is 
acceptable.    
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5) Each policy shall be issued by an Insurance Company licensed to do business by Connecticut 
Department of Insurance and having a minimum Best Rating of A- or equivalent or as otherwise approved 
by the State. 

 

10. DOH and its agents must be notified prior to start of work of any subcontractor to be paid for work on the job 
who is different from the subcontractor identified in original bid proposal. 

  
11. Working times for the project shall be Monday through Friday 8 am to 5 pm (EST).  Contractors must request 

permission from owner and be in compliance with local municipal ordinances prior to working longer hours or 
weekends. 

 
12. All materials shall be new and of acceptable quality.  The Contractor shall submit proof of purchase of 

warrantee items at closeout.  The property Owner shall select all colors, models, etc. as per scope of work.  All 
materials and work must be applied in accordance with the applicable manufacturer’s latest instructions and 
specifications, and in accordance with Federal prohibitions against the use of lead paint.   

 
13. All manufacturers’ warranties are to be extended to the property Owner free and clear of all liens.  Unless 

otherwise specified, all labor, material, and workmanship provided by the Contractor shall be guaranteed by the 
Contractor, including that of subcontractors, for a one (1) year period from the date of the Final Payment.  This 
guarantee shall be in addition to and not in limitation of, in lieu of, or modify and other guarantee that is due the 
property Owner from any manufacturer. 

 
14. The Contractor shall repair or replace all work, materials and equipment which are found to be defective during 

construction and the guarantee period. Repair shall include all damage to surrounding work caused by the 
failure and/or necessary for the repair or replacement of the defect.  All repairs and replacements shall be 
performed at no additional expense to the Owner and shall be completed promptly after the Contractor receives 
notice of the defect.   

 
15. The Contractor shall take all necessary measures and precautions to protect the surroundings from damage 

occurring due to performance of the work.  All areas and surfaces of the existing building which are affected by 
the execution of the new work (removals, demolition, repairs etc.) shall be patched and restored to either match 
the existing adjacent conditions or to match the new work, whichever is applicable.  If such damage occurs it 
will be repaired by the Contractor at no cost to the Owner. Contractor shall provide all temporary shoring, 
bracing and other construction (interior and exterior) required to perform the work of this contract. 

 
16. The Contractor shall dispose of all debris and remove all material resulting from his work in accordance with 

local and State law.  The Contractor shall police and maintain a clean and safe job site daily.  He shall reinstall 
accessories taken down and clean up all scrap around the project and remove fingerprints.  All on-site 
maintenance relating to the performance of the work shall be the responsibility of the Contractor until the 
Certificate of Completion is issued.  The project shall be maintained in a habitable and safe condition daily if 
the project is to remain occupied. 

 
17. Materials and products not otherwise specified in these documents shall be to match building standards and 

existing conditions, provided such items are in compliance with all applicable codes. Such codes set the 
minimum standards to be achieved. 
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18. All work shall be neat and accurate and done in a manner in accordance with customary trade practices. The 

Contractor, at a minimum, shall leave the premises broom clean and orderly after each working day and 
shall keep the premises free from accumulation of materials and rubbish by disposing of such debris in 
an onsite disposal container (provided by the contractor) or removed by vehicle in accordance with all 
applicable state and local regulations.  At the completion of the project the Contractor shall remove all excess 
materials from the site.  Any surplus material agreed to be left for the owner shall be stored neatly by the 
contractor in a location directed by the owner free from weather, spoilage or pilferage. 

 
19. The Contractor shall coordinate any work which interfaces with other Contractors or with the operations of the 

Owner.  The Contractor shall take all necessary precautions to prevent fire, bodily injury, damage to property 
and any other calamities that may arise which pose a threat to life, limb property.  

 
20. The Contractor shall not make any changes to the scope of work unless a change order is processed and fully 

executed by the DOH. 
 
21. The Owner may cancel this contract within three days of signing and not be liable to the Contractor or DOH.  

Should the Owner opt to cancel they must sign and send a Notice of Cancellation to DOH, otherwise DOH 
shall issue a Notice to Proceed authorizing the contractor to commence with the proposed improvements.   

 
22. The Contractor shall commence work under this contract within 15 work days of the date of the notice to 

proceed and complete work within 60 calendar days of the notice to proceed.   
  
23. If the Contractor is delayed at any time in the progress of the work by any act or neglect of the Owner or by any 

employee of the Owner, or by any separate Contractor employed by the Owner, or by changes ordered in the 
work or by labor disputes, fire, unusual delay in delivery of materials, transportation, adverse weather 
conditions not reasonably anticipatable, unavoidable casualties, or any cause beyond the Contractor’s control, 
or by delay authorized by the Owner pending arbitration, or by any other cause which justifies the delay, the 
contract time may be extended by Change Order for such reasonable time as may be agreed upon by all parties.  
It shall be the responsibility of the Contractor to request and document in writing such extensions within three 
(3) work days. 

 
24. In the event that the Contractor does not commence or pursue the work as hereinafter stated, then DOH shall 

have the right to terminate this agreement and to hire a successor Contractor to perform the work.  Any such 
termination shall be by certified mail to the address noted in this agreement, and shall be effective as of the date 
of mailing.  Payments by the DOH/Owner in the event of termination shall be as follows: 

 
25. The successor Contractor shall first be paid and then the terminated Contractor.  Payments to the terminated 

Contractor shall be limited both as to those funds remaining after payment to the successor Contractor but shall 
not exceed the value of the work actually performed by the terminated Contractor.  Further, should the total 
cost for work performed under this contract exceed the amount stated in this agreement due to the Contractor’s 
termination, then the Owner shall have a cause of action against the terminated Contractor for any such 
additional cost. 

 
26. If, through any cause, the Contractor shall fail to fulfill in a timely and proper manner his obligations under this 

Contract, or if the Contractor shall violate any of the covenants, agreements, or stipulations of this Contract, 
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DOH shall, thereupon, have the right to terminate this Contract by giving written notice to the Contractor of 
such termination and specifying the effective date of such termination. In such event, all unfinished work 
required by the Contractor under this Contract shall, at the option of the DOH, be completed or not. 

 
27. Payments 

1) DOH/Homeowner shall pay the Contractor the price as provided in this contract. 

2) DOH shall make progress payments approximately every 30 days as the work proceeds, on estimates of 
work accomplished which meets the standards of quality established under the contract, as approved by the 
Contracting Officer.  DOH may, subject to written determination and approval of the Contracting Officer, 
make more frequent payments to contractors which are qualified small businesses. 

3) Before the first progress payment under this contract, the Contractor shall furnish, in such detail as requested 
by the Contracting Officer, a breakdown of the total contract price showing the amount included therein for 
each principal category of the work, which shall substantiate the payment amount requested in order to 
provide a basis for determining progress payments. The breakdown shall be approved by the Contracting 
Officer and must be acceptable to DOH. The values and quantities employed in making up this breakdown 
are for determining the amount of progress payments and shall not be construed as a basis for additions to or 
deductions from the contract price. The Contractor shall prorate its overhead and profit over the construction 
period of the contract. 

4) The Contractor shall submit, on AIA forms provided by DOH, periodic estimates showing the value of the 
work performed during each period based upon the approved breakdown of the contract price. Such 
estimates shall be submitted not later than 14 days in advance of the date set for payment and are subject to 
correction and revision as required. The estimates must be approved by the Contracting Officer with the 
concurrence of the architect prior to payment. If the contract covers more than one project, the Contractor 
shall furnish a separate progress payment estimate for each. 

5) Along with each request for progress payments and the required estimates, the Contractor shall furnish lien 
waivers and labor releases as good and sufficient evidence that the premises are free from all liens, damages, 
and anything chargeable to said contractor.  

6) Except as otherwise provided in State law, DOH shall retain five (5) percent of the amount of progress 
payments until completion and acceptance of all work under the contract; except, that if upon completion of 
50 percent of the work, the Contracting Officer, after consulting with the Architect, determines that the 
Contractor’s performance and progress are satisfactory, DOH may make the remaining payments in full for 
the work subsequently completed. If the Contracting Officer subsequently determines that the Contractor’s 
performance and progress are unsatisfactory, DOH shall reinstate the five (5) percent retainage until such 
time as the Contracting Officer determines that performance and progress are satisfactory.  Retainage will be 
released 90 days after project completion. 

7) The Contracting Officer may authorize material delivered on the site and preparatory work done to be taken 
into consideration when computing progress payments. Material delivered to the Contractor at locations 
other than the site may also be taken into consideration if the Contractor furnishes satisfactory evidence that 
(1) it has acquired title to such material; (2) the material is properly stored in a bonded warehouse, storage 
yard, or similar suitable place as may be approved by the Contracting Officer; (3) the material is insured to 
cover its full value; and (4) the material will be used to perform this contract. Before any progress payment 
which includes delivered material is made, the Contractor shall furnish such documentation as the 
Contracting Officer may require to assure the protection of DOH’s/Homeowner’s interest in such materials. 
The Contractor shall remain responsible for such stored material notwithstanding the transfer of title to the 
Homeowner. 

8) All material and work covered by progress payments made shall, at the time of payment become the sole 
property of the Homeowner, but this shall not be construed as (1) relieving the Contractor from the sole 
responsibility for all material and work upon which payments have been made or the restoration of any 
damaged work; or, (2) waiving the right of DOH/Homeowner to require the fulfillment of all of the terms of 
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the contract. In the event the work of the Contractor has been damaged by other contractors or persons other 
than employees of DOH in the course of their employment, the Contractor shall restore such damaged work 
without cost to DOH/Homeowner and to seek redress for its damage only from those who directly caused it. 

9)  DOH shall make the final payment due the Contractor under this contract after (1) completion and final 
acceptance of all work; and (2) presentation of release of all claims against DOH/Homeowner arising by virtue 
of this contract, other than claims, in stated amounts, that the Contractor has specifically excepted from the 
operation of the release. Each such exception shall embrace no more than one claim, the basis and scope of 
which shall be clearly defined. The amounts for such excepted claims shall not be included in the request for 
final payment. A release may also be required of the assignee if the Contractor’s claim to amounts payable 
under this contract has been assigned. 

10) Prior to making any payment, the Contracting Officer may require the Contractor to furnish receipts or other 
evidence of payment from all persons performing work and supplying material to the Contractor, if the 
Contracting Officer determines such evidence is necessary to substantiate claimed costs. 

11) DOH shall not; (1) determine or adjust any claims for payment or disputes arising there under between the 
Contractor and its subcontractors or material suppliers; or, (2) withhold any moneys for the protection of the 
subcontractors or material suppliers. The failure or refusal of DOH to withhold moneys from the Contractor 
shall in nowise impair the obligations of any surety or sureties under any bonds furnished under this contract. 

 
28. Disputes 

1) “Claim,” as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of 
contract terms, or other relief arising under or relating to the contract. A claim arising under the contract, 
unlike a claim relating to the contract, is a claim that can be resolved under a contract clause that provides 
for the relief sought by the claimant. A voucher, invoice, or other routine request for payment that is not in 
dispute when submitted is not a claim. The submission may be converted to a claim by complying with the 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a 
reasonable time. 

2) Except for disputes arising under the clauses entitled Labor Standards - Davis Bacon and Related Acts, 
herein, all disputes arising under or relating to this contract, including any claims for damages for the alleged 
breach thereof which are not disposed of by agreement, shall be resolved under this clause. 

3) All claims by the Contractor shall be made in writing and submitted to the Contracting Officer for a written 
decision.  

4) A claim by the Homeowner against the Contractor shall be subject to a written decision by the Contracting 
Officer. 

5) The Contracting Officer shall, within calendar 60 (unless otherwise indicated) days after receipt of the 
request, decide the claim or notify the Contractor of the date by which the decision will be made. 

6) The Contracting Officer’s decision shall be final unless the Contractor (1) appeals in writing to a higher level 
in DOH in accordance with DOH’s policy and procedures, (2) refers the appeal to an independent mediator 
or arbitrator, or (3) files suit in a court of competent jurisdiction. Such appeal must be made within (30 
unless otherwise indicated) calendar days after receipt of the Contracting Officer’s decision. 

7) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any 
request for relief, claim, appeal, or action arising under or relating to the contract, and comply with any 
decision of the Contracting Officer. 

 
29. The Contractor will not discriminate against any employee or applicant for employment because of race, color, 

creed, religion, sex, sexual preference, national origin, or mental or physical disability during the performance 
of this agreement.  The Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, in all employment practices such as the following: employment 
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or other forms of 
compensation and selection for training, including apprenticeship, without regard to their race, color, creed, 
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religion, sex, sexual preference, national origin or mental or physical disability.  This provision will be inserted 
in all subcontracts, if any, for work covered by this agreement. 

 
30. Equal Employment Opportunity (EEO) Clause 

During the performance of this contract, the Contractor agrees as follows: 
 

1) The Contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex or national origin. The Contractor will take affirmative action to ensure that applicants 
are employed, and the employees are treated during employment without regard to their race, color, 
religion, sex or national origin. Such action shall include, but not be limited to the following: Employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause. 

 
2)  The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex or national origin. 

 
3)  The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 
union or workers' representative of the Contractor's commitments under this section, and shall post copies 
of the notice in conspicuous places available to employees and applicants for employment. 

 
4)  The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of 

the rules, regulations and relevant orders of the Secretary of Labor. 
 

5)  The Contractor will furnish all information and reports required by Executive Order 11246 of September 
24, 1965, and by rules, regulations and orders of the Secretary of Labor, or pursuant thereto, and will 
permit access to his books, records and accounts by the administering agency and the Secretary of Labor 
for purposes of investigation to ascertain compliance with such rules, regulations and orders. 

 
6)  In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with 

any of the said rules, regulations, or orders, this contract may be canceled, terminated or suspended in 
whole or in part and the contractor may be declared ineligible for further Government contracts or 
federally assisted construction contracts in accordance with procedures authorized in Executive Order 
11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided 
in Executive Order 11246 of September 24, 1965, or by the rule, regulation, or order of the Secretary of 
Labor, or as otherwise provided by law. 

 
7)  The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 

provisions of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, 
regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order 11246 
of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 
Contractor will take such action with respect to any subcontract or purchase order as the administering 
agency may direct as a means of enforcing such provisions, including sanctions for noncompliance. 
Provided, however, that in the event a Contractor becomes involved in, or is threatened with litigation with 
a subcontractor or vendor as a result of such direction by the administering agency the contractor may 
request the United States to enter into such litigation to protect the interests of the United States. 

 
31. In the event of the Contractor’s noncompliance with this equal opportunity clause or with any of the said rules, 

regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the 
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Contractor may be declared ineligible for further contracts in accordance with procedures authorized in 
Presidential Executive Order 11246, or by rule, regulations, or order of the Secretary of Labor or as provided 
by law. 

 
32. The following applies to all contracts of $10,000,000.00 or more: SECTION 402 VETERANS OF THE 

VIETNAM ERA.  AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE 
VEITNAM ERA.  The Contractor will not discriminate against any employee or applicant for employment 
because he or she is a disabled veteran of the Vietnam era in regard to any position for which the employee or 
applicant for employment is qualified.  The Contractor agrees to take affirmative action to employ, advance in 
employment and otherwise treat qualified disabled veterans and veterans of the Vietnam era without 
discrimination based upon their disability or veteran status in all employment practices such as the following: 
employment upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or 
other forms of compensation and selection for training, including apprenticeship. 

 
33. No officer, employee or member of the Governing Body of the Municipality shall have any financial interest, 

direct or indirect, in this contract or the proceeds of this loan. 
 
34. DOH retains the right to reject any or all bids or any part of any bid in part or in whole if deemed to be in the 

best interest of the project. 
 
35. Substitutions of materials from that specified are only allowed on an approved/equal basis.  The Contractor 

must submit written documentation of the substitute item or material for approval by the Owner and Program 
prior to making such substitution. Any items or material substituted by the Contractor without prior written 
approval of the Owner and Program will at the Contractor’s expense be replaced if it is determined not to be 
equal to the item or material specified.  Any surrounding, adjoining, or dependent items affected by 
replacement of the unequal substituted material shall also be replaced, reworked, and reinstalled at no cost to 
the Owner. 

 
36. Bids shall contain prices for general categories of work and/or items as specified on the provided bid sheets.  In 

the case of a mathematical error by the Contractor, the correct sum of the individual line items in the cost 
summary shall be the Contractor’s bid. 

 
37. All bids shall remain in effect for thirty (30) calendar days. 
 
38. The Owner will supply all necessary power required by the Contractor at no additional cost to complete his 

work.  Power shall be limited to the use of existing outlets and shall not exceed the existing capacity of the 
system.  Power required over the capacity of the existing electrical system shall be the responsibility of the 
Contractor.  Heating during construction shall be supplied by the Owner. 

 
39. If any unseen or unknown asbestos related conditions arise during the work the Contractor shall stop all work 

immediately and notify the DOH of such.   
 

40. OTHER PROVISIONS – LEAD BASED PAINT 
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For properties built before 1978, if the project will involve disturbing painted surfaces or cleaning up lead 
contaminated dust or soil, use certified renovation or lead abatement contractors and workers using lead-safe 
work practices and clearance examinations consistent with the more stringent of EPA's Renovation, Repair, and 
Painting Rule and HUD’s Lead Safe Housing Rule. The Contractor shall comply with the requirements 
concerning lead-based paint contained in the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4821-
4846) as implemented by 24 CFR Part 35 and EPA’s Repair Renovation, and Painting Rule at 40 CFR.80 
Subpart E. 
 
Any and all rehabilitation work under this Agreement will comply with the requirements of the Federal Lead-
Based Paint Poisoning Prevention Act (42 U.S.C. 4831) which prohibits the use of lead-based paint in 
residential structures constructed or rehabilitated with Federal Assistance in any form. 
 
The construction or rehabilitation of residential structures with assistance provided under this contract is subject 
to the final regulations “Requirements for Notification, Evaluation and Reduction of Lead-Based Paint Hazards 
in Federally owned Residential Property and Housing Receiving Federal Assistance.”  The regulation is at 24 
CFR part 35.  It implements sections 1012 and 1013 of the Residential Lead-Based Paint Hazard Reduction Act 
of 1992, Title X, of the Housing and Community Development Act of 1992.  Sections 1012 and 1013 amend 
the Lead-Based Paint Poisoning Prevention Act of 1971. 

 
Beginning April 22, 2010, the Contractor is required to have a certificate from a 6 hour EPA/HUD RRP lead 
remediation course. 

 
41. The Contractor shall comply with the provisions of the immigration Reform and Control Act of 1986 effective 

and enforceable as of June 6, 1987 which Act makes unlawful the hiring for employment or subcontracting 
individuals failing to provide documentation of legal eligibility to work in the United States.  The Contractor 
shall hold DOH, its agents and the Homeowner harmless for the failure to comply with the provisions of said 
Act. 

 

 

 

 

 

 



The State of Connecticut Department of Housing   Bid Documents  
Community Development Block Grant  Project# 1379 
Disaster Recovery Program (CDBG-DR)  110 East Rocks Road  
Owner Occupied Rehabilitation and Rebuilding Program Norwalk, CT 

 

       

MCA Project No.   Existing Hazardous Material Information 
33-262-1379  00 31 26 

 

SECTION 00 31 26 

EXISTING HAZARDOUS MATERIAL INFORMATION 
 

PART 1 GENERAL 

1.1 RELATED DOCUMENTS  

A. “Hazardous Material Inspection Report,  110 East Rocks Road, Norwalk CT” July 11, 2014 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 
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 1 Facility Support Services, LLC 

 

I. Introduction 

 

 Facility Support Services, LLC (FSS) was contracted by Martinez, Couch & 

Associates, LLC (MCA) to perform a limited scope hazardous materials survey of 110 

East Rocks Road in Norwalk, Connecticut (the “Site”).  The purpose of this inspection 

was to identify the presence of asbestos, PCBs, and lead paint in certain building 

materials proposed for removal/demolition that qualify for the repair/replacement of 

items damaged by the  October 2012 Tropical Storm Sandy under the Connecticut 

Department of Housing (DOH), Community Development Block Grant – Disaster 

Recovery Owner Occupied Recovery and Rehabilitation Program.  In addition, FSS 

performed radon testing as required for DOH funded projects; also since there were no 

interior proposed renovation activities, mold testing was not conducted at this residence.   

 FSS utilized best industry practices to identify all suspect materials associated 

with the structures.  Any material that has not been identified during this inspection or 

discovered during renovation/demolition activities must be presumed to be hazardous 

until such time that samples of the material can be collected and analyzed. 

 

II. Asbestos 

 FSS conducted a limited scope asbestos inspection and bulk sampling on June 20, 

2014 of suspect building materials that are proposed for renovations.  The inspection was 

conducted by Kevin Bogue, a State of Connecticut licensed Asbestos Inspector.  Mr. 

Bogue’s Connecticut Asbestos Inspectors/Management Planner license is provided in 

Appendix C. 

  The following suspect materials were indentified during the inspection: 

 

 Chimney brick grout (attic) 

 Chimney cement (attic at roof interface) 

 Grey Paper beneath exterior siding 

 Black Paper beneath exterior siding 

 White Caulk, exterior rear porch foundation 

 Black Tar, Font porch roof 
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 2 Facility Support Services, LLC 

 

 This asbestos inspection was performed in accordance with the EPA, NESHAP 

regulations for building renovations and demolition, 40 CFR Part 61, Amended 

11/20/1990.  The bulk asbestos samples collected during this inspection were delivered 

under full chain of custody and analyzed by EMSL Analytical, Inc., via EPA/600/R-

93/116.  This is currently the approved EPA test method, which uses Polarized Light 

Microscopy (PLM).  EMSL Analytical, Inc. is an accredited asbestos laboratory (NVLAP 

# 200700-0) and is a State of Connecticut approved public health laboratory for asbestos 

analysis.  Copies of the laboratory analytical results can be found in Attachment B of this 

report.   

 

Laboratory results have revealed that the asbestos content of the following tested 

materials are above the 1% required to confirm a material as asbestos containing: 

 

 Black roofing tar – Front Porch 

 

 

III. Radon 

 Initial radon testing was conducted by Mr. Kevin Bogue.  Test results were 

obtained by using a passive activated charcoal device manufactured and analyzed by 

Radon Testing Corporation of America of Elmsford, New York.  The test devices are 

individually numbered and marked with a bar code for identification (RTCA 4 Pass 

Charcoal Canister, NRSB Device Code 10331). 

 A device was placed in the basement level of the residence on May June 10, 2014.  

The sampling device was placed on table with a yellow “Do Not Disturb Test in 

Progress” warning sign placed beneath the test device.  The homeowner was reminded to 

not open windows or to allow anyone to tamper with the test device.  Testing time was 

approximately 68 hours.   

The Radon canister was submitted to Radon Testing Corporation of America for 

analysis.  The analytical result for the sample was reported to be 3.0 pCi/L (sample# 

2313456) as shown on Table 2 below.  The EPA action level established for Radon is 4.0 

pCi/L.  Analytical result reports are included in Appendix A. 

 

35



 

 3 Facility Support Services, LLC 

 

Table 2 

Summary of Laboratory Analysis of Radon  

110 East Rocks Road, Norwalk, Connecticut 

 

Canister ID# Location 
Radon Concentration 

(pCi/L) 

June 20-23, 2014 

2313456 Basement 3.0 

 

IV. PCBs 

 Following an inspection of building materials proposed for renovations, two 

suspected PCB-containing materials were identified. 

 White Caulk, exterior rear porch foundation 

 Black Tar, Font porch roof 

 

 FSS collected a sample of these materials for laboratory analysis for PCBs by 

EPA Method 8082A with Soxhlet Extraction.  Complete Environmental Testing of 

Stratford, Connecticut was utilized to conduct the analysis.  

 Laboratory data indicates that the PCB content of the sampled materials was 

below detectable levels (<0.80 ppm) and below the 1 ppm action level for PCBs.  No 

further investigations or special disposal requirements (for PCBs) are required for these 

materials.  Laboratory analytical data for PCBs are provided in Appendix E. 
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 4 Facility Support Services, LLC 

 

V. Lead 

 The subject residential structure was built prior to 1978 (in 1922) and therefore 

the likelihood that lead painted surfaces are present is increased.  As a residential 

structure built prior to 1978 the removal of lead painted materials where a child under 6 is 

housed, or may visit, would trigger the EPA Renovation, Repair and Painting (RRP) rule.  

Furthermore, adherence to the requirements of The Lead-Safe Housing Rule (US 

Department of Housing and Urban development, HUD) are stipulated by the Connecticut 

Department of Housing (DOH) as part of the Community Development Block Grant – 

Disaster Recovery Owner Occupied Recovery and Rehabilitation Program. 

 A building wide XRF inspection was conducted by Maureen Monaco of Gilberto 

Lead Inspections, LLC (Gilbertco) utilizing a Scitec Map4 Portable X-Ray Fluoroscope 

Spectrum Analyzer with a Cobalt 57 source.  The findings of the investigation 

determined several areas tested positive for lead based paint (>1.0 mg/cm
2
):  

 Exterior 

o Door and Door Jamb 

o Threshold 

o Window Sills 

o Window Trim 

o Column Base 

o Post/column 

o Porch Ceiling 

o Porch Flashing 

o Basement Window 

o Ceiling  

 

 Front Entry 

o Door 

 

 Kitchen 

o Door Jamb 

o Closet Door Casing 

o Wall 

o Door Casing and Jamb 

 Walk Through 

o Baseboard 

o Door Casing 

o Door Jamb 

o Door 
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 5 Facility Support Services, LLC 

 

 Dining Room 

o Door Jamb 

o Window Well 

 

 Central Stairs 

o Door Casing 

o Baseboard 

o Door  

o Door Casing 

o Door Jamb 

o Stair Riser 

o Stair Stringer 

 

 Living Room (location 8) 

o Door  

o Door Casing 

o Mantle 

o Window Sill 

o Window Sash 

o Window Trim some 

o Window Well 

o Exterior Sash 

o Baseboard 

 

 Front Right Bedroom 

o Door Jamb 

o Door Casing 

o Baseboard 

o Closet Door Casing 

o Window Sill 

o Window Sash 

o Window Trim 

o Window Apron 

 

 Hall 

o Closet Door Casing 

o Walls 

o Ceiling 

o Door Casing 

 

 Bedroom 

o Door Jamb 

o Door Casing 

o Baseboard 

o Window Sill 

o Window Sash 
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 6 Facility Support Services, LLC 

 

o Window Trim 

o Window Well 

o Closet Door Casing 

 

 Master Bedroom 

o Door to other bedroom 

o Door Jamb 

o Door Casing 

o Window Sash 

o Closet Door 

o Closet Door Casing 

o Shelf Support 

o Window Sill 

o Window Well 

 

 

 Bathroom (location 13) 

o Door Jamb 

 

 Den/Studio 

o Window Sill 

o Window Well 

 

 Bathroom (location 15) 

o Door  

o Door Jamb 

o Door Casing 

o Window Sill 

o Window Trim 

 

 Living Room (location 18) 

o Window Trims 

o Window Sills 

 

 Kitchenette 

o Window Sill 

 

 Garage 

o Clapboard 
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 7 Facility Support Services, LLC 

 

Non-Intact Materials 

 A copy of the Gilbertco Lead Inspection Report is provided in Appendix E.  

Following the HUD Lead-Safe Housing Guidelines, non-intact materials should undergo 

interim measures to abate the hazard.  Non-intact lead containing materials have been 

identified as the following: 

 Exterior 

o Threshold 

o Column Base 

o Porch Flashing 

o Ceiling  

 

  Walk Through 

o Door Jamb 

o Door 

 

 Living Room (location 8) 

o Window Trim some 

o Baseboard 

 

 Front Right Bedroom 

o Door Jamb 

o Door Casing 

 Master Bedroom 

o Door to other bedroom 

 Bathroom (location 15) 

o Door  

o Door Casing 

o Window Sill 

o Window Trim 

 

Demolition Materials 

 When toxic wastes are land disposed, contaminated liquid may leach from the 

waste and pollute ground water. Toxicity is defined through a laboratory procedure called 

the Toxicity Characteristic Leaching Procedure (TCLP) (Method 1311).  The TCLP helps 

identify wastes likely to leach concentrations of contaminants that may be harmful to 

human health or the environment.  There are no areas that tested positive for lead 

(regardless of intactness) that are proposed for demolition. 
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 8 Facility Support Services, LLC 

 

VI. Conclusions & Recommendations 

 When the structure is renovated, all removed debris should be sent to an 

appropriate landfill for final disposal following all appropriate regulations.  Any work 

involving lead-containing paints should be conducted under the EPA’s RRP Renovation, 

Repair and Painting Rule.  Any material discovered during renovation activities which 

have not been included in this survey must be presumed to contain asbestos, lead and 

PCBs until such time that the material can be evaluated and sampled.   

Asbestos – Asbestos containing materials (>1% asbestos) were identified in one of the 

materials proposed for renovation or demolition: 

 Black roofing tar – Front Porch 

PCBs - Two suspected PCB-containing materials were identified in proposed renovation 

materials and sampled.  Laboratory data indicates that the PCB content of the sampled 

materials was below detectable levels (<0.80 ppm),   therefore was below the 1 ppm 

action level for PCBs.  No further investigations or special disposal requirements (for 

PCBs) are required for these materials. 

Radon – Levels of radon were identified in the basement of the residence at a level of 3.0 

pCi/L, below the EPA action level of 4.0 pCi/L.  No further work related to radon will be 

required. 

Lead - Following the HUD Lead-Safe Housing Guidelines, the non-intact areas should 

undergo interim measures to abate the hazard. The following areas were non-intact as 

well as testing positive: 

 Exterior 

o Threshold 

o Column Base 

o Porch Flashing 

o Ceiling  

 

  Walk Through 

o Door Jamb 

o Door 

 

 Living Room (location 8) 

o Window Trim some 

o Baseboard 
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 9 Facility Support Services, LLC 

 

 

 Front Right Bedroom 

o Door Jamb 

o Door Casing 

 

 Master Bedroom 

o Door to other bedroom 

 

 Bathroom (location 15) 

o Door  

o Door Casing 

o Window Sill 

o Window Trim 

 

There are no areas that tested positive for lead (regardless of intactness) that are proposed 

for demolition.  No further consideration for lead containing demolition debris is required 

for this project. 
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RADON ANALYTICAL DATA 
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Site Radon Inspection Report Date : 

Kevin Bogue

FACILITY SUPPORT SVCS., LLC

2685 State Street

06/24/2014

Page 1 of 1

PC1406240116

Hamden, CT 06517-

UnknownClient:

Test Location: 110 East Rock Road

Individual Canister Results
Norwalk, CT 06851-

2313456Canister ID# : 
Canister Type : 

Radon Level : 

Test Start : 
Test Stop : 

Location : Basement

06/20/2014 @ 11:25
06/23/2014 @ 10:55

3.0 pCi/L

Charcoal Canister 3 inch

Analyzed: 06/24/2014 @ 11:19

Received: 06/24/2014 @ 16:38

Error for Measurement is: + 0.2 pCi/L

The reported results indicate that radon levels in the building tested are below the United States Environmental Protection 

Agency (EPA) action level of 4.0 picoCuries per liter of air (pCi/L).  The EPA recommends retesting if your living patterns 

change and you begin occupying a lower level of the building, such as a basement or if major remodeling is done. 

General radon information may be obtained by consulting the EPA booklet:  A Citizen's Guide to Radon 

(www.epa.gov/radon/pubs/citguide.html).  To request a copy or for further information, please contact your state health 

department.  The EPA maintains a radon information website, including copies of its publications, at 

www.epa.gov/iaq/radon.

For New Jersey clients: Please see the attached guidance document entitled Radon Testing and Mitigation: The Basics 

for further information.

For New York clients: If the radon level of one or more testing devices is equal to or exceeds 20 pCi/L please contact the 

New York State Department of Health, Bureau of Environmental Radiation Protection, for technical advice and assistance 

at 518-402-7556 or toll free1-800-458-1158.

PLEDGE OF ASSURED QUALITY

All procedures used for generating this report are in complete accordance with the current EPA protocols for the analysis of radon in air   

(EPA 402-R-92-004).  The analytical results relate only to the samples tested, in the condition received by the lab, and that calculations 

were based upon the information supplied by client.  RTCA and  its personnel do not assume responsibility or liability , collectively and 

individually, for analysis results when detectors have been improperly handled or placed by the  consumer, nor does RTCA and its 

personnel accept responsibility for any financial or health consequences of subsequent action or lack of action, taken by the customer 

or it's consultants based on RTCA-provided results.  

NRSB ARL0001

NYS ELAP ID: 10806

PADEP ID: 0346

NJDEP ID: NY933

NJ MEB 90036

FL DOH RB1609Radon Measurement Specialist Laboratory Director

2 Hayes Street, Elmsford, NY  10523

                    www.rtca.com                         
     (914)345-3380

 FAX (914)345-8546

NJ MES 11089

Andreas C. George Dante Galan
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ATTACHMENT B 

 

ASBESTOS LABORATORY ANALYTICAL DATA 
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com wallingfordlab@emsl.com

241402349
CustomerID: FSS93
CustomerPO:
ProjectID:

EMSL Order:

Attn: Kevin Bogue

Facility Support Services, LLC

2685 State Street

Hamden, CT 06517

Received: 06/20/14 4:40 PM

22214-1379 (110 EAST ROCK)

Fax: (203) 248-4409
Phone: (203) 288-1281

Project:

6/24/2014Analysis Date:
Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

20140620-22214-
1379-S1A
241402349-0001

Attic - chimney 
grout (bricks)(grey)

Gray None Detected

Non-Fibrous

Homogeneous

Quartz35%
Non-fibrous (other)65%

20140620-22214-
1379-S1B
241402349-0002

Attic - chimney 
grout (bricks)(grey)

Gray None Detected

Non-Fibrous

Homogeneous

Quartz35%
Non-fibrous (other)65%

20140620-22214-
1379-S1C
241402349-0003

Attic - chimney 
grout (bricks)(grey)

Gray None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

20140620-22214-
1379-S2A
241402349-0004

Attic - white 
cement @ roof

Gray None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Quartz35%
Non-fibrous (other)65%

20140620-22214-
1379-S2B
241402349-0005

Attic - white 
cement @ roof

Gray None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Quartz30%
Non-fibrous (other)70%

20140620-22214-
1379-S2C
241402349-0006

Attic - white 
cement @ roof

Gray None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

20140620-22214-
1379-S3A
241402349-0007

Exterior- behind 
siding - grey paper

Brown None Detected

Fibrous

Homogeneous

Cellulose98% Non-fibrous (other)2%

1Test Report  PLM-7.28.9  Printed: 6/24/2014 3:21:34 PM

Gloria V. Oriol, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 06/24/2014  15:21:34

Kristin Lopez (12)
Santino Ferraro (6)
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com wallingfordlab@emsl.com

241402349
CustomerID: FSS93
CustomerPO:
ProjectID:

EMSL Order:

Attn: Kevin Bogue

Facility Support Services, LLC

2685 State Street

Hamden, CT 06517

Received: 06/20/14 4:40 PM

22214-1379 (110 EAST ROCK)

Fax: (203) 248-4409
Phone: (203) 288-1281

Project:

6/24/2014Analysis Date:
Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

20140620-22214-
1379-S3B
241402349-0008

Exterior- behind 
siding - grey paper

Brown None Detected

Fibrous

Homogeneous

Cellulose99% Non-fibrous (other)1%

20140620-22214-
1379-S3C
241402349-0009

Exterior- behind 
siding - grey paper

Gray None Detected

Fibrous

Homogeneous

Cellulose98% Non-fibrous (other)2%

20140620-22214-
1379-S4A
241402349-0010

Exterior- behind 
siding - black paper

Black None Detected

Fibrous

Homogeneous

Cellulose55% Non-fibrous (other)45%

20140620-22214-
1379-S4B
241402349-0011

Exterior- behind 
siding - black paper

Black None Detected

Fibrous

Homogeneous

Cellulose60% Non-fibrous (other)40%

20140620-22214-
1379-S4C
241402349-0012

Exterior- behind 
siding - black paper

Black None Detected

Fibrous

Homogeneous

Cellulose50% Non-fibrous (other)50%

20140620-22214-
1379-S5A
241402349-0013

Exterior- rear 
porch - white caulk

White None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Ca Carbonate20%
Non-fibrous (other)80%

20140620-22214-
1379-S5B
241402349-0014

Exterior- rear 
porch - white caulk

White None Detected

Non-Fibrous

Homogeneous

Cellulose<1% Ca Carbonate5%
Non-fibrous (other)95%

2Test Report  PLM-7.28.9  Printed: 6/24/2014 3:21:34 PM

Gloria V. Oriol, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 06/24/2014  15:21:34

Kristin Lopez (12)
Santino Ferraro (6)
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EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492

Phone/Fax: 203-284-5948 / (203) 284-5978
http://www.EMSL.com wallingfordlab@emsl.com

241402349
CustomerID: FSS93
CustomerPO:
ProjectID:

EMSL Order:

Attn: Kevin Bogue

Facility Support Services, LLC

2685 State Street

Hamden, CT 06517

Received: 06/20/14 4:40 PM

22214-1379 (110 EAST ROCK)

Fax: (203) 248-4409
Phone: (203) 288-1281

Project:

6/24/2014Analysis Date:
Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 

Polarized Light Microscopy

20140620-22214-
1379-S5C
241402349-0015

Exterior- rear 
porch - white caulk

White None Detected

Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

20140620-22214-
1379-S6A
241402349-0016

Front porch roof - 
black tar

Black
Non-Fibrous

Homogeneous

Chrysotile4%Cellulose4% Non-fibrous (other)92%

20140620-22214-
1379-S6B
241402349-0017

Front porch roof - 
black tar

Black
Non-Fibrous

Homogeneous

Chrysotile5%Cellulose3% Non-fibrous (other)92%

20140620-22214-
1379-S6C
241402349-0018

Front porch roof - 
black tar

Black
Non-Fibrous

Homogeneous

Chrysotile3%Cellulose<1% Non-fibrous (other)97%

3THIS IS THE LAST PAGE OF THE REPORT.Test Report  PLM-7.28.9  Printed: 6/24/2014 3:21:34 PM

Gloria V. Oriol, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 06/24/2014  15:21:34

Kristin Lopez (12)
Santino Ferraro (6)
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LEAD BASED PAINT INSPECTION

REPORT OF FINDINGS

OF:

110 EAST ROCKS ROAD

NORWALK, CONNECTICUT

DATE:
June 20, 2014

PREPARED BY:

GILBERTCO LEAD INSPECTIONS LLC

287 MAIN STREET
ANSONIA, CONNECTICUT 06401

55



---- GILBERTCO
LEAD INSPECTIONS, LLC

"LEAD BASED PAINT SPECIALIST"
June 20, 2014

Job 9928-10-110

Kevin Bogue, LEP, CHMM
Facility Support Services, LLC
2685 State Street
Hamden, Connecticut 06517

Re: Lead Based Paint Inspection: 110 East Rocks Road, Norwalk, Connecticut

Gilbertco Lead Inspections LLC performed a limited XRF inspection for the presence of lead
based paint at 110 East Rocks Road, Norwalk, Connecticut. The inspection was requested by
Facility Support Services in response to planned renovations to the site by State of Connecticut
Department of Housing Community Block Grant Disaster Recovery Program.

The site inspected consists of single family, two story home built about 1922. The home is in
good repair and enjoys excellent housekeeping. There are no children under the age of six
currently residing here.

In accordance with HUDIEPA guidance issued June 26, 1996, the Scitec Map 4 Spectrum
Analyzer was used in the "Unlimited" assaying mode. This enables the equipment to accurately
determine whether the result is "Positive", above the 1.0 mg/cm2 action level or "Negative",
below the action level regardless of precision or operator bias. In accordance with the above
guidance, values of 0.91 mg/cm2 through 1.19 mg/cm2 are considered "Inconclusive", meaning
the value level of lead in paint was so close to the 1.0 mg/cm2 action level that further analysis
by XRF would not result in a "Positive" or "Negative" answer. Only laboratory analysis of the
paint film can determine actual values in this range. Chip sampling of inconclusive was not
included in the scope of this report, therefore, any results above 0.9 mg/cm2 are considered
positive. Results are arranged floor plan style with the substrate and condition noted. Orientation
of rooms places side 'one' as street side, with side 'two' to the left, side 'three' opposite, and
wall 'four' to the right. Rooms were tested in a clockwise pattern.

287 Main Street

Ansonia, CT 06401

203-732-2615 - FAX 866-437-8191

Toll Free In CT Only 1-800-959-298556



In regards to the above mentioned property, several lead based painted surface sand lead based
paint hazards were identified. A lead based paint hazard is "any condition that causes lead
exposure to lead from lead-contaminated dust, lead contaminated soil, or lead-contaminated
paint that is deteriorated or present in accessible surfaces, friction surfaces, or impact surfaces
that would result in adverse human health effects ... ". ( EPA Lead Hazard Reduction Act of
1992- Title X) These areas, identified in the following report, can be brought back to an intact
condition using lead safe practices and repainted with a good quality paint or a state approved
liquid encapsulant. Several areas were found to have lead based paint but are currently in an
intact condition. These areas should be placed on a lead monitoring and maintenance plan
(attached). In April 2010, a new EPA regulation requires that any contractor who disturbs more
than six square feet of painted surface per room or does window replacement must be certified as
a Renovate Right Contractor. Homeowners are allowed to do their own renovation but are not
exempt from providing renovation notices or posting informational signs. Further information
regarding Renovate Right may be obtained at www.epa.gov/lead/pubs/renovation or by calling
the National Lead Information Center at 1-800-424-LEAD (5323).

Lead in dust was not included in the scope of this report. Only laboratory analysis can insure that
no lead dust hazards remain after renovations or from everyday use of the home.

Although soil was not tested for lead, it can be presumed positive unless proven otherwise.
Vegetable plants should not be planted near the perimeter of the house or in water runoff areas.
Children should not be allowed to play in bare soil areas adjacent to the house. Asphalt, bushes,
mulch, or good quality grass covering are acceptable deterrents. These deterrents are in place.

This lead inspection report should be disclosed to future tenants and lor buyers in accordance
with Title X ( copy enclosed).

Please feel free to call if any questions arise,

~Pn~~
Maureen Monaco
Director of Operations
Consultant Contractor #270
Lead Inspector Risk Assessor # 1172
Lead Abatement Supervisor #2383
Lead Planner/Project Designer #2152
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CERTI FICA TION

LEAD IN PAINT RESULTS

AGENCY: GILBERTCO LEAD INSPECTIONS LLC

287 MAIN STREET

ANSONIA, CONNECTICUT 06401

PROJECT ADDRESS: 110 EAST ROCKS ROAD

NORWALK, CONNECTICUT 06851

PROJECT NUMBER: 9928-10-110

TEST DATE: JUNE 20, 2014

REQUIREMENTS: CHAPTER 7 HUD GUIDELINES

LEAD INSPECTION- SURFACE BY SURFACE

INSTRUMENTATION: SCITEC MAP4 PORTABLE X-RAY ( BRUKER HANDHELD)

FLUOROSCOPE SPECTRUM ANALYZER

(XRF) COBALT 57 SOURCE

REPORT MEDIUM: MG PB/CM2 (MILLIGRAMS OF LEAD

PER SQUARE CENTIMETER)

CALIBRATION: TO MEASURE LEAD K-SHELL EMISSIONS.

FACTORY CALIBRATED WITH HUD APPROVED

REFERENCE STANDARDS. CALIBRATION FIELD

CHECKED HOURLY AS RECOMMENDED BY

MANUFACTURER

OPERATORS CERTIFICATION: LEAD CONSULTANT CONTRACTOR-CC270

LEAD INSPECTOR RISK ASSESSOR- IR 1172

LEAD ABATEMENT SUPERVISOR- 2383

I hereby certify to the best of my knowledge and capabilities that this report reflects the true

lead content of the surfaces tested in this report on this date.

58



110 East Rocks Road, Norwalk, Connecticut

June 20, 2014

RoomType I Room# Iwa_l!_i!:component . _. _. :SUbstrate Icondition_.+- __
.- .. ---.- --t-- . +---. - ..- - ---r'- -

calibratiC>_r1_.__+-_--+- • . _ ..__ . _ ..i --t-- -
---I lr-lTFrontDoor IWood !lntact-···-io.07INegative

__ .._.. _. ~! _ ~~~;:""'~:';'1'1!!;i:I£1!'~_, ! ~=i~_
Exterior *-ik~~rlL __ .._. _I Wood Intac_!_ _. -+ ~(illNegative ..
Exterior _. _ _j 1. _ _!jWall _ ~ood Intact__ ._. ~'_ -0.07 i Negative_
Exterior 1 11Porch Floor I Wood ! Intact ! 0.11 Negative
••••• 1 1_._.'.• \ .... ' '_.' r: N••••
.••••••. 1 .....$,_tll.·· :• ." LIa'.IJ.'"

~:~:~::~- .. - ! -it- --~m~:;;u~~ :~:~-.'-1--~:~j*:::i:~:..••.• 1, NJ' .••••••
•••••• r J. ~ •• ·.••• fill
Exterior 1 i 1[Overhang I Wood [Intact -0.011Negative

1 *~~.!•.;. ,.<·iI;: ••••. ~j'~n U.It._
1! 41Wall jWood [Intact 0.33INeg~tive

~I !i~!~ 2;' 1~~ h'e -~I=e
1 -,411" : .1I1i.' " -llt1Un': . ,........,
1 •••••.••••. . . .., . ·1lIit W •.••••.

Exter~O_l'___ +-. __!_[ _ ~~~r casin~ ~;;Od ._._ii~t~~t __ + 0.5~egative _
. - -. --. _ -!L -.i,Thresho~ _ _ _ _ Wood ---+ Non-intact _ I O.7:~egative __

Exterior_"'_'_r __ ~ _~oor __ IMasonry __!Jon-intact r-0.17
I

Negative_
Exterio_l"_ _. -L-.!_ _.4ICeilinL __ .._._!Woor}__!lntact . __ i_0.58 Negative_-.
Ex!erio_l'_ _.. _ t-- ..!L ._~verhang ~upport _ ~ Wood_. Jlr!tact __ .L. -0.961Nega_ti_ve__ --1

~xterior_ __ . _1l_~Fasc~ _. _ _ :Wood --+Non-intac!_-+_o.23~gati~ ..
Exterior I 1 i 4·Soffit :Wood .Non-intact I 0.2~~egative
Exterior~- L_l!- ~TrilTl__. __ . =_lWood 1on-intact T. 0.5!Negative_.
Exterior 1 4!:lapboar~ .'. iWood I Intact i -O.32lNegative

: :1•• ,··;·<'·,iii;jll S&
1 i 3 Clapboard IWood ! Intact 0.6S1Negative

1 :.•...~•.]:..•.•.~~;.~I.:.r..~.,.~..~.I.~.J_.. .' />:~.~.:.'.\.!.L.v.d.•.~.;: <.i:.· •. L.I.!'.l!~.·~. 1.,,'''.''1 . .' '. ".. ... u ." •• PH.. .. • ••• tl~Ji.I.jI
Exterior i 3Icl~Pboa~d.. . !VVOOd. [Non-intact '. 0.211Negative

1. 1:""."11.. . -~'''ti!_.:.<rM_.· .,ga,.",,,.
Exterior I 11 31Green Trim I Wood INon-intact 0.91Negative
Exterio-r.---"'-j- ·-il-.~.2.1 ..CI·apbo~rd.__ •• ·-·- -. IWood '. [Non-intactl --O.17TN~gative'
••••••• 1. ·1.'".iJ~·~".,•. . illi., .r'~1iit ~ "'tciJlf!t
.....,. .' 1 .,.,......... '.-.••... ":IIfIj: ••••••
Exterior . --t- _!! _ itFlo~'r-~ ...- -.=. . .__ . Iw~;~ J0ta~'~ _ --l -0.5*~gative . _
Exterior . 11 31Door IWood I Intact I 0.29!Negative-'-"-'-'--;-I-'~'--'---'-" -"~.--- '--' - --.- '--"-
Exterior 11 3 Door Jamb i Wood [Intact I -0.63 Negative

Gilbertco Lead Inspections LLC,287 Main St., Ansonia, CT06401
1
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110 East Rocks Road, Norwalk, Connecticut

June 20, 2014

Exterior 31Threshold Wood Intact -0.04 Negative
----- - -- - ,--- - - -- ----j

Exterior 11 3! Door Casing j Wood 1Intact 0.05 Negative
--- -- , -- ---+-- ---,-- ---- -----r--

Exterior ~ _____!l_ ______ijClapboard IWood _~a~ __ +_ -0.2sl'Neg~iV_e__

Exterior 1 1 ~Iapboard Wood I Intact ,0.06 Negative

E_xterior --r-- -l~i- 2,Wall = j-wo~-llntact- j O.lJNegative

,1 2lpo,stf~Olumn ..•. > .[Wood>/.i,ntact. . . 0.39INegative
:& 1,:••••... _ . ~i~;~_;:~~JiIi~~~;~~~IiiI;dJ.."'-I~'"

I .. ' •..•. ........•...•••.•• . _ ....••.•..•.•.• !=:E_ ..._+. ~I !=~aSing· .~~:<;=...1 ·e[:::r
Fron.t_Entry. _.-t---~-L_._4IWall-uppe_r__ . ISheetrk _ .llntact ~_ _().72INegat.iye _

Fr~nt Ent_ry ~ __ ~ 41Chairrail_ __ ~oE.<!__ __:Intact +--O.23 Negative

FrontEntry 1 ..._2_j __ 4Ivvall-low~ . . !Wood __l_I_rl_!a~ L.0.2!Negati~_

Front Entry ..--r-.. 21 4 i Baseboard ... :Wood Intact --+- 0.361Negative

Front Entry..-.--I ---2! -- 3Iw~II-.UPP;;:-- --. - ~~etrk Iintact--.-- : -•.-.-0.31

j

Negative-

FrontTntrY =+_ 2 --3IChairrail -= - '~e~-llntact--- _J_ O.O~.Negative

Front Entry , 2 31Wall-lower. . . ! Wood llntact I 0.01 i Negative

Fro~t Entry =-_-i-- _21 _ - 31Baseboard ~=-;Wood_-----+lntact_ !. 0.25!Negative_--_

Front ~ntry I ~ __31 Closet Door __ __ _ IWood _~ntact _ 1 -0.191Negativ~

Front Entry 1 2! 31Clo Dr Csng Iwood [Intact ! 0.011Negative-...-----.-----r- -- ~- ----t---- -- -- - --+--. --.~. ---.- ---~- ---r---.--

:~~~: ~~:~ -----t -- ~I - ~i~~::;S~rt-~ :~~~:. I:~i:~:-=- I -0~~~1~:::::;:__=_
I ; !., I

•. Iii . I

.•••• I, .i'.".... ,W.,' ;_' , •..• , •• Ilt.
_l<itch~n__ __ __~ 4IDoorCasing ~'Wood _ Iintact_ ---+ _____Q_.811Negativ_e_

Kitchen 31 VWali ISheetrk~ntact I 0.04iNegative

-Kitch~n _ - T- 3 4] Baseboard _ =- = j Wood ! Intact - ~=0.571 Negative--

Kitchen___ L, ____l_ 11Cabine_!_ ----f,0'oOd ~tact_ ._i_____j)·14 1Negative
Kitch~ __ --+-.iL- __1ICabinet ----i-VVood ,Intact.. -0.18INegati~

Kitchen . 31 1!Ceiling ISheetrk!lntact I 0.06!Negative

Kitchen - _. -1-3 t--11 Window-Sill -_ _j_Wood -iintact- -r 0.84lNegati~

Kitchen - • -.3I___ 11Wind()w S~sh- . -f!'!-!!Od . Iinta-c-t__ --=-_ 0.851Neg~tive=
Kitchen .. _ .. __ 1 __ ~+-__1:WindowTrim . . 'Woo_cl__~tact . j_O.07iNegativ~ __

Kitchen _. __l=.__ 3_· 2(Cabinet __ ~Wo~ _j_!_ntact__ +' _-Oiliegative _

~::~~:~-.---r----{I. ~i~~,~.__-_-_ :~:::k i~:~·:~::;_·I . 00~:1~:::::~:_
Kitc_h~ -J-- _3___ 31Wa_1I .. __ _ ___JSheetrk Iintac_!_ _ __J_ ____()_.66[Negative_

Kitchen .__+- _ _3~I_..____ll Floor__ ____. _ :Wood ~tain/varni~ ~0.171 Negative__

3 i 3 i Closet Door Wood: Intact i -0.38 i Negative

~:8:.. ~~11;;~
t 41 llwall_-=-= ,Sheetrk. ;In~_._: 0.281 Negative...

Breakfast Area 41 1,Baseboard iWood llntact I 0.13 Negative

Gilbertco Lead Inspections LLC,287 Main St., Ansonia, CT06401
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110 East Rocks Road, Norwalk, Connecticut

June 20, 2014
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110 East Rocks Road, Norwalk, Connecticut

June 20, 2014

~iiiii'----"71iifiiiii..-n
Living Roo!!l_ _J_
Living Room .

Gilbertco Lead Inspections LL(, 287 Main St., Ansonia, (T 06401
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Bedroom

110 East Rocks Road, Norwalk, Connecticut

June 20, 2014~~~---u)----nIt
111
D

u
11

" , ,

:~~~::~ --- i -- ~~ I -~I Wood -fr~~:~~--_--+-----+--.!::'._-----1

11, ...-~·fMItJCI,_/ .--•• y>~;"..-c,l.MiI1l;.c.~M~.. " ~; ••••• _
Bedroom 11 i 41Closet Door IWood 'Intact : 0.48 Negative-_. -"_-=_gJ._' *eiling =-= ~trk ~ct_", -0.09INegativ~ __

, I' .

••••• ••• ••• ·d :. :.~!tl!~cl'r't!=
Master Bedroom I 12: 4iWali' - --- ISheetrk 'Intact 0.04iNegative

MaS~BedrO()~C 121= llCloset Door~= jWOOd-IIrrtact -_ ~0.14 Nega_t_iv_e.. -.i

Ma.ster Bedroorl"l__j_ .._gl-. 1: Door Casing .. __,!!ood _---+~~tact _'.' _. _~.13' Nega..t_i_v_e--1
Master Bedroom I 12. 1 i Wall I Sheetrk _ _J!rltact j 0.23 Negative
MasterBed~OOm--1 --121 ~3lwaJI === _.Sheetrk _ ~ct -_ -, _ --O.!l!'Jegative-
Master Bedroom -+- _1~ ~jWall __ ._. . ISheetrk 'Inta~_~! _j~.211_Negative
Master Bedroom' _12t-. 2! Door Casing to laundry ISheeti!_ l!!!!~~_-_l_ _Q~ Negative_--I

Master Bedroom _1~. 3Iwall __. ._ Sheetrk---tlntact _._ +- O.37INegative_ ..
Master Bedroom 121 .2!WindOWTrim. ;~OOd 'Intact • O.41jNegative

11 ''''wl'llit . .111._.,b@t ua ••••
Mast~r Bedroo_ll'l_ t-.. __I2~1 _ ._ 41wall in-BR~_.__ ·iSheetr~i.'ntact_· ._ ~ O.4*egative _._
Master Bedroo.r!l_· _1&_ _4.Baseboard. _._ ----+- Wood ._~lnta~!_ _ _j_q.83'Negative
Master Bedroom I 121 11Floor '. jW?od ••.•. [Stain/varnish i 0.221 Negative

11 J '., .' - .__, ..\".;".~ <,Ill.. ....,' ••• "
11 ,_.. . :,\~:.{ijl-;--·--,.Iftj]i-. ..,._
121 3iSheif . . l\A1ood.. I.Intact -0.131 Negative
H 1~"'cIH_ .:J•••••• -;~_ .'.-I!iII. .&&1" •••
12 - 3IRadi~t~< • '. - !Meta'! 'Inta~t -O.16[Negathte

-.....',,". 11 ,l.4.U_... ..... _.. -:..... Ulfl,r..-
'.. >.......................... II :•• ,MWttt. COl_ i'C'-«'- Jt.- •.••••••• ' ._
Master Bedro()I"Tl___1_ ____!_2! _3lWindowTrill'l_ - _. -_[WOod_ .. llntact- _--i_O.22INegat~~

:::;:::_~_;_L ~I!. ~I::~board ~_- I~::~k !:~::~-=- ! .. ~:~~I~::::;~:_'_
Maste r Bedroom! 12 I . 2 [.VVa1l :Sheetrk ,Intact ' o.s*egative
Master B~dro()m ·1'. _ 12i ._2_~!~ing === -r~trk ! Intact - =-t- -0.09. Negativ~_
Master Bedroom ..-+-_ _l~_.!LW~ __ ._._._ ~heetrk_~lntac_t +__0._3_6-+I--'"'-- --1

-- .._._-_1 ---=-::1._-L---.-. '- ..-- '---i---.- +__~---
Bathroom I 131 2jDOor.... .... ..•WOOd. I. Intact 'O.14iNegativeB I........... .....""'.. .1. ..·.Itt..••=:-1-m_~~~~k1e~I-~-:-~~~---~

13 i I I Sheetrk

Gilbertco Lead Inspections LLC,287 Main st., Ansonia, CT06401
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110 East Rocks Road, Norwalk, Connecticut

June 20, 2014
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110 East Rocks Road, Norwalk, Connecticut

June 20, 2014

Apt- Rear Entry__ -rr-: _ _!_6L__ ~Door Casing ~ood _~tact ~9INegative_
Apt- Rear Entry ! ... ~ .. 31Wall iSheetrk_llnta~ __ ~_0.23fNegative_
Apt- Rear Entry -L--~ _ 21Radiato_l"__ I Metal_ ~tact. __ .' ___Q._43.Negative
Apt-~a_l"_Entry i 16t- _~as~board ._._ !Wood llntact ---f -0.48INegativ~_._
Apt- Rear Entry__J __ 1§+_._lJCabmet ._~ood_ fhrtaC!___ _j___ 0.4INegativ~
Apt- Rear Entry _L_ ___!?' _ ~Wall_. ISheetrk Ilntac!._ _ ! -0.06jNegative __
Apt- Rear Entry I _16 t. ll_Wall_ 1Sheet_l!___.Intact __ . 1 0.341Negative _
APt-~a.!!ntry_~I 1~ _ ___!lwa_II . . [Sheetrk ~ta~_. _I __:Q.28!Negative _
Apt~earEntry 1 ~--2j_[)oor~m_E_-.---~WOOd _j!r!tact i---=o.37~egative_
-.----- --'----_j_--.---- 1 ' ·--+-·---f-----

Bathroom .__ ._!Zj_._#?oor __ ..__ .__ ..,Wood__ ~tact_. __ l- O.OiLNegativ~_
Bathroorl'l___ ., _ _!~_ ~ Door Casin~ . ! Wood_ -+lntaC!___ + _..g. 06 1 Negative _
Bathroom_._ ~ __ l~ _ _l_IWall .__ ---rwoo~_ ,lntaC!___ . ' _0.17j_Negative_
Bathroom J___!7' __ 3Iwau_. IWoo~_:lnta~ __ ~ __Q._2Zj_Neg~a_tiv_e_--;
Bathroo"!!_ _. __+-__ _!?t 2TRadiator_._ _ _ _ !wOOd _ IlntaC!___ -+ _0.47~egative _
Bathroom ! 17 31Window Sill i Wood Irntact 'O.§ Negative
Bathroom----1-' - -17'- 3 iWindow Sash- -·-=rWood!lntact --. T 0.-16, Negative --
Bathroom _==-+_-171 - ~WindowT~im -=_=--_~oOd_ IIntact_ = 1 0.761Negative =
BathroolTl____ t-_17r-- ~Wall .__ ----t-Sheetrk llntact__ _J _ _Q._6~egative __
Bathrooll'!_._. _+-_.17 i 1~~. __ ._ _._~Sheetrk ---+ Intac_!___ + _:Q.~ Negative__
Bathroom __ _ -t - 17 i - ~~ilinL_. ;Sheetrk ----i Inta~ ---+_~O.l.!LNegative

, I, I
-- - -------,------j-- -, - ..----.----- .. --.--+------ --1---·-

LivingRoom I 18 i 11Wall 1 Sheetrk llntact -0.2 Negative== ,.:: t_~,,:.t~llltc:,m, .,==
_LivingRoom_ ._.~I_._18! __ lj_1!adiator__ . 1 Me~ _~act _ _._ j_ 0.631Negative
LivingROOm_._ L _181 _~Ioset Door ~ood [Intact L- -0.23!Negative_
LivingRoom L_181_~Clo DrCsng ;Wo~ i Intact .L___Q.5~Negati~_
LivingRoom_ , l~L _ ~cabinet __ ._. __ :WOOd ~tact ~_Q-!+Negatj~ __
Lh/ing_Room--+--~L _~-Eeilin_g__ .__ _ ISheet~ ~ntact __ -1- __Q._~egativ~
LivingRoom__ +._ _!8~1 _.~She_l!_Support_. _. ___l_WOOd_---+lnta~!___ +-----=-Q..!J.Negati~._._
LivingHoolll . 181 2J\Afall.. .. ..•• .., 'Sheetrk i Intact -0.031, Negative== ::. :a:.> zmirlft., .• · .==
LivingRoom.. ! __ 1~_ ..31Radiator _. _j Metal__ llntac!._ __ l_O.13~egative __
LivingRoom __ ! _ _18 _~Wall lSheetrk_l_I_rl_tact J__j)_.28~egative_
LivingRoom 1 1~+=. 11Ceiling . iSheetrk Intact L -0.07 I Negative
LivingRoom . ~I -18 •. -3IDoorCasi~--- -~IWOod-· Intact--~ D.43iNegative-
LivingRoom·----r--1B1--3fr:)oor Jamb IWood Intact-- L'·-o.oiINegative-

------t---··r- -~.-.---.-.---- --.-._.__ ___ -.~_
Ii: i I I- T --r---~-------~'- ..--____r_-----~ ---~------
, 19

1 2[Wall .. I~heetrk !Intact ! 0.33lNegative*' •• JI •• f. ..:•..........fuut '1.11>'1.111'1
Kitchenette ...__ 1__ 19 i _ ~IWi·nd~w Tri~ .:.: WO~d_ }!;_1:act__ ~i_.0.241 Ne~;tiv~._
Kitchene~ __ !__1.gr__ ~Window Sash ~ood_. jl_ntac!__--+-_Q.l8TNegativ~.
Kitchenette_--t-- 0[-- ~Radiato_!__ .._ i Metal_ ~tact___ t-~~ Negative
Kitchenette __ +-' ..._~+-_ 1;Ceilinj_ __ I Shee't_l!_ ! Intact_._. _ _;_ _Q._22.Negativ~
Kitchenette i 19' 4TClosetDoor 1Wood Intact '0.15 Negative

Gilbertco Lead Inspections LLC,287 Main St., Ansonia, CT06401
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110 East Rocks Road, Norwalk, Connecticut

June 20, 2014

Kitchenette ~ 19 _ ~Wall _.ISheett!_ ~aE_ ~I_-_1_~gativ~
Kitchenette _ ---l _ _!9 L. -3T,Cabin~_ ~ood ._~.Intact _ __---+ -0.361Negative

I I ' .:

Garage__ ~I-- 21_ 41Clapboard =-=-~woO_cl_Jlntact -----1- -0.-3-71e-,N-eg-a-tive
Garage _ .. . _._2~i __ 4:Doo_l"_ . ~od ._.llntact +--0.2iTNegative __
Garag~ __ .._ T ..__~ 4!DoorCasing __ iWoo_c!_ Intact ;__ 0.44~gative_
Garag~_. _ .._1 _ 2 _. 41window Sill .. _ _IWood . INon-intact ~_Q.?~~egative __
Garag!_ ._1 2L_4Iw~ndow sa.sh__ ._~ood __ INon-inta~_I. 0.421INegat~ve
Garag~ --+-_ 2! _. iLWmdowTnm_ ,Wood. ~tact. __ . ~I_ 0.28 Negatlve_
Garage 2 4[Overhang . . :Wood .._ [Intact i 0.94INegative...•. ~:~1~:JLt!"'i!!:;b"!~~ ~:~e
l!!! •... 1.1_.JltJ,·: cC c, ,.",~,-. ..,.:-

Gilbertco Lead Inspections LLC,287 Main St., Ansonia, CT06401
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MANAGEMENT PLAN

FOR

INTACT LEAD-BASEDPAINT CONTAINING SURFACES

As a homeowner, you should know that painted surfaces throughout this house have been
found to contain toxic levels of lead. These surfaces do not have to be abated as they are
presently intact. Lead paint and lead dust pose a health risk and are espectatly dangerous to
young children and pregnant woman. The inspection report lists areas that contain lead based
paint. Lead paint is presumed to exist on all similarly painted surfaces whether tested or not. If
currently intact surfaces become nonintact then lead hazard remediation procedures must be
invoked.

As the homeowner, you are responsible for observing and monitoring all areas that have been
identified or presume to contain lead based paint. Further testing and possible abatement may
be needed if any of the surfaces are to be disturbed during renovations or if the surfaces become
damaged. Defective surfaces are characterized by cracking, blistering, chalking or peeling paint.
If any of these conditions arise, you should contact a qualified lead abatement contractor, a
Renovate Right Certified Contractor or the local health department. Do not attempt to remove
lead containing surfaces yourself as the lead dust that may arise is extremely hazardous.

As the homeowner, you are responsible for warning all persons entering your home that lead
based paint is present. This includes tenants, visitors, etc. In April 2010, a new EPA regulation
requires that any contractor who disturbs more than six square feet of painted surface must be
certified as a Renovate Right Contractor. Homeowners are allowed to do their own renovation
but are not exempt from providing renovation notices or posting informational signs. Further
information regarding Renovate Right may be obtained at www.epa.qovl!eadloubslrenovation
or by calling the National Lead Information Center at 1-800-424-LEAD (5323).

Children are especially susceptible to lead hazards. As with any lead containing surface, children
should not be allowed to mouth or chew on woodwork. Hygiene practices must include hand
washing before meals.

If any child is found to hov« an elevated blood lead ievel then you must notify the local health
department.
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Disclosure of Information on Lead-Based Paint and/or Lead-Based Paint Hazards
Lead Warning Statement

Housing built before 1978 may contain lead-based paint Lead from paint paint chips, and dust can pose
health hazards if not managed properly. Lead exposure is espedally harmjul to young children and pregnant
women. Before renting pre-1978 housing, lessorsmust disclose the presence of known lead-based paint and/or
lead-based paint hazards in the dwelling. Lesseesmust also receive afederally approved pamphlet on leadpoisoning prevention.

Lessor's Disclosure

(a) Presence of lead-based paint and/or lead-based paint hazards (check (i) or (ii) below):

(i) Known lead-based paint and/or lead-based paint hazards are present in the housing
(explain).

(ii) - Lessor has no knowledge of lead-based paint and/or lead-based paint hazards in the
housing.

(b) Records and reports available to the lessor (check (i) or (ii) below):

(i) Lessor has provided the lessee with all available records and reports pertaining to
lead-based paint and/or lead-based paint hazards in the housing (list documents
below).

(ii) - Lessor has no reports or records pertaining to lead-based paint and/or lead-based
paint hazards in the housing.

Lessee's Acknowledgment (initial)

(c) Lessee has received copies of all information listed above.

(d) Lessee has received the pamphlet Prated Your Family from Lead in Your Home.

Agent's Acknowledgment (initial)

(e) Agent has informed the lessor of the lessor's obligations under 42 U.S.c. 4852d and
is aware of hislher responsibility to ensure compliance.

Certification of Accuracy

The following parties have reviewed the information above and certify, to the best of their knowledge, that
the information they have provided is true and accurate.

lessor
Date Lessor

Date
Lessee

Date Lessee
Date

Agent
Date Agent

Date
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Stratford, CT 06615

80 Lupes Drive

e-mail: cet1@cetlabs.com

Fax: (203) 377-9952

Tel: (203) 377-9984

Hamden, CT 06517

2685 State Street

Mr. Kevin BogueClient:

Facility Support Services

Analytical Report

CET# 4060619

June 27, 2014Report Date:

Project: 22214-1379, Norwalk

Project Number: 110 East Roch

 

Rhode Island Certification: 199

Massachussetts laboratory Certificate.: M-CT903

Connecticut Laboratory Certificate: PH 0116

Florida Laboratory Certification: E871064

New York Certification: 11982

Page 1 of 7
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Project Number: 110 East Roch

Project: 22214-1379, Norwalk

CET #:4060619

Sample ID Laboratory ID Matrix Collection Date/Time Receipt Date

SAMPLE SUMMARY

The sample(s) were received at 4.3 C.

This report contains analytical data associated with following samples only.

20140620-22214-1379-P1 4060619-01 Solid 06/23/20146/20/2014

20140620-22214-1379-P2 4060619-02 Solid 06/23/20146/20/2014

Client Sample ID 20140620-22214-1379-P1

Lab ID: 4060619-01

Notes

Date/Time

AnalyzedPreparedBatchDilution

RL

(mg/kg (As 

Rec))

Result

(mg/kg (As 

Rec))
Analyte Prep Method

Method: EPA 8082A
Matrix: Solid

Analyst: SJPCBs by Soxhlet

PCB-1016 ND 4 B4F2531 06/25/2014 06/26/2014 22:240.80 EPA 3540C

PCB-1221 ND 4 B4F2531 06/25/2014 06/26/2014 22:240.80 EPA 3540C

PCB-1232 ND 4 B4F2531 06/25/2014 06/26/2014 22:240.80 EPA 3540C

PCB-1242 ND 4 B4F2531 06/25/2014 06/26/2014 22:240.80 EPA 3540C

PCB-1248 ND 4 B4F2531 06/25/2014 06/26/2014 22:240.80 EPA 3540C

PCB-1254 ND 4 B4F2531 06/25/2014 06/26/2014 22:240.80 EPA 3540C

PCB-1260 ND 4 B4F2531 06/25/2014 06/26/2014 22:240.80 EPA 3540C

PCB-1268 ND 4 B4F2531 06/25/2014 06/26/2014 22:240.80 EPA 3540C

PCB-1262 ND 4 B4F2531 06/25/2014 06/26/2014 22:240.80 EPA 3540C

Surrogate: TCMX 61.2 % 06/25/2014 06/26/2014 22:24B4F253150 - 150

Surrogate: DCB 57.4 % 06/25/2014 06/26/2014 22:24B4F253150 - 150

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.
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Project Number: 110 East Roch

Project: 22214-1379, Norwalk

CET #:4060619

Client Sample ID 20140620-22214-1379-P2

Lab ID: 4060619-02

Notes

Date/Time

AnalyzedPreparedBatchDilution

RL

(mg/kg (As 

Rec))

Result

(mg/kg (As 

Rec))
Analyte Prep Method

Method: EPA 8082A
Matrix: Solid

Analyst: SJPCBs by Soxhlet

PCB-1016 ND 4 B4F2531 06/25/2014 06/26/2014 22:430.80 EPA 3540C

PCB-1221 ND 4 B4F2531 06/25/2014 06/26/2014 22:430.80 EPA 3540C

PCB-1232 ND 4 B4F2531 06/25/2014 06/26/2014 22:430.80 EPA 3540C

PCB-1242 ND 4 B4F2531 06/25/2014 06/26/2014 22:430.80 EPA 3540C

PCB-1248 ND 4 B4F2531 06/25/2014 06/26/2014 22:430.80 EPA 3540C

PCB-1254 ND 4 B4F2531 06/25/2014 06/26/2014 22:430.80 EPA 3540C

PCB-1260 ND 4 B4F2531 06/25/2014 06/26/2014 22:430.80 EPA 3540C

PCB-1268 ND 4 B4F2531 06/25/2014 06/26/2014 22:430.80 EPA 3540C

PCB-1262 ND 4 B4F2531 06/25/2014 06/26/2014 22:430.80 EPA 3540C

Surrogate: TCMX 56.0 % 06/25/2014 06/26/2014 22:43B4F253150 - 150

Surrogate: DCB 35.7 % 06/25/2014 06/26/2014 22:43B4F253150 - 150 L

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.
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Project Number: 110 East Roch

Project: 22214-1379, Norwalk

CET #:4060619

QUALITY CONTROL SECTION

Batch B4F2531 - EPA 8082A

Analyte

Result RL Spike

Level

Source

Result % Rec

% Rec

Limits RPD

RPD

Limit(mg/kg (As 

Rec))

(mg/kg (As 

Rec))

Notes

Blank (B4F2531-BLK1) Prepared: 6/25/2014 Analyzed: 6/26/2014

PCB-1016 0.20ND

PCB-1221 0.20ND

PCB-1232 0.20ND

PCB-1242 0.20ND

PCB-1248 0.20ND

PCB-1254 0.20ND

PCB-1260 0.20ND

PCB-1268 0.20ND

PCB-1262 0.20ND

64.5 50 - 150Surrogate: TCMX

74.2 50 - 150Surrogate: DCB

LCS (B4F2531-BS1) Prepared: 6/25/2014 Analyzed: 6/26/2014

PCB-1016 0.20 79.8 50 - 1500.798  1.000

PCB-1260 0.20 88.6 50 - 1500.886  1.000

81.2 50 - 150Surrogate: TCMX

83.5 50 - 150Surrogate: DCB

Calibration Check (B4F2531-CCV1) Prepared: 6/25/2014 Analyzed: 6/26/2014

PCB-1016 0.20 97.1 80 - 1200.971  1.000

PCB-1260 0.20 93.5 80 - 1200.935  1.000

101 50 - 150Surrogate: TCMX

91.2 50 - 150Surrogate: DCB

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.
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Project Number: 110 East Roch

Project: 22214-1379, Norwalk

CET #:4060619

Quality Control Definitions and Abbreviations

Internal Standard (IS) An Analyte added to each sample or sample extract.  An internal standard is used to monitor retention

time, calculate relative response, and quantify analytes of interest.

Surrogate Recovery The % recovery for non-tarer organic compounds that are spiked into all samples.  Used to determine

method performance.

Continuing Calibration An analytical standard analyzed with each set of samples to verify initial calibration of the system.

Batch Samples that are analyzed together with the same method, sequence and lot of reagents within the same

time period.

ND Not detected

RL Reporting Limit

Dilution Multiplier added to detection levels (MDL) and/or sample results due to interferences and/or high

concentration of target compounds.

Duplicate Result from the duplicate analysis of a sample.

Result Amount of analyte found in a sample.

Spike Level Amount of analyte added to a sample

Matrix Spike Result Amount of analyte found including amount that was spiked.

Matrix Spike Dup Amount of analyte foun in duplicate spikes including amount that was spike.

Matrix Spike % Recovery % Recovery of spiked amount in sample.

Matrix Spike Dup % Recovery % Recovery of spiked duplicate amount in sample.

RPD Relative percent difference between Matrix Spike and Matrix Spike Duplicate.

Blank Method Blank that has been taken through all steps of the analysis.

LCS % Recovery Laboratory Control Sample percent recovery.  The amount of analyte recovered from a fortified sample.

Recovery Limits A range within which specified measurements results must fall to be compliant.

CC Calibration Verification

Flags:

H- Recovery is above the control limits

L- Recovery is below the control limits

B- Compound detected in the Blank

P- RPD of dual column results exceeds 40%

#- Sample result too high for accurate spike recovery.

Connecticut Laboratory Certification PH0116 New York Certification 11982

Massachussets Laboratory Certification M-CT903     Florida Laboratory Certification E871064

Rhode Island Certification 199

80 Lupes Drive

Stratford, CT 06615

Tel: (203) 377-9984

Fax: (203) 377-9952

email: cet1@cetlabs.com

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.
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Project Number: 110 East Roch

Project: 22214-1379, Norwalk

CET #:4060619

Report Comments:

Questions related to this report should be directed to David Ditta, Timothy Fusco, or Robert Blake at 203-377-9984.

Sincerely,

David Ditta

Laboratory Director

ND is None Detected at the specified detection limit

All analyses were performed in house unless a Reference Laboratory is listed.

Samples will be disposed of 30 days after the report date.

Sample Result Flags:

E- The result is estimated, above the calibration range.

H- The surrogate recovery is above the control limits.

L- The surrogate recovery is below the control limits.

B- The compound was detected in the laboratory blank.

P- The Relative Percent Difference (RPD) of dual column analyses exceeds 40%.

D- The RPD between the sample and the sample duplicate is high.  Sample Homogenity may be a problem.

+-  The Surrogate was diluted out.

*- The analyte has a QC outlier.  Please refer to QC section of the report for details.

All results met standard operating procedures unless indicated by a data qualifier next to a sample result, or a narration in the QC 

report.

Complete Environmental Testing is only responsible for the certified testing and is not directly responsible for the integrity of the 

sample before laboratory receipt.

80 Lupes Drive, Stratford, CT 06615 � Tel: 203-377-9984 � Fax: 203-377-9952 � www.cetlabs.com

 

Complete Environmental Testing, Inc.
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The State of Connecticut Department of Housing   Bid Documents  
Community Development Block Grant  Project# 1379 
Disaster Recovery Program (CDBG-DR)  110 East Rocks Road  
Owner Occupied Rehabilitation and Rebuilding Program Norwalk, CT 
       

MCA Project No.   Summary 
33-262-1379  01 10 00 
 

SECTION 010000 

SUMMARY OF WORK 
 
 
General Conditions 
 
The following provisions are intended to supplement and complement each other and shall, where possible, 
be thus interpreted.  If, however, any provision of the Project Documents irreconcilably conflicts with one or 
more of the following provisions, the provision imposing the greater duty or obligation on the Contractor 
shall govern. 

1. Contractor shall coordinate with Martinez Couch & Associates to schedule a pre-construction meeting prior 
to the commencement of project work. 
 

2. Contractor shall supply all materials (except where indicated), labor, tools, equipment, and supplies 
required to complete the total Project in accordance with the drawings, specifications and other Contract 
Documents.  Prior to beginning Work, Contractor shall list any deficiencies in scope and report to the 
DOH. 
 

3. Contractor shall provide all coordination of all Work with Owner, Owner Vendors, DOH, DOH Agencies 
as required for project completion.  

 
4. Contractor will develop a comprehensive logistics plan for all activities that affect the Owner. 

 
5. Contractor is responsible on a daily basis to submit a Daily Construction Report (DCR) indicating 

subcontractors, total number of people working, description of Work completed that day, total hours 
worked that day, and any major deliveries. 

 
6. Contractor shall secure and pay for a dumpster for all refuse and waste material.  The dumpster location 

will be determined by the property Owner. 
 

7. If required for the Project (as reasonably determined by Owner) Contractor shall erect and maintain dust-
barriers to separate living areas from areas of construction. 

 
8. In the event of a required utility shutdown, Contractor will diligently schedule work with the Owner.  

Contractor will give the Owner Project Manager at least three (3) days advance notice of any proposed 
utility shutdown. 

 
9. Contractor shall comply with all of the legal regulations, including, but not limited to, OSHA safety 

regulations and regulations of municipal, city, local, and other government agencies having jurisdiction 
concerning the Work.  Contractor shall give all notices and comply with all laws, ordinances, codes, rules 
and regulations bearing on the conduct of the Work.  If Contractor performs any Work that is contrary to 
such laws, ordinances, codes, rules, and regulations, it shall make all changes to comply therewith and bear 
all costs arising therefrom. 

 
10. All permits, required for any part of Contractor’s Work, including those to be obtained in the Owner’s 

name, shall be procured and paid for by Contractor. 
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The State of Connecticut Department of Housing   Bid Documents  
Community Development Block Grant  Project# 1379 
Disaster Recovery Program (CDBG-DR)  110 East Rocks Road  
Owner Occupied Rehabilitation and Rebuilding Program Norwalk, CT 
       

MCA Project No.   Summary 
33-262-1379  01 10 00 
 

 

GENERAL SCOPE 

1. Inspect all areas, including those not affected by the repair scope, for damage to the finishes, fixtures, 
appliances, furnishings, etc.  Document and report any and all damage to Owner for acceptance, and to 
DOH for notice, prior to commencing work. 
 

2. Furnish and install any temporary supports or bracing as required to properly complete the work.   
 

3. Provide all floor preparation as required including any flashing, skimming, or patching to provide for a 
suitable substrate for flooring work.   
 

4. Contractor is responsible to detach and reset any items to properly perform all work, including but not 
limited to: trim, hardware, fixtures, door slabs, electrical components, mechanical components, etc. 

PROJECT SCOPE OF WORK 

1. MASONRY 

1.1. Regrout masonry chimney stack. 
1.1.1. Properly reset any loose bricks as required to complete work. 
1.1.2. Properly detach, store, and reset chimney cap. 

 

2. ROOFING 

2.1. Remove and dispose of front porch roof membrane. 

2.2. Furnish and install of membrane roofing including all required flashings on front porch.  
2.2.1. Properly prepare substrate per manufacturer installation requirements. 

 

3. SIDING 

3.1. Repair holes and scratches in wood siding at garage side and rear deck side of the residence. 
3.1.1. Prepare siding for proper finishes including all sanding and scraping as required.  

 

4. FINISHES 

4.1. Prime and paint siding, soffits and trims at garage side and rear deck side of the residence. 

 

5. ELECTRICAL 
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The State of Connecticut Department of Housing   Bid Documents  
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Disaster Recovery Program (CDBG-DR)  110 East Rocks Road  
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MCA Project No.   Summary 
33-262-1379  01 10 00 
 

5.1. Reset all de-icing cables. 
5.1.1. Test system to ensure it is properly working.  

 

6. ENVIRONMENTAL 

6.1. Provide all necessary work, labor and materials required for Section 02 83 13 – Lead Hazard Remediation 
6.1.1. Lead Paint Work Items Summary –  

Room Name Component Abatement Method Comments 
Exterior ( #1) Front door 

threshold 
REM  

Exterior ( #1) Front Column 
base 

LEN  

Exterior ( #1) Rear Porch 
flashing 

LEN  

Exterior ( #1) Rear Porch 
Ceiling 

LEN  

Walk thru ( #5) Door Jamb REM Friction surfaces 
Walk thru ( #5) Door REM Friction surfaces 
Living Room ( #8) Window trim  

( wall 4) 
LEN  

Living Room ( #8) Baseboard 
( wall 4) 

LEN  

Front Right Bedroom 
( #9) 

Door Jamb 
(wall 3) 

REM Friction Surfaces 

Front Right Bedroom 
( #9) 

Door Casing 
(wall 3) 

LEN  

Master Bedroom 
(#12) 

Door REM Friction Surfaces 

2nd Fl Bath (#15) Door (wall 2) REM Friction Surfaces 
2nd Fl Bath (#15) Window Sill & 

Trim ( wall 4) 
LEN  

2nd Fl Bath (#15) Door Casing  
( wall 1) 

LEN  

DCU   To meet reoccupancy criteria 

6.1.2 Lead Paint Work Items Abatement Method Key 
1. REM – Paint Removal 
2. REP – Replace with New 
3. LEN – Liquid Encapsulate 
4. DCU – Dust Clean-up 
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SECTION 013300 

SUBMITTAL PROCEDURES 

PART  1 - GENERAL 
 

1.1 - RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Specification Sections, apply to this Section. 

1.2 - SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 
1. Section 000115  "List of Drawings Sheets”  

1.3 - DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require Engineer's 
responsive action.  Action submittals are those submittals indicated in individual Specification Sections 
as "action submittals." 

B. Informational Submittals:  Written and graphic information and physical samples that do not require 
Engineer's responsive action. Submittals may be rejected for not complying with requirements.  
Informational submittals are those submittals indicated in individual Specification Sections as 
"informational submittals." 

C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and from 
another computer over a network and that serves as the basis for standard Internet protocols.  An FTP 
site is a portion of a network located outside of network firewalls within which internal and external 
users are able to access files. 

D. Martinez Couch & Associates LLC (MCA) is the Project Manager and for this project.  MCA will 
provide technical consultation, review of all materials, and project management.  All references in this 
specification and in all other specifications references, MCA is Martinez Couch & Associates.  

1. All submittals shall be mailed to: 
Martinez Couch & Associates 
1084 Cromwell Avenue 
Rocky Hill, CT  06067 
Phone Number: (860) 436-4364 
Fax Number: (860) 436-4626 
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E. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems used for 
representing documents in a device-independent and display resolution-independent fixed-layout 
document format.  

      All submittals shall be submitted in PDF via electronic mail (email) to  

 1. recouch@martinezcouch.com 

 2. mranando@martinezcouch.com 

1.4 - ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates required 
by construction schedule.  Include time required for review, ordering, manufacturing, fabrication, and 
delivery when establishing dates.  Include additional time required for making corrections or revisions 
to submittals noted by MCA and additional time for handling and reviewing submittals required by 
those corrections. 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's 
construction schedule. 

2. Initial Submittal:  Submit concurrently with startup construction schedule.  Include submittals 
required during the first 10 days of construction.  List those submittals required to maintain 
orderly progress of the Work and those required early because of long lead time for manufacture 
or fabrication. 

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's construction 
schedule. 
a. Submit revised submittal schedule to reflect changes in current status and timing for 

submittals. 
4. Format:  Arrange the following information in a tabular format: 

a. Add information, such as scheduled dates for purchasing and installation and the activity or 
event number, if using a CPM construction schedule. 

b. Scheduled date for first submittal. 
c. Specification Section number and title. 
d. Submittal category:  Action; informational. 
e. Name of subcontractor. 
f. Description of the Work covered. 
g. Scheduled date for MCA final release or approval. 
h. Scheduled date of fabrication. 
i. Retain three subparagraphs below if CPM construction schedules are required. 
j. Scheduled dates for purchasing. 
k. Scheduled dates for installation. 
l. Activity or event number. 

1.5 - SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. MCA's Digital Data Files:  Electronic digital data files of the Contract Drawings will not be provided by 
Engineer for Contractor's use in preparing submittals. 

a. Engineer makes no representations as to the accuracy or completeness of digital data 
drawing files as they relate to the Contract Drawings. 
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B. Coordination:  Coordinate preparation and processing of submittals with performance of construction 
activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless partial 
submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification Section 
as separate packages under separate transmittals. 

4. Coordinate transmittal of different types of submittals for related parts of the Work so processing 
will not be delayed because of need to review submittals concurrently for coordination. 
a. Engineer reserves the right to withhold action on a submittal requiring coordination with 

other submittals until related submittals are received. 

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  Time 
for review shall commence on Engineer's receipt of submittal.  No extension of the Contract Time will 
be authorized because of failure to transmit submittals enough in advance of the Work to permit 
processing, including resubmittals. 

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if 
coordination with subsequent submittals is required.  Engineer will advise Contractor when a 
submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial 
submittal. 

3. Resubmittal Review:  Allow 15 days for review of each resubmittal. 
4. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals may be 

transmitted simultaneously to Engineer and to Engineer's consultants, allow 15 days for review of 
each submittal.  Submittal will be returned to Engineer before being returned to Contractor. 

D. Paper Submittals:  Place a permanent label or title block on each submittal item for identification. 
1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title block to 

record Contractor's review and approval markings and action taken by Engineer. 
3. Include the following information for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name of Engineer. 
d. Name of Construction Manager. 
e. Name of Contractor. 
f. Name of subcontractor. 
g. Name of supplier. 
h. Name of manufacturer. 
i. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a decimal point 
and then a sequential number (e.g., 061000.01).  Resubmittals shall include an 
alphabetic suffix after another decimal point (e.g., 061000.01.A). 

j. Number and title of appropriate Specification Section. 
k. Drawing number and detail references, as appropriate. 
l. Location(s) where product is to be installed, as appropriate. 
m. Other necessary identification. 
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4. Additional Paper Copies:  Unless additional copies are required for final submittal, and unless 
Engineer observes noncompliance with provisions in the Contract Documents, initial submittal 
may serve as final submittal. 

5. Transmittal for Paper Submittals:  Assemble each submittal individually and appropriately for 
transmittal and handling.  Transmit each submittal using a transmittal form.  Engineer will discard 
submittals received from sources other than Contractor. 
a. Transmittal Form for Paper Submittals:  Use AIA Document G810.  
b. Transmittal Form for Paper Submittals:  Provide locations on form for the following 

information: 
1) Project name. 
2) Date. 
3) Destination (To:). 
4) Source (From:). 
5) Name and address of Engineer. 
6) Name of Contractor. 
7) Name of firm or entity that prepared submittal. 
8) Names of subcontractor, manufacturer, and supplier. 
9) Category and type of submittal. 
10) Submittal purpose and description. 
11) Specification Section number and title. 
12) Specification paragraph number or drawing designation and generic name for each of 

multiple items. 
13) Drawing number and detail references, as appropriate. 
14) Indication of full or partial submittal. 
15) Transmittal number numbered consecutively. 
16) Submittal and transmittal distribution record. 
17) Remarks. 
18) Signature of transmitter. 

E. Options:  Identify options requiring selection by Engineer. 

F. Deviations and Additional Information:  On an attached separate sheet, prepared on Contractor's 
letterhead, record relevant information, requests for data, revisions other than those requested by 
Engineer on previous submittals, and deviations from requirements in the Contract Documents, 
including minor variations and limitations.  Include same identification information as related submittal. 

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 
1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of revision. 
3. Resubmit submittals until they are marked with approval notation from Engineer's action stamp. 

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, 
installers, authorities having jurisdiction, and others as necessary for performance of construction 
activities.  Show distribution on transmittal forms. 

I. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final action 
submittals that are marked with approval notation from Engineer action stamp. 
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PART 2 - PRODUCTS 

2.1 - SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by individual 
Specification Sections.  Types of submittals are indicated in individual Specification Sections. 

1. Action Submittals:  Submit three paper copies of each submittal unless otherwise indicated.  
MCA will return two copies. 

2. Informational Submittals:  Submit paper copies of each submittal unless otherwise indicated.  
Engineer will not return copies. 

3. Certificates and Certifications Submittals:  Provide a statement that includes signature of entity 
responsible for preparing certification.  Certificates and certifications shall be signed by an officer 
or other individual authorized to sign documents on behalf of that entity. 

B. Product Data:  Collect information into a single submittal for each element of construction and type of 
product or equipment. 

1. If information must be specially prepared for submittal because standard published data are not 
suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 
a. Wiring diagrams showing factory-installed wiring. 
b. Printed performance curves. 
c. Operational range diagrams. 
d. Clearances required to other construction, if not indicated on accompanying Shop Drawings. 

5. Submit Product Data before or concurrent with Samples. 
6. Submit Product Data in the following format: 

a.  Three paper copies of Product Data unless otherwise indicated.  Engineer will return two 
copies. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop 
Drawings on reproductions of the Contract Documents or standard printed data unless submittal based 
on Engineer's digital data drawing files is otherwise permitted. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following 
information, as applicable: 
a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
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g. Seal and signature of professional engineer if specified. 
2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings 

on sheets at least 8-1/2 by 11 inches (215 by 280 mm), but no larger than 30 by 42 inches (750 by 
1067 mm) 

3. Retain subparagraph below unless default submittal format specified elsewhere in this article 
applies. 

4. Submit Shop Drawings in the following format: 
a.  Three opaque copies of each submittal.  Engineer will retain two copies; remainder will be 

returned. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between submittal and 
actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together in one 
submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 
a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of applicable Specification Section. 
e. Specification paragraph number and generic name of each item. 
 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control 
comparisons throughout the course of construction activity.  Sample sets may be used to 
determine final acceptance of construction associated with each set. 
a. Samples that may be incorporated into the Work are indicated in individual Specification 

Sections.  Such Samples must be in an undamaged condition at time of use. 
b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are 

the property of Contractor. 
4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections of 

units showing the full range of colors, textures, and patterns available. 
a. Number of Samples:  Submit one full set(s) of available choices where color, pattern, 

texture, or similar characteristics are required to be selected from manufacturer's product line 
to Engineer.  Engineer will provide sample to property owner for their use to select option to 
be used. 

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from same 
material to be used for the Work, cured and finished in manner specified, and physically identical 
with material or product proposed for use, and that show full range of color and texture variations 
expected.  Samples include, but are not limited to, the following:  partial sections of manufactured 
or fabricated components; small cuts or containers of materials; complete units of repetitively 
used materials; swatches showing color, texture, and pattern; color range sets; and components 
used for independent testing and inspection. 
a. Number of Samples:  Submit one full set(s) of available choices where color, pattern, 

texture, or similar characteristics are required to be selected from manufacturer's product line 
to Engineer.  Engineer will provide sample to property owner for their use to select option to 
be used. 

E. Product Schedule:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the following 
information in tabular form: 
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1. Type of product.  Include unique identifier for each product indicated in the Contract Documents or 
assigned by Contractor if none is indicated. 

2. Manufacturer and product name, and model number if applicable. 
3. Number and name of room or space. 
4. Location within room or space. 
5. Submit product schedule in the following format: 

 
a. Three paper copies of product schedule or list unless otherwise indicated.  Engineer will 

return two copies. 

F. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or 
person.  Include lists of completed projects with project names and addresses, contact information of 
Engineers and owners, and other information specified. 

G. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that Installer 
complies with requirements in the Contract Documents and, where required, is authorized by 
manufacturer for this specific Project. 

H. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

I. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that product 
complies with requirements in the Contract Documents. 

J. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that material 
complies with requirements in the Contract Documents. 

K. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with requirements in 
the Contract Documents. 

L. Product Test Reports:  Submit written reports indicating that current product produced by manufacturer 
complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed 
by manufacturer and witnessed by a qualified testing agency, or on comprehensive tests performed by a 
qualified testing agency. 

M. Research Reports:  Submit written evidence, from a model code organization acceptable to authorities 
having jurisdiction, that product complies with building code in effect for Project.  Include the following 
information: 

1. Name of evaluation organization. 
2. Date of evaluation. 
3. Time period when report is in effect. 
4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 
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N. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of tests performed before installation of product, for 
compliance with performance requirements in the Contract Documents. 

O. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of compatibility tests performed before installation of 
product.  Include written recommendations for primers and substrate preparation needed for adhesion. 

P. Field Test Reports:  Submit written reports indicating and interpreting results of field tests performed 
either during installation of product or after product is installed in its final location, for compliance with 
requirements in the Contract Documents. 

2.2 – DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria:  Where professional design services or certifications by a design 
professional are specifically required of Contractor by the Contract Documents, provide products and 
systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit a written 
request for additional information to Engineer. 

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and other 
required submittals, submit digitally signed PDF electronic file and three paper copies of certificate, 
signed and sealed by the responsible design professional, for each product and system specifically 
assigned to Contractor to be designed or certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the Contract 
Documents.  Include list of codes, loads, and other factors used in performing these services. 

PART 3 - EXECUTION 

3.1 - CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with other 
Work of the Contract and for compliance with the Contract Documents.  Note corrections and field 
dimensions.  Mark with approval stamp before submitting to Engineer. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and 
location, submittal number, Specification Section title and number, name of reviewer, date of 
Contractor's approval, and statement certifying that submittal has been reviewed, checked, and approved 
for compliance with the Contract Documents. 

3.2 - ENGINEER'S ACTION 

A. Action Submittals:  Engineer will review each submittal, make marks to indicate corrections or 
revisions required, and return it.  Engineer will stamp each submittal with an action stamp and will mark 
stamp appropriately to indicate action, as follows: 

1. Action Code 1 - No Exceptions Taken 
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2. Action Code 2 - Correct as Noted 
3. Action Code 3 - Revise and Resubmit 
4. Action Code 4 - Rejected 

B. Informational Submittals:  Engineer will review each submittal and will not return it, or will return it if 
it does not comply with requirements.  Engineer will forward each submittal to appropriate party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has 
received prior approval from Engineer. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for 
resubmittal without review. 

E. Submittals not required by the Contract Documents may be returned by the Engineer without action. 

END OF SECTION 
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SECTION 015000  

TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 
A. General: During the construction period various types of services are necessary to record 

or support the construction process, which are not an integral part of the final con-
struction. Provide temporary facilities and controls in accordance with the Contract Doc-
uments. 
 

B. Scope of Work includes but is not limited to: 
a) Layout and measurements. 
b) Staging areas. 
c) Rubbish removal. 
d) Safety, protection and security. 
e) Temporary toilets. 
f) Water Service 
g) Temporary scaffolding, ladders, stairs, hoists, etc.  
h) Site fence. 
i) Temporary closures 
j) Labor disputes 
k) Temporary light and power 
l) Temporary heat 
m)  Ventilation and Humidity Control 

1.2 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

B. Ladders, scaffolds, planks, hoists and similar items required for a specific item of work 
shall be part of that Scope of Work 

1.3 QUALITY ASSURANCE 

A. Codes: Comply with applicable Building Code and Standards.  

B. Standards: Comply with the State and Local Board of Health, Environmental Protection 
Agency, Fire Department and other applicable standards. 
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C. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits. 

D. Accessible Temporary Egress: Comply with applicable provisions in the U.S. Architectural & 
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and 
ICC/ANSI A117.1. 

1.4 SUBMITTALS 

A. Refer to Section 01330 or certain individual items of this section. 

1.5 PRODUCT HANDLING 

A. Maintain temporary facilities and controls in proper safe condition throughout progress of the 
Work. 

1.6 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 

PART 2 - PRODUCTS AND EXECUTION 

2.1 TEMPORARY FACILITIES INSTALLATION  

A. General: Installation and removal of and use charges for temporary facilities shall be included in 
the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and 
facilities without cost, including, but not limited to Martinez Couch and Associates, testing 
agencies, and authorities having jurisdiction. 

B. Layout and Measurements:  
1. Use of Data Furnished: Boring, and survey data made available to the Contractor is 

for information only, and the Contractor shall use his own judgment as to the 
actual conditions. He is warned that reliance on the information presented is at his 
own risk, and neither the Owner, State, nor the Engineer and his consultants will 
be liable for errors relating to such data. 

2. Additional Data Required By Contractor: The Contractor may make borings or 
drive test pits he requires to verify the conditions at the site at his own expense. The 
location and size of such exploratory holes will be subject to approval by the 
Engineer. 
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3. Protection of Survey: Land monuments, bench marks, survey points and other 
such references shall be protected from damage unless and until their removal is 
authorized. If they are disturbed, they shall be replaced in their proper positions. 

4. Measurements: Take measurements of the work and be responsible for it. 
a. Discrepancies: Thoroughly examine the drawings and specifications, 

carefully checking the figured dimensions, before commencing work, and 
report to the Engineer if any discrepancy,   error, or defect appears. 

b. Dimensions: If figured dimensions are lacking on the drawings, the Engineer 
will supply them. 

C. Staging Area: 
1. Scope: Access and staging areas for purposes of this Contract shall be confined to 

areas as directed by the Owner or Engineer within the property boundary. 
2.  Location of Apparatus: The locations of material,  apparatus, equipment, 

fixtures, piping outlets, etc., are not specified. The actual location shall be as 
directed or as required to suit the conditions at the time of installation. Before 
installation, the Contractor shall consult the Engineer and ascertain the actual location. 

3. Provide temporary storage sheds if necessary,  and other storage facilities on the job 
site for the storage of materials that may be subject to weather damage when 
interior or covered space is not available.  

4. Provide for adequate timber bridging and planking or other suitable means as 
required for legal egress, and for the safeguarding of existing paving, walks and 
curbs, structures and utilities from damage due to construction vehicle traffic. 
Safeguard existing conditions from damage during construction. Repair or replace the 
damaged existing surroundings within the designated access and staging areas 
which is needed to remain in place and which is damaged by operations under this 
Contract. 

5. Do not encumber the premises nor overload the structures beyond their allowable 
design live load with his/her apparatus, storage of materials and the operation of his/her 
workmen, and shall be confined within the limits designated by the Owner or 
Engineer. 

D. Rubbish Removal: 
1. Clean-up debris, rubbish and old materials resulting from the Work on a daily basis. 
2. Cleaning Responsibility:  Remove from the work area of building and site debris, 

resulting from the work daily or as often as necessary if it interferes with the work 
or staging area under the contract or presents a fire hazard.  No rubbish or debris 
shall be dropped from a height of more than 6 feet, or thrown out of windows or 
openings without a chute. An adequate number of cleaning personnel shall be 
provided during working hours, who shall keep areas within and adjacent to the 
building free from dust and loose dirt by sweeping and wet mopping. 

3. Rubbish Disposal: Furnish containers at central collection locations as designated 
by the Owner or Engineer on the site to receive construction debris. Cost of 
containers, removal and disposal charges shall be paid by the Contractor. 
Containers shall be removed as often as necessary to minimize interference with 
work in progress. 

4. Clean the site around the building and maintain it clean and free from food and 
beverage containers, waste and other debris. Provide and rigidly enforce the use of 
waste receptacles by construction personnel. Burning of refuse is not permitted. 
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5. Salvage Materials:  Construction salvage materials, not indicated items elsewhere to 
be returned to the Owner, shall become the property of the Contractor and shall be 
taken from the premises. Storage of materials and equipment on the site, other than 
for this project, will not be permitted. 
 

E. Safety, Protection and Security: 
1. Provide safety and protection in accordance with Contract Documents. 

 
2. Protection:  Protection shall be maintained for the duration of the Project and shall 

include: 
a. Weather Protection: Arrange to provide protection against rain, wind, 

storms, frost, heat and other weather conditions, so as to maintain work, 
materials, apparatus and fixtures free from injury or damage. At the end of 
each day's work items likely to be damaged shall be covered. Remove snow 
and ice for the proper protection and/or execution of the construction work. 

b. Protection of Finished or Existing Work: Provide protection for the finished 
work.  Finished or Existing floors that will remain shall be protected from 
traffic or construction work by covering with materials approved by the 
finish manufacturer. Finished construction and materials shall be protected 
from rain, snow and windstorm damage throughout the construction period. 

c. Fire Protection: Maintain fire-fighting equipment for the duration of 
construction in accordance with the requirements of the Fire Department 
and the Insurance Underwriters and subject to approval of the Owner's 
insurance agent. . Provide fire extinguishers as required by the local Fire 
Department and the Building Code. Coordinate with existing firefighting 
equipment in existing building. 

d. Volatile Liquids: Bulk storage of volatile liquids shall be outside the 
building at designated location. Only as much volatile liquid shall be allowed 
within the building at any given time as is needed for that day's operation. 

e. Vermin and Rodent Control: Prevent the infestation and multiplication of 
vermin and rodents, and, if necessary, employ an exterminator to rid the 
premises of them if there is evidence that they exist. 

f. Dust Protection: Prevent the nuisance of dust to the surrounding areas, and 
provide coverings o r  water sprinkling materials and equipment as required 
for such dust prevention for the work. 

g. Structural Alterations: Do not permit endangering work by excavation or 
otherwise and shall not cut or alter the work without the consent of the 
Structural Engineer. Written instruction shall be obtained from the 
Structural Engineer's representatives before cutting beams or other structural 
members, arches, lintels, etc. 
 

3. Protection of Adjacent Property : 
a. Scope:  Take necessary precautions to protect public and private property on  

or  adjacent  to  the  job  site,  including  utilities,  street  signs,  light 
standards, hydrants, pavements and walks, planting and natural features, 
against damage or injury including settlement or collapse. 
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b. Building Damage: Should damage result to structures or property, the 
Contractor shall correct or repair it without undue delay and to the complete 
satisfaction of the Owner. No "Waiver of Responsibility" for incomplete, 
inadequate or defective adjoining work will be accepted unless otherwise 
stated by the Engineer. 

c. Excavation Damage: Maintain the existing and adjoining structures safety. 
Concrete or rock excavation in the proximity of the adjoining structures 
shall be done by line drilling. Existing footings and foundation work exposed 
shall be underpinned as directed by Engineer. Prevent damage to pipes, 
conduits, wires, cables or structures above or below ground. 

d. Site Damage:  Repair and restoration of existing roads, pavements, walks, 
curbs, manholes, hydrants,  light  standards,  street  signs,  catch  basins, 
railings and plantings, and other construction or surfaces required due to the  
work  under  this  contract  shall  be  included  in the  work  under  the 
Contract even if  not specifically  called for  in the various sections of the 
Specifications. Repair and restoration work shall match existing work. 
Costs incurred in repair work, including permits, bonds and supervision by 
public authorities, shall be borne by the Contractor causing the damage. 
 

4. Welding & Cutting: 
a. Handling of Welding Materials: The handling and storage of welding 

materials, acetylene and oxygen tanks, burners, and other equipment required 
for the execution of welding and cutting work at the job shall be subject to 
the approval of the Building Department and Fire Marshal. 

b. Welding Standards: Work shall be performed in accordance with the standard 
specifications of the American Welding Society. 

c. Fire Protection: Welders shall take precautions required to prevent fires as a 
result of his/her operations. When welding tools or torches are in used, the 
Contractor shall have available, in the immediate vicinity of the work, a fire 
extinguisher of the C02 type. The fire extinguisher shall be provided and 
maintained by the Installer. Fuel for cutting and heating torches shall be gas 
only, and shall be contained in Underwriters Laboratory listed containers.
 Storage of gas shall be in locations approved by the Fire Department. 
 Provide fireproofed tarpaulins where applicable at welding and cutting 
operations. 

d. Power: The Owner will not provide power for electric welders. 
 

5. Tree Protection: Trees identified by the Owner or Engineer to remain must be 
protected by the Contractor during the construction period. Avoid driving vehicles 
or storing materials within the tree root area and excavating in the root area unless 
accepted by the Owner or Engineer. 

 
6. Security: The Contractor shall secure his/her tools, materials and assemblies.  Claims 

shall not be made against the Owner or Engineer for equipment or tool losses or 
damage to installed assemblies. 

F. Temporary Toilets: 
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1. Chemical Toilets: The Contractor shall provide and maintain temporary enclosed 
and weatherproof chemical toilets located on the site. Use of the owner’s toilets by 
construction personnel within occupied areas of the building is not permitted. 

2. Cleaning of Toilets: Toilets shall be maintained in a clean and sanitary condition 
and shall conform to the requirements of the local Department of Health and Labor 
requirements. Toilets shall be pumped and cleaned a minimum of once per week. 

G. Water Service:  
1. Water shall be available for the various trades as coordinated with the property 

Owner.   Prevent freeze-ups.  Have water available for the various trades during the 
normal working periods and for fire prevention purposes. 

2. Cost: the Owner shall pay the cost of water. 
 

H. Temporary Scaffolding, Ladders, Stairs, Hoists, Etc.: 
1. Scope: Coordinate the installation and maintenance and safety of temporary stairs, 

ladders, ramps, scaffolds, runways, sidewalk bridges, fences, derricks, hoists, 
chutes, and other such operational facilities as may be needed for the proper 
execution of the work. Apparatus, equipment and construction shall meet the 
requirements of the Labor Law and other State and local Building Department 
Requirements. 

2. Scaffolding: Coordinate the location, erection, maintenance and removal of 
scaffolding and other temporary facilities as required for the proper installation of 
the work. 

3. Hoists and/or Crane: (for General Use) Coordinate and maintain the use of 
conventional construction hoists of sufficient size and capacity to raise materials 
and equipment and give access to construct ion levels.  

I. Site Fence, if applicable: 
1. Location: A site fence shall be installed by the Contractor at the construction site 

perimeter and adjacent staging areas if required by the contract documents. New 
construction work, including trailer and staging shall be contained within the site 
fence. 

2. Type :  Provide either of the following types : 
a. Woven Wire Mesh: 6'-0" high with gates and required bracing. 
b. Maintain fence and gates during entire construction period in a neat and 

orderly way free of graffiti or unauthor ized signs. 

J. Temporary Closures: 
1. Take special precautions against damage to materials and work installed in cold or 

freezing weather, by providing adequate special heat and/or covering to prevent 
damage by the elements.   

2. Temporary Partitions: (adjacent to occupied areas) after relocation of occupancy 
from spaces requiring access, provide temporary partitions to isolate occupied areas 
from work areas. Temporary partitions shall be of gypsum board on suitable studs 
and shall not interfere with the emergency exit requirements of occupied areas. 

3. Exterior partitions shall be suitably weather protected insulated and otherwise 
sealed off to prevent dirt and weather infiltration. 

4. Interior  partitions  shall  be  suitably  sealed to  limit  noise  and  dirt  infiltration. 

MCA Project No.   Temporary Facilities and Controls 
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K. Labor Disputes: 
1. Notifications: Immediately notify the Engineer of actual or impending labor 

disputes that may affect or is affecting the schedule of the Work. Take 
appropriate measures to eliminate or minimize the effect of such labor dispute on 
the schedule, including but not limited to, such  measures  as: promptly seeking 
appropriate injunctive relief; filing appropriate charges with the National Labor 
Relations Board under the applicable provisions of the Labor Management 
Relations Act of 1947, as amended ; filing appropriate damage actions; taking such 
measures as establishing a reserved gate , where appropriate; seek other sources or 
supply or service; and other measures that may be appropriately utilized to limit or 
eliminate the effect of the labor dispute . 

2.  Damage - Time Extension: To the extent the Contractor fails to promptly 
initiate measures that are appropriate, no extension of time for completion shall 
be allowed. In addition, any delay impact on any Contractor's schedule or on the 
schedule for the Project, which is a direct result of such failure, shall be considered 
as a Contractor caused delay under applicable provisions of the Contract. The 
rights and remedies provided in this paragraph are in addition to other rights or 
remedies provided by law or under this Contract. The Contractor shall include this 
clause in every Contract, together with a requirement that Sub-Subcontractors 
include a substantially similar clause in each lower tier subcontract. 

L. Temporary Light and Power: 
1. Scope: The C ontractor shall provide labor, materials, tools, appliances, and 

equipment and perform operations necessary for the complete execution of a 
separate system of temporary electric light and power throughout the project 
suitable for supplying electrical energy for illumination and for power tools and 
equipment. Such system shall be installed and maintained in place as needed and 
removed promptly as its necessity ceases to exist. Maintaining shall and include 
energizing and de-energizing the electrical systems each working day, and turning 
on and off of lights daily. 

2.  
3. Lighting Standards: The minimum temporary lighting to be provided, and 

maintained in each room and changed as needed when interior walls are being 
erected as directed by OSHA standards. Temporary lighting must be maintained 
for twenty-four (24) hours a day, and seven (7) days a week at stairs and corridors 
below ground. In other spaces, temporary lighting and power shall be energized 
approximately thirty (30) minutes before the starting time and after the quitting time 
of the latest stopping unless otherwise directed by code. 

4. Wiring Standards: Temporary wiring and equipment shall conform to the requirements 
of the National Electrical Code, regulations of the Building Code.  

 
5. Energy Costs: The Owner shall pay the Electric Utility bills, as they become due, 

for electric energy used for temporary lighting and power to perform work in 
the building. 

6. Other Costs: The Contractor responsible for the other costs in connection with 
providing and maintaining the temporary electrical power system. 
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M. Temporary Heat: 
1. Scope of Enclosed Building Protection: Prior to the winter weather protection as 

required to accomplish the following : 
2. To protect the finish work. 
3. If the heat not available from existing heating plant, the Contractor is responsible to 

provide sufficient heat so that the work can be accomplish in accordance with the 
Contract. 

4. Cost: If the other than existing plant used for heat the Contractor shall pay for 
temporary heat equipment, safety provisions and fuel charges. 

5. Damage Due to Lack of or Improperly Operated Temporary Heat: Maintain heat to 
prevent damage due to frost and freezing during the period when temporary heat is 
needed. Prevent damage due to defective equipment or the use of equipment, including 
but not limited to damage such a stains, smudges, soot or fire, and repair damage in 
a manner satisfactory to the Owner and Engineer. 

N. Ventilation and Humidity Control (Where necessary for project work): Provide temporary 
ventilation required by construction activities for curing or drying of completed installations or 
for protecting installed construction from adverse effects of high humidity. Select equipment 
that will not have a harmful effect on completed installations or elements being installed. 
Coordinate ventilation requirements to produce ambient condition required and minimize 
energy consumption. 

1. Provide dehumidification systems when required to reduce substrate moisture levels to 
level required to allow installation or application of finishes. 

2.2 SUPPORT FACILITIES INSTALLATION 

A. General: Comply with the following: 
1. Maintain support facilities until Architect schedules Substantial Completion inspection. 

Remove before Substantial Completion. Personnel remaining after Substantial 
Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner. 

B. Traffic Controls: Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

C. Parking: Use designated areas of Owner's existing parking areas for construction personnel. 
 

2.3 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 
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1. Comply with work restrictions specified in Section 011000 "Summary." 

B. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line 
of trees to protect vegetation from damage from construction operations. Protect tree root 
systems from damage, flooding, and erosion. 

C. Barricades and Warning Signs: Comply with requirements of authorities having jurisdiction for 
erecting structurally adequate barricades, including warning signs. 

D. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 
as required by authorities having jurisdiction. 

E. Prohibit smoking in construction areas. 

F. Develop and supervise an overall fire-prevention and -protection program for personnel at 
Project site. Review needs with local fire department and establish procedures to be followed. 
Instruct personnel in methods and procedures. Post warnings and information. 

2.4 MOISTURE AND MOLD CONTROL 

A. Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document 
visible signs of mold that may appear during construction. 

B. Exposed Construction Phase: Before installation of weather barriers, when materials are subject 
to wetting and exposure and to airborne mold spores, protect as follows: 

1. Protect porous materials from water damage. 
2. Protect stored and installed material from flowing or standing water. 
3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Remove standing water from decks. 
5. Keep deck openings covered or dammed. 

C. Partially Enclosed Construction Phase: After installation of weather barriers but before full 
enclosure and conditioning of building, when installed materials are still subject to infiltration 
of moisture and ambient mold spores, protect as follows: 

1. Do not load or install drywall or other porous materials or components, or items with 
high organic content, into partially enclosed building. 

2. Keep interior spaces reasonably clean and protected from water damage. 
3. Periodically collect and remove waste containing cellulose or other organic matter. 
4. Discard or replace water-damaged material. 
5. Do not install material that is wet. 
6. Discard, replace, or clean stored or installed material that begins to grow mold. 
7. Perform work in a sequence that allows any wet materials adequate time to dry before 

enclosing the material in drywall or other interior finishes. 

D. Controlled Construction Phase of Construction: After completing and sealing of the building 
enclosure but prior to the full operation of permanent HVAC systems, maintain as follows: 
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1. Control moisture and humidity inside building by maintaining effective dry-in conditions. 
2. Use temporary dehumidifiers or permanent HVAC system, if available to control 

humidity. 
3. Comply with manufacturer's written instructions for temperature, relative humidity, and 

exposure to water limits. 

a. Hygroscopic materials that may support mold growth, including wood and 
gypsum-based products, that become wet during the course of construction and 
remain wet for 48 hours are considered defective. 

b. Measure moisture content of materials that have been exposed to moisture during 
construction operations or after installation. Record readings beginning at time of 
exposure and continuing daily for 48 hours. Identify materials containing moisture 
levels higher than allowed. Report findings in writing to Architect. 

c. Remove materials that cannot be completely restored to their manufactured 
moisture level within 48 hours. 

2.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary Facility Changeover: Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 

D. Termination and Removal: Remove each temporary facility when need for its service has ended, 
when it has been replaced by authorized use of a permanent facility, or no later than Substantial 
Completion. Complete or, if necessary, restore permanent construction that may have been 
delayed because of interference with temporary facility. Repair damaged Work, clean exposed 
surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor.  

 
2. Remove temporary roads and paved areas not intended for or acceptable for integration 

into permanent construction. Where area is intended for landscape development, remove 
soil and aggregate fill that do not comply with requirements for fill or subsoil. Remove 
materials contaminated with road oil, asphalt and other petrochemical compounds, and 
other substances that might impair growth of plant materials or lawns. Repair or replace 
street paving, curbs, and sidewalks at temporary entrances, as required by authorities 
having jurisdiction. 
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3. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period. Comply with final cleaning requirements specified in 
Section 017700 "Closeout Procedures." 

END OF SECTION 015000 
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SECTION 01 77 00 
 

CLOSEOUT PROCEDURES 

PART  1  GENERAL 

1.1  SECTION INCLUDES  

A. Substantial Completion Procedures. 

B. Final Completion Procedures. 

C. Requirements for Operating and Maintenance Manuals. 

D. Requirements for Warranties. 

E. Requirements for Commissioning , Testing, and Inspection Records. 

F. Final Cleaning. 

1.2  ACTION SUBMITTALS 

A. Submit under provisions of Section 01 33 00. 

B. Manufacturer's data sheets on each cleaning product to be used, including: 
1. Material descriptions, dimensions, and profiles. 
2. Preparation instructions and recommendations. 
3. Storage and handling requirements and recommendations. 
4. Application methods. 

C. Material Safety Data Sheets (MSDS), where appplicaple. 

D. Contractor’s List of Incomplete Items. 

E. Certified List of Incomplete Items. 

F. Labor Warranties. 

G. Product Warranties. 

H. Product Operating and Maintenance Manuals. 

I. Project Records: Commissioning, Testing, and Inspection Records. 

J. Owner Acceptance Letter. 

1.3  SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor’s List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor’s Punch List), indicating the value of each item on the list and reasons why the 
work is incomplete. 

B. Submittals Prior to substantial Completion: Complete the following prior to requesting inspection for 
determining date of substantial completion. List items below that are incomplete at time of request. 
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1. Submit closeout submittals, including project record documents, operation and maintenance 
manuals, warranties, final certifications, and similar final record information. 

C. Procedures prior to Substantial Completion: Complete the following prior to requesting inspection for 
determining date of substantial completion. List items below that are incomplete at time of request. 
1. Instruct owner’s personnel in operation, adjustment, and maintenance of products, equipment, 

and systems. 
2. Terminate and remove temporary facilities from project site, along with mockups, construction 

tools, and similar elements. 
3. Complete final construction cleaning (broom sweep), including touch up painting. 
4. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects. 

1.4  FINAL COMPLETION PROCEDURES 

A. Preliminary Procedures: Before requesting final inspection for determining final completion, complete 
the following: 
1. List of incomplete items: Submit certified copy of MCA substantial completion inspection list 

of items to be completed of corrected (punch list), endorsed and dated by MCA. Certified copy 
of the list shall state that each item has been completed or otherwise resolved for acceptance. 

B. Inspection: Submit a written request for final inspection to determine acceptance. On receipt of 
request, MCA will either proceed with inspection or notify contractor of unfulfilled requirements. 
MCA will prepare a final certificate for payment after inspection or will notify contractor of 
construction that must be completed or corrected before certificate will be issued. 
1. Request reinspection when the work identified in previous inspections as incomplete is 

completed or corrected. 

1.5  LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by construction 
operations for incomplete items and items needing correction including, if necessary, areas disturbed 
by contractor that are outside the limits of construction. 
1. Organize list of spaces in sequential order, starting with exterior areas first. 
2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment’s, and building systems. 
3. Submit list of incomplete items, including item values, in MS excel electronic file format. 

1.6  SUBMITTAL OF PROJECT WARRANTIES 

A. Time of submittal: Submit written warranties on request of MCA for designated portions of work 
where commencement of warranties other than date of substantial completion is indicated, or when 
delay in submittal of warranties might limit Owner’s rights under warranty. 

B. Warranty documents to be provided to Owner in hard copy format.  Photo copies or scanned PDF 
versions of the warranty documents shall be provided to MCA for file submission to  

PART  2   PRODUCTS 

2.1  CLEANING AGENTS AND MATERIALS, GENERAL 

A. Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be 
cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might 
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damage finished or unfinished surfaces. 

PART  3  EXECUTION 

3.1  FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local 
laws and ordinances and federal and local environmental and antipollution regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface 
or unit to condition expected in an average residential building.  Comply with manufacturer’s written 
instructions. 
1. Clean project site, yard, and grounds, in areas disturbed by construction activities, including 

landscape development areas, of rubbish, waste material, litter, and other foreign substances. 
2. Remove tools, construction equipment, machinery, and surplus material from project site. 
3. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, 

films, and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces. 
Restore reflective surfaces to their original condition. 

4. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean according to 
manufacturer’s recommendations if visible soil or stains remain. 

5. Clean transparent materials, including mirrors and glass in doors and windows. Remove glazing 
compounds and other noticeable, vision-obscuring materials. Replace chipped or broken glass 
and other damages transparent materials. 

6. Remove labels that are not permanent. 
7. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. 
8. Leave project clean and ready for occupancy. 

3.2  REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of final 
completion. 

B. Repair or remove and replace defective construction. Repairing includes replacing defective parts, 
refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating 
equipment. Where damaged or worn items cannot be repaired or restored, provide replacements. 
Remove and replace operating components that cannot be repaired. Restore damaged construction and 
permanent facilities used during construction to specified condition. 
1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 

damaged transparent materials. 
2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. Replace 

finishes and surfaces that already show evidence or repair or restoration. 
3. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and noisy 

starters in fluorescent and mercury vapor fixtures to comply with requirements for new fixtures. 
 

END OF SECTION
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SECTION 02 41 19 
 

SELECTIVE DEMOLTION 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Demolition and removal of selected portions of building or structure. 

B. Demolition and removal of selected site elements. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. State of Connecticut Department of Energy and Environmental Protection (CTDEEP). 

C. State of Connecticut Department of Environmental Protection (CTDEP). 

D. State of Connecticut Department of Public Health (CTDPH). 

E. Occupational Safety and Health Administration (OSHA). 

1.3  ACTION SUBMITTALS 

A. Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility licensed to 
accept hazardous wastes. 

1.4  FIELD CONDIITONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area.  Conduct 
selective demolition so Owner's operations will not be disrupted. 

B. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work 
unless otherwise noted in the contract documents. 
1. If suspected hazardous materials are encountered, do not disturb; immediately notify MCA and 

Owner. Hazardous materials will be removed per the written directive of the CT DOH and 
under separate specification. 

C. Utility Service: Maintain existing utilities indicated to remain in service and protect them against 
damage during selective demolition operations. 

PART  2   PRODUCTS 

2.1  PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning 
selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction. 

PART  3  EXECUTION 

3.1  EXAMINATION 
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A. Verify that utilities scheduled to remain have been properly protected before starting selective 
demolition operations. 

B. Verify that utilities scheduled to be removed have been disconnected and capped before starting 
selective demolition operations. 

C. Survey existing conditions and correlate with requirements indicated to determine extent of selective 
demolition required. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with intended function 
or design are encountered, investigate and measure the nature and extent of conflict.  Promptly submit 
a written report to MCA. 

3.2  UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect them 
against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, 
and seal or cap off indicated utility services and mechanical/electrical systems serving areas to be 
selectively demolished. 
1. Arrange to shut off indicated utilities with utility companies. 
2. If services/systems are required to be removed, relocated, or abandoned, provide temporary 

services/systems that bypass area of selective demolition and that maintain continuity of 
services/systems to other parts of building. 

3. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC systems, 
equipment, and components indicated to be removed. 

3.3  PREPERATION 

A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to 
ensure minimum interference with roads, streets, walks, walkways, and other adjacent properties. 

B. Temporary Facilities: Provide temporary barricades and other protection required to prevent injury to 
people and damage to adjacent properties. 

C. Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required to 
preserve stability and prevent movement, settlement, or collapse of construction and finishes to 
remain, and to prevent unexpected or uncontrolled movement or collapse of construction being 
demolished. 

3.4  SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new construction 
and as indicated. Use methods required to complete the Work within limitations of governing 
regulations and as follows: 
1. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting 

methods least likely to damage construction to remain or adjoining  construction. Use hand 
tools or small power tools designed for sawing or grinding, not hammering and chopping, to 
minimize disturbance of adjacent surfaces. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing 
finished surfaces. 
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3. Locate selective demolition equipment and remove debris and materials so as not to impose 
excessive loads on supporting walls, floors, or framing. 

4. Dispose of demolished items and materials promptly. 

B. Removed and Reinstalled Items: 
1. Clean salvaged items. 
2. Store items in area as coordinated with Owner. 
3. Protect stored items until reinstallation. 
4. Reinstall items in locations indicated. Comply with installation requirements for new materials 

and equipment. Provide connections, supports, and miscellaneous materials necessary to make 
item functional for intended use. 

C. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during 
selective demolition. When permitted by Owner, items may be removed to a suitable, protected 
storage location during selective demolition and cleaned and reinstalled in their original locations after 
selective demolition operations are complete. 

3.5  DISPOSAL OF DEMOLISHED MATERIALS 

A. General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, remove demolished materials from Project site and 
legally dispose of them in an EPA-approved landfill. 
1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and 

areas. 

B. Disposal: Transport demolished materials off Owner's property and legally dispose of them at a 
licensed transfer station. 

3.6  CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition 
operations. Return adjacent areas to condition existing before selective demolition operations began. 
 

END OF SECTION 
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SECTION 02 82 33 

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. ‘Asbestos Containing Materials Removal Work Plan, Porch Roof (North Side), 110 East Rocks Road, 
Norwalk, CT’ dated July 23, 2014, prepared by Facility Support Services, LLC. 

PART 2 – PRODUCTS – NOT USED 

PART 3 – EXECUTION 

3.1 – All work, labor and materials in accordance with ‘Asbestos Containing Materials Removal Work Plan, Porch 
Roof (North Side), 110 East Rocks Road, Norwalk, CT’ dated July 23, 2014, prepared by Facility Support Services, 
LLC . 
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Asbestos Containing Materials 

Removal Work Plan 

110 East Rocks Road 

Norwalk, CT 

 

2685 State Street ● Hamden, CT 06517 

Phone (203) 288-1281 ● Fax (203) 248-4409 

Website: www.fssteam.com 

1 

The following work plan outlines the removal of asbestos-containing exterior non-friable roofing from the 

north side porch.  The roof is approximately 10’x 10’.  The exact quantity shall be confirmed at the time 

of the pre-bid walkthrough.  The removal shall be conducted by a State of Connecticut licensed asbestos 

contractor.  A State of Connecticut licensed asbestos project monitor shall conduct a visual inspection of 

the area at the conclusion of the work to verify that the work has been thoroughly and successfully 

completed.  The Project Engineer (Martinez, Couch & Associates, LLC) has designated Facility Support 

Services, LLC to conduct project monitoring duties.  The removal of the materials in a non-friable 

condition that does not generate visible emissions does not require the use of a negative pressure 

enclosure.  If at any time during the removal process the asbestos containing material becomes friable, all 

removal work must cease and the material must then be treated as a regulated asbestos containing material 

following all applicable State and Federal Regulations for asbestos abatement.  All applicable sections of 

OSHA, EPA, and State of Connecticut Regulations shall be adhered to as part of this project including 

29CFR 1926.1101.  Prior to the commencement of site work; the Contractor, Project Engineer, and any 

other necessary personnel involved in the project shall attend the pre-removal meeting.  The exact date 

and time of this meeting shall be determined by the Project Engineer. 

 
ASBESTOS REMOVAL PROCEDURE – EXTERIOR ROOFING 
 

A. The Contractor shall have a designated "Competent Person" on the job at all times to 

ensure proper work practices throughout project. 

 

B. Contractor shall supply water, and a generator for electricity. 

 

C. GFCI devices shall be utilized for all electrical connections made as part of this project. 

 

D. Install one layer of 6-mil poly sheeting to the ground on each side of the building where 

removal is taking place as a drop cloth.  Drop cloth shall extend at a minimum, at least 10 

feet from the base of the building. 

 

E. Establish regulated area to restrict access to only those authorized personnel. 

 

F. A remote personal decontamination facility shall be erected onsite and as near as possible 

to the regulated area, and shall consist of 1 stage and constructed according to 

1926.1101(j)(2). 

 

G. Workers shall don the proper PPE prior to beginning the removal. 

 

H. Remove roofing materials using the following procedure: 

 

1. Wet the material to be removed with amended water or detergent solution, so that 

entire surface is adequately wet.  Do not allow puddle or run-off to other areas. 

2. Cut out roofing material into manageable sections.  At no time shall the 

contractor grind, abrade, or sand the material which will create visible emissions. 
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3. Lower sections of roofing to the ground and place into containers or open top 

roll-off lined with a minimum of 2 layers of 6-mil polyethylene sheeting for 

disposal.  Do not drop waste from roof. 

4. Keep roofing material continuously wet throughout removal operation. 

5. Continuously mist area where removal is being performed with amended water, 

removal encapsulant or detergent solution.  Area where roofing has been 

removed must be kept continuously wet until after the completion of removal. 

6. Label and properly dispose of roofing materials as asbestos waste. 

 

I. Roofing material must be removed intact and placed into a labeled container for disposal. 

 

J. After completion of all asbestos containing materials removal work, the Contractor shall 

conduct final cleaning utilizing wet methods and HEPA vacuuming. 

 

K. After all removal and cleaning procedures have been completed, the project monitor will 

visually determine that no dust, debris, or residue is present in or around the work area. 
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SECTION 02 83 13 

LEAD PAINT HAZARD REMEDIATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. ‘Lead Hazard Remediation Project, 110 East Rocks Road, Norwalk, CT’ prepared by Gilberto Lead 
Inspections LLC. 

PART 2 – PRODUCTS – NOT USED 

PART 3 – EXECUTION 

3.1 – All lead based paint work, labor and materials in accordance with ‘Lead Hazard Remediation Project, 110 
East Rocks Road, Norwalk, CT’ prepared by Gilberto Lead Inspections LLC. 

 

 

111



Lead Hazard Remediation Project I
110 East Rocks Road, Norwalk, CT

Part 1 General
1.1 SCOPE

A. The work specified herein includes lead paint hazard reduction in
accordance with The Department of Housing and Urban Development (HUD)
Lead Safe Housing Rule ( 24 CFR 35) for all components and surfaces
containing defective toxic levels of lead paint. The work shall be conducted to
satisfy the requirements of federal HUDstandards. Testing was performed in
accordance with HUDand State of Connecticut protocols.

Property Information:
Address: 110 East Rocks Road, Norwalk, CT

(Asingle family residence)

Property Owner: Michelle McNerney
110 East Rocks Road. Norwalk, CT

Lead Testing Performed by:
Maureen Monaco - Lead Inspector fRisk Assessor #1172

Gilbertco Lead Inspections LLC-Consultant Contractor #270
287 Main Street
Ansonia, CT06401
1-800-959-2985

Date of testing: June 20,2014

Methodology: Handheld Scitec Map 4 (Keymaster/Bruker) XRF
spectrum analyzer, KShell emissions

Resident Information:
Michelle McNerney (owner); no children under six

B. Prior to abatement or interim controls, repair work including but not limited
to the repair of any leaks related to the deterioration of lead based painted
surfaces is required. None required.

C. Abatement or Lead Hazard Remediation includes the following methods:
t

• Replacement by removing components such as windows, doors, and
trim that have lead painted surfaces and installing new lead free
components. Architectural replacement components shall conform
with all contract requirements and specifications. Product submittals
shall conform with requirements of Section 01 33 00- Submittal
Procedures.

GilbertcoLeadInspections LLC Page 1
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• Rigid enclosure using enclosure system by mechanically attaching a
rigid durable barrier covering building components with all edges and
seams sealed with caulk or other sealant. Enclosures are intended to
prevent access and exposure to lead painted surfaces and provide a
"dust -tight" system to trap and lead contaminated dust.

Appropriate enclosure materials include:

Surface Location
Exterior Trim
Exterior Finish
Interior Finish
Steps
Floors

Covering Material
Aluminum or vinyl coil stock
Aluminum or vinyl siding
Drywall, wainscoting
Vinyl or rubber tread and riser coverings
Underlayment and vinyl

• Liquid Encapsulation by application of an approved liquid coating that
acts as a barrier between lead based paint and the environment.

• Paint removal by separation of lead paint from the surface of
components. This activity may include the following methods when
performed with the proper conditions and engineering controls:

1. Mechanical removal by wet scraping or HEPAneedle gun.
2. Chemical removal by use of strippers in accordance with

manufacturer's specifications.
3. Heat Gun by heating the painted surface utilizing proper

engineering controls and when temperature does not
exceed 700 degrees F.

• Soil Hazard Reduction Methods may include
1. Removal and replacement of lead contaminated soil by

removing the top 2-6 inches of lead contaminated soil, disposing it in
accordance with federal and state standards and replacing it with new
lead free soil. EPAGuidance recommends this method when lead
levels exceed 500 ppm.

2. Permanent Cover of bare soil areas with concrete, asphalt, or
other permanent materials; EPAGuidance recommends this method
when lead concentrations in soil exceed 5000 ppm.

3. Interim controls may include covering lead contaminated
soil with grass, gravel, mulch, or restrictive elements such as fences,
shrubbery, or decking to prevent access to contaminated soil. Interim

Gilbertco Lead Inspections LLC
Page 2
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controls require periodic monitoring to ensure that the cover or
controls are in place.

D. Interim controls may be performed by personnel who have received the
Renovate Right Certification from the EPA. Interim Controls are measures
designed to temporarily reduce human exposure or likely exposure to lead
paint hazards, including specialized cleaning, repairs, maintenance painting,
and temporary containments.

E. The Contractor shall provide all labor, materials, equipment, services,
insurance, supervision, and incidentals which are necessary or required to
perform the work of lead paint remediation in accordance with applicable
governmental regulations and these specifications.

F. The Contractor is responsible for restoring all auxiliary areas utilized during
abatement to conditions equal to or better than original. The contractor shall,
at no additional expense to the building owner, repair any damage caused to
auxiliary areas during the performance of abatement activities.

G. The Contractor will protect and preserve in operating conditions, including
all utilities transversing the building and site. Damage to any utility due to
work under this contract shall be repaired to the reasonable satisfaction and
at no cost to the building owner.

H. The Contractor shall coordinate work schedule and site access with the
building owner. The contractor shall submit a schedule or work and shall be
approved by the building owner prior to the commencement of work. The
contractor shall be responsible for securing the building for the duration of
the work.

I. The Contractor shall be responsible for removing and decontaminating
movable objects from the work area. This should be coordinated with the
building owner.

1.2 DESCRIPTION OF WORK

A. The site is a two story family residential, colonial style home built about
1922. The exterior of the home is painted clapboard some windows being
newer wood replacements.

B. The scope of work includes removal of paint from positive testing friction
components such as front door threshold, friction surfaces of door and door
jamb of walk-thru room ( breakfast nook to dining room ) and friction
surface of front right bedroom door jamb II and 2nd floor bath friction surface
of door on wall 2, and master bedroom door. Also liquid encapsulation of

Gilbertco Lead Inspections LLC
Page 3
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non-intact positive testing components noted as exterior front column base,
rear porch flashing, rear porch ceiling, living room window trim on wall 4
and living room baseboard on wall 4 and front right bedroom door casing.
Also, liquid encapsulatton of second floor bath window sill and window trim
on wall 4 and door casing on wall 1.

C. A CT Licensed Lead Abatement Contractor or EPA Certified Renovate Right
Contractor will be utilized to perform the required work.

D. All required lead based paint abatement work shall be conducted in
compliance with HUDregulation 24 CFRPart 35.

E. Lead based paint is present on the similar painted components in the areas of
the project as found in the inspection report attached. It is the responsibility
of the Contractor to comply with the OSHAConstruction industry Standard
29 CFR 1926.62 when conducting abatement activities which may disturb
materials with lead based paint.

1.3 PERSONAL PROTECTION

A. Prior to commencement of work, instruct all workers in all aspects of
personal protection, work procedures, emergency evacuation procedures
and use of all equipment, A formal respiratory protection program including
respiratory protection must be implemented in accordance with 29 CFR
1926.26 and 29 CFR1910.134.

B. Contractor will provide appropriate respiratory and filters for protection
equipment for each worker and ensure usage during potential dust exposure.
Respirators shall be approved by the National Institute for Occupational
Safety and Health under 30 CFRPart 11.

C. Contractor will provide and require workers to wear protective clothing in
work areas where lead dust concentrations exceed permissible exposure
limits established OSHA. This includes impervious coveralls with elastic
wrists and ankles, head covering, gloves, and foot coverings.

1.4 PREPARATION OF LEAD CONTROL AREA

A. Post warning signs meeting EPA Renovate Right Program at each entrance
and exit. Notification to tenants or owner must be made in writing.

B. Install an impermeable cloth or vinyl on floor under work area to collect
paint dust, chips, and debris.

Gilbertco Lead Inspections LLC
Page 4

115



Lead Hazard Remediation Project I
110 East Rocks Road, Norwalk, CT

C. Remove movable objects within the proposed work area and enclose those
items remaining with a minimum of 6 mil poly, sealed with tape.

D. Pre-clean proposed work area with HEPA vacuum or wet cleaning methods.

1.5 LEAD REMOVAL

A. A competent person shall be on the job site at all times to ensure proper
work practices are followed.

B. Utilize wet methods to remove lead based paint and painted components in
accordance with 29 CFR 1926.62 utilizing fine mist to moisten surface to
prevent lead dust from becoming airborne.

C. At the end of each work shift remove and place all visible accumulation of
paint chips and associated dust and debris. This includes rags, sponges and
protective clothing.

D. The following practices are prohibited:
• Dry scraping
• Power tools for grinding, sanding, and cutting without HEPA vacuum

dust collection

1.6 CLEAN-UP. VISUAL INSPECTION. FINAL INSPECTION

A. After a visual inspection, the Contractor will remove impermeable drop
cloths.

B. The contractor will call Gilbertco Lead Inspections LLC ( 1-800-959-2985) or
Facilities Support Services LLC at 1-203-288-1281 to do a visual inspection
of the interior and exterior of the project to detect incomplete work, visible
debris, or damage cause by abatement or remediation activity.

C. A visual inspection for bare soil areas will be conducted along the exterior
perimeter of the site and in water runoff areas. Bare soil can be covered by 2-
4 inches of mulch, gravel, good quality grass, restrictive bushes, cement,
asphalt or a combination of these.

1.7 DISPOSAL OF HAZARDOUS LEAD BEARING WASTE

A. Materials associated with the abatement shall be disposed of as hazardous
waste with a TCLP reading >5 mg/l, The contractor shall obtain a small
quantity hazardous waste generator ID number from the State of Connecticut
DEEP for the site, if hazardous waste generated exceeds 100 kilograms per
month. Materials associated with this abatement include:

Gilbertco Lead Inspections LLC Page 5
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• Any lead containing or lead based paint debris
• Wood painted with lead based paint
• Stripped paint or paint chips
• Painted wall or ceiling plaster
• Painted concrete debris

B. Disposal of all hazardous waste shall comply with the requirements of
Resource Conservation and Recovery Act (RCRA).

C. Contractor can wipe clean polyethylene sheeting and dispose of it as
construction debris.

D. Dumpsters containing hazardous waste are to be kept covered and locked
when not in active use for lading of materials.

E. All containers of hazardous lead bearing material shall carry the following
label in accordance with 29 CFR1926.62.

HAZARDOUS LEAD WASTE

Federal Law prohibits improper disposal.
If found, contact the nearest police or public safety authority,

or the U.S.Environmental Protection Agency
Generator Information:
Facility Name: _

Facility Address: _
Facility Phone Number: _

EPAID/ Manifest Document #: _
Accumulation Start Date: _

EAPWaste #: _
HAZARDOUSWASTESOLIDNUMBERS

ORM-ENA9189 D008
HANDLE WITH CARE

F. Payment for disposal of hazardous waste will not be made until a signed copy
of the manifest from the treatment or disposal facility certifying the amount
of lead-containing materials is returned and a copy is furnished.

GilbertcoLeadInspections LLC Page6
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Key: PS- Paint Stabilization

BAR- Barriers

RESACC- Restricted Access

REM- Paint Removal

REP- Replace with new

LEN- Liquid Encapsulate

DCU- Dust Clean-up

Room Name Component Abatement Comments

Method
Exterior (#1) Front door REM

threshold
Exterior ( #1) Front column LEN

base
Exterior ( #1) Rear Porch LEN

flashing
Exterior ( #1) Rear Porch LEN

Ceiling
Walk thru ( #5) Door Jamb REM Friction surfaces
Walk-thru ( #5) Door REM Friction surfaces
Living Room (#8) Window trim LEN

(wall 4)

Living Room ( #8) Baseboard LEN
(wall 4)

Front Right Door Jamb REM Friction surfaces
Bedroom (#9) (wall 3)
Front Right Door Casing LEN
Bedroom (#9) (wall 3)
Master Bedroom Door REM Friction surfaces
(#12)

2nd FI Bath (#15) Door (wall 2) REM Friction surfaces
2nd FI Bath (#15) Window Sill & LEN

Trim (wall 4)

2
nd

fl Bath (#15) Door Casing LEN

(wall 1)

DCU
To meet reoccupancy

criteria in remediated

rooms

Gilbertco Lead Inspections LLC Page8
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SECTION 04 01 20.64  

BRICK MASONRY REPOINTING 
PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Repointing joints with mortar. 

1.3 DEFINITIONS – Not Used 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes. 

2. Include recommendations for product application and use. Include test data substantiating 
that products comply with requirements. 

1.5 QUALITY ASSURANCE 

A. Engage an experienced brick masonry repointing mason to perform work of this Section. 
Experience in only installing masonry is insufficient experience for masonry repointing work. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver packaged materials to Project site in manufacturer's original and unopened containers, 
labeled with manufacturer's name and type of products. 

B. Store cementitious materials on elevated platforms, under cover, and in a dry location. Do not 
use cementitious materials that have become damp. 
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C. Store hydrated lime in manufacturer's original and unopened containers. Discard lime if 
containers have been damaged or have been opened for more than two days. 

D. Store sand where grading and other required characteristics can be maintained and 
contamination avoided. 

1.7 FIELD CONDITIONS 

A. Weather Limitations: Proceed with installation only when existing and forecasted weather 
conditions permit repointing work to be performed according to product manufacturers' written 
instructions and specified requirements. 

B. Temperature Limits, General: Repoint mortar joints only when air temperature is between 40 
and 90 deg F (4 and 32 deg C) and is predicted to remain so for at least seven days after 
completion of the Work unless otherwise indicated. 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Source Limitations: Obtain each type of material for repointing brick masonry (cement, sand, 
etc.) from single source with resources to provide materials of consistent quality in appearance 
and physical properties. 

2.2 MORTAR MATERIALS 

A. Portland Cement: ASTM C 150/C 150M, Type I or Type II, except Type III may be used for 
cold-weather construction; white or gray, or both where required for color matching of mortar. 

1. Provide cement containing not more than 0.60 percent total alkali when tested according 
to ASTM C 114. 

B. Hydrated Lime: ASTM C 207, Type S. 

C. Masonry Cement: ASTM C 91/C 91M. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Cemex S.A.B. de C.V. 
b. Essroc. 
c. Hanson Brick and Tile;Lehigh Hanson. 
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d. QUIKRETE. 

D. Mortar Cement: ASTM C 1329/C 1329M. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Lafarge North America Inc. 

E. Mortar Sand: ASTM C 144. 

1. Match size, texture, and gradation of existing mortar sand as closely as possible. Blend 
several sands if necessary to achieve suitable match. 

2. Color: Natural sand or ground marble, granite, or other sound stone of color necessary to 
produce required mortar color. 

F. Mortar Pigments: ASTM C 979/C 979M, compounded for use in mortar mixes, and having a 
record of satisfactory performance in masonry mortars. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Davis Colors. 
b. LANXESS Corporation. 
c. Solomon Colors, Inc. 

G. Water: Potable. 

2.3 ACCESSORY MATERIALS 

A. Sealant Materials: 

1. Sealant manufacturer's standard elastomeric sealant(s) of base polymer and 
characteristics indicated below and according to applicable requirements in 
Section 079200 "Joint Sealants." 

a. Type:  Single-component, nonsag urethane sealant. 

2. Colors: Provide colors of exposed sealants to match colors of mortar adjoining installed 
sealant unless otherwise indicated. 

3. Ground-Mortar Aggregate: Custom crushed and ground pointing mortar sand or existing 
mortar retrieved from joints. Grind to a particle size that matches the adjacent mortar 
aggregate and color. Remove all fines passing the No. 100 sieve. 
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B. Masking Tape: Nonstaining, nonabsorbent material; compatible with mortar, joint primers, 
sealants, and surfaces adjacent to joints; and that easily comes off entirely, including adhesive. 

2.4 MORTAR MIXES 

A. Measurement and Mixing: Measure cementitious materials and sand in a dry condition by 
volume or equivalent weight. Do not measure by shovel; use known measure. Mix materials in 
a clean, mechanical batch mixer. 

1. Mixing Pointing Mortar: Thoroughly mix cementitious materials and sand together 
before adding any water. Then mix again, adding only enough water to produce a damp, 
unworkable mix that retains its form when pressed into a ball. Maintain mortar in this 
dampened condition for 15 to 30 minutes. Add remaining water in small portions until 
mortar reaches desired consistency. Use mortar within one hour of final mixing; do not 
retemper or use partially hardened material. 

B. Colored Mortar: Produce mortar of color required by using specified ingredients. Do not alter 
specified proportions without Architect's approval. 

1. Mortar Pigments: Where mortar pigments are indicated, do not add pigment exceeding 10 
percent by weight of the cementitious or binder materials, except for carbon black which 
is limited to 2 percent, unless otherwise demonstrated by a satisfactory history of 
performance. 

C. Do not use admixtures in mortar unless otherwise indicated. 

D. Mixes: Mix mortar materials in the following proportions: 

1. Pointing Mortar by Volume: ASTM C 270, Proportion Specification, 1 part portland 
cement, 1 part lime, and 6 parts sand. Add mortar pigments to produce mortar colors 
required. 

2. Pointing Mortar by Type: ASTM C 270, Proportion Specification, Type N unless 
otherwise indicated; with cementitious material limited to portland cement and lime, 
masonry cement or mortar cement. Add mortar pigments to produce mortar colors 
required. 

3. Pointing Mortar by Property: ASTM C 270, Property Specification, Type N unless 
otherwise indicated; with cementitious material limited to portland cement and lime, 
masonry cement or mortar cement. Add mortar pigments to produce mortar colors 
required. 
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PART 3 - EXECUTION 

3.1 REPOINTING SPECIALIST 

A. Brick Masonry Repointing Specialist Firms: Subject to compliance with requirements. 

3.2 PROTECTION 

A. Prevent mortar from staining face of surrounding masonry and other surfaces. 

1. Cover sills, ledges, and other projecting items to protect them from mortar droppings. 
2. Keep wall area wet below pointing work to discourage mortar from adhering. 
3. Immediately remove mortar splatters in contact with exposed masonry and other surfaces. 

3.3 MASONRY REPOINTING, GENERAL 

A. Appearance Standard: Repointed surfaces are to have a uniform appearance as viewed from 50 
feet (15 m) away by Architect. 

3.4 REPOINTING MASONRY  

A. Rake out and repoint joints to the following extent: 

1. All joints in areas indicated. 
2. Joints indicated as sealant-filled joints. 
3. Joints at locations of the following defects: 

a. Holes and missing mortar. 
b. Hollow-sounding joints when tapped by metal object. 
c. Eroded surfaces 1/4 inch (6 mm) or more deep. 
d. Deterioration to point that mortar can be easily removed by hand, without tools. 
e. Joints filled with substances other than mortar. 

B. Do not rake out and repoint joints where not required. 

C. Notify Architect of unforeseen detrimental conditions including voids in mortar joints, cracks, 
loose masonry units, rotted wood, rusted metal, and other deteriorated items. 

D. Pointing with Mortar: 

1. Rinse joint surfaces with water to remove dust and mortar particles. Time rinsing 
application so, at time of pointing, joint surfaces are damp but free of standing water. If 
rinse water dries, dampen joint surfaces before pointing. 
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2. Apply pointing mortar first to areas where existing mortar was removed to depths greater 
than surrounding areas. Apply in layers not greater than 3/8 inch (9 mm) until a uniform 
depth is formed. Fully compact each layer, and allow it to become thumbprint hard before 
applying next layer. 

3. After deep areas have been filled to same depth as remaining joints, point joints by 
placing mortar in layers not greater than 3/8 inch (9 mm). Fully compact each layer and 
allow to become thumbprint hard before applying next layer. Where existing masonry 
units have worn or rounded edges, slightly recess finished mortar surface below face of 
masonry to avoid widened joint faces. Take care not to spread mortar beyond joint edges 
onto exposed masonry surfaces or to featheredge the mortar. 

4. When mortar is thumbprint hard, tool joints to match original appearance of joints as 
demonstrated in approved mockup. Remove excess mortar from edge of joint by 
brushing. 

5. Cure mortar by maintaining in thoroughly damp condition for at least 72 consecutive 
hours, including weekends and holidays. 

6. Hairline cracking within mortar or mortar separation at edge of a joint is unacceptable. 
Completely remove such mortar and repoint. 

E. Where repointing work precedes cleaning of existing masonry, allow mortar to harden at least 
30 days before beginning cleaning work. 

3.5 FINAL CLEANING 

A. After mortar has fully hardened, thoroughly clean exposed masonry surfaces of excess mortar 
and foreign matter; use wood scrapers, stiff-nylon or -fiber brushes, and clean water applied by 
low-pressure spray. 

1. Do not use metal scrapers or brushes. 
2. Do not use acidic or alkaline cleaners. 

B. Clean adjacent nonmasonry surfaces. Use detergent and soft brushes or cloths. 

C. Clean mortar and debris from roof; remove debris from gutters and downspouts. Rinse off roof 
and flush gutters and downspouts. 

D. Remove masking materials, leaving no residues that could trap dirt. 

3.6 FIELD QUALITY CONTROL 

A. Allow Architect's Project representatives use of lift devices and scaffolding, as needed, to 
observe progress and quality of portion of the Work completed. 

END OF SECTION 040120.64 
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SECTION 07 55 00 
 

MEMBRANE ROOFING 
 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Membrane Roofing. 

B. Membrane Flashings. 

C. Related Accessories. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. ASTM International (ASTM). 

C. National Roofing Contractors Association (NRCA). 

D. Occupational Safety and Health Administration (OSHA). 

E. Sheet Metal and Air Conditioning Contractors' National Association (SMACNA). 

F. Underwriters Laboratories (UL). 

G. U.S. Green Building Council (USGBC). 

1.3  ACTION SUBMITTALS 

A. Submit under provisions of Section 01 30 00. 

B. Manufacturer's data sheets on each product to be used, including: 
1. Material descriptions, dimensions, and profiles. 
2. Preparation instructions and recommendations. 
3. Storage and handling requirements and recommendations. 
4. Installation methods. 

C. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

D. Selection Samples: Provide samples of insulations, fasteners, membrane materials and 
accessories for verification of quality. 

1.4  QUALITY ASSURANCE 

A. Installer shall be certified by the manufacturer as an approved installer. 

1.5  DELIVERY, STORAGE, AND HANDLING 
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A. Store products in manufacturer's unopened labeled packaging until ready for installation. 

B. Store all materials in a dry, clean area protected from the elements. All rolls of membrane 
shall be stored flat on pallets. 

C. All adhesive and caulking shall be stored at temperatures between 60̊ F and 80̊ F. 

D. Store and dispose of solvent-based materials, in accordance with requirements of local 
authorities having jurisdiction. 

1.6  WEATHER CONDITIONS 

A. Proceed with work only when existing and forecasted weather conditions will permit work to 
be performed in accordance with manufacturer recommendations. 

1.7  WARRANTY 

A. Provide Manufacturer's standard warranty.  

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1.   Carlisle Construction Materials. 
2. Firestone Building Products. 
3. GAF. 
4. GenFlex Roofing Systems. 

B. Substitutions: or approved equal. 

C. Requests for substitutions will be considered in accordance with Section 01 60 00. 
1. When submitting request for substitution, provide complete product data and sample 

warranty specified above under submittals, for each substitute product. 

2.2  MEMBRANE ROOFING MATERIALS 

A. Style: A smooth type, polyester scrim reinforced thermoplastic polyolefin membrane, for use 
as a single ply roofing membrane.   
1. Thickness:  Match existing. 
2. Color:  Match existing or selected by Owner. 
3. Warranty: Match original warranty of existing materials. 

2.3  MEMBRANE FLASHINGS 

A. Style: A smooth type, polyester scrim reinforced thermoplastic polyolefin membrane, for use 
as a single ply roofing membrane.   
1. Thickness:  Match existing. 
2. Color:  Match existing or selected by Owner. 

2.4  RELATED ACCESSORIES 
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A. Membrane Fasteners and Discs as recommended by manufacturer. 

B. Low VOC solvent based primer for preparing surfaces to receive butyl based adhesive tapes 
as recommended by manufacturer. 

C. Low VOC solvent based cleaner used to clean exposed or contaminated seam prior to heat-
welding or priming as recommended by manufacturer. 

D. Low VOC solvent-based bonding adhesive as recommended by manufacturer. 

PART  2  EXECUTION 

2.1  EXAMINATION 

A. Do not begin installation until roof substrate has been properly prepared. 

2.2  REMOVAL OF EXISTING ROOFING 

A. Remove all existing roofing down to the roof substrate. 

B. Verify that substrate is dry, sound, clean and smooth, free of depressions, waves and 
projections. 

C. Fill any voids in roof substrate as per manufacturer recommendations. 

D. Clean substrate surfaces thoroughly prior to installation of membrane. 

2.3  INSTALLATION OF MEMBRANE ROOFING 

A. Install in accordance with manufacturer's instructions and requirements of local building 
code. 

B. Install all required flashings according to manufacturer and NRCA application instructions 
and construction details. 

 
END OF SECTION 
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SECTION 07 92 00 
 

JOINT SEALANTS 
 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Silicone Joint Sealants. 

B. Urethane Joint Sealants. 

C. Latex Joint Sealants. 

D. Related Accessories. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. ASTM International (ASTM). 

C. Occupational Safety and Health Administration (OSHA). 

D. Underwriters Laboratories (UL). 

1.3  ACTION SUBMITTALS 

A. Submit under provisions of Section 01 33 00. 

B. Manufacturer's data sheets on each product to be used, including: 
1. Material descriptions, dimensions, and profiles. 
2. Preparation instructions and recommendations. 
3. Storage and handling requirements and recommendations. 
4. Installation methods. 

C. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer's unopened packaging until ready for installation. 

1.5  WARRANTY 

A. Provide Manufacturer's standard warranty. 

PART  2   PRODUCTS 

2.1  SILICONE JOINT SEALANTS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
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manufactures offering products that may incorporated into the Work include the following: 
1.   BASF Building Systems. 
2. Dow Corning Corporation. 
3. GE Advanced Materials - Silicones. 
4. May National Associates, Inc. 
5. Pecora Corporation. 
6. Polymeric Systems, Inc. 
7. Schnee-Morehead, Inc. 
8. Sika Corporation; Construction Products Division. 
9. Tremco Incorporated. 

B. Type: Single component (S). 

C. Grade: Pourable (P). 

D. Class: 100/50. 

E. Uses Related to Exposure: Traffic (T) and Nontraffic (NT). 

2.2  URETHANE JOINT SEALANTS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1.   BASF Building Systems. 
2. Bostik, Inc. 
3. Lymtal. International. Inc. 
4. May National Associates, Inc. 
5. Pacific Polymers International. Inc. 
6. Pecora Corporation. 
7. Polymeric Systems, Inc. 
8. Schnee-Morehead, Inc. 
9. Sika Corporation; Construction Products Division. 
10. Tremco Incorporated. 

B. Type: Single component (S). 

C. Grade: Pourable (P). 

D. Class: 100/50. 

E. Uses Related to Exposure: Traffic (T) and Nontraffic (NT). 

2.3  LATEX JOINT SEALANTS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1.   BASF Building Systems. 
2. Bostik, Inc. 
3. May National Associates, Inc. 
4. Pecora Corporation. 
5. Schnee-Morehead, Inc. 
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6. Tremco Incorporated. 

B. Latex: Acrylic latex or siliconized acrylic latex. 

2.4  MISCELLANEOUS MATERIALS 

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-
substrate tests and field tests. 

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials. 

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and 
surfaces adjacent to joints. 

PART  1  EXECUTION 

1.1  PREPERATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions. 
1.   Clean nonporous joint substrate surfaces with chemical cleaners or other means that 

do not stain, harm substrates, or leave residues capable of interfering with adhesion of 
joint sealants. 

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or 
as indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply 
primer to comply with joint-sealant manufacturer's written instructions. Confine primers to 
areas of joint-sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact 
or by cleaning methods required to remove sealant smears.  Remove tape immediately after 
tooling without disturbing joint seal. 

1.1  INSTALLATION 

A. Install sealant types compatible with adjacent surfaces, materials, and finishes to whihc 
sealant may come in contact with. 

B. Install sealant backings of kind indicated to support sealants during application and at 
position required to produce cross-sectional shapes and depths of installed sealants relative 
to joint widths that allow optimum sealant movement capability. 
1.   Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant application 

and replace them with dry materials. 

C. Install bond-breaker tape behind sealants where sealant backings are not used between 
sealants and backs of joints. 
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D. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 
1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

E. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or 
curing begins, tool sealants according to requirements specified in subparagraphs below to 
form smooth, uniform beads of configuration indicated; to eliminate air pockets; and to 
ensure contact and adhesion of sealant with sides of joint: 
1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that do 

not discolor sealants or adjacent surfaces. 

F. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by 
methods and with cleaning materials approved in writing by manufacturers of joint sealants 
and of products in which joints occur. 

 
END OF SECTION 
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SECTION 09 90 00 
 

PAINTS AND COATINGS 
 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A. Interior Paint and Coatings Systems Including Surface Preparation. 

B. Exterior Paint and Coatings Systems Including Surface Preparation. 

1.2  REFERENCES 

A. American National Standards Institute (ANSI/ASSE). 

B. ASTM International (ASTM). 

C. Master Painters Institute (MPI) 

D. Occupational Safety and Health Administration (OSHA). 

E. Painting and Decorating Contractors of America (PDCA). 

F. The Society for Protective Coatings (SSPC). 

G. Underwriters Laboratories (UL). 

1.3  ACTION SUBMITTALS 

A. Product Data: For each paint system indicated, including. 
1. Product characteristics. 
2. Surface preparation instructions and recommendations. 
3. Primer requirements and finish specification. 
4. Storage and handling requirements and recommendations. 
5. Application methods. 
6. Cautions for storage, handling and installation. 

B. Submit Material Safety Data Sheets (MSDS) prior to commencement of work for review and 
for filing at job site as required. 

C. Selection Samples: Submit a complete set of color chips that represent the full range of 
manufacturer's products, colors and sheens available. 

D. Coating Maintenance Manual: upon conclusion of the project, the Contractor or paint 
manufacture/supplier shall furnish a coating maintenance manual. Manual shall include an 
Area Summary with finish schedule, Area Detail designating where each 
product/color/finish was used, product data pages, Material Safety Data Sheets, care and 
cleaning instructions, touch-up procedures, and color samples of each color and finish used. 

E. Field Coating of Vinyl Siding Methods and Procedures: 
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1. Manufacturer Guarantee:  Submit letter from Manufacturer with acceptable product 
and application methods for coatings used on vinyl siding systems. 

2. Quality Assurance Plan: Submit methods and procedure plan for protection of 
adjacent environmental items, equipment, vehicles, adjacent structures, etc. 

1.4  DELIVERY, STORAGE, AND HANDLING 

A. Delivery: Deliver manufacturer's unopened containers to the work site. Packaging shall bear 
the manufacturer's name, label, and the following list of information. 
1. Product name, and type (description). 
2. Application and use instructions. 
3. Surface preparation. 
4. VOC content. 
5. Environmental handling. 
6. Batch date. 
7. Color number. 

B. Storage: Store and dispose of solvent-based materials, and materials used with solvent-based 
materials, in accordance with requirements of local authorities having jurisdiction. 

C. Store materials in an area that is within the acceptable temperature range, per manufacturer's 
instructions. Protect from freezing. 

1.5  EXTRA MATERIALS 

A. Furnish Owner with any unused materials.  Properly seal canisters and label with finish and 
finish location for proper Owner storage. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A. Acceptable Manufacturers:  Subject to compliance with requirements, available 
manufactures offering products that may incorporated into the Work include the following: 
1. BEHR Process Corporation. 
2. Benjamin Moore & Co. 
3. Dunn-Edwards Corporation. 
4. The Sherwin-Williams Company. 

B. Substitutions: or equal.  

C. Requests for substitutions will be considered in accordance with Section 01 60 00. 
1. When submitting request for substitution, provide complete product data and MSDS 

sheet for each substitute product. 

2.2  PAINT MATERIALS - GENERAL 

A. Paints and Coatings. 
1. Unless otherwise indicated, provide factory-mixed coatings. When required, mix 

coatings to correct consistency in accordance with manufacturer's instructions before 
application. Do not reduce, thin, or dilute coatings or add materials to coatings unless 
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such procedure is specifically described in manufacturer's product instructions. 
2. For opaque finishes, tint each coat including primer coat and intermediate coats, one-

half shade lighter than succeeding coat, with final finish coat as base color. Or follow 
manufactures product instructions for optimal color conformance. 

B. Primers: Where the manufacturer offers options on primers for a particular substrate, use 
primer categorized as "best" by the manufacturer. 

C. Coating Application Accessories: Provide all primers, sealers, cleaning agents, cleaning 
cloths, sanding materials, and clean-up materials required, per manufacturer's specifications. 

D. Application to Materials: Apply paints and coatings manufacturer's specifications for 
application to Wood, Drywall, Plaster, Metals, etc. 

E. VOC Content: Provide materials that comply with VOC limits of authorities having 
jurisdiction. 

F. Color: Refer to existing finishes or as selected by Owner. 

2.3   INTERIOR PAINT SYSTEMS 

A. Interior Painting: 
1. Finish: Gloss, Semi-Gloss, Satin or Flat to match existing.  If matching is not 

required, finish per Manufacturer or industry requirements for interior applications. 
2. Coats: Apply quantity of coats to match existing.  If matching is not required, finish 

per Manufacturer or industry requirements for interior applications. 

B. Interior Primers/Sealers: 
1. Interior primers/sealers to be latex or as per Manufacturer/Industry requirements for 

interior applications. 

C. Interior Wood Sealers: 
1. Wood primers to be latex or as per Manufacturer/Industry requirements for interior 

applications. 

2.4  EXTERIOR PAINT SYSTEMS 

A. Exterior Painting: 
1. Finish: Gloss, Semi-Gloss, Satin or flat to match existing.  If matching is not required, 

finish per Manufacturer or industry requirements for exterior applications. 
2. Coats: Apply quantity of coats to match existing.  If matching is not required, finish 

per Manufacturer or industry requirements for exterior applications. 

B. Exterior Primers/Sealers: 
1. Water based primers/sealers to be alkali resistant and/or bonding or as per 

Manufacturer or industry requirements for exterior applications. 

C. Exterior Wood Sealers: 
1. Wood primers to be alkyd and/or latex or as per Manufacturer or industry 

requirements for exterior applications. 

MCA Project No.   Paints and Coatings 
33-262-1379  09 90 00 

134



The State of Connecticut Department of Housing   Bid Documents  
Community Development Block Grant  Project# 1379 
Disaster Recovery Program (CDBG-DR)  110 East Rocks Road  
Owner Occupied Rehabilitation and Rebuilding Program Norwalk, CT 
 

D. Vinyl Siding: 
1. Primers and finishes as per manufacturer or industry requirements for vinyl 

application. 

PART  3  EXECUTION 

3.1  EXAMINATION 

A. Do not begin installation until substrates have been properly prepared; notify Architect of 
unsatisfactory conditions before proceeding. If substrate preparation is the responsibility of 
another installer, notify Architect of unsatisfactory preparation before proceeding. 

B. Proceed with work only after conditions have been corrected and approved by all parties, 
otherwise application of coatings will be considered as an acceptance of surface conditions. 
1. Previously Painted Surfaces:  Verify that existing painted surfaces do not contain lead 

based paints, notify Architect immediately if lead based paints are encountered. 

3.2   SURFACE PREPARATION 

A. General: Surfaces shall be dry and in sound condition. Remove oil, dust, dirt, loose rust, 
peeling paint or other contamination to ensure good adhesion. 
1. Remove mildew before painting by washing with a solution of 1 part liquid household 

bleach and 3 parts of warm water. Apply the solution and scrub the mildewed area. 
Allow the solution to remain on the surface for 10 minutes. Rinse thoroughly with 
clean water and allow the surface to dry a minimum of 48 hours before painting. Wear 
protective glasses or goggles, waterproof gloves, and protective clothing. Quickly 
wash off any of the mixture that comes in contact with your skin. Do not add 
detergents or ammonia to the bleach/water solution. 

2. Remove items including but not limited to thermostats, electrical outlets, switch 
covers and similar items prior to painting. After completing painting operations in 
each space or area, reinstall items removed using workers skilled in the trades 
involved. 

3. No exterior painting should be done immediately after a rain, during foggy weather, 
when rain is predicted, or when the temperature is below 50 degrees F (10 degrees C), 
unless products are designed specifically for these conditions. On large expanses of 
metal siding, the air, surface and material temperatures must be 50 degrees F (10 
degrees F) or higher to use low temperature products. 

B. Drywall - Interior: Must be clean and dry. All nail heads must be set and spackled. Joints 
must be taped and covered with a joint compound. Spackled nail heads and tape joints must 
be sanded smooth and all dust removed prior to painting. 

C. Plaster: Must be allowed to dry thoroughly for at least 30 days before painting, unless the 
products are designed to be used in high pH environments. Room must be ventilated while 
drying; in cold, damp weather, rooms must be heated. Damaged areas must be repaired with 
an appropriate patching material. Bare plaster must be cured and hard. Textured, soft, 
porous, or powdery plaster should be treated with a solution of 1 pint household vinegar to 1 
gallon of water. Repeat until the surface is hard, rinse with clear water and allow to dry. 

D. Vinyl Siding, Architectural Plastics, EIFS and Fiberglass: Clean vinyl siding thoroughly by 
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scrubbing with a warm, soapy water solution. Rinse thoroughly. Do not paint vinyl siding 
with any color darker than the original color unless approved by Manufacturer.  

E. Wood: Must be clean and dry. Prime and paint as soon as possible. Knots and pitch streaks 
must be scraped, sanded, and spot primed before a full priming coat is applied. Patch all nail 
holes and imperfections with a wood filler or putty and sand smooth. 

3.3  INSTALLATION 

A. Apply all coatings and materials with the manufacturer’s specifications in mind. Mix and 
thin coatings according to manufacturer's recommendations. 

B. Apply primer to all materials receiving a finish coat of paint. 

C. Do not apply to wet or damp surfaces. Wait at least 30 days before applying to new concrete 
or masonry. Or follow manufacturer's procedures to apply appropriate coatings prior to 30 
days. Test new concrete for moisture content. Wait until wood is fully dry after rain or 
morning fog or dew. 

D. Apply coatings using methods recommended by manufacturer and uniformly apply coatings 
without runs, drips, or sags, without brush marks, and with consistent sheen. 

E. Apply coatings at spreading rate required to achieve the manufacturers recommended dry 
film thickness. Regardless of number of coats specified, apply as many coats as necessary 
for complete hide, and uniform appearance. 

F. Touch-up damaged coatings after substantial completion, following manufacturer's 
recommendation for touch up or repair of damaged coatings. Repair any defects that will 
hinder the performance of the coatings. 

G. Comply with the manufacturer's instructions, specified industry standards and 
recommendations for cleaning, traffic, furnishings installation and equipment installation. 

 
END OF SECTION 
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	SECTION 01 50 00 TEMPORARY FACILITIES AND CONTROLS.pdf
	PART 1 -  GENERAL
	1.1 DESCRIPTION
	1.2 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	B. Ladders, scaffolds, planks, hoists and similar items required for a specific item of work shall be part of that Scope of Work

	1.3 QUALITY ASSURANCE
	A. Codes: Comply with applicable Building Code and Standards.
	B. Standards: Comply with the State and Local Board of Health, Environmental Protection Agency, Fire Department and other applicable standards.
	C. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary utility before use. Obtain required certifications and permits.
	D. Accessible Temporary Egress: Comply with applicable provisions in the U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1.

	1.4 SUBMITTALS
	A. Refer to Section 01330 or certain individual items of this section.

	1.5 PRODUCT HANDLING
	A. Maintain temporary facilities and controls in proper safe condition throughout progress of the Work.

	1.6 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.



	PART 2 -  PRODUCTS AND EXECUTION
	2.1 TEMPORARY FACILITIES INSTALLATION
	A. General: Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and facilities without cost, including, but not limited t...
	B. Layout and Measurements:
	1. Use of Data Furnished: Boring, and survey data made available to the Contractor is for information only, and the Contractor shall use his own judgment as to the actual conditions. He is warned that reliance on the information presented is at his ow...
	2. Additional Data Required By Contractor: The Contractor may make borings or drive test pits he requires to verify the conditions at the site at his own expense. The location and size of such exploratory holes will be subject to approval by the Engin...
	3. Protection of Survey: Land monuments, bench marks, survey points and other such references shall be protected from damage unless and until their removal is authorized. If they are disturbed, they shall be replaced in their proper positions.
	4. Measurements: Take measurements of the work and be responsible for it.
	a. Discrepancies: Thoroughly examine the drawings and specifications, carefully checking the figured dimensions, before commencing work, and report to the Engineer if any discrepancy,   error, or defect appears.
	b. Dimensions: If figured dimensions are lacking on the drawings, the Engineer will supply them.


	C. Staging Area:
	1. Scope: Access and staging areas for purposes of this Contract shall be confined to areas as directed by the Owner or Engineer within the property boundary.
	2.  Location of Apparatus: The locations of material, apparatus, equipment, fixtures, piping outlets, etc., are not specified. The actual location shall be as directed or as required to suit the conditions at the time of installation. Before installat...
	3. Provide temporary storage sheds if necessary, and other storage facilities on the job site for the storage of materials that may be subject to weather damage when interior or covered space is not available.
	4. Provide for adequate timber bridging and planking or other suitable means as required for legal egress, and for the safeguarding of existing paving, walks and curbs, structures and utilities from damage due to construction vehicle traffic. Safeguar...
	5. Do not encumber the premises nor overload the structures beyond their allowable design live load with his/her apparatus, storage of materials and the operation of his/her workmen, and shall be confined within the limits designated by the Owner or E...

	D. Rubbish Removal:
	1. Clean-up debris, rubbish and old materials resulting from the Work on a daily basis.
	2. Cleaning Responsibility:  Remove from the work area of building and site debris, resulting from the work daily or as often as necessary if it interferes with the work or staging area under the contract or presents a fire hazard.  No rubbish or debr...
	3. Rubbish Disposal: Furnish containers at central collection locations as designated by the Owner or Engineer on the site to receive construction debris. Cost of containers, removal and disposal charges shall be paid by the Contractor. Containers sha...
	4. Clean the site around the building and maintain it clean and free from food and beverage containers, waste and other debris. Provide and rigidly enforce the use of waste receptacles by construction personnel. Burning of refuse is not permitted.
	5. Salvage Materials:  Construction salvage materials, not indicated items elsewhere to be returned to the Owner, shall become the property of the Contractor and shall be taken from the premises. Storage of materials and equipment on the site, other t...

	E. Safety, Protection and Security:
	1. Provide safety and protection in accordance with Contract Documents.
	2. Protection:  Protection shall be maintained for the duration of the Project and shall include:
	a. Weather Protection: Arrange to provide protection against rain, wind, storms, frost, heat and other weather conditions, so as to maintain work, materials, apparatus and fixtures free from injury or damage. At the end of each day's work items likely...
	b. Protection of Finished or Existing Work: Provide protection for the finished work.  Finished or Existing floors that will remain shall be protected from traffic or construction work by covering with materials approved by the finish manufacturer. Fi...
	c. Fire Protection: Maintain fire-fighting equipment for the duration of construction in accordance with the requirements of the Fire Department and the Insurance Underwriters and subject to approval of the Owner's insurance agent. . Provide fire exti...
	d. Volatile Liquids: Bulk storage of volatile liquids shall be outside the building at designated location. Only as much volatile liquid shall be allowed within the building at any given time as is needed for that day's operation.
	e. Vermin and Rodent Control: Prevent the infestation and multiplication of vermin and rodents, and, if necessary, employ an exterminator to rid the premises of them if there is evidence that they exist.
	f. Dust Protection: Prevent the nuisance of dust to the surrounding areas, and provide coverings or water sprinkling materials and equipment as required for such dust prevention for the work.
	g. Structural Alterations: Do not permit endangering work by excavation or otherwise and shall not cut or alter the work without the consent of the Structural Engineer. Written instruction shall be obtained from the Structural Engineer's representativ...

	3. Protection of Adjacent Property :
	a. Scope:  Take necessary precautions to protect public and private property on  or  adjacent  to  the  job  site,  including  utilities,  street  signs,  light standards, hydrants, pavements and walks, planting and natural features, against damage or...
	b. Building Damage: Should damage result to structures or property, the Contractor shall correct or repair it without undue delay and to the complete satisfaction of the Owner. No "Waiver of Responsibility" for incomplete, inadequate or defective adjo...
	c. Excavation Damage: Maintain the existing and adjoining structures safety. Concrete or rock excavation in the proximity of the adjoining structures shall be done by line drilling. Existing footings and foundation work exposed shall be underpinned as...
	d. Site Damage:  Repair and restoration of existing roads, pavements, walks, curbs, manholes, hydrants,  light  standards,  street  signs,  catch  basins, railings and plantings, and other construction or surfaces required due to the  work  under  thi...

	4. Welding & Cutting:
	a. Handling of Welding Materials: The handling and storage of welding materials, acetylene and oxygen tanks, burners, and other equipment required for the execution of welding and cutting work at the job shall be subject to the approval of the Buildin...
	b. Welding Standards: Work shall be performed in accordance with the standard specifications of the American Welding Society.
	c. Fire Protection: Welders shall take precautions required to prevent fires as a result of his/her operations. When welding tools or torches are in used, the Contractor shall have available, in the immediate vicinity of the work, a fire extinguisher ...
	d. Power: The Owner will not provide power for electric welders.

	5. Tree Protection: Trees identified by the Owner or Engineer to remain must be protected by the Contractor during the construction period. Avoid driving vehicles or storing materials within the tree root area and excavating in the root area unless ac...
	6. Security: The Contractor shall secure his/her tools, materials and assemblies.  Claims shall not be made against the Owner or Engineer for equipment or tool losses or damage to installed assemblies.

	F. Temporary Toilets:
	1. Chemical Toilets: The Contractor shall provide and maintain temporary enclosed and weatherproof chemical toilets located on the site. Use of the owner’s toilets by construction personnel within occupied areas of the building is not permitted.
	2. Cleaning of Toilets: Toilets shall be maintained in a clean and sanitary condition and shall conform to the requirements of the local Department of Health and Labor requirements. Toilets shall be pumped and cleaned a minimum of once per week.

	G. Water Service:
	1. Water shall be available for the various trades as coordinated with the property Owner.   Prevent freeze-ups.  Have water available for the various trades during the normal working periods and for fire prevention purposes.
	2. Cost: the Owner shall pay the cost of water.

	H. Temporary Scaffolding, Ladders, Stairs, Hoists, Etc.:
	1. Scope: Coordinate the installation and maintenance and safety of temporary stairs, ladders, ramps, scaffolds, runways, sidewalk bridges, fences, derricks, hoists, chutes, and other such operational facilities as may be needed for the proper executi...
	2. Scaffolding: Coordinate the location, erection, maintenance and removal of scaffolding and other temporary facilities as required for the proper installation of the work.
	3. Hoists and/or Crane: (for General Use) Coordinate and maintain the use of conventional construction hoists of sufficient size and capacity to raise materials and equipment and give access to construct ion levels.

	I. Site Fence, if applicable:
	1. Location: A site fence shall be installed by the Contractor at the construction site perimeter and adjacent staging areas if required by the contract documents. New construction work, including trailer and staging shall be contained within the site...
	2. Type :  Provide either of the following types :
	a. Woven Wire Mesh: 6'-0" high with gates and required bracing.
	b. Maintain fence and gates during entire construction period in a neat and orderly way free of graffiti or unauthor ized signs.


	J. Temporary Closures:
	1. Take special precautions against damage to materials and work installed in cold or freezing weather, by providing adequate special heat and/or covering to prevent damage by the elements.
	2. Temporary Partitions: (adjacent to occupied areas) after relocation of occupancy from spaces requiring access, provide temporary partitions to isolate occupied areas from work areas. Temporary partitions shall be of gypsum board on suitable studs a...
	3. Exterior partitions shall be suitably weather protected insulated and otherwise sealed off to prevent dirt and weather infiltration.
	4. Interior  partitions  shall  be  suitably  sealed to  limit  noise  and  dirt  infiltration.

	K. Labor Disputes:
	1. Notifications: Immediately notify the Engineer of actual or impending labor disputes that may affect or is affecting the schedule of the Work. Take appropriate measures to eliminate or minimize the effect of such labor dispute on the schedule, incl...
	2.  Damage - Time Extension: To the extent the Contractor fails to promptly initiate measures that are appropriate, no extension of time for completion shall be allowed. In addition, any delay impact on any Contractor's schedule or on the schedule for...

	L. Temporary Light and Power:
	1. Scope: The Contractor shall provide labor, materials, tools, appliances, and equipment and perform operations necessary for the complete execution of a separate system of temporary electric light and power throughout the project suitable for supply...
	2.
	3. Lighting Standards: The minimum temporary lighting to be provided, and maintained in each room and changed as needed when interior walls are being erected as directed by OSHA standards. Temporary lighting must be maintained for twenty-four (24) hou...
	4. Wiring Standards: Temporary wiring and equipment shall conform to the requirements of the National Electrical Code, regulations of the Building Code.
	5. Energy Costs: The Owner shall pay the Electric Utility bills, as they become due, for electric energy used for temporary lighting and power to perform work in the building.
	6. Other Costs: The Contractor responsible for the other costs in connection with providing and maintaining the temporary electrical power system.

	M. Temporary Heat:
	1. Scope of Enclosed Building Protection: Prior to the winter weather protection as required to accomplish the following :
	2. To protect the finish work.
	3. If the heat not available from existing heating plant, the Contractor is responsible to provide sufficient heat so that the work can be accomplish in accordance with the Contract.
	4. Cost: If the other than existing plant used for heat the Contractor shall pay for temporary heat equipment, safety provisions and fuel charges.
	5. Damage Due to Lack of or Improperly Operated Temporary Heat: Maintain heat to prevent damage due to frost and freezing during the period when temporary heat is needed. Prevent damage due to defective equipment or the use of equipment, including but...

	N. Ventilation and Humidity Control (Where necessary for project work): Provide temporary ventilation required by construction activities for curing or drying of completed installations or for protecting installed construction from adverse effects of ...
	1. Provide dehumidification systems when required to reduce substrate moisture levels to level required to allow installation or application of finishes.


	2.2 SUPPORT FACILITIES INSTALLATION
	A. General: Comply with the following:
	1. Maintain support facilities until Architect schedules Substantial Completion inspection. Remove before Substantial Completion. Personnel remaining after Substantial Completion will be permitted to use permanent facilities, under conditions acceptab...

	B. Traffic Controls: Comply with requirements of authorities having jurisdiction.
	1. Protect existing site improvements to remain including curbs, pavement, and utilities.
	2. Maintain access for fire-fighting equipment and access to fire hydrants.

	C. Parking: Use designated areas of Owner's existing parking areas for construction personnel.

	2.3 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Environmental Protection: Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other unde...
	1. Comply with work restrictions specified in Section 011000 "Summary."

	B. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line of trees to protect vegetation from damage from construction operations. Protect tree root systems from damage, flooding, and erosion.
	C. Barricades and Warning Signs: Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs.
	D. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and as required by authorities having jurisdiction.
	E. Prohibit smoking in construction areas.
	F. Develop and supervise an overall fire-prevention and -protection program for personnel at Project site. Review needs with local fire department and establish procedures to be followed. Instruct personnel in methods and procedures. Post warnings and...

	2.4 MOISTURE AND MOLD CONTROL
	A. Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document visible signs of mold that may appear during construction.
	B. Exposed Construction Phase: Before installation of weather barriers, when materials are subject to wetting and exposure and to airborne mold spores, protect as follows:
	1. Protect porous materials from water damage.
	2. Protect stored and installed material from flowing or standing water.
	3. Keep porous and organic materials from coming into prolonged contact with concrete.
	4. Remove standing water from decks.
	5. Keep deck openings covered or dammed.

	C. Partially Enclosed Construction Phase: After installation of weather barriers but before full enclosure and conditioning of building, when installed materials are still subject to infiltration of moisture and ambient mold spores, protect as follows:
	1. Do not load or install drywall or other porous materials or components, or items with high organic content, into partially enclosed building.
	2. Keep interior spaces reasonably clean and protected from water damage.
	3. Periodically collect and remove waste containing cellulose or other organic matter.
	4. Discard or replace water-damaged material.
	5. Do not install material that is wet.
	6. Discard, replace, or clean stored or installed material that begins to grow mold.
	7. Perform work in a sequence that allows any wet materials adequate time to dry before enclosing the material in drywall or other interior finishes.

	D. Controlled Construction Phase of Construction: After completing and sealing of the building enclosure but prior to the full operation of permanent HVAC systems, maintain as follows:
	1. Control moisture and humidity inside building by maintaining effective dry-in conditions.
	2. Use temporary dehumidifiers or permanent HVAC system, if available to control humidity.
	3. Comply with manufacturer's written instructions for temperature, relative humidity, and exposure to water limits.
	a. Hygroscopic materials that may support mold growth, including wood and gypsum-based products, that become wet during the course of construction and remain wet for 48 hours are considered defective.
	b. Measure moisture content of materials that have been exposed to moisture during construction operations or after installation. Record readings beginning at time of exposure and continuing daily for 48 hours. Identify materials containing moisture l...
	c. Remove materials that cannot be completely restored to their manufactured moisture level within 48 hours.



	2.5 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance: Maintain facilities in good operating condition until removal.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C. Temporary Facility Changeover: Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.
	D. Termination and Removal: Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion. Complete or, if necessary, restore permanent ...
	1. Materials and facilities that constitute temporary facilities are property of Contractor.
	2. Remove temporary roads and paved areas not intended for or acceptable for integration into permanent construction. Where area is intended for landscape development, remove soil and aggregate fill that do not comply with requirements for fill or sub...
	3. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period. Comply with final cleaning requirements specified in Section 017700 "Closeout Procedures."
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Repointing joints with mortar.


	1.3 DEFINITIONS – Not Used
	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes.
	2. Include recommendations for product application and use. Include test data substantiating that products comply with requirements.


	1.5 QUALITY ASSURANCE
	A. Engage an experienced brick masonry repointing mason to perform work of this Section. Experience in only installing masonry is insufficient experience for masonry repointing work.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Deliver packaged materials to Project site in manufacturer's original and unopened containers, labeled with manufacturer's name and type of products.
	B. Store cementitious materials on elevated platforms, under cover, and in a dry location. Do not use cementitious materials that have become damp.
	C. Store hydrated lime in manufacturer's original and unopened containers. Discard lime if containers have been damaged or have been opened for more than two days.
	D. Store sand where grading and other required characteristics can be maintained and contamination avoided.

	1.7 FIELD CONDITIONS
	A. Weather Limitations: Proceed with installation only when existing and forecasted weather conditions permit repointing work to be performed according to product manufacturers' written instructions and specified requirements.
	B. Temperature Limits, General: Repoint mortar joints only when air temperature is between 34T40 and 90 deg F34T44T (4 and 32 deg C)44T and is predicted to remain so for at least seven days after completion of the Work unless otherwise indicated.


	PART 2 -  PRODUCTS
	2.1 MATERIALS, GENERAL
	A. Source Limitations: Obtain each type of material for repointing brick masonry (cement, sand, etc.) from single source with resources to provide materials of consistent quality in appearance and physical properties.

	2.2 MORTAR MATERIALS
	A. Portland Cement: ASTM C 150/C 150M, Type I or Type II, except Type III may be used for cold-weather construction; white or gray, or both where required for color matching of mortar.
	1. Provide cement containing not more than 0.60 percent total alkali when tested according to ASTM C 114.

	B. Hydrated Lime: ASTM C 207, Type S.
	C. Masonry Cement: ASTM C 91/C 91M.
	1. 42TUManufacturers:U42T Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to the following:
	a. 42TCemex S.A.B. de C.V42T.
	b. 42TEssroc42T.
	c. 42THanson Brick and Tile;Lehigh Hanson42T.
	d. 42TQUIKRETE42T.


	D. Mortar Cement: ASTM C 1329/C 1329M.
	1. 42TManufacturers:42T Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to the following:
	a. 42TLafarge North America Inc42T.


	E. Mortar Sand: ASTM C 144.
	1. Match size, texture, and gradation of existing mortar sand as closely as possible. Blend several sands if necessary to achieve suitable match.
	2. Color: Natural sand or ground marble, granite, or other sound stone of color necessary to produce required mortar color.

	F. Mortar Pigments: ASTM C 979/C 979M, compounded for use in mortar mixes, and having a record of satisfactory performance in masonry mortars.
	1. 42TManufacturers:42T Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to the following:
	a. 42TDavis Colors42T.
	b. 42TLANXESS Corporation42T.
	c. 42TSolomon Colors, Inc42T.


	G. Water: Potable.

	2.3 ACCESSORY MATERIALS
	A. Sealant Materials:
	1. Sealant manufacturer's standard elastomeric sealant(s) of base polymer and characteristics indicated below and according to applicable requirements in Section 079200 "Joint Sealants."
	a. Type:  Single-component, nonsag urethane sealant.

	2. Colors: Provide colors of exposed sealants to match colors of mortar adjoining installed sealant unless otherwise indicated.
	3. Ground-Mortar Aggregate: Custom crushed and ground pointing mortar sand or existing mortar retrieved from joints. Grind to a particle size that matches the adjacent mortar aggregate and color. Remove all fines passing the No. 100 sieve.

	B. Masking Tape: Nonstaining, nonabsorbent material; compatible with mortar, joint primers, sealants, and surfaces adjacent to joints; and that easily comes off entirely, including adhesive.

	2.4 MORTAR MIXES
	A. Measurement and Mixing: Measure cementitious materials and sand in a dry condition by volume or equivalent weight. Do not measure by shovel; use known measure. Mix materials in a clean, mechanical batch mixer.
	1. Mixing Pointing Mortar: Thoroughly mix cementitious materials and sand together before adding any water. Then mix again, adding only enough water to produce a damp, unworkable mix that retains its form when pressed into a ball. Maintain mortar in t...

	B. Colored Mortar: Produce mortar of color required by using specified ingredients. Do not alter specified proportions without Architect's approval.
	1. Mortar Pigments: Where mortar pigments are indicated, do not add pigment exceeding 10 percent by weight of the cementitious or binder materials, except for carbon black which is limited to 2 percent, unless otherwise demonstrated by a satisfactory ...

	C. Do not use admixtures in mortar unless otherwise indicated.
	D. Mixes: Mix mortar materials in the following proportions:
	1. Pointing Mortar by Volume: ASTM C 270, Proportion Specification, 1 part portland cement, 1 part lime, and 6 parts sand. Add mortar pigments to produce mortar colors required.
	2. Pointing Mortar by Type: ASTM C 270, Proportion Specification, Type N unless otherwise indicated; with cementitious material limited to portland cement and lime, masonry cement or mortar cement. Add mortar pigments to produce mortar colors required.
	3. Pointing Mortar by Property: ASTM C 270, Property Specification, Type N unless otherwise indicated; with cementitious material limited to portland cement and lime, masonry cement or mortar cement. Add mortar pigments to produce mortar colors required.



	PART 3 -  EXECUTION
	3.1 REPOINTING SPECIALIST
	A. Brick Masonry Repointing Specialist Firms: Subject to compliance with requirements.

	3.2 PROTECTION
	A. Prevent mortar from staining face of surrounding masonry and other surfaces.
	1. Cover sills, ledges, and other projecting items to protect them from mortar droppings.
	2. Keep wall area wet below pointing work to discourage mortar from adhering.
	3. Immediately remove mortar splatters in contact with exposed masonry and other surfaces.


	3.3 MASONRY REPOINTING, GENERAL
	A. Appearance Standard: Repointed surfaces are to have a uniform appearance as viewed from 34T50 feet34T44T (15 m)44T away by Architect.

	3.4 REPOINTING MASONRY
	A. Rake out and repoint joints to the following extent:
	1. All joints in areas indicated.
	2. Joints indicated as sealant-filled joints.
	3. Joints at locations of the following defects:
	a. Holes and missing mortar.
	b. Hollow-sounding joints when tapped by metal object.
	c. Eroded surfaces 34T1/4 inch34T44T (6 mm)44T or more deep.
	d. Deterioration to point that mortar can be easily removed by hand, without tools.
	e. Joints filled with substances other than mortar.


	B. Do not rake out and repoint joints where not required.
	C. Notify Architect of unforeseen detrimental conditions including voids in mortar joints, cracks, loose masonry units, rotted wood, rusted metal, and other deteriorated items.
	D. Pointing with Mortar:
	1. Rinse joint surfaces with water to remove dust and mortar particles. Time rinsing application so, at time of pointing, joint surfaces are damp but free of standing water. If rinse water dries, dampen joint surfaces before pointing.
	2. Apply pointing mortar first to areas where existing mortar was removed to depths greater than surrounding areas. Apply in layers not greater than 34T3/8 inch34T44T (9 mm)44T until a uniform depth is formed. Fully compact each layer, and allow it to...
	3. After deep areas have been filled to same depth as remaining joints, point joints by placing mortar in layers not greater than 34T3/8 inch34T44T (9 mm)44T. Fully compact each layer and allow to become thumbprint hard before applying next layer. Whe...
	4. When mortar is thumbprint hard, tool joints to match original appearance of joints as demonstrated in approved mockup. Remove excess mortar from edge of joint by brushing.
	5. Cure mortar by maintaining in thoroughly damp condition for at least 72 consecutive hours, including weekends and holidays.
	6. Hairline cracking within mortar or mortar separation at edge of a joint is unacceptable. Completely remove such mortar and repoint.

	E. Where repointing work precedes cleaning of existing masonry, allow mortar to harden at least 30 days before beginning cleaning work.

	3.5 FINAL CLEANING
	A. After mortar has fully hardened, thoroughly clean exposed masonry surfaces of excess mortar and foreign matter; use wood scrapers, stiff-nylon or -fiber brushes, and clean water applied by low-pressure spray.
	1. Do not use metal scrapers or brushes.
	2. Do not use acidic or alkaline cleaners.

	B. Clean adjacent nonmasonry surfaces. Use detergent and soft brushes or cloths.
	C. Clean mortar and debris from roof; remove debris from gutters and downspouts. Rinse off roof and flush gutters and downspouts.
	D. Remove masking materials, leaving no residues that could trap dirt.

	3.6 FIELD QUALITY CONTROL
	A. Allow Architect's Project representatives use of lift devices and scaffolding, as needed, to observe progress and quality of portion of the Work completed.



	SECTION 00 31 26 - EXISTING HAZARDOUS MATERIAL INFO.pdf
	110 East Rocks Draft Report.pdf
	radon 2014062416504570348687394.pdf
	KSB Asb Insp-MP License 8-2014.pdf
	asbestos 241402349_001.pdf
	asbestos chain241402349_coc.pdf
	lead 9928-10-110.pdf
	pcbs 4060619 FINAL.pdf




