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CONNECTICUT 
SUPPLEMENTAL SPECIFICATION 

SECTION 1.04 
SCOPE OF WORK 

 
 
Article 1.04.05 - Extra Work: 
 
Add the following as paragraph four: 
 

If the Engineer changes the scope of work of the Contract, the Contractor shall 
submit a proposed revised schedule and a cost revision proposal which takes all 
such changes into account.  The schedule shall be revised in accordance with 
Article 1.08.08. 

 
 
Article 1.04.07 - Rights In and Use of Materials Found on the Work Site: 
 
In the first sentence, after the words, "existing bridge substructures", add ", buildings, 
or other structures,". 
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