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ROUTE 3 BRIDGE CLOSED
FOLLOW ROUTE 2 WEST
TO EXIT 4

M4-10
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(R)| 48 x 18 _|B0-9702] 2

ROUTE 3 BRIDGE CLOSED

FOLLOW ROUTE 15 N.B. DETOUR

TO 1-91 NORTH
(CHARTER OAK BRIDGE)

CONSTRUCTION AHEAD
ROAD USE RESTRICTED
(SERIES 16H 80-1608)

VMS BOARD NOTE:

THE VMS MESSAGES SHOWN ARE FOR GENERAL INFORMATION
ONLY. THE VMS BOARD SHALL BE REMOTE CONTROLLED AND
CAPABLE OF OF BEING PRE-PROGRAMMED TO STORE UP 100
DIFFERENT MESSAGES INCLUDING MESSAGES TO NOTIFY THE
PUBLIC TWO WEEKS PRIOR TO DIRECTIONAL CLOSURES ALL VMS

MESSAGES SHALL BE APPROVED BY THE ENGINEER
(SEE SPECIAL PROVISIONS).

DETOUR NOTES:
1. THE VMS SIGNS SHALL BE PLACED BY THE CONTRACTOR

AT LEAST TWO WEEKS PRIOR TO THE SCHEDULED WEEKEND

DETOURS.

2. EXISTING SIGNS WHICH ARE IN CONFLICT WITH THE

PROPOSED DETOUR

ROUTES SHALL BE COVERED BY THE

CONTRACTOR OR AS DIRECTED BY THE ENGINEER.

3. ALL PROPOSED CONSTRUCTION SIGN AND VMS LOCATIONS
SHALL BE AS DIRECTED BY THE ENGINEER. THE LOCATIONS

SHOWN ON THE PLANS ARE APPROXIMATE LOCATIONS.

4. TYPE III CONSTRUCTION BARRICADES SHALL BE PROVIDED

ON THE ON/OFF RAMPS DURING THE WEEKEND CLOSURE

PERIODS AS DIRECTED BY THE ENGINEER.

DETOUR PLAN
SCALE 1"=500"

Glastonbury

XPRESSIsy

THE INFORMATION, INCLUDING ESTIMATED
QUANTITIES OF WORK, SHOWN ON THESE

EETS IS BASED ON LIMITED
INVESTIGATIONS BY THE STATE AND I
IN NO_WAY WARRANTED TO INDICATE
THE CONDITIONS OF ACTUAL QUANTITIES
OF WORK WHICH WILL BE REQUIRED.
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SCALE AS NOTED
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REHABILITATION OF
BRIDGE NO. 00417-ROUTE 3
CONNECTICUT RIVER

OVER

i GLASTONBURY AND
WETHERSFIELD

MAINTENANCE AND
PROTECTION OF TRAFFIC




