SUBSET 05 - TRAFFIC INDEX OF DRAWINGS

DRAWING NUMBER	DRAWING TITLE	DRAWING NUMBER	DRAWING TITLE
TRA-1	TRAFFIC INDEX		
TRA-2	STAGE CONSTRUCTION PLAN - STAGE 1		
TRA-3	STAGE CONSTRUCTION PLAN - STAGE 2		
TRA-4	STAGE CONSTRUCTION PLAN - STAGE 1 AND 2		
TRA-5	STAGE CONSTRUCTION PLAN		
TRA-6	RAMP FROM GOVERNOR STREET - DETOUR PLAN		
TRA-7	NIGHTTIME I-84 CONNECTOR - DETOUR PLAN 1		
TRA-8	NIGHTTIME I-84 CONNECTOR - DETOUR PLAN 2		
	•	- '	

	•
DESIGNED BY: MCFARLAND JOHNSON	

-	-	-	_	THE INFORMATION, INCLUDING ESTIMATED
-	-	-	-	QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED
-	-	-	-	INVESTIGATIONS BY THE STATE AND IS
-	-	-	-	IN NO WAY WARRANTED TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES
-	=	-	-	OF WORK WHICH WILL BE REQUIRED.
_	-	-	-	
DEV	DVIE	DEVICION DECODIDATION	CHEET NO	Plotted Date: 11/10/2014

DESIGNER/DRAFTER:

DJA / MTF

CHECKED BY:

EWM


S

SCALE AS NOTED

STATE OF CONNECTICUT


DEPARTMENT OF TRANSPORTATION


Filename: ...\HW_MSH_042304_SUB-05.dgn





REPLACEMENT OF BRIDGE NO. 02374 SR 500 TR 805 OVER I-84 TR 831 & TR 833

I TOWN:	I PROJECT NO.
EAST HARTFORD	042-304
DRAWING TITLE:	DRAWING NO. TRA-1
TRAFFIC INDEX	SHEET NO. 01.05.01









ADVANCE SIGNING PLAN

NOT TO SCALE

NOTES:

REV. DATE

- 1. SIGN LOCATIONS ARE APPROXIMATE AND SHALL BE ADJUSTED IN THE FIELD AS DIRECTED BY THE ENGINEER.
- 2. SIGNS B,C,D,& G TO HAVE BARRICADE WARNING LIGHTS.
- 3. REFER TO THE SPECIAL PROVISIONS AND SPECIFICATIONS "MAINTENANCE AND PROTECTION OF TRAFFIC" AND "PROSECUTION AND PROGRESS" FOR ADDITIONAL REQUIREMENTS.
- 4. ALL ROADWAY CLOSURES AND OPENINGS SHALL BE COORDINATED WITH THE CITY OF EAST HARTFORD.
- 5. COVER ALL CONFLICTING EXISTING DIRECTIONAL SIGNING AS DIRECTED BY THE ENGINEER.
- 6. ALL CONSTRUCTION SIGNS ARE TO BE PAID FOR UNDER ITEM NO. 1220013A CONSTRUCTION SIGN BRIGHT FLUORESCENT SHEETING.

- 7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL ON-SITE APPROACH SIGNING FOR DURATION OF THIS PROJECT.
- 8. THE CORRECT SEQUENCE AND SPACING OF SIGNS EITHER PERMANENT OR TEMPORARY MUST BE MAINTAINED AT ALL TIMES IN ACCORDANCE WITH THE M.U.T.C.D. ALL SIGN LOCATIONS ARE APPROXIMATE AND EXACT LOCATIONS ARE TO BE APPROVED BY THE ENGINEER.
- 9. ALL TEMPORARY SIGNS, INCLUDING GUIDE SIGNS, SHALL INDICATE ACCURATE CONDITIONS AT ALL TIMES AND SHALL BE COVERED, MOVED, REMOVED OR CHANGED AS DIRECTED BY THE ENGINEER. SIGNS SHALL NOT BE PLACED AT LOCATIONS WHERE THEY ARE OBSCURED BY TEMPORARY OR PERMANENT OBJECTS OR ARE A HAZARD TO PUBLIC SAFETY.
- 10. CONTRACTOR SHALL BE PAID FOR INSTALLATION AND REMOVAL OF BARRICADES ONCE. ANY MOVEMENT OR REARRANGEMENT OF THESE BARRICADES TO SUIT CONTRACTORS OPERATIONS SHALL BE AT THE CONTRACTORS EXPENSE.
- 11. THE CONTRACTOR SHALL NOTIFY THE ENGINEER, THE CITY OF EAST HARTFORD, AND ALL EMERGENCY SERVICES AT LEAST TWO WEEKS PRIOR TO THE BEGINNING OF CONSTRUCTION.
- 12. TYPE III CONSTRUCTION BARRICADES SHALL BE INSTALLED FULL WIDTH ACROSS THE ROADWAY WHEN USED FOR A RAMP CLOSURE.

Filename: ...\HW_MSH_042304_STG-04.dgn

SIGN LEGEND

SIGN DESIGNATION	CONNDOT SIGN #	DIMENSIONS	NO. OF POSTS	SIGN FACE
A	31-1906	48" x 42"	2	ROAD WORK AHEAD FINES DOUBLED
В	80-9604	48"	2	ROAD WORK AHEAD
C	80-9847	48"	2	LEFT LANE CLOSED AHEAD
D	80-9918L	48"	2	
E	80-9001	48" x 30"	2	RAMP CLOSED
F	80-9612	48" x 24"	2	END ROAD WORK
G	80-9957	48"	2	SHOULDER CLOSED AHEAD
H	80-9451R	48"	2	
I	31-1119	48"	2	DO NOT ENTER

<u>LEGEND</u>

CONSTRUCTION
BARRICADE - TYPE III

---- RAMP CLOSURE

_	-	-	_	THE INFORMATION, INCLUDING ESTIMATED
_	-	-	-	QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED
-	-	-	-	INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE
-	ı	-	-	THE CONDITIONS OF ACTUAL QUANTITIES
-	-	-	-	OF WORK WHICH WILL BE REQUIRED.
_	-	_	_	

SHEET NO. Plotted Date: 11/19/2014

REVISION DESCRIPTION

DJA / MTF
BECKED BY:
EWM


SCALE AS NOTED







REPLACEMENT OF BRIDGE NO. 02374 SR 500 TR 805 OVER I-84 TR 831 & TR 833

EAST HARTFORD	042-304
	DRAWING NO. TRA-5
DRAWING TITLE:	IKA-5
STAGE CONSTRUCTION PLAN	01.05.05







DETOUR PLAN NOT TO SCALE

I-84 CONNECTOR
DETOUR ROUTE AND DIRECTION

PITKIN STREET TO I-84 EAST DETOUR ROUTE AND DIRECTION

RAMP CLOSURE

DETOUR SIGN (SEE DRAWING TRA-9 FOR LEGEND)


-	-	-	_	THE INFORMATION, INCLUDING ESTIMATED
-	-	-	-	QUANTITIES OF WORK, SHOWN ON THESE SHEETS IS BASED ON LIMITED
-	-	-	-	INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE
-		-	-	THE CONDITIONS OF ACTUAL QUANTITIES
-	-	-	-	OF WORK WHICH WILL BE REQUIRED.
-	-	-	-	
REV.	DATE	REVISION DESCRIPTION	SHEET NO.	Plotted Date: 11/19/2014

DESIGNER	/DRAF	TER:			
DJ	Α		MTF		
CHECKED	BY:				
EWM					

SCALE AS NOTED

STATE OF CONNECTICUT DEPARTMENT OF TRANSPORTATION

Filename: ...\HW_MSH_042304_DTR-03.dgn



REPLACEMENT OF BRIDGE NO. 02374 SR 500 TR 805 OVER I-84 TR 831 & TR 833

EAST HARTFORD	PROJECT NO. 042-304
DRAWING TITLE:	TRA-8
NIGHTTIME I-84 CONN. DETOUR PLAN 2	01.05.08

DETOUR PLAN 2