SECTION 01010

SUMMARY OF WORK
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NOTE:  The Section 01010 "Summary of Work” more than any other, is project specific.  This Section expands requirements regarding definition of work of this contract; owner supplied products; contractor use of premises; future work; and owner occupancy of any portion of or all of the work.  Sample section text is contained to illustrate possible section content.  Revise sample paragraphs carefully to reflect specific project requirements, or delete them if they do not apply.

The header and footer for each page of the Project Manual shall match the format, font (Times New Roman), size (11 pt), font style (BOLD & CAPITALIZED) and line boarders, of the header and footer shown herein.. The header of each page shall contain the Section Number, the Section Title, and the page number & number of pages as shown herein. The footer shall contain the project number in the right hand side as shown herein, including the Table of Contents.  Division 0 and 1 contain a revision date in the left side of the footer This date is to remain as it is for Department informational purposes only and should not be altered by the Architect/Engineer.

DO NOT include Paragraphs or parts of Paragraphs in the project manual, which have no applicability to the specific project.  KEEP IN NUMERICAL SEQUENCE, If A PART IS NOT USED OR ELIMINATED THEN RENUMBER THE FOLLOWING SECTIONS.   IF A PART IS NOT APPLICABLE TO A SPECIFIC PROJECT THEN DESIGNATE IT AS (NOT APPLICABLE).  Also, please review the General Conditions carefully and coordinate the requirements of those Articles including the Definitions.

PART 1 - GENERAL

1.1
RELATED DOCUMENTS

A.
Construction Documents and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

1.2
WORK COVERED BY CONTRACT DOCUMENTS

A.
Project Number 
B.
The Project Description

NOTE:  Include an abbreviated summary of major items of work for the project described above in the above paragraph.  An Example of new construction follows, edit as necessary.  Change for Renovation Work or a combination of types of Work.

1.
Construction of an building of approximately 
2.
The building is new and shall be constructed of materials that include but are not limited to the following: The structure shall consist of 
NOTE:  Select correct definition below that applies and delete the other.

3.
This Project Exceeds the Threshold limits as defined by the Connecticut General Statutes.

OR

3. This Project does not Exceed the Threshold limits as defined by the Connecticut General Statutes.

C.
Project Location:  The 
D.
Owner and Agency:

1.
Owner:  The Owner is the Department of Public Works, State of Connecticut.

2.
The authorized representative for the Owner is 
NOTE:  For all projects, identify the name, location and phone/fax numbers of the Project Manager, authorized to perform this function.  See Article 25  “All work subject to control of the Commissioner” General Conditions for the authority of the Project Manager.

a.
The Project Manager is the authorized representative for the Department of Public Works Commissioner to act in matters involving revoking. altering, enlarging or relaxing any requirement of the contract documents.

3.
Agency:  The Agency is 
NOTE:  Identify the name and location of the Agency.

4.
The Agency Representative is 
NOTE:  Identify the name and location of the Agency Representative.

a.
The Agency Representative has the administrative authority for the facility and or site where the work is being performed but does not have the authority to change the contract documents or direct the contractor.

E.
Architect and Engineer:

NOTE:  Identify the names of Architect or Engineer for all projects.  This section uses the term Architect and Engineer.  Change this term as necessary to match the actual term used to identify the design professionals appropriate for the project  and as defined in the General and Supplementary Conditions.

1.
The Architectural Firm is 
Phone: 
2.
The Architect and Engineer or their accredited representative is referred to in the Contract Documents as "Architect" or "Architects" or "Engineer" or "Engineers" or by pronouns which imply them.  As information for the Contractor, the Architect’s or Engineer's status is defined as follows:

a. The Architect and Engineer will not make interpretations or decisions directly to the Contractor.  All interpretations or decisions will be conveyed through the Construction Administrator.

b. As the authorized representative of the Department of Public Works Commissioner, the Architect and Engineer is responsible for review of shop drawings, materials, and equipment intended for the work, in accordance with the "General Conditions", and the "Supplementary Conditions”.

3.
Wherever the Architect or Engineer is mentioned in the documents in connection with an administrative function, it shall include the Construction Administrator in that function except for shop drawings.

F.
Construction Administrator:

NOTE: Identify the named Construction Administrator for all projects.  See Article 26 “Authority of the Construction Administrator” in the General Conditions for the authority of the Construction Administrator.

1.
The Construction Administrator is 
Phone: 
a.
The Construction Administrator is referred to in the Contract Documents as "Construction Administrator" or by pronouns which imply it.  All communications concerning the project will be directed through the Construction Administrator or a designated representative(s).

2.
As information to the Contractor, the Construction Administrator’s status is defined as follows:

a.
The Construction Administrator is the Owner's Agent who will, among other thing’s, monitor the General Contractor's performance, scheduling and construction, process shop drawings, material, and equipment submittals, review and process periodic billings, review and recommend cost changes.

3.
The Construction Administrator will process all requests for information, interpretations and decisions regarding the meaning and intent of the Contract Documents, consulting with appropriate parties prior to rendering the interpretations or decisions to the Contractor.  All such requests and replies shall be in writing.

G.
Work Includes but is not limited to the following:

NOTE:  Insert summary of work here.  Examples of types of work are shown below.  Edit as required for this specific Project.

1 Sitework, Landscaping, Site Utilities;

2 Cast-in-Place Concrete, Architectural Precast Concrete;

3 Masonry;

4 Structural Steel, Miscellaneous Metals;

5 Rough Carpentry, Architectural Woodwork, Laminate Clad Casework;

6 Waterproofing, Insulation, Sprayed-on Fireproofing, Firestopping, Roofing, Sheet metal, and Joint Sealants;

7 Doors and Frames, Overhead Doors, Aluminum Windows, Hardware, and Glazed Aluminum Curtain Wall;

8 Drywall, Floor Coverings, Acoustical Ceilings, and Painting;

9 Visual Display Boards, Toilet Compartments, Louvers and Vents, Wall Surface Protection Systems, Signage, Lockers, Fire Extinguishers, and Toilet Accessories;

10 Projection Screens, Loading Deck Equipment, Dark Room Equipment, Laboratory Furnishings, Fume hoods, Fittings and Fixtures, and Equipment;

11 Louver Blinds and Floor Mats;

12 Elevators;

13 Plumbing, Fire Protection, HVAC, and Controls;

14 Electrical and Fire Alarm Systems; and 

15 Special Equipment.

H. The Contractor will include in his bid, all items required in order to carry out the intent of the Work as described, shown and implied in the Contract Documents.

I. It shall be the Contractor's responsibility upon discovery to immediately notify the Construction Administrator, in writing, of errors, omissions, discrepancies, and instances of non​compliance with applicable codes and regulations within the documents, and of any work which will not fit or properly function if installed as indicated on the Contract Documents.  Any additional costs arising from the Contractor's failure to provide such notification shall be borne by the Contractor.

NOTE:  Identify type of contract for this project as state in the Bid proposal Form.

J. The Work will be constructed under a single lump sum prime general contract.

1.3
WORK UNDER OTHER CONTRACTS

NOTE:  Retain this Article if work under this contract depends on work upon successful completion of work under other contracts  and vise versa.  Repeat paragraphs below as necessary to list all separate contractors.

A.
Separate Contract:  The Owner has awarded a separate contract for performance of certain construction operations at the site.  Those operations are scheduled to be substantially complete before the work under this Contract begins. The separate contract includes the following:

NOTE:  Insert name of separate contractor and brief description of work to be performed.

1.
Contract:  A separate contract has been awarded to 
NOTE:  Retain paragraph below when work under other contracts  will be conducted concurrently.  Revise to suit actual project conditions.

B.
Separate Contract:  The Owner has awarded a separate contract for performance of certain construction operations at the site.  These operations will be conducted simultaneously to the work under this Contract. The separate contract includes the following: 
NOTE:  Insert name of separate contractor and brief description of work to be performed if applicable, if not applicable delete this section and renumber.

C.
Cooperate fully with separate contractors so that work under those contracts may be carried out smoothly, without interfering with or delaying work under this contract.

1.4
FUTURE WORK

NOTE:  Retain this Article if future contract depends on work upon successful completion of work under other contracts  and vise versa.  Repeat paragraphs below as necessary to list future contracts.

A.
Future Contract:  The Owner may award a separate contract for additional work to be performed at the site following Substantial Completion.  Completion of that work depends on successful completion of preparatory work under this Contract.  The Contract for future work includes the following:

NOTE:  Insert name of future contractor (if Known) and brief description of work to be performed.

1. Contract:  A separate contract will be awarded to 
2. Contract:  A separate contract will be awarded to 
3. Contract:  A separate contract will be awarded to 
4. Contract:  A separate contract will be awarded to 
1.5
WORK SEQUENCE (PHASES)

NOTE:  Retain this article if the project is conducted in separate phases.  Delete if phasing is not required. depends on successful completion of work performed under this contract.  Revise paragraphs  below to suit actual project conditions.

NOTE: Example:  Amplify paragraph below if necessary. Revise to suit actual project conditions. Insert number of Phases and completion date(s) as required.

A. The Project shall be constructed in 
NOTE:  Example:  Insert Phase number and brief description of the intent of the each Phase as required.  Repeat as required for each Phase.

B. Phase 
NOTE:  Example:  Insert brief summary of work included in the various phases and list examples such as those indicated below. Repeat as required for each Phase.

1.
All work shown and specified for (insert specific project title here).
2.
All Division 2 Site Work 

3.
All Division 3 Concrete Work (including precast concrete wall panels)

4.
All Division 4  Unit Masonry Work 

5.
All Division 5 Metals Work

6.
All Mechanical and Electrical Work, materials and labor, as specified and/or as shown on the drawings as follows:

a. The installation of all underground utilities.

b. The installation of a complete and functional Boiler Room including all equipment.

c. The installation of a complete and functional chiller plant including all equipment.

d. The installation of the electrical generator.  This equipment is to be set in place, but not made functional which will be accomplished under Phase 
NOTE: Example:  Insert Phase number and brief description of the intent of the each Phase as required.  Repeat as required for each Phase.

C.
Phase 
NOTE:  Example.  Insert brief summary of work included in the various phases and list examples such as those indicated below. Repeat as required for each Phase.

1.6
CONTRACTOR USE OF PREMISE

NOTE:  This article specifies requirements that govern the contractor's use of the premises. Retain paragraph below when the project is on a vacant site or in an unoccupied building being renovated.  Revise if necessary.  If paragraph is retained, delete or revise the remainder of the article if unusual project requirements exist.

A.
General:  During the construction period the Contractor shall have full use of the newly constructed premises for construction operations, including use of the site.  The Contractor's use of the premises is limited only by the Owner's right to perform work or to retain other contractors on portions of the Project.

NOTE:  Delete above and retain below if the site will be accessible to other parties, or if some parts of a building being renovated will be occupied during construction.  Revise to suit specific project requirements such as designation and location of construction entrances, use of existing agency facilities such as parking, wetland protection, and contract limit boundaries. 

B.
Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations to areas within contract limits indicated.  Do not disturb portions of the site beyond the areas in which the Work is indicated.

1. Owner Occupancy:  Allow for Owner occupancy and use by the public of the existing facility.

2. The Contractor shall confine his operations including storage of materials, supplies, equipment, and apparatus to the areas bounded by the contract limits indicated and as directed in the Contract Documents.

3. Existing roads, drives, walks, and parking areas which are not within the contract limit line are to be kept free and clear at all times.  All deliveries for the project are to enter the 
4. The Contractor shall be responsible for keeping the premises clean and shall pick up rubbish and debris and promptly remove from site.

5. Parking for the Contractor's employees will be limited to an area designated by the Construction Administrator, and the Contractor may be required to provide identification stickers for all employees' cars.

6. Special precautions shall be taken to protect all wetland areas designated to remain.  Prevent any and all sediment, debris, or other materials from getting into these areas.  Should any sediment, debris, or other materials get into these areas or if any damage occurs to the vegetation therein, the Contractor shall immediately contact the Construction Administrator for direction.

7. The Contractor shall comply with local working hour restrictions, unless specifically approved otherwise in writing by the Owner.

8. No signs, other than those approved by the Construction Administrator, will be visible on the premises.

C. Use of the Existing Building:  Maintain the existing building in a weather-tight condition throughout the construction period.  Repair damage caused by construction operations.  Take all precautions necessary to protect the building and its occupants during the construction period.  Note:  Check with Agency special types of conditions.  Contractor personnel are not allowed to use the Cafeteria or vending machines within the existing buildings unless authorized in writing by the agency.

NOTE:  Insert additional paragraphs specifying specific limitations on a contractor's use of an existing building.  Describing restriction that might be required when work is performed on an existing occupied building.  Insert Agency sexual harassment and fraternization policies as applicable.

1.7
OCCUPANCY REQUIREMENTS

NOTE:  This Article contains paragraphs describing occupancy of the project during construction.  It also describes partial occupancy before substantial completion.  Modify as necessary

NOTE:  Retain paragraphs below when the Agency will occupy the premises during construction.  Modify as necessary.

A.
Full Agency Occupancy During Construction:  The Agency will occupy the site and existing building during the entire construction period.  Cooperate with the Agency during construction operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with the Agency's operations.

1.
Provide adequate building and fire code egress from the buildings during the renovation process and/or as indicated on the Contract Documents.  The Contractor will be responsible to maintain and protect egress ways during the construction sequence as required and/or indicated in the Contract documents.  Contractor shall be responsible for preparing egress plans for Owner approval and for Office of State Building Official and Office of State Fire Marshal for approval if required.

NOTE:  Retain paragraph below when the Agency might occupy completed portions of the building prior to substantial completion.  Modify to suit project requirements.

B.
Partial Agency Occupancy:  The Agency reserves the right to occupy and to place and install equipment in completed areas of the building prior to Substantial Completion, provided such occupancy does not interfere with completion of the Work.  Such placing of equipment and partial occupancy shall not constitute acceptance of the total Work.

1.
Should it become necessary or advisable, as the work nears final completion, for the Agency to occupy a portion of the building prior to final acceptance, the Contractor shall cooperate in completing such areas and making same accessible.

2.
The Construction Administrator will determine whether such occupancy or use is possible and, if so, will make arrangements for holding a job inspection with the Project Manager, Agency Representative, Architect and General Contractor.

3.
A comprehensive list of items to be completed or corrected as issued by the General Contractor, together with the status of completion and terms of occupancy, will be forwarded to the Project Manager and the Architect by the Construction Administrator.  A letter will be issued by the Project Manager and Architect to Construction Administrator granting such occupancy and will state the terms and conditions of occupancy.

4.
Prior to partial Agency occupancy, mechanical and electrical systems shall be fully operational.  Required inspections and tests shall have been successfully completed.  Upon occupancy, the Agency will operate and maintain mechanical and electrical systems serving occupied portions of the building.

NOTE.  For Paragraph below review Section 01027 “Application for Payment” that also uses “Certificate of Substantial Completion” for Final Payment, carefully coordinate the sections.

5.
The Architect will prepare a “Certificate of Substantial Completion” for each specific portion of the Work to be occupied prior to Agency occupancy.  Use the “Certificate of Substantial Completion” form as required by the Owner.

NOTE:  Retain either paragraphs dependent on whether project is non threshold limit building or building exceeds threshold limits  Agency will occupy portions of building during construction.  Delete non-applicable paragraph.

6.
The Project Manager will request a signed “Certificate of Compliance” from Commissioner of the Department of Public Works, Architect, and Contractor, if required.

OR

6.
The Project Manager will request a signed “Certificate of Compliance” from the, Architect, and Contractor, and forward the Certificate to the Office of State Building Inspector for a Certificate of Occupancy and obtain the same after his review and approval.

NOTE:  Retain paragraphs below to describe procedures and requirements necessary before partial occupancy of portions of the project. Modify as necessary.

7.
A letter from the Project Manager to the Agency Representative with copy to the General Contractor granting occupancy will state the terms and conditions of occupancy and that fire insurance coverage has been requested, the effective date of which will indicate to the Contractor that he may cancel fire insurance coverage for that portion of the project.

8.
Upon occupancy, the Agency will assume responsibility for maintenance and custodial service for occupied portions of the building.

9.
Work after Partial Agency Occupancy:

a.
For all work to complete the area occupied, warranty work, the balancing and commissioning of systems, repair of latent defects and adjustments after partial occupancy, the contractor is responsible for all costs associated with working in occupied buildings.

NOTE:  Retain paragraphs below when the Agency will occupy building after construction.  Modify as necessary.

C.
Agency Occupancy:

1.
The Construction Administrator will determine whether such occupancy is possible and, if so, will make arrangements for holding a job inspection with the Project Manager, Agency Representative, Architect and General Contractor.

2. The Construction Administrator will forward a comprehensive list of items to be completed or corrected as issued by the General Contractor, together with the status of completion and terms of occupancy, to the Project Manager and the Architect.  A letter will be issued by the Project Manager and Architect to Construction Administrator granting such occupancy and will state the terms and conditions of occupancy.

3. Prior to Agency occupancy, mechanical and electrical systems shall be fully operational.  Required inspections and tests shall have been successfully completed.  Upon occupancy, the Agency will operate and maintain mechanical and electrical systems serving occupied portions of the building.

4. The Architect will prepare a “Certificate of Substantial Completion” for the Work to be occupied prior to Agency occupancy.   Use the “Certificate of Substantial Completion” form as required by the Owner.

Note:  Retain either paragraphs dependent on whether project is  if non threshold limit building or building exceeds threshold limits  Agency will occupy portions of building during construction.  Delete non-applicable paragraph.

5.
The Project Manager will request a signed “Certificate of Compliance” from Commissioner of the Department of Public Works, Architect, and Contractor, if required.

OR

5.
The Project Manager will request a signed “Certificate of Compliance” from the Architect, and Contractor, and forward the Certificate to the State Building Inspector a Certificate of Occupancy and obtain the same after his review and approval.

NOTE:  Retain paragraphs below to describe procedures and requirements necessary before Agency occupancy of the project. Modify as necessary.

6. A letter from the Project Manager to the Agency Representative with copy to the General Contractor granting occupancy will state the terms and conditions of occupancy and that fire insurance coverage has been requested, the effective date of which will indicate to the Contractor that he may cancel fire insurance coverage for the project.

7. Upon occupancy, the Agency will assume responsibility for maintenance and custodial service for occupied portions of the building.

8. Work after Agency Occupancy:

a.
For all work to complete the occupied building, warranty work, the balancing and commissioning of systems, repair of latent defects and adjustments after occupancy, the contractor is responsible for all costs associated with working in occupied buildings.

1.8
PRODUCTS ORDERED IN ADVANCE

NOTE:  The article below is an example of a requirement that best described in this section.  Delete if the owner does not preorder products or equipment.

A.
General:  The Owner has negotiated purchase orders with suppliers of material and equipment to be incorporated into the Work.  The Owner has assigned these purchase orders to the Contractor.  Costs for receiving handling and storage, and installation are included in the contract sum.

1.
The Contractor’s responsibilities are the same as if the contractor negotiated the purchase orders.  If necessary, the Contractor shall renegotiate purchase and execute final purchase-order agreements.

2.
A “Schedule of Products Ordered in Advance” is included at the end if this section.

1.9
OWNER-FURNISHED PRODUCTS

NOTE:  This article defines the responsibilities of the owner and the contractor for owner-furnished items.

Retain paragraph below where the owner furnishes products for a project.  Give brief description of Owner furnished products such as equipment, and material and/or are indicated in the Contract Documents.

A.
The Owner may furnish various products such as 
NOTE:  Retain subparagraphs on all projects with furnished products such as equipment, and material.

1. The Owner will arrange for and deliver necessary shop drawings, product data, and samples to the Contractor.

2. The Owner will arrange and pay for delivery of Owner-furnished items according to the Contractor's Construction Schedule.

3. Following delivery, the Owner will inspect items delivered for damage.

4. If Owner-furnished items are damaged, defective, or missing, the Owner will arrange for replacement.

5. The Owner will arrange for manufacturer's field services and for the delivery of manufacturer's warranties to the appropriate Contractor.

6. The Contractor shall designate delivery dates of Owner-furnished items in the Contractor's Construction Schedule.

7. The Contractor shall review shop drawings, product data, and samples and return them to the Architect noting discrepancies or problems anticipated in use of the product.

8. The Contractor is responsible for receiving, unloading, and handling Owner-furnished items at the site.

9. The Contractor is responsible for protecting Owner-furnished items from damage, including damage from exposure to the elements.  The Contractor shall repair or replace items damaged as a result of his operations.

1.10
MISCELLANEOUS PROVISIONS

NOTE:  This Article is for general Miscellaneous provisions.

A. Examination of Site:

1. It is not the intent of the Documents to show all existing conditions.  All contractors are advised to attend the Pre-bid Conference prior to submitting their Bid Proposals.  This is the only official opportunity visit and examine the site with the Owner, Agency, Architect, Engineer and Construction Administrator.

2. Contractors should investigate and satisfy themselves as to the conditions affecting the work, including but no restricted to those bearing upon transportation, disposal, handling and storage of materials, availability of labor, water, electric power, uncertainties of weather, roads or similar physical conditions of the ground, the character of equipment, and facilities needed preliminary to and during the prosecution of the Work.  The Contractor should further satisfy himself as to the character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably ascertainable from an inspection of the site, as well as from information presented by the Contract Documents.  Any failure by the Contractor to acquaint himself with the available information shall not relieve him from the responsibility for estimating properly the difficulty and cost of successfully performing the Work.

NOTE:.  Revise the sentence below and insert appropriate text for the project or delete entirely if not required

3. If tests have been done for Asbestos containing Material (ACM), and/or Lead Containing Material (LBP), the results are in a separate volume of this Project Manual.

4. Tests have not been done for Work Involving “Products Containing Persistent Bioaccumulative Toxic Chemicals” (PBT’s) such as Polychlorinated Biphenols (PCB’s), Di-2-ethylhexyl Phthalate (DEHP) and Mercury, but Division 1 Section 01120 “Alteration Project Procedures” states exposure limits and removal responsibility. 

5. Subsurface Investigations:

a. Boring logs have been prepared for the site of this work and are on the plans.

b. If Geotechnical Reports(s) have been prepared for this project they are in a separate Volume.

1).
 The Contractor must interpret the Geotechnical Report (s) according to his own judgement and acknowledges that he is not relying upon the data as accurately describing the subsurface conditions which may be found to exist.

2). The Contractor further acknowledges that he assumes all risk contingents upon the nature of the subsurface conditions, which shall be actually encountered by him in performing the Work of this Contract.

3).
 The Contractor should visit the site and become acquainted with all existing conditions and may make their own subsurface investigations to satisfy themselves as to the subsurface conditions. Such investigations shall be conducted only under time schedules and arrangements approved in advance by the Owner.

c. Subsurface Contaminated Soils Investigations:

1). 
If a Contaminated Soils Report has been prepared for this Project it would be included in a separate Volume. The Owner shall be responsible for the remediation and disposal of all Contaminated Soils when they are indicated in this report.

2).
If the Contractor should encounter any material suspect or known to contain Contaminated Soils, he should immediately notify the Owner of same. It is the State'’ responsibility to have the material tested and abated (if necessary). The Owner will respond within (2) Working Calendar Days after receiving the Contractor’s written request for testing the suspect material. The Owner shall arrange for the remediation and disposal of all Contaminated Soils (if necessary) within a reasonable time period, i.e. within (7) seven Working Calendar Days.

3).
No attempt has been made to locate hazardous material associated with existing site utilities, though it is presumed that at least some asbestos may be discovered associated with underground piping during the course of site and site utilities work. If and when such materials appear, the Contractor shall notify the Owner, who shall direct additional work outside of this Contract to assist in cutting up and disposing of same. The Contractor shall assist the hazardous materials contractor(s) with excavating, heavy lifting, and the like at no additional cost to the Owner.

B. Pre-Bid Conference:

1.
A Pre-Bid Conference and tour of the site will be conducted as scheduled in the Notice to Bidders.  This scheduled conference is the only official opportunity for the bidders to tour the site with the Owner, Architect, Engineer, Construction Administrator, and Agency.

C. Project Documents

1. The Specifications and Drawings are intended to describe and illustrate the materials and labor necessary for the work of this Project.

2. Throughout the Technical Specifications, the Connecticut Department of Transportation Standard Specifications for Roads, Bridges, and Incidental Construction Form 814A, current addition including any interim and supplemental specifications are referenced.  Where so referenced the requirements set forth therein are applicable and made a part hereof Copies of Form 814A are available from the Connecticut Department of Transportation at a nominal charge.

D. Drawings, Disks and Specifications Furnished

1.
The Contractor shall receive one (1) set of AutoCAD compatible (latest version) Floor Plans on  disks at no cost on or about the time of execution of the Contract from the Architect.  Additional sets of AutoCAD compatible (latest version) Floor Plans on disks from the Architect at the cost of their reproduction, to the contractor.

NOTE:  Insert number of sets; minimum of 10 sets, over $10,000,000 25-30 sets. This is a guideline, the A/E shall determine the number by the number of sub-contractors that will be involved with the job.

2.
The General Contractor will be given 
E. Construction Responsibility

1.
The Contractor shall be responsible for his construction means, methods, techniques, sequences, and procedures employed in the performance of his work and shall have full responsibility for his failure to carry out any part of his work in accordance with the contract Documents.

F. Overtime

NOTE:  Define any work required outside normal working hours. Approval from the Owner is required.

1.
The Contractor shall request approval from the Owner to work overtime.  Said request shall be made 48 hours in advance.  All costs for overtime are included in the Contract Sum as stated in Section 00020 Bid Proposal Form.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION  (Not Applicable)

NOTE:  If products ordered in advance are included in the project, insert a schedule.

END OF SECTION 01010

(Revision:  3/20/03)
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