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	General Statement:
	The State of Connecticut, Department of Public Works, Bureau of Design & Construction, requests submittals of qualifications for “Architectural/Engineering and Professional Consulting Services” as specified for the project below.

	Type of Consultant Services:
	Construction Administration- for Design and Construction

	DPW Contract Number:
	BI-RT-846-CA

	Project Title:
	Additions and Renovations,
Groton Southeastern Technical High School

	Project Location:
	Groton Southeastern Technical High School

189 Fort Hill Road

Groton, CT 06340

	User Agency Name
	Department of Education, Connecticut Technical High Schools

	Project Delivery Method:
	 FORMCHECKBOX 

	Design/Bid/Build
	 FORMCHECKBOX 

	Design/Build
	

	Project Description:
	The selected Construction Administrator shall have responsibilities to the Department of Public Works and the Connecticut Technical High School System of the Connecticut Board of Education for the complete coordination and management of both the design and construction processes for this contract.

As the Owner’s representative, the selected Construction Administrator Firm/Team shall provide expertise in areas such as, but not limited to, the following types of services:

Design Phase:    (1)  During the design phases the Construction Administrator will act as the Department of Public Works’ representative to work closely with the Agency and Architect/Consultant Design Team:  (2)  the Construction Administrator’s responsibilities for this phase shall also include, but shall not be limited to, the following:  (3) preparation and presentation of master schedules;  (4) project phasing and work sequence recommendations;  (5) action item agendas;  (6) construction document review reports; 

(7) constructability reviews and reporting;  (8) field operation analysis;  (9) construction cost estimates;  (10) value engineering/cost reduction alternatives;  (11) materials reviews;  (12) systems reviews; 

(13) space requirement reviews;   (14) bid format recommendations;  (15) general conditions recommendations;  (16) participation in pre-bid conferences and (17) attendance at the bid opening.

Construction Phase:   (1)  During the construction phase the Construction Administrator will act as the Department of Public Works’ representative to administer the State’s construction contract with the general contractor;  (2)  the Construction Administrator’s responsibilities for this phase shall include, but shall not be limited to, the following:  (3) review of, recommendations on, monitoring of and approval of construction schedules;  (4) review of and recommendations regarding the schedule of values and periodic requisitions for partial payments;  (5) establishing and conducting project meetings;  (6) construction photographs;  (7) supervision and inspection of all work – including coordination of special inspections and testing;  (8) project documentation and records and their management;  (9) associated reporting;  (10) review and recommend action on field issues and change order proposals;  (11) monitoring and updating the construction budget;  (12) managing project closeout procedures and documents;  (13) administering the construction contract and proactively managing all claims and disputes.

The Construction Administrator shall be responsible for the coordination, integration, schedule, budget, phasing and any required environment permitting for all portions of the contract/project.  The selected  Construction Administrator shall be responsible for reviewing all required construction documents, for ensuring packaging of these in order to allow for a logical sequence of major construction events; and, for providing construction administration services for the entire project.

The Selected Construction Administration  shall bear the review responsibility for all contract and associated documents and for construction with regard to compliance with the issues above noted; as well as, for compliance with all applicable laws, codes, regulations, ordinances and RVTS system, Platt CTHS programmatic and operational needs, procedures and/or protocols.

The Selected Construction Administrator  shall monitor all required permitting (i.e.: environmental, utilities, moth-balling et al), the removal and legal disposal of all existing equipment, demolished materials & structures and, coincident with phasing of the construction of the additions and renovations to Platt CTHS, all reconnections and restoration of communications and conditions affecting all the various building systems currently employed or newly implemented.

The estimated construction cost is $35,610,000.

	Designated Services:
	Services anticipated beyond basic services include:

1. Selective demolition;

2. Miscellaneous testing and investigations.


	Formal QBS Submittal Booklet Requirements:
	1. http://www.ct.gov/dpw/site/default.asp to link to the DPW website.
2. Under Publications click on Formal QBS Submittal Booklet Requirements.

	Affidavits – 

Initial Submittals
	In accordance with Governor Rell’s Executive Order No. 1:  If a consultant anticipates the contract value, for the specific project, will be over $500,000, then Part 2, Affidavit - Bid / Proposal portion of the  Affidavits – Initial Submittals must be filled in and submitted with their Offer, Bid or Proposal.  An affidavit may be submitted regardless of the expected contract value.  This Part may be filled in regardless of the expected contract value.

	Qualifications 

Based Selection (QBS):
	The selection process is based on comparing and evaluating weighted criteria of qualifications and performance of Offers in relation to the scope and needs of a specific project.  Contract award is based first on a selection of the highest qualifications and second on the negotiation of a fair and reasonable fee.  For the screening phase of the this selection the following are the rating point weights for the screening  criteria categories:

	
	Criteria Number
	Screening Criteria Categories
	Rating Points

	
	1
	Firm’s Experience with Projects of Similar Size and Scope to this Project
	40 

	
	2
	Firm’s Organizational / Team Structure
	30

	
	3
	Firm’s Past Performance Record
	20

	
	4
	Firm’s Partnering Experience
	10

	
	
	Maximum Points Per Interview Panel Member
	100

	Qualification Submittal Deadline and Location:

(Process Unit will insert dates)
	Deadline for the receipt of submittals is 
3 p.m., day of week, month, day , 200year.

State Office Building

Department of Public Works

Room 261

165 Capitol Avenue

Hartford, Connecticut 06106
Note:  Failure to submit the Formal QBS Submittal Booklets for this contract by the above Deadline, in the required format, and at the designated location will result in the Firm being deemed Non-responsive for consideration on this contract.

	Requests for Information:
	Responses to requests for more specific contract and project information than is contained in this Advertisement shall be limited information that is available to all firms and that is necessary to complete this selection process.

All requests for information must be sent in writing to: (email acceptable)

	
	For general selection requirements:
	
	For this selection and project:

	
	DPW Selection Unit Supervisor
	OR
	DPW Project Manager

	
	Thomas Lowell

Room 261

165, Capitol Avenue

Hartford, Connecticut 06106
	
	Bill Jerin
Room 463
165 Capitol Avenue

Hartford, Connecticut 06106

	
	Fax:
	860 713-7272
	
	Fax:
	860 713-7261

	
	Email:
	thomas.lowell@po.state.ct.us
	
	Email:
	bill.jerin@po.state.ct.us 
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