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Bureau of Design & Construction

Department of Public Works

State of Connecticut

165 Capitol Avenue

Hartford, CT 06106
	CMR Services Selection
Request for Qualifications (RFQ)
Web Advertisement


	Adv. No.:
	BI-RT-842 CMR
	Web Advertisement Date:
	May 4, 2011


	Selection Type:
	Major Capitol Project CMR Services Selection Request for Qualifications


	General Statement:
	In accordance with the requirements of CGS §4b-103 the Bureau of Design & Construction Department of Public Works, State of Connecticut, advertises for Requests for Qualifications for the Major Capital Project Consultant Services for a Construction Manager at-Risk (CMR) project delivery contract for the Designated Services below.


	Project Delivery Method:
	Construction Manager At Risk (CMR)* - Guaranteed Maximum Price (GMP): A Construction Manager at Risk shall be selected to publically bid the project elements and enter into a GMP contract with the State.  After consultation with and approval by the commissioner, the CMR shall award subcontracts to responsible qualified subcontractors submitting the lowest bids to build the Project.
*Construction Manager at Risk (CMR) reviews and participates in design and the production of the construction documents with Owner and Architect.  The CMR solicits trade bids on behalf of the Owner from trade subcontractors on a competitive basis. The CMR shall agree upon a Guaranteed Maximum Price to perform the work identified in the Bid Documents and enters into contracts with these trade subcontractors to perform their trade work.



	Contract Number:
	BI-RT-842 CMR


	Contract/Project Title:
	J. M. Wright RVTS, Stamford, CT Additions & Renovations


	Project Location(s):
	J. M. Wright Regional Vocational Technical School, Scalzi Park, Stamford, CT 06904


	Cost of the Work Budget:
	$55,410,000.00


	Construction Phase:
	540
	Calendar Days (From Construction Start Date to Substantial Completion Date.)


	User Agency Name:
	State Department of Education


	Project Description:
	This Project’s Scope of Work shall include, but not be limited to, the following:

1.
Construction of approximately 1,700 gross square feet of new construction and 203,335 gross square feet of renovation.
2. The building is to be constructed of materials that include but are not limited to the following: 

2.1
Sitework, Landscaping, Site Utilities

2.2  
Cast-in-Place Concrete, Architectural Precast Concrete

2.3 
Masonry

2.4
Structural Steel, Miscellaneous Metals

2.5
Rough Carpentry, Architectural Woodwork, Laminate Clad Casework

2.6
Waterproofing, Insulation, Sprayed-on Fireproofing, Firestopping, Roofing, Sheet Metal, and Joint Sealants

2.7
Doors and Frames, Overhead Doors, Aluminum Windows, Hardware and Glazed Aluminum Curtain Wall

2.8
Drywall, Floor Coverings, Acoustical Ceilings and Painting

2.9
Visual Display Boards, Toilet Compartments, Louvers and Vents, Wall Surface Protection Systems, Signage, Lockers, Fire Extinguishers and Toilet Accessories

2.10
Projection Screens, Loading Dock Equipment, Dark Room Equipment, Laboratory Furnishings, Fume Hoods, Fittings and Fixtures, and Equipment

2.11
Louver Blinds and Floor Mats

2.12
Elevators

2.13
Plumbing, Fire Protection, HVAC and Controls

2.14
Electrical and Fire Alarm Systems

2.15
Special Equipment

3. This Project does not exceed the Threshold limits as defined by the Connecticut General Statutes.

4. The Project will NOT be occupied by the Agency during construction.
5. The Project will require Hazardous Material Abatement that must be coordinated. Hazardous Material Reports will be made available to Shortlisted CMR Proposers to show the extent of the known hazardous materials.
6. This project will be designed and constructed to receive LEED Gold Certification.

7. There will be 8 main trade technologies including: Culinary Arts, Tourism-Hospitality-Guest Services Management, Plumbing and Heating, Electrical, Carpentry, Automotive Technology, Facilities Management and Health Technology.  Two future trade technologies spaces will also be provided

8. The building shall be Substantially Completed by May 1, 2014 to allow for the School’s move - in of facility, staff, furnishings, equipment and etc.

9. The building is on a tight, level site with small staging areas available. The site is bordered by the city of Stamford’s Bridge Street on the North, private property on the west, Stamford”s Cloonan Middle School on the south, and Rippowam River on the southeast.  A school service drive is on both the west and north sides.

10. The project will conform to “CT High Performance Building” requirements.

· Go to the DPW Website: www.ct.gov/dpw :
· At the left hand side of the DPW Home Page click on the High Performance Buildings link.



	Designated Scope of CMR Services:
	The Scope of CMR Services for the Design Development Phase, Contract Document Phase, Bidding Phases and Construction Phase are required for this Project and include, but not be limited to, the following: 
1. Preconstruction Phase Scope of Services :
1.1
Summary of Examples of Design Phase Services:

CMR Design Phase Services may include, but are not limited, to the following:

.1

Constructability Reviews;

.2

Blasting and Pile Driving Report;

.3

Site Logistics Plan;

.4

Building Excavation Plan.

.5

Schedule and Phasing Coordination;

.6

Cost Control Management;

.7

Construction Documents Conversion Into Subcontractor Bid Packages:
1.2
Summary of Examples of Bid Phase Services:

.1

Develop the Master Project Schedule;

.2

Bid to DAS Prequalified Subcontractors for each Bid Package;

.3

Advertise Bids;
.4

Issue Subcontractor Bid Packages;

.5

Conduct Preconstruction Conference(s) and Site Visit(s);

.6

Process All Addenda;
.7
Receive Bids from Subcontractors and conduct public bid opening;

.8

Issue a Guaranteed Maximum Price (GMP);

.9

Execute Subcontractor Agreements;

2.
Construction Phase Scope Services:
2.1
Summary of Examples of Construction Phase Services:
CMR Construction Phase Services may include but are not limited to the following:

.1

Comply with General Conditions - CMR;

.2

Comply with General Requirements - CMR;

.3

Conduct Pre-construction Conference;
.4

Periodic update the Master CPM Schedule;

.5

Monthly update of Schedule of values;
.6

Review and Prepare Monthly Progress Payment Requests;

.7

Periodic Update of Project Cash Flow Projections;

.8

Act as the Project’s Prime Liaison;

.9

Coordinate subcontractors’ Requests for Information (RFI’s) and A/E RFI Responses;

.10

Coordinate all change requests and responses;

.11

Coordinate All Types of Submittals;
.12

Coordinate All Types of Testing and Inspections;

.13

Coordinate Sub-contractors;

.14
Coordinate Sub-contractor’s participation in Commissioning (Cx);

.15
Provide construction trailers, storage, equipment, barriers, and etc.;

.16
Provide all Necessary On-site Construction Management Personnel;

.17
Coordinate Substantial Completion and Turn Over

.18
Closeout Project.
.19
Support Documentation Collection For LEED Submissions.




	Affidavits Submittals:
	The Affidavit Requirements for Formal Contracts shall be determined by information found under the Ethics Affidavits & Legal Forms at the top left of the CT DPW home page: www.ct.gov/dpw.  (Click on “introduction” see chart.  Also click on “General Advice…”).
· The Submitter shall provide, in the Qualifications Submission, the “Ethics Affidavit”, if the contract fee is expected to exceed $500,000.

· The Consulting Affidavit and Disclosure Affidavit should be provided within 21 days after the notice of selection.

· At the time of the Contract execution, the Consultant shall be required to sign the “Gift and Campaign Contribution Certification” if contract fee is equal to or greater than $50,000. The Gift and Campaign Contribution Certification states that you, your company, and specified other individuals have given no gifts to DPW personnel and other individuals set forth in the Certification.  For the purpose of signing the Certification “the date DPW began planning the subject project or services” is the date noted below.  Pursuant to Connecticut General Statute 4-252(d) any bidder, proposer or person who responded to a request for qualifications for a contract with a value equal to or greater than $50,000 who does not make this certification at the time of the contract execution shall be disqualified.  The noted $50,000 or greater value is based on Executive order #7C dated July 13, 2006.

· The most accurate information concerning affidavits and the Gift and Campaign Contribution Certification can be found by going directly to the DPW web page at www.ct.gov/dpw, clicking on the Affidavits link and then carefully reviewing all of the documentation presented (including but not limited to the Introduction link and General Advice for Filling Out Affidavits and Resolutions/Certificates of Authority link.  No forms, other than those posted on the DPW web page, shall be used by a consultant or design/builder.

· With regard to a State contract as defined in P.A. 07-1 having a value in a calendar year of $50,000 or more or a combination or series of such agreements or contracts having a value of $100,000 or more, the authorized signatory to this submission in response to the State’s solicitation expressly acknowledges receipt of the State Elections Enforcement Commission’s notice advising prospective state contractors of state campaign contribution and solicitation  prohibitions, and will inform its principals of the contents of the notice.  (See, SEEC Form 11 is available on the State Elections Enforcement Commission Website at www.ct.gov/seec and clicking in their ‘Forms” link).
Questions concerning the affidavits can be directed to the DPW Legal Services Division at 860-713-5680.



	Date DPW Began Planning This Project:
	March 22, 2004


	CMR QBS Submittal Booklet Requirements:
	To access the CMR QBS Submittal Booklet Requirements for this Project:

1. Go to the DPW Website: www.ct.gov/dpw :
2. At the left hand side of the DPW Home Page click on the Publications link.
3. Under the Alphabetical Listings or the Design and Construction title, then click on the CMR - QBS Submittal Booklet Requirements link.



	CMR QBS Screening Shortlist Questionnaire:
	To access the CMR QBS Screening Shortlist Questionnaire for this Project:

1. Go to the DPW Website: www.ct.gov/dpw ;
2. Under Requests For Qualifications click on the Construction Manager at Risk link;
3. Under the Construction Manager at Risk, Open Requests for Qualifications (RFQs) locate the Contract Number for this Project click on the CMR - QBS Screening Shortlist Questionnaire link to obtain the CMR QBS Screening Shortlist Screening Questionnaire for this Project.



	CMR QBS Email Registration:
	To access the CMR - QBS Email Registration for this Project:

1. Go to the DPW Website: www.ct.gov/dpw ;
2. At the left hand side of the DPW Home Page click on the Forms link.
3. Under the Alphabetical Listings or the Design and Construction title, then click on the CMR - QBS Email Registration link.



	Qualifications Based (QBS)CMR Screening Shortlist Requirements:
	The CMR Screening Criteria Categories for this project are as follows:

	
	Criteria Number
	Construction Manager at Risk Screening Criteria Categories
	Rating Points

	
	1
	Experience with Work of Similar Size and Scope as 

Required for this Contract
	35

	
	2
	Organizational / Team Structure
	30

	
	3
	Past Performance Data
	20

	
	4
	Partnering Experience
	15

	
	
	Points per Interview Panel Member Points
	100

	
	Note: The QBS CMR Screening Shortlist and CMR Selection for this Project shall be conducted  in accordance with requirements stated in the CMR GMP Best Value Selection Procedure Manual:
1. Go to the DPW Website: www.ct.gov/dpw ;
2. At the top of the DPW Home Page click on the Publications link;
3. Under the Alphabetical Listings title, click on the CMR GMP Best Value Selection Procedure Manual (New 10/20/10) link.
4. Also, for the number of active and inactive CMR Selections and Contracts allowed to be held at any one time, see Capital Project Selection & Contract Limitation Guidelines.



	Qualification Submittal Deadline and Location:
	Deadline for the receipt of the QBS Submittal Booklets is:
3 p.m., Tuesday, May 24, 2011.

State Office Building

Department of Public Works

Room 261

165 Capitol Avenue

Hartford, Connecticut 06106
IMPORTANT NOTE:
Failure to submit properly formatted QBS Submittal Booklets with all of the required contents including the affidavits and Certificate of Authority, by the designated deadline and location will result in the Firm’s submittal being deemed deficient for consideration for this Contract.



	RFQ Contacts:
	For General QBS Requirements:
	
	For this CMR Services  Contract:

	
	DPW QBS Selection Unit Supervisor:
	OR
	DPW Project Manager

	
	Randy Daigle, Project Manager
Room 261

165 Capitol Avenue

Hartford, Connecticut 06106
	
	Rob Dexter, Project Manager
Room 460
165 Capitol Avenue

Hartford, Connecticut 06106

	
	Email:
	randy.daigle@ct.gov 
	
	Email:
	robert.dexter@ct.gov

	
	IMPORTANT NOTE:
Responses to requests for more specific contract information than is contained in this Advertisement shall be limited information that is available to all Firms and that is necessary to complete this QBS process.

All requests for more specific contract information must be sent in writing (email acceptable).
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