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GENERAL NOTES
1. THESE MODIFICATIONS HAVE BEEN DESIGNED IN ACCORDANCE WITH THE GOVERNING

PROVISIONS OF TIA/EIA-222, AWS, TIA-1019-A, AND AISC. MATERIALS, FABRICATION, INSTALLATION,
AND ALL OTHER SERVICES PROVIDED BY THE CONTRACTOR SHALL CONFORM TO THE ABOVE
MENTIONED CODES AND THE CONTRACT SPECIFICATIONS.

2. THIS DESIGN ASSUMES THE TOWER AND FOUNDATIONS HAVE BEEN WELL MAINTAINED, IN GOOD
CONDITION, AND ARE WITHOUT DEFECT. BENT MEMBERS, CORRODED MEMBERS, LOOSE BOLTS,
CRACKED WELDS AND OTHER MEMBER DEFECTS HAVE NOT BEEN CONSIDERED. THE TOWER IS
ASSUMED TO BE PLUMB AND THE SITE IS ASSUMED TO BE LEVEL. THIS DESIGN IS BEING PROVIDED
WITHOUT THE BENEFIT OF A CONDITION ASSESSMENT BY GPD GROUP. CONTRACTOR SHALL
COMMISSION A COMPLETE CONDITION ASSESSMENT PRIOR TO ORDERING ANY REINFORCING
MATERIALS AND SUPPLY CONDITION ASSESSMENT TO ENGINEER FOR REVIEW, SEE CONTRACTOR
NOTES.

3. THE CONTRACTOR SHALL VISIT THE SITE PRIOR TO BIDDING; ANY PROBLEMS WITH ACCESS,
INTERFERENCE, ETC. SHALL BE RESOLVED PRIOR TO MOBILIZATION. CONTRACTOR SHALL FIELD
VERIFY ALL DIMENSIONS AND NOTE ANY EXISTING CONDITIONS THAT ARE NOT REPRESENTED ON
THESE DRAWINGS OR THAT INTERFERE WITH THE CONTINUOUS INSTALLATION OF THE
MODIFICATIONS. CONTRACTOR SHALL NOTE ALL ATTACHMENT POINTS, ANTENNAS, MOUNTS,
COAX, LIGHTING, CLIMBING SUPPORTS, STEP BOLTS, PORT HOLES, AND ANY OTHER TOWER
APPURTENANCES IN THE REGION OF THE MODIFICATIONS. GPD GROUP SHALL BE CONTACTED
IMMEDIATELY TO EVALUATE THE SIGNIFICANCE OF ANY DEVIATION PRIOR TO ORDERING
MATERIAL.

4. ALL EXISTING PAINTED/GALVANIZED SURFACES DAMAGED DURING REHAB SHALL BE WIRE
BRUSHED CLEAN, REPAIRED BY COLD GALVANIZING BRUSH APPLIED PAINT (ZRC OR EQUAL), AND
REPAINTED TO MATCH THE EXISTING FINISH (IF APPLICABLE).

5. ALL MATERIAL SPECIFIED FOR THIS PROJECT MUST BE NEW AND FREE OF ANY DEFECTS. ANY
MATERIAL SUBSTITUTIONS, INCLUDING BUT NOT LIMITED TO ALTERED SIZES AND/OR STRENGTHS,
MUST BE APPROVED BY THE OWNER AND ENGINEER IN WRITING.  CONTRACTOR SHALL PROVIDE
DOCUMENTATION TO ENGINEER FOR DETERMINING IF SUBSTITUTE IS SUITABLE FOR USE AND
MEETS THE ORIGINAL DESIGN CRITERIA.  DIFFERENCES FROM THE ORIGINAL DESIGN, INCLUDING
MAINTENANCE, REPAIR AND REPLACEMENT, SHALL BE NOTED.  ESTIMATES OF COSTS/CREDITS
ASSOCIATED WITH THE SUBSTITUTION (INCLUDING RE-DESIGN COSTS AND COSTS TO
SUB-CONTRACTORS) SHALL BE PROVIDED TO THE ENGINEER.

6. THE ENGINEER (GPD GROUP) SHALL MAKE POST INSTALLATION OBSERVATION FOR TOWER.
CONTRACTOR SHALL COORDINATE W/ENGINEER (GPD GROUP) WITHIN 72 HOURS AFTER 100%
COMPLETION OF THE TOWER MODIFICATION INSTALLATION.  INSTALLATION OF PROPOSED
LOADING WITHOUT ENGINEER APPROVAL IS PROHIBITED.  INSTALLATION OF THE PROPOSED
LOADING IS BY OTHERS, AND IS BEYOND THE SCOPE OF THESE DRAWINGS.

7. ALL CONTRACTORS AND LOWER TIER CONTRACTORS MUST ACKNOWLEDGE IN WRITING TO
TOWER OWNER AND GPD GROUP THAT THEY HAVE OBTAINED, UNDERSTAND, AND WILL FOLLOW
TOWER OWNER STANDARDS OF PRACTICE, CONSTRUCTION GUIDELINES, ALL SITE AND TOWER
SAFETY PROCEDURES, ALL PRODUCT LIMITATIONS AND INSTALLATION PROCEDURES USED ON
SITE, AND PROPOSED MODIFICATIONS DESCRIBED. RECEIPT OF ACKNOWLEDGMENT MUST OCCUR
PRIOR TO BEGINNING CONSTRUCTION OR CLIMBING. IT IS THE RESPONSIBILITY OF THE GENERAL
CONTRACTOR TO PROVIDE THIS DOCUMENTATION FOR TOWER OWNER AND GPD GROUP ON
COMPANY LETTERHEAD AND THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO OBTAIN
THIS DOCUMENTATION FROM LOWER TIER SUBCONTRACTORS (ON SUBCONTRACTOR
LETTERHEAD) AND DELIVER IT TO TOWER OWNER AND GPD GROUP.

8. IT IS ASSUMED THAT ANY STRUCTURAL MODIFICATION WORK SPECIFIED ON THESE PLANS WILL BE
ACCOMPLISHED BY KNOWLEDGEABLE WORKMEN WITH TOWER CONSTRUCTION
THIS INCLUDES PROVIDING THE NECESSARY CERTIFICATIONS TO THE TOWER OWNER AND
ENGINEER.

9. THESE DRAWINGS DO NOT INDICATE THE METHOD OF  THE CONTRACTOR SHALL
SUPERVISE AND DIRECT THE WORK AND SHALL BE SOLELY RESPONSIBLE FOR ALL CONSTRUCTION
METHODS, MEANS, TECHNIQUES, SEQUENCES, AND PROCEDURES.

10. CONSTRUCTION WORK PRESENTS UNIQUE THREATS TO HEALTH AND SAFETY. THE CONTRACTOR
IS RESPONSIBLE TO EDUCATE THEIR WORK FORCE OF THESE DANGERS AND LIMIT THEIR
EXPOSURE TO  THIS EDUCATION SHALL INCLUDE BUT NOT BE LIMITED TO APPLICABLE
TRAINING COURSES AND CERTIFICATIONS, PROPER PERSONAL PROTECTIVE EQUIPMENT USAGE,
DAILY TAILGATE MEETINGS AND ANY OTHER PREVENTATIVE MEASURES WHICH MAY BE
REASONABLY  THE CONTRACTOR AND ALL SUB-CONTRACTORS SHALL BE
RESPONSIBLE FOR THE SAFETY OF THE WORK AREA, ADJACENT AREAS AND ANY PROPERTY
OCCUPANTS WHO MAY BE AFFECTED BY THE WORK UNDER  THE CONTRACTOR SHALL
REVIEW ALL LANDOWNER, PRIME CONTRACTOR, CARRIER, OSHA, AND LOCAL SAFETY GUIDELINES
AND AT ALL TIMES SHALL CONFORM TO THE MOST RESTRICTIVE OF THESE STANDARDS TO
ENSURE A SAFE WORKPLACE.

11. TOWER WORK PRESENTS ADDITIONAL THREATS TO HEALTH AND  ALL TOWER WORKERS
WORKING ON A TOWER MUST BE ADEQUATELY TRAINED AND MONITORED TO ENSURE THAT SAFE
WORK PRACTICES ARE LEARNED AND  AS REQUIRED BY OSHA, WHEN WORKING ON
EXISTING COMMUNICATION TOWERS, EMPLOYEES MUST BE PROVIDED WITH APPROPRIATE FALL
PROTECTION, TRAINED TO USE THIS FALL PROTECTION PROPERLY, AND THE USE OF FALL
PROTECTION MUST BE CONSISTENTLY SUPERVISED AND ENFORCED BY THE CONTRACTOR.

12. ALL SAFETY EQUIPMENT SHALL BE INSPECTED ACCORDING TO ALL OSHA AND INDUSTRY
SCHEDULED INTERVALS AND ALL INSPECTIONS SHALL BE DOCUMENTED PER APPLICABLE CODES
AND STANDARDS.

13. CONTRACTOR IS RESPONSIBLE FOR TEMPORARILY REMOVING ALL COAX, T-BRACKETS, ANTENNA
MOUNTS, AND ANY OTHER TOWER APPURTENANCE THAT MAY INTERFERE WITH THE TOWER
MODIFICATIONS.  ALL TOWER APPURTENANCES MUST BE REPLACED AND/OR RESTORED TO ITS
ORIGINAL LOCATION. SOME ATTACHMENTS MAY REQUIRE CUSTOM MODIFICATIONS TO PROPERLY
FIT THE MODIFIED REGION OF THE STRUCTURE. THESE CUSTOMIZATIONS ARE DESIGNED BY
OTHERS AND MUST BE APPROVED BY THE ENGINEER PRIOR TO REMOVING SUCH ATTACHMENTS.
ANY CARRIER DOWNTIME MUST BE COORDINATED WITH THE TOWER OWNER IN WRITING.

14. CONTRACTOR SHALL ONLY WORK WITHIN THE LIMITS OF THE TOWER OWNER'S PROPERTY OR
LEASE AREA AND APPROVED EASEMENTS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
VERIFY WORK IS WITHIN THESE BOUNDARIES. CONTRACTOR SHALL EMPLOY A SURVEYOR AS
REQUIRED.  ANY WORK OUTSIDE THESE BOUNDARIES SHALL BE APPROVED IN WRITING BY THE
LAND OWNER PRIOR TO MOBILIZATION. CONSTRUCTION STAKING AND BOUNDARY MARKING IS THE
RESPONSIBILITY OF THE CONTRACTOR.

GENERAL NOTES CONTINUED
15. TOWERS ARE DESIGNED TO CARRY GRAVITY, WIND, AND ICE  ALL MEMBERS, LEGS,

DIAGONALS, STRUTS, AND REDUNDANT MEMBERS PROVIDE STRUCTURAL STABILITY TO THE
TOWER WITH LITTLE  ABSENCE OR REMOVAL OF A MEMBER CAN TRIGGER
CATASTROPHIC FAILURE UNLESS A SUBSTITUTE IS PROVIDED BEFORE ANY  LEGS
CARRY AXIAL LOADS AND DERIVE THEIR STRENGTH FROM SHORTER UN-BRACED LENGTHS BY THE
PRESENCE OF REDUNDANT MEMBERS AND THEIR CONNECTION TO THE DIAGONALS WITH BOLTS
OR  IF THE BOLTS OR WELDS ARE REMOVED WITHOUT PROVIDING ANY SUBSTITUTE TO
THE FRAME, THE LEG IS SUBJECTED TO A HIGHER UN-BRACED LENGTH THAT IMMEDIATELY
REDUCES ITS LOAD CARRYING  IF A DIAGONAL IS ALSO REMOVED IN ADDITION TO THE
CONNECTION, THE UN-BRACED LENGTH OF THE LEG IS GREATLY INCREASED, JEOPARDIZING ITS
LOAD CARRYING  FAILURE OF ONE LEG CAN RESULT IN A TOWER COLLAPSE BECAUSE
THERE IS NO  REDUNDANT MEMBERS AND DIAGONALS ARE CRITICAL TO THE
STABILITY OF THE TOWER.

16. WORK SHALL ONLY BE PERFORMED DURING CALM DRY DAYS (WINDS LESS THAN 10-MPH).
CONTRACTOR IS RESPONSIBLE FOR ALL TEMPORARY LOCAL TOWER SHORING, TEMPORARY
GLOBAL TOWER SHORING, AND ALL SHORING OF SURROUNDING BUILDINGS, PADS, AND OTHER
OUTDOOR SITE OBSTRUCTIONS. ALL SHORING, TEMPORARY BRACING, AND TEMPORARY
SUPPORTS ARE THE RESPONSIBILITY OF THE CONTRACTOR.

17. MODIFICATIONS SHOWN SHALL BE INSTALLED ON ALL THREE (3) TOWER LEGS/FACES.

18. FAA/FCC FILING AND LIGHTING MAY BE  ALL GOVERNMENTAL REGULATORY
DETERMINATIONS AND FILINGS BY OTHERS, NOT GPD.

19. VERIFY IF THIS STRUCTURE IS AN FM TOWER AND TAKE NECESSARY ACTIONS TO PROVIDE SAFE
WORKING CONDITIONS INCLUDING, BUT NOT LIMITED TO, HAVING FM SIGNAL TURNED OFF.
CONTRACTOR SHALL HAVE PROPER RADMAN FOR NOTIFICATION OF EXCESSIVE RF EXPOSURE
FOR ALL INDIVIDUALS WORKING ON SITE IF FM ANTENNAS ARE PRESENT.

20. ALL MANUFACTURERS HARDWARE AND ASSEMBLY INSTRUCTIONS SHALL BE FOLLOWED EXACTLY.
DEVIATION FROM THE INSTRUCTIONS IS UNACCEPTABLE AND REQUIRES WRITTEN APPROVAL
FROM ENGINEER.

21. DO NOT SCALE DRAWINGS.

22. THE CLIMBING FACILITIES, SAFETY CLIMB AND ALL ASSOCIATED HARDWARE SHALL NOT BE
IMPEDED OR MODIFIED WITHOUT THE WRITTEN CONSENT OF THE GPD GROUP.
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1. ALL DIM ENSIONS REPRES ENTED IN THE ABOVE TABLES ARE AISC MINIMUM
REQUIREMENTS. CONTRACTOR SHALL VERIFY EXIS TING CONDITIONS IN FIELD AND
NOTIFY ENGINEER IF DIS TANCES ARE LESS THAN THOSE PROVIDED.

2. THE DIM ENSIONS PROVIDED ARE MINIMUM REQUIREM ENTS. ACTUA L DIMENS IONS
OF PROPOSED MEMBERS WITHIN THESE DRAWINGS M AY VARY FROM THE AISC
MINIMUM REQUIREM ENTS.
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STRUCTURAL STEEL NOTES
1. ALL NEW STEEL SHALL BE HOT-DIPPED GALVANIZED PER ASTM A123, ASTM A153/A153M, OR ASTM

A653 G90, AS APPLICABLE FOR FULL WEATHER PROTECTION. FOR HIGH STRENGTH STEEL
FASTENERS WHERE HOT-DIPPED GALVANIZING IS NOT PERMITTED DACROMET F1136 GRADE 3
COATING (OR ENGINEER APPROVED EQUIVALENT) SHALL BE USED. IN ADDITION ALL NEW STEEL
SHALL BE PAINTED TO MATCH EXISTING TOWER STEEL. CONTRACTOR SHALL OBTAIN WRITTEN
PERMISSION TO PROTECT STEEL BY ANY OTHER MEANS.

2. ALL EXISTING PAINTED/GALVANIZED SURFACES DAMAGED DURING REHAB SHALL BE WIRE
BRUSHED CLEAN, REPAIRED BY COLD GALVANIZING BRUSH APPLIED PAINT (ZRC OR EQUAL), AND
REPAINTED TO MATCH THE EXISTING FINISH (IF APPLICABLE).

3. CAULKING SHALL BE PROVIDED AROUND PERIMETER OF ANY AND ALL MODIFICATION MEMBERS TO
ENSURE COMPLETE SEAL BETWEEN EXISTING STRUCTURE AND REINFORCING MEMBERS IN FULL
CONTACT WITH EXISTING STEEL. SEALANT IS TO BE EXTERIOR GRADE, PAINTABLE SILICONE
CAULKING AS MANUFACTURED BY DOW AND ACCEPTABLE TO GPD.

4. ALL STRUCTURAL STEEL SHALL CONFORM TO THE LISTED REQUIREMENTS U.N.O. IN THESE
DRAWINGS:

ANGLE ASTM A36 (GR 36)

5. ALL BOLT ASSEMBLIES FOR STRUCTURAL MEMBERS REPRESENTED IN THIS DRAWING REQUIRE
LOCKING DEVICES TO BE INSTALLED IN ACCORDANCE WITH THE GOVERNING PROVISIONS OF
TIA/EIA-222 REQUIREMENTS.

6. ALL SUBSTITUTES PROPOSED BY THE CONTRACTOR SHALL BE APPROVED IN WRITING BY THE
ENGINEER.  CONTRACTOR SHALL PROVIDE DOCUMENTATION TO ENGINEER FOR DETERMINING IF
SUBSTITUTE IS SUITABLE FOR USE AND MEETS THE ORIGINAL DESIGN CRITERIA.  DIFFERENCES
FROM THE ORIGINAL DESIGN, INCLUDING MAINTENANCE, REPAIR AND REPLACEMENT, SHALL BE
NOTED.  ESTIMATES OF COSTS/CREDITS ASSOCIATED WITH THE SUBSTITUTION (INCLUDING
RE-DESIGN COSTS AND COSTS TO SUB-CONTRACTORS) SHALL BE PROVIDED TO THE ENGINEER.
CONTRACTOR SHALL PROVIDE ADDITIONAL DOCUMENTATION AND/OR SPECIFICATIONS TO THE
ENGINEER AS REQUESTED.

7. STRUCTURAL STEEL SHOP DRAWINGS SHALL BE PROVIDED TO ENGINEER FOR APPROVAL PRIOR
TO FABRICATION.

8. UNLESS NOTED OTHERWISE, ALL NEW MEMBERS SHALL MAINTAIN THE EXISTING MEMBER WORK
LINES AND NOT INTRODUCE ECCENTRICITIES INTO THE STRUCTURE

9. FOR ALL SHOP WELDING, USE E70XX ELECTRODES FOR SMAW PROCESS AND E7XT-XX
ELECTRODES FOR FCAW PROCESS, UNO.

WELD NOTES
1. ALL WELDING SHALL BE DONE IN ACCORDANCE WITH AWS D1.1/D1.1M, "STRUCTURAL WELDING

CODE-STEEL" (LATEST EDITION).

2. CONTRACTOR IS RESPONSIBLE FOR COMMISSIONING A THIRD PARTY CERTIFIED WELD INSPECTOR
(CWI) THROUGHOUT THE ENTIRETY OF THE PROJECT.  A PASSING CWI REPORT SHALL BE
PROVIDED TO THE ENGINEER UPON COMPLETION OF THE PROJECT.

3. WELDING CERTIFICATES MUST BE PROVIDED TO CWI AND GPD GROUP PRIOR TO WELDING
CONTRACTOR BEGINNING WORK ON SITE. CERTIFICATE WILL BE ASKED FOR AS PART OF
INSPECTION PROCESS. ALL WELDING SHOULD BE PERFORMED BY AN AWS QUALIFIED WELDER
WHO HAS EXPERIENCE WITH GALVANIZED SURFACES AND IN ACCORDANCE WITH ANSI/AWS D1.1
AND ANSI Z 49.1 OR LATEST EDITIONS.

4. FOR ALL WELDING, USE E70XX ELECTRODES FOR SMAW PROCESS AND E7XT-XX ELECTRODES FOR
FCAW PROCESS, UNO.

5. OXY FUEL GAS WELDING OR BRAZING IS STRICTLY PROHIBITED.  SPECIFICALLY, NO TORCH
CUTTING IS PERMITTED ON SITE.  ALL HOLES SHALL BE CUT WITH A GRINDER.

6. INSTALL  (NFPA 701) FIRE BLANKET AROUND ALL COAX AT AND BELOW EACH WELDING
PROCEDURE AND ELEVATION. COAX IS FLAMMABLE AND CAN CATCH FIRE IF PROPER
PRECAUTIONS ARE NOT MADE TO SHIELD COAX FROM ALL WELDING PROCEDURES. IN ADDITION,
COAX SHALL BE PUSHED AWAY FROM TOWER FACE WHERE WELDING IS BEING PERFORMED.

7. CONTRACTOR SHALL EXERCISE CAUTION WHEN WELDING ON A GALVANIZED SURFACE.
ADDITIONAL SPLATTER AND SPARKS SHALL BE ANTICIPATED GIVEN THE PREVIOUSLY GALV.
SURFACE. IF THE WELD MATERIAL IS CONTAMINATED WITH ZINC IT DOES NOT PROVIDE A
STRUCTURAL WELD. FUMES CREATED FROM WELDING ON A PREVIOUSLY GALV. SURFACE CAN BE
HAZARDOUS. PRIOR TO WELDING, ALL SURFACES SHALL BE PROPERLY GROUND TO REMOVE
GALVANIZING, SCALE, SLAG, RUST OR ANY OTHER MATERIAL TO PREVENT PROPER WELDING.

8. ALL FIELD WELDS SHALL BE TOUCHED UP WITH TWO COATS OF COLD GALVANIZED PAINT (ZRC OR
APPROVED EQUIVALENT), INCLUDING THE INTERIOR OF MONOPOLE SHAFTS, WHERE ACCESS
PERMITS, IN ANY AREAS AFFECTED BY ANY WELDING. PHOTO DOCUMENTATION IS REQUIRED TO
BE SUBMITTED TO THE PMI INSPECTOR.

9. WATER SHALL BE ON SITE, OF ADEQUATE AMOUNT, AND AVAILABLE AT SHORT NOTICE AT ALL
TIMES DURING WELDING ACTIVITY.  A MINIMUM OF 500 GAL. OF WATER SHALL BE PROVIDED.
WATER SHALL BE CAPABLE OF REACHING HEIGHT WHERE WELDING IS BEING PERFORMED.  IN
ADDITION, A MINIMUM OF SIX (6) 10 LB. CLASS ABC MULTIPURPOSE FIRE EXTINGUISHERS FULLY
CHARGED AND CAPABLE OF DISCHARGE WITHIN 30 SECONDS OF DETECTING A FIRE SHALL BE
PROVIDED.  FIRE EXTINGUISHERS SHALL BE STRATEGICALLY LOCATED AROUND COMPOUND AND
IN THE AIR (I.E. ON THE MAN LIFT WHERE WELDING IS BEING PERFORMED).

10. CLEAN OUT ALL DEBRIS THROUGHOUT TOWER AND STRUCTURE BASE PRIOR TO WELDING.

11. THE CONTRACTOR SHALL TAKE COOLING EFFECTS OF THE WELDED MATERIAL INTO
CONSIDERATION (I.E. EXPANSION OF HOT MATERIAL AND CONTRACTION OF COOLED MATERIAL).
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EXISTING TOWER
LEG

EXISTING HORIZONTAL
BRACING

EXISTING SECONDARY
HORIZONTAL BRACING

REPLACE EXISTING
DIAGONAL MEMBERS WITH
NEW LARGER SIZE
MEMBERS. SEE
MODIFICATION SCHEDULE
ON SHEET S-01 FOR MORE
INFORMATION (F.V. LENGTH
PRIOR TO ORDERING)

EXISTING WALL MOUNT
HORIZONTAL BRACING

EXISTING WALL MOUNT
DIAGONAL BRACING

EXISTING BUILDING
WALL

ELEV:
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SEE MODIFICATION
SCHEDULE ON SHEET S-01
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LENGTH PRIOR TO
ORDERING)
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STAMPED REPORT
REQUIRED

1. THE MODIFICATION INSPECTION IS A VISUAL INSPECTION OF TOWER MODIFICATIONS AND A
REVIEW OF CONSTRUCTION INSPECTIONS AND OTHER REPORTS TO ENSURE THE
INSTALLATION WAS CONSTRUCTED IN ACCORDANCE WITH THE CONTRACT DOCUMENTS,
NAMELY THE MODIFICATION DRAWINGS, AS DESIGNED BY THE ENGINEER OF RECORD.

2. THE MODIFICATION INSPECTION IS TO CONFIRM INSTALLATION CONFIGURATION AND
WORKMANSHIP ONLY AND IS NOT A REVIEW OF THE MODIFICATION DESIGN ITSELF, NOR
DOES THE MODIFICATION INSPECTOR TAKE OWNERSHIP OF THE MODIFICATION DESIGN.
OWNERSHIP OF THE STRUCTURAL MODIFICATION DESIGN EFFECTIVENESS AND INTENT
RESIDES WITH THE ENGINEER OF RECORD AT ALL TIMES.

3. TO ENSURE THAT THE REQUIREMENTS OF THE MODIFICATION INSPECTION ARE MET, IT IS
VITAL THAT THE GENERAL CONTRACTOR (GC) AND THE MODIFICATION INSPECTOR BEGIN
COMMUNICATING AND COORDINATING AS SOON AS A PO OR PAYMENT IS RECEIVED.  IT IS
EXPECTED THAT EACH PARTY WILL BE PROACTIVE IN REACHING OUT TO THE OTHER PARTY.
CONTACT LISTED ON THE TITLE SHEET SHALL BE CONTACTED IF SPECIFIC INSPECTOR
CONTACT INFORMATION IS NOT KNOWN.

1. THE MODIFICATION INSPECTOR IS REQUIRED TO CONTACT THE GC AS SOON AS RECEIVING A
PO OR PAYMENT FOR THE MODIFICATION INSPECTION TO:

- REVIEW THE REQUIREMENTS OF THE MODIFICATION INSPECTION CHECKLIST
- WORK WITH THE GC TO DEVELOP A SCHEDULE TO CONDUCT ON-SITE
  INSPECTIONS, INCLUDING FOUNDATION INSPECTIONS
- DISCUSS ANY SITE SPECIFIC INSPECTIONS OR CONCERNS

2. THE MODIFICATION INSPECTOR IS RESPONSIBLE FOR COLLECTING ALL GENERAL
CONTRACTOR (GC) INSPECTION AND TEST REPORTS, REVIEWING THE DOCUMENTS FOR
ADHERENCE TO THE CONTRACT DOCUMENTS, CONDUCTING THE IN-FIELD INSPECTIONS, AND
SUBMITTING THE MODIFICATION INSPECTION REPORT.

1. THE GC IS REQUIRED TO CONTACT THE MODIFICATION INSPECTOR AS SOON AS RECEIVING A
PO OR PAYMENT FOR THE MODIFICATION INSTALLATION OR TURNKEY PROJECT TO:

- REVIEW THE REQUIREMENTS OF THE MODIFICATION INSPECTION CHECKLIST
- WORK WITH THE MI INSPECTOR TO DEVELOP A SCHEDULE TO CONDUCT ON-SITE
  MODIFICATION INSPECTIONS, INCLUDING FOUNDATION INSPECTIONS
- BETTER UNDERSTAND ALL INSPECTION AND TESTING REQUIREMENTS

2. THE GC SHALL PERFORM AND RECORD THE TEST AND INSPECTION RESULTS IN
ACCORDANCE WITH THE REQUIREMENTS OF THE MODIFICATION INSPECTION CHECKLIST.

THE FOLLOWING RECOMMENDATIONS AND SUGGESTIONS ARE OFFERED TO ENHANCE THE
EFFICIENCY AND EFFECTIVENESS OF DELIVERING A MODIFICATION INSPECTION REPORT:

- IT IS SUGGESTED THAT THE GC PROVIDE A MINIMUM OF 5 BUSINESS DAYS
  NOTICE, PREFERABLY 10, TO THE MODIFICATION INSPECTOR AS TO WHEN THE
  SITE WILL BE READY FOR THE MODIFICATION INSPECTION TO BE CONDUCTED.
- THE GC AND MODIFICATION INSPECTOR COORDINATE CLOSELY THROUGHOUT THE
  ENTIRE PROJECT.
- WHEN POSSIBLE, IT IS PREFERRED TO HAVE THE GC AND MODIFICATION
  INSPECTOR ON-SITE SIMULTANEOUSLY FOR ANY GUY WIRE TENSIONING OR
  RE-TENSIONING OPERATIONS.
- IT MAY BE BENEFICIAL TO INSTALL ALL TOWER MODIFICATIONS PRIOR TO
  CONDUCTING THE FOUNDATION INSPECTIONS TO ALLOW FOUNDATION AND
  MODIFICATION INSPECTION(S) TO COMMENCE WITH ONE SITE VISIT.
- WHEN POSSIBLE, IT IS PREFERRED TO HAVE THE GC AND MODIFICATION
  INSPECTOR ON-SITE DURING THE MODIFICATION INSPECTION TO HAVE ANY
  DEFICIENCIES CORRECTED DURING THE INITIAL MODIFICATION INSPECTION.
  THEREFORE, THE GC MAY CHOOSE TO COORDINATE THE MODIFICATION
  INSPECTION CAREFULLY TO ENSURE ALL CONSTRUCTION FACILITIES ARE AT
  THEIR DISPOSAL WHEN THE MI INSPECTOR IS ON SITE.

1. IF THE GC AND MODIFICATION INSPECTOR AGREE TO A DATE ON WHICH THE MODIFICATION
INSPECTION WILL BE CONDUCTED, AND EITHER PARTY CANCELS OR DELAYS, THE TOWER
OWNER SHALL NOT BE RESPONSIBLE FOR ANY COSTS, FEES, LOSS OF DEPOSITS AND/OR
OTHER PENALTIES RELATED TO THE CANCELLATION OR DELAY INCURRED BY EITHER PARTY
FOR ANY TIME (E.G. TRAVEL AND LODGING, COSTS OF KEEPING EQUIPMENT ON-SITE, ETC.).
EXCEPTIONS MAY BE MADE IN THE EVENT THAT THE DELAY/CANCELLATION IS CAUSED BY
WEATHER OR OTHER CONDITIONS THAT MAY COMPROMISE THE SAFETY OF THE PARTIES
INVOLVED.

1. IF THE MODIFICATION INSTALLATION WOULD FAIL THE MODIFICATION INSPECTION
MODIFICATION INSPECTION"), THE GC SHALL WORK WITH MODIFICATION INSPECTOR TO
COORDINATE A REMEDIATION PLAN IN ONE OF TWO WAYS:

- CORRECT FAILING ISSUES TO COMPLY WITH THE SPECIFICATIONS CONTAINED IN
  THE ORIGINAL CONTRACT DOCUMENTS AND COORDINATE A SUPPLEMENT
  MODIFICATION INSPECTION.
- OR, WITH TOWER OWNER'S APPROVAL, THE GC MAY WORK WITH THE ENGINEER
  OF RECORD TO RE-ANALYZE THE MODIFICATION/REINFORCEMENT USING THE
  AS-BUILT CONDITION.

1. TOWER OWNER RESERVES THE RIGHT TO CONDUCT A VERIFICATION INSPECTION TO VERIFY
THE ACCURACY AND COMPLETENESS OF PREVIOUSLY COMPLETED MODIFICATION
INSPECTION(S) ON TOWER MODIFICATION PROJECTS.

2. VERIFICATION INSPECTION MAY BE CONDUCTED BY AN INDEPENDENT FIRM AFTER A
MODIFICATION PROJECT IS COMPLETED, AS MARKED BY THE DATE OF AN ACCEPTED

 REPORT FOR THE ORIGINAL PROJECT.

1. BETWEEN THE GC AND THE MI INSPECTOR THE FOLLOWING PHOTOGRAPHS ARE TO BE
TAKEN AND INCLUDED IN THE MODIFICATION INSPECTION REPORT:

- PRE-CONSTRUCTION GENERAL SITE CONDITION
- PHOTOGRAPHS DURING THE REINFORCEMENT MODIFICATION
  CONSTRUCTION/ERECTION AND INSPECTION:

RAW MATERIALS
PHOTOS OF ALL CRITICAL DETAILS
FOUNDATION MODIFICATIONS
WELD PREPARATION
BOLT INSTALLATION AND TORQUE
FINAL INSTALLED CONDITION
SURFACE COATING REPAIR

- POST CONSTRUCTION PHOTOGRAPHS:
FINAL INFIELD CONDITION

- ANY OTHER PHOTOS DEEMED RELEVANT TO SHOW COMPLETE DETAILS OF
  MODIFICATIONS.

2. PHOTOS OF ELEVATED MODIFICATIONS TAKEN FROM THE GROUND SHALL BE CONSIDERED
INADEQUATE.
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NOTE: X DENOTES A DOCUMENT NEEDED FOR THE MODIFICATION INSPECTION REPORT
 - DENOTES A DOCUMENT THAT IS NOT REQUIRED FOR THE MODIFICATION INSPECTION REPORT
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