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DAS OFFICE OF SCHOOL CONSTRUCTION GRANTS PLAN REVIEW CHECKLIST 

ASBESTOS / HAZARDOUS MATERIALS  ABATEMENT 
PHASE OR PROJECT 

• Do not use Not Applicable (N/A).  Use “None”, “NPS” (Not in Project Scope), or explain condition.
• Submit completed Pre-Bid Conformance Review (PCR) Checklist with this completed form.
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Document  Notes 

1. Abatement plan preparer identified and certified 
by Department of Public Health (DPH) 

2. Abatement plan coordinator identified and 
certified by DPH 

3. 
Type(s) and amount(s) of asbestos containing 
material (ACM) / hazardous materials (hazmat) 
to be abated 

4. Notification of demolition and renovation to DPH 

5. Proper worker protection (OSHA requirement) 

6. Licensed air sampling professional employed by 
LEA 

7. Pre-abatement meeting 

8. All ACM / hazmat locations identified 

9. Employees' decontamination system 

10. Waste disposal system (ACM / haz-mat removal 
from contaminated area) 

11. Negative air pressure system 

12. Proper worksite preparation 

13. Re-occupancy clearance standards 

14. Replacement materials specified 

15. DPH-approved project designer 

16. Mini-containment - "Alternative Work Practice" 
approved by DPH 
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