

		<b>BIDDER</b>							
<b>Bid Item</b>		<b>D'Amato</b>	<b>Standard Demo.</b>	<b>SumGe</b>	<b>Loureiro</b>	<b>Paganelli</b>	<b>RC&amp;D</b>	<b>Running Brook Farms</b>	<b>Schultz</b>
1	Mobilization/Demobilization	\$398,060	\$531,244	\$270,000	\$20,000	\$525,000	\$75,000	\$240,000	\$38,986
2	Construction Trailer	\$30,000	\$26,431	\$24,000	\$30,000	\$6,000	\$60,000	\$24,000	\$31,944
3	Preconstruction Documentation	\$4,900	\$36,657	\$37,000	\$17,000	\$20,000	\$15,000	\$15,000	\$143,942
4	Sediment & Erosion Control	\$132,780	\$85,335	\$90,000	\$83,000	\$80,000	\$30,000	\$135,000	\$95,888
5	Water Control	\$550,275	\$412,827	\$420,000	\$55,000	\$500,000	\$100,000	\$75,000	\$89,392
6	Clear & Grub	\$115,000	\$72,040	\$140,000	\$95,000	\$300,000	\$25,000	\$50,000	\$38,188
7	Upstream Construction Access Road	\$402,300	\$73,806	\$4	\$208,000	\$250,000	\$100,000	\$100,000	\$5
8	Sediment Removal and Disposal	\$2,170,000	\$1,982,016	\$2,046,000	\$2,542,000	\$930,000	\$1,798,000	\$1,285,508	\$863,040
9	Dam Demolition	\$180,550	\$24,519	\$120,000	\$58,000	\$209,200	\$200,000	\$100,000	\$52,333
10	Downstream Riprap Access Road (incl. Terry Brook crossing)	\$342,000	\$314,375	\$320,000	\$88,000	\$250,000	\$175,000	\$100,000	\$270,048
11	Heavy Partially Grouted Riprap Slope Protection (founded on bedrock)	\$173,040	\$178,992	\$192,000	\$64,800	\$24,000	\$124,800	\$120,000	\$181,536
12	Standard Riprap Slope Protection (founded on bedrock)	\$324,800	\$356,860	\$266,000	\$161,000	\$70,000	\$322,000	\$196,000	\$227,220
13	Revetment Wall	\$238,950	\$132,978	\$90,000	\$94,000	\$120,000	\$75,000	\$100,000	\$157,421
14	Grade Control Structures	\$64,872	\$79,341	\$106,000	\$60,420	\$63,600	\$132,500	\$79,500	\$71,645
15	Railroad Pier Encapsulation	\$22,000	\$53,408	\$86,000	\$68,000	\$120,000	\$110,000	\$55,000	\$79,618
16	Unsuitable Soil Disposal (does not include contaminated sediment)	\$2,500	\$4,492	\$5,000	\$3,500	\$7,500	\$5,000	\$5,000	\$3,025
17	Site Restoration/Planting	\$25,070	\$77,502	\$30,000	\$42,000	\$40,000	\$30,000	\$50,000	\$70,236
18	Concrete Retaining Wall	\$38,250	\$152,286	\$67,500	\$38,250	\$36,000	\$45,000	\$45,000	\$272
19	Bituminous Concrete Pavement Repair	\$116,450	\$103,139	\$272,000	\$85,000	\$85,000	\$51,000	\$56,100	\$65,178
Alt 1	Heavy Partially Grouted Riprap Slope Protection (Founded on soil alternative)	\$187,440	\$227,376	\$196,992	\$124,800	\$96,000	\$96,000	\$120,000	\$87,120
Alt 2	Standard Riprap Slope Protection (Founded on soil alternative)	\$366,800	\$399,420	\$253,260	\$168,000	\$210,000	\$280,000	\$196,000	\$169,400
<b>TOTAL</b>		<b>\$5,331,797</b>	<b>\$4,698,248</b>	<b>\$4,581,501</b>	<b>\$3,812,970</b>	<b>\$3,636,300</b>	<b>\$3,473,300</b>	<b>\$2,831,108</b>	<b>\$2,479,916</b>