



Quisenberry Arcari Architects, LLC
318 Main Street
Farmington, CT 06032

www.qa-architects.com

(860) 677 – 4594 office

(860) 677 – 8534 facsimile

FACSIMILE COVER PAGE

DATE : 12.10.14	JOB # : 1038 QA1346-29
RE: 7 Melba Street, Milford, CT	
(CDBG-DR) & (OORR) Programs	
ADDENDUM #1	

PLEASE COMPLETE SECTION BELOW AND FAX BACK TO 860-677-8534

Received (Addendum #1)

CONTRACTOR : _____

SIGNED : _____ Date: _____

NUMBER OF PAGES INCLUDING THIS COVER PAGE: 3

FROM: Jeff Jahnke, AIA

**Community Development Block Grant Disaster Recovery Program (CDBG-DR)
Owner Occupied Rehabilitation and Rebuilding Program (OORR)**

7 MELBA STREET, FAIRFIELD, CT

**Addendum # 01
December 10, 2014**

GENERAL / CLARIFICATIONS

Pre Bid Attendance List (see attached)

Clarification

1. Clarification: Storage of items indicated within documents is the responsibility of the General Contractor.
2. Clarification: Water service and waste piping information relating to them being enclosed around the piers is indicated on 10/A-4 and on keynotes 13 & 14 on M1.
3. Clarification regarding the flooring in the Living and Dining Room: The note on 2/A1.1 states: "Remove existing flooring and replace with new." Strike that note for this area – the wood flooring is to remain as is.
4. (NEW) Add Alternate #1: Weave additional new pavers into existing as indicated on 5/A-2.
5. (NEW) Deduct Alternate #1: Substitute parged, painted finish to exposed concrete piers for stone veneer.
6. (NEW) Deduct Alternate #2 : Substitute R-30 kraft faced batt insulation for 9" closed cell insulation at lower level beneath house.
7. Deduct Alternate #3: Substitute paint (as selected by owner) for Azek (PVC) trim on details 4/A-4; 5/A-4; 6/A-4; 7/A-4; 9/A-4; 11/A-4; 12-A-4 – with the exception of rim banding around the house perimeter as indicated on 6/A-4 & 8/A-4.
8. Deduct Alternate #4: Eliminate continuous grade beam at decks.

END OF ADDENDUM #1

Community Development Block Grant Disaster Recovery Program (CDBG-DR)

Owner Occupied Rehabilitation and Rebuilding Program (OORR)

#1038 7 MELBA ST.

PRE-BID WALK-THROUGH SIGN-IN SHEET

Name	Company	Address	Phone & Fax	Email
Tom Giammattei	BANTON Construction	339 Washington Ave NORTH HAVEN	203-234-2353	tgiammattei@banton construction.com
HENRY RACKI	ROCKFALL COMPANY	25 COLUMBUS AVE MERIDEN CT	860 349-1758	HENRY@ ROCKFALLCO.COM
Ken ESPOSITO	MADISON PROPERTIES LLC	15 Wintersgreen EASTON, CT	203 218-4141	espokje@aol.com
NAT Picco	NAC Industries	23 Commercial St WATERBURY CT	914-630-4166	NAC Industries @ jma.c.com
Brock Mouser	DSC Homes	58 River St MILFORD CT 06460	203 859 2629	brock.Mouser@dshw homes.com John.Danise@dshw homes.com
Len Walksni's	AIR	60 Village Pl. Glastonbury CT 06033	203 904-0032	lwalksni's@ IcallAIR.com
Connect Dismantling	Demo	70 Chase St Bridgewater	203 366-1353 203 366-9028	CTDismantling@att.net
R. Barnabei CONTRACTING LLC	R.J. Barnabei	155 Over Shore MADISON CT 06443	203-245- 9300	info@barnabei CONTRACTING.COM
Karleen	Dicamillo Construction	115 Richards Dr Monroe CT	203 257 2507	doug@ dicamilloconstructionllc com

