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Section 1

ADVERTISEMENT FOR BIDS

Project # 1048

The State of Connecticut Department of Housing (DOH) is seeking bids through a Invitation for Bids
(IFP) process for the rehabilitation, reconstruction and/or mitigation of residential structures damaged by
Superstorm Sandy in compliance with all applicable local, federal, and state statutory requirements with
special attention paid to requirements for Community Development Block Grants under the United States
Department of Housing and Urban Development (“HUD”) Disaster Recovery grant program.

Separated sealed bids for: New Foundations, Raising of Existing Residence and Interior Repairs and
Alterations for Jean Quartiano at 38 Minor Road, East Haven, Ct. 06512, will be received by
Lothrop Associates - Architects, 100 Pearl Street,14™ Floor, Hartford Ct. 06103, until 4:00 o’clock
PM on Friday, March 6, 2015 and then at said office publicly opened and read aloud.

The Information to Bidders, Form of Bid, Form of Contract, Plans, Specifications, and Form of Bid Bond,
Performance and Payment Bond, and other contract documents may be examined on the Department of
Housing Hurricane Sandy Recover website at www.ct.gov/doh/ and click on the “Hurricane Sandy” link.

Copies of plans may be obtained from: PPR Blueprinting LLC, 188 E. Main St., EImsford, NY 10523.
Phone 914 592 5464

DOH reserves the right to waive any informalities or to reject any or all bids.

Each bidder must deposit with his bid, security in the amount, form and subject to the conditions provided
in the Information to Bidders.

Attention to bidders is particularly called to the requirements as to conditions of employment to be
observed and minimum wages rates to be paid under the contract (if applicable), Section 3, Segregated
Facilites, Section 109 and E. O. 11246.

No bidder may withdraw his bid within 30 calendar days after the actual date of the bid opening thereof.



INFORMATION FOR BIDDERS

Receipt and Opening of Bids:

The State of Connecticut Department of Housing (herein called the “DOH”), invites bids on the form
attached hereto, all blanks of which must be appropriately filled. Bids will be received by DOH at the
office of Lothrop Associates “-* Architects, 100 Pearl Street, 14™ Floor, Hartford, Ct. 06103, until
4 o’clock PM on Friday, March 6, 2015 and then at said office publicly opened and read aloud.

The envelopes containing the bids must be sealed, addressed to Lothrop Associates - Architects at
100 Pearl St., 14the floor, Hartford, Ct. 06103 and designated as bid for:

New Foundations, Raising of Existing Residence and Interior Repairs and Alterations for Jean
Quartiano at 38 Minor Road, East Haven, CT. 06512.

DOH may consider informal any bid not prepared and submitted in accordance with the provisions hereof
and may waive any informalities or reject any and all bids. Any bid may be withdrawn prior to the above
scheduled time for the opening of bids or authorized postponement there considered. NO bidder may
withdraw a bid within 30 days after the actual date of the opening thereof.

Mandatory Walk Through: All bidders must attend a mandatory walk through of the property
designated above. The date and time of the walk through is set for Wednesday, February 25, 2015 at
10:00 AM.

Preparation of Bids:

Each bid must be submitted on the prescribed form and accompanied by Certification by Bidder
Regarding Equal Employment Opportunity, Form HUD-950.1, and Certification of Bidder Regarding
Section 3 and Segregated Facilities. All blank spaces for bid process must be filled in, in ink or
typewritten, in both words and figures, and the foregoing Certifications must be fully completed and
executed when submitted.

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, his/her
address, and the name of the project for which the bid is submitted. If forwarded by mail, the sealed
envelope containing the bid must be enclosed in another envelope addressed as specified in the bid form.

Subcontracts: The bidder is specifically advised that any person, for, or other party to whom it is
proposed to award a subcontract under this contract:

1. Must be acceptable to the DOH after verification by the State of the current eligibility status; and,

2. Must submit Form HUD-950.2, Certification by Proposed Subcontractor Regarding Equal
Employment Opportunity and Certification of Proposed Subcontractor Regarding Section 3 and
Segregated Facilities. Approval of the proposed subcontractor award cannot be given by the
DOH unless and until the proposed subcontractor has submitted the Certifications and/or other
evidence showing that it has fully complied with any reporting requirements to which it is or was
subject. Although the bidder is not required to attach such Certifications by proposed
subcontractors to his/her bid, the bidder is here advised of this requirement so that appropriate
action can be taken to prevent subsequent delay in subcontract awards.



Method of Bidding: DOH invites the following bid(s):

Qualifications of Bidder: The DOH may make such investigations as he/she deems necessary to
determine the ability of the bidder to perform the work, and the bidder shall furnish to the DOH all such
information and date for this purpose as the DOH may request. The DOH reserves the right to reject any
bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the DOH that such bidder
is property qualified to carry out the obligations of the contract and to complete the work contemplated
therein. Conditional bids will not be accepted. The State’s set Contractor Prequalifications are listed in
Exhibit G and also are available at the Department of Housing’s Hurricane Sandy Recovers website
www.ct.gov/doh/ and click on the “Hurricane Sandy” link.

Bid Security: Each bid must be accompanied by an irrevocable letter of credit from the bank, certified
check, or bank cashier’s check in the amount not less than five percent (5%) of the bid. Bid bonds may
be accepted as bid security. Such checks will be returned to all except the three lowest bidders within
three days after the opening of bids, and the remaining cash, or checks will be returned promptly after
DOH and the accepted bidder have executed the contract, or opening of bids, upon demand or the bidder
at any time thereafter, so long as he/she has been notified of the acceptance of his/her bid.

Conditions of Work: Each bidder must inform him/herself fully of the conditions relating to the
construction of the project and the employment of labor thereon. Failure to do so will not relieve a
successful bidder of his/her obligation to furnish all material and labor necessary to carry out the

provision of his/her contract. Insofar as possible the contractor, in carrying out the work, must employ
such methods or means as will not cause any interruption of or interference with the work of any other
contractor.

Addenda and Interpretations: No interpretation of the meaning of the plans, specifications or other
pre-bid documents will be made to any bidder orally.

Every request for such interpretation should be in writing addressed to: Thomas Streicher, AIA at 100
Pearl Street, 14" Floor, Hartford, Ct. 06103 (e mail-tstreicher@lothropassociates.com), and to be
given consideration must be received at least seven days prior to the date fixed for the opening of bids.
Any and all such interpretations and any supplemental instruction will be in the form of written addenda
to the specifications which, if issued, will be forwarded by electronic mail and posted on DOH’s
Hurricane Sandy website to all prospective bidders (at the respective email addresses furnished for such
purposes), not later than three days prior to the date fixed for the opening of bids. Failure of any bidder to
receive any such addendum or interpretation shall not relieve such bidder from any obligation under
his/her bid as submitted. All addenda so issued shall become part of the contract documents.

Security for Faithful Performance: Simultaneously with his/her delivery of the executed contract, the
Contractor shall furnish a surety bond or bonds as security for faithful performance of this contract and
for the payment of all persons performing labor on the project under this contract and furnishing materials
in connection with this contract, as specified in the General Conditions included herein. The surety on

such bond or bonds shall be a duly authorized surety company satisfactory to the DOH.

Performance and Payment Bonds: A performance and payment bond will be required of the successful
bidder (contractor) for 100 percent of the contract price on contracts over $100,000.

Contract Progress Schedule: Each bid shall be accompanied by a Contract Progress Schedule. Such
Schedule shall list the bidder’s timetable for completion of the contract.
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Power of Attorney: Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a
certified and effectively dated copy of their power of attorney.

Notice of Special Conditions: Attention is particularly called to those parts of the contract documents
and specifications which deal with the following:

Inspection and testing of materials
Insurance requirements

Wage rates (if applicable)

State allowances

el S

Laws and Regulations: The bidder’s attention is directed to the fact that all applicable State laws,
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over construction

of the project shall apply to the contract throughout, and they will be deemed to be included in the
contract the same as though herein written out in full.

Method of Award-Lowest Qualified Bidder: If at the time this contract is to be awarded, the lowest
base bid submitted by a responsible bidder does not exceed the amount of funds then estimated by the
DOH as available to finance the contract; the contract will be awarded on the base bid only. If such bid
exceeds such amount, the DOH may reject all bids or may award the contract on the base bid combined

with such deductible alternatives applied in numerical order in which they are listed in the Form of Bids,
as produces a net amount which is within the available funds.

If the homeowner wishes to select a prequalified bidding contractor other than the lowest and most
responsible bidder, said owner is responsible for paying the difference between the lowest bidder and
their chosen bidder from their own financing.

Obligation of Bidder: At the time of the opening of bids, each bidder will be presumed to have
inspected the site and to have read and to be thoroughly familiar with the plans and contract documents

(including all addenda). The failure or omission of any bidder to examine any form, instrument or
document shall in no way relieve any bidder from any obligation in respect to his/her bid.

Safety Standards and Accident Prevention: With respect to all work performed under this contract, the
contractor shall:

1. Comply with the safety standards provision of applicable laws, building and construction codes
and the “Manual of Accident Prevention in Construction” published by the Associated General
Contractors of America, the requirements of the Occupational Safety and Health Act of 1970
(Public Law 91-596), and the requirements of Title 29 of the Code of Federal Regulations,
Section 1518 as published in the “Federal Register,” Volume 36, No 75, Saturday, April 17,
1971.

2. Exercise every precaution at all times for the prevention of accidents and the protection of
persons (including employees) who may be injured on the job site before the employer has made
a standing arrangement for removal of injured persons to a hospital or a doctor’s care.



BID FORM

The undersigned, being familiarized with the local conditions affecting the cost of the work and with the
Drawings, Specifications, Invitation to Bidders, Instructions to Bidders, General Conditions, Bid Form,
Form of Contract and Form of Bonds for Project No. 1048 and Addenda No. and

thereto, as prepared by Lothrop Associates™" Architects, Harford, Connecticut, and on file in the
office of DOH, hereby proposes to furnish all permits, labor, materials, tools, equipment, and related
items required for the demolition, and construction including general construction, site improvements,
plumbing, heating, electrical, and finish items for said Project No. 1048 located at The Jean Quartiano
Residence, 38 Minor Road, in East Haven, State of Connecticut, all in accordance with the Drawings
and Specifications, for the sum of:

Dollars ($ )

ALTERNATE PROPOSALS

The undersigned bidder further proposes and agrees that should any or all of the following Alternates be
accepted and included in the Contract, the amount of the Base Bid, as heretofore stated, shall be adjusted
by the amount stated for each Alternate. All materials and workmanship shall be in strict accordance with
the Drawings and Specifications and shall be in-place prices.

Alternates: Not Applicable
ALLOWANCES

The undersigned bidder further proposes and agrees to include in the Base Bid, any and all Allowances
specified in the Contract.

The undersigned agrees to commence the work on a date to be specified in the contract and to complete
such work within 120 consecutive calendar days.

The undersigned agrees that if within the period of thirty (30) calendar days after the opening of bids, or
when extended to the next work day immediately following said period, notice of the acceptance of this
bid shall be mailed, or delivered to him/her at the business address given below, or at any time thereafter
before this bid is withdrawn, the undersigned will within fifteen (15) calendar days thereafter deliver to
DOH, where directed, a contract properly executed in such number of counterparts as may be required by
said DOH, on the forms annexed, with such changes therein as shall have been made by the DOH, prior to
the time named for delivery of this proposal, together with a 100% Performance Bond of a Surety
Company, which Surety must be authorized to transact business in the State of Connecticut, and duly
qualified therefore, and in the form constituting part of the Specification and a letter indicating those
Small/Minority Business Enterprises that will perform work and/or provide materials, equipment or
services as part of the contract.

In submitting this bid, it is understood that the right is reserved by the abovementioned DOH to reject any
and all bids; and it is agreed that this bid may not be withdrawn for a period of thirty calendar (30) days
from the date of bid opening or until the next work day immediately following said period if such period
ends on weekend or a State holiday.

Security in the sum of Dollars ($ )

in the form of is submitted herewith in accordance with the Specifications.




The undersigned bidder agrees to comply with the Section 3 plan included herein and all Federal
requirements pertaining to conditions of employment to be observed and minimum wage rates to be paid
under the contract, Segregated Facilities, Section 109 and Executive Order 11246.

Attached hereto is an affidavit, in proof that the undersigned has not entered into any collusion with any
person in respect to this proposal, or any other proposal, or the submitting of proposals for the above
Project. Also attached is a statement of contractor's qualifications, Certification of Bidder Regarding
Equal Employment Opportunity, Certification of Bidder Regarding Section 3 and Segregated Facilities.

Date

Firm Name

Address

By:

Title:




(Bank Letterhead)
BID SECURITY

IRREVOCABLE LETTER OF CREDIT

Dear

We hereby authorize you to draw on us to the aggregate amount of $
(five percent of the amount of the bid) in the event withdraws
its bid within the bid holding period, or upon being awarded a contract, fails to provide adequate
performance and payment security as required by the Contract documents.

Such drafts must be accompanied by the following document:

A written certification by you that the proceeds of any draft drawn on this Letter of Credit will be
used solely to indemnify the DOH against loss or damage suffered by it resulting from any act or
omission described in the above paragraph.

We warrant to you that all drafts drawn in compliance with the terms of this Letter of Credit will be
unconditionally and duly honored upon delivery of the documentation specified and presented to this
office.

This Letter of Credit is irrevocable and shall be in full force and effect until notification in writing is
received from you that a contract for Project has been awarded and

executed, whereupon this Letter of Credit shall automatically be canceled.

This Letter of Credit shall not be modified or amended except upon the written agreement of this Bank
and the DOH.

Sincerely yours,

President



FORM OF NON-COLLUSIVE AFFIDAVIT

AFFIDAVIT

State of )
County of )
, being first duly sworn, deposes and says:
That he/she is, the party making the foregoing

proposal for bid, that such proposal or bid is genuine and not collusive or sham; that said bidder has not
colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person, to put in a sham
bid or to refrain from bidding, and has not, in any manner, directly or indirectly, sought by agreement or
collusion, or communication or conference, with any person, to fix the bid price of affiant or of any other
bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to
secure any advantage against DOH or any person interested in the proposed contract, and that all
statements in said proposal for bid are true.

Project No.

Location

Signature

Name and Title

Date

(Signature should be notarized.)



BIDDER'S CERTIFICATION OF ELIGIBILITY

By the submission of this bid, the bidder certifies that to the best of its knowledge and belief, neither it,
nor any person or firm which has an interest in the bidder's firm, nor any of the bidder's subcontractors, is
ineligible to:

(1) Be awarded contracts by any agency of the United States Government or HUD; or,

(2) Participate in HUD programs pursuant to 24 CFR part 24.

(Name of Bidder)

(Address)

BY:

Title:

NOTE: This certification is a material representation of fact upon which reliance is placed when making
award. Ifitis later determined that the bidder knowingly rendered an erroneous certification, the contract
may be terminated for default, and the bidder may be debarred or suspended from participation in HUD
programs and other Federal programs.
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CERTIFICATION OF GENERAL BIDDERS ON CDBG-DR CONSTRUCTION PROJECTS

I. CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all
other elements of labor employed or to be employed on the work; that all employees to be employed at
the worksite will have successfully completed a course in construction safety and health approved by the
United States Occupational Safety and Health Administration that is at least ten hours in duration at the
time the employee begins work and who shall furnish documentation of successful completion of said
course with the first certified payroll report for each employee.

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide,
fair and made without collusion or fraud with any other person. As used in this subsection the word
“person” shall mean any natural person, joint venture, partnership, corporation or other business or legal
entity. The undersigned further certifies that neither he/she nor any firm, corporation, partnership or
association in which he/she has a substantial interest is designated as an ineligible contractor by the
Comptroller General of the United States pursuant to Section 5.6 (b) of the Regulations of the Secretary
of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the Davis-Bacon Act, as amended (40
USC 276a). The undersigned further certifies that said undersigned is not presently debarred from doing
public construction work in the State of Connecticut.

Date:

Name of General Bidder

By

Signature

Print name and Title

Business Address

Street Address City and State

OSHA-10 OSHA-10

11



CERTIFICATION OF SUB- BIDDERS (IF ANY) ON CDBG-DR CONSTRUCTION PROJECTS

I. CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed on the work; that all employees to be employed at the
worksite will have successfully completed a course in construction safety and health approved by the
United States Occupation Safety and Health Administration that is at least ten hours in duration at the
time the employee begins work and who shall furnish documentation of successful completion of said
course with the first certified payroll report for each employee; and that he will comply fully with all laws
and regulations applicable to awards of subcontracts subject to section 44F.

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under penalties of perjury that this subbid is in all responses bona fide,
fair and made without collusion or fraud with any other person. As used in this subsection the “person”
shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The
undersigned further certifies that neither he/she nor any firm, corporation, partnership or association in
which he/she has a substantial interest is designated as an ineligible contractor by the Comptroller
General of the United States pursuant to Section 5.6 (b) of the Regulations of the Secretary of Labor, Part
5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the Davis-Bacon Act, as amended (40 USC 276a). The
undersigned further certifies that said undersigned is not presently debarred from doing public
construction work in the State of Connecticut.

Date

Name of Sub-bidder

By

Signature

Print Name and Title

Business Name

Street Address, City and State
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,
as Principal,

and Surety, are hereby held and firmly bound unto

as DOH in the penal sum of

, for the payment of which, well and truly be made,
we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and
assigns. Signed this day of ,2014.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted to
a certain Bid, attached hereto and hereby

made a part hereof to enter into a contract in writing, for the

NOW, THEREFORE,

1. If said Bid shall be rejected, or in the alternate,

2. If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of
Contract attached hereto (properly completed in accordance with the Bid) and shall furnish a
bond for this faithful performance of said contract, and for the payment of all person performing
labor or furnishing materials in connection therewith, and shall in all other respects perform the
agreement created by the acceptance of said Bid,

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly
understood and agreed that the liability of the Surety for any or all claims hereunder shall, in no event,
exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its
bond shall be in no way impaired or affected by any extension of the time which the DOH may accept
such Bid; and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals, and such of
them as are corporations have caused their corporate seals to be hereto affixed and these presents to be
signed by their proper officers, the day and year first set forth above.

(L.S)

Principal

Surety

SEAL By:
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PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: THAT we,
, as

PRINCIPAL, and ,as SURETY,

are held firmly bound unto

hereinafter called the DOH, in the penal

sum of
($ ), for the payment
of which sum we bind ourselves, our heirs, executors, administrators, and successors, jointly and
severally.
WHEREAS, Principal has entered into a certain Contract with DOH, dated , a copy of

which is hereto attached and made a part hereof.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all respects fully
perform the Contract and all duly authorized modifications thereof, during its original term and any
extensions thereof that may be granted and during any guaranty period for which the Contract provides,
and if the Principal shall fully satisfy all claims arising out of the prosecution of the work under the
Contract and shall fully indemnify DOH for all expenses which it may incur by reason of such claims,
including its attorney's fees and court costs, and if the Principal shall make full payment to all persons
supplying labor, services, materials, or equipment in the prosecution of the work under the Contract, in
default of which such persons shall have a direct right of action hereupon; and if the Principal shall pay or
cause to be paid all sales and use taxes payable as a result of the performance of the Contract as well as
payment of gasoline and special motor fuel taxes in the performance of the Contract and all motor vehicle
fees required for commercial motor vehicles used in connection with the performance of the Contract,
then this obligation shall be void; otherwise, it shall remain in full force and effect. No modification of the
Contract or extension of the term thereof, nor any forbearance on the part of DOH shall in any way
release the Principal or the Surety from liability hereunder. Notice to the Surety of any such modification,
extension, or forbearance is hereby waived.

IN WITNESS WHEREOF, the aforesaid Principal and Surety have executed this instrument and affixed
their seals hereto, this day of

14



Principal Surety

Name and Title
(Signatures must be notarized.)
(Power-of-Attorney for person signing for Surety Company must be attached to bond.)

The rate of premium on this bond is $ per thousand.

The total amount of premium charge is $

(The above is to be filled in by Surety Company.)
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CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that [ am the

Secretary of the corporation

named as Principal in the foregoing bond; that , who

signed the bond on behalf of the Principal, was then of said

corporation; that I know his/her signature thereto is genuine; and that said bond was fully signed, sealed,

and attested for and in behalf of said corporation by authority of its governing body.

16



SUBCONTRACTOR IDENTIFICATION

(Provide additional forms for more subcontractors, as needed prior to execution.)

This form is a part of your bid package and must be submitted along with the itemized and formal bid
forms at the time of the bid opening. Failure to submit a completed document could result in the
disqualification of your bid.

Name of Subcontractor:

Address:

Trade:

Hourly Wage: _$ Full Contract Price: _§

Federal Tax# or SSN #:

Male Owned Business Female Owned Business

Is he/she of Hispanic or Latino ethnicity? Yes No

Race: (Please check one)
____ White _____American Indian/Alaskan Native
____ Black/African American ____Hasidic Jew

Asian/Pacific American

Name of Subcontractor:

Address:

Trade:

Hourly Wage: _$ Full Contract Price: _§

Federal Tax# or SSN #:

Male Owned Business Female Owned Business

Is he/she of Hispanic or Latino ethnicity? Yes No

Race: (Please check one)
____ White _____American Indian/Alaskan Native
____ Black/African American ____Hasidic Jew

Asian/Pacific American

Name of Subcontractor:

Address:

Trade:

Hourly Wage: _$ Full Contract Price: _§

Federal Tax# or SSN #:

Male Owned Business Female Owned Business

Is he/she of Hispanic or Latino ethnicity? Yes No

Race: (Please check one)
____ White _____American Indian/Alaskan Native
____ Black/African American ____Hasidic Jew

Asian/Pacific American

Contractor’s Signature Date

17



U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT

CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT
OPPORTUNITY

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F R 12319-25). The implementing rules
and regulations provide that any bidder or prospective contractor, or any of their proposed subcontractors
shall state as an initial part of the bid or negotiations of the contract whether it has participated in any
previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has filed all
compliance reports due under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due under applicable
instructions, such bidder shall be required to submit a compliance report within seven calendar days
after bid opening. No contract shall be awarded unless such report is submitted.

CERTIFICATION OF BIDDER

Name and address of Bidder (include zip code)

1. Bidder has participated in a previous contract or subcontract subject to the Equal
Opportunity Clause.
() YES () NO
2. Compliance reports were required to be filed in connection with such contract or
subcontract.

() YES () NO

3.  Bidder has filed all compliance reports due under applicable instructions,
including SF.100.
() YES () NO () NOT REQUIRED

4.  Have you ever seen or are you being considered for sanction due to violation of
Executive Order 11246, as amended?
() YES () NO

NAME AND TITLE OF SIGNER (Please type.)

SIGNATURE DATE
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CERTIFICATION OF BIDDERS REGARDING SECTION 3 AND SEGREGATED FACILITIES

Project Name:

Project No:

Name of Prime Contractor:

The undersigned hereby certifies that:

1. Section 3 provisions are included in the Contract
A written Section 3 plan was prepared and submitted as part of the bid proceedings (if bid equals

or exceeds $100,000.00)
3. No segregated facilities will be maintained.

Name and Title of Signer (Print or Type)

Signature Date
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CONTRACTOR
Section 3 Plan Format

agrees to implement the following specific affirmative action steps

directed at increasing the utilization of lower income residents and business within the

A.

As officers and representatives of

To ascertain from the DOH the exact boundaries of the Section 3 covered project area and where
advantageous, seek the assistance of local officials in preparing and implementing the affirmative
action plans.

To attempt to recruit from within the city the necessary number of lower income residents
through: local advertising media, signs placed at the proposed site for the project, and
community organizations and public or private institutions operating within or serving the project
area such as Service Employment and Redevelopment (SER), Opportunities Industrialization
Center (OIC), Urban League, Concentrated Employment Program, Hometown Plan, or the U. S.
Employment Service.

To maintain a list of all lower income residents who have applied either on their own or on
referral from any source, and to employ such persons, if otherwise eligible and if a vacancy
exists.

To insert this Section 3 plan in all bid documents, and to require all bidders on subcontracts to
submit a Section 3 Affirmative Action Plan including utilization goals and the specific steps
planned to accomplish these goals.

To insure that contracts which are typically let on a negotiated rather than a bid basis in areas
other than Section 3 covered project areas, are also let on a negotiated basis, wherever feasible,
when let in a Section 3 covered project area.

To formally contact unions, subcontractors and trade associations to secure their cooperation for
this program.

To insure that all appropriated project area business concerns are notified or pending
subcontractural opportunities

To maintain records, including copies of correspondence, memoranda, etc., that document all
above affirmative action steps have been taken.

To appoint or recruit an executive official of the company or agency as Equal Opportunity
Officer to coordinate the implementation of the Section 3 plan.

To list on Table A, information related to subcontracts to be awarded.

To list on Table B, all projected workforce needs for all phases of this project by occupation,
trade, skill level and number of positions.

We, the undersigned, have read and fully agree to this Affirmative Action Plan, and become a party to the
full implementation of this program.

Signature Title Date

Loans, grants, contracts and subsidies for less than $100,000.00 will be exempt.
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Table A
Proposed Subcontracts Breakdown

For Period Covering ,20

Through

, 20

(Duration of CDBG-DR OORR Assisted Project)

Column 1 Column 2 Column3 Column 4 Column 5

Type of Contract Total Number of Total Approximate | Estimated Number | Estimated Dollar
(Business of Contracts Dollar Amount of Contracts to Amount to Project
Profession) Project Area Area Businesses*

Businesses*

*The Project Area is defined as the Town/City boundaries in which the assisted project resides.

Company

Project Name/Residence

Project Number

EEO Officer or Designee’s Signature

Date
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Table B

Estimated Project Workforce Breakdown

Column 1 Column 2 Column 3 Column 4 Column 5

Job Category Total Estimated No. Positions No. Positions Not | No. Positions to
Population Currently Currently be filled with
Occupied by Occupied LIPAR*
Permanent
Employees

Officers/Supervisors

Professionals

Technicians

Housing
Sales/Rental
Management

Office Clerical

Service Workers

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

Total

*Lower Income Project Area Residents. Individuals residing within the project area whose family income
does not exceed 80% of the area median income in the SMSA.

Company
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Green Building Standards Checklist

HUD CPD Green Building Retrofit Checklist

The CPD Green Retrofit Checklist promotes energy efficiency and green building practices for
residential retrofit projects. Grantees must follow the checklist in its entirety and apply all measures
within the Checklist to the extent applicable to the particular building type being retrofitted. The
phrase “when replacing” in the Checklist refers to the mandatory replacement with specified green
improvements, products, and fixtures only when replacing those systems during the normal course
of the retrofit.

D Water-Conserving Fixtures
Install or retrofit water conserving fixtures in any unit and common facility, use the following
specifications: Toilets-- 1.28 gpf; Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets--
2.0 gpm; and Bathroom faucets-- 1.5gpm. [gpf = gallons per flush; gpm = gallons per minute]

[ ] ENERGY STAR Appliances
Install ENERGY STAR-labeled clothes washers, dishwashers, and refrigerators, if these
appliance categories are provided in units or common areas.

D Air Sealing: Building Envelope
Seal all accessible gaps and penetrations in the building envelope. If applicable, use low VOC
caulk or foam.

D Insulation: Attic (if applicable to building type)
For attics with closed floor cavities directly above the conditioned space, blow in insulation
per manufacturer's specifications to a minimum density of 3.5 Lbs. per cubic foot (CF). For
attics with open floor cavities directly above the conditioned space, install insulation to meet or
exceed IECC levels.

D Insulation: Flooring (if applicable to building type)
Install > R-19 insulation in contact with the subfloor in buildings with floor systems over
vented crawl spaces. Install a 6-mil vapor barrier in contact with 100% of the floor of the
crawl space (the ground), overlapping seams and piers at least 6 inches.

D Duct Sealing (if applicable to building type)
In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the air
distribution system to reduce leakage in order to meet or exceed ENERGY STAR for Homes'
duct leakage standard.

D Air Barrier System
Ensure continuous unbroken air barrier surrounding all conditioned space and dwelling units.
Align insulation completely and continuously with the air barrier.

D Radiant Barriers: Roofing
When replacing or making a substantial repair to the roof, use radiant barrier sheathing or
other radiant barrier material; if economically feasible, also use cool roofing materials.

D Windows
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When replacing windows, install geographically appropriate ENERGY STAR rated windows.

Sizing of Heating and Cooling Equipment

When replacing, size heating and cooling equipment in accordance with the Air Conditioning
Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--
HVAC Systems and Equipment or most recent edition.

Domestic Hot Water Systems

When replacing domestic water heating system(s), ensure the system(s) meet or exceed the
efficiency requirements of ENERGY STAR for Homes' Reference Design. Insulate pipes by
at least R-4.

Efficient Lighting: Interior Units

Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced
Lighting Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which
require that 80% of installed lighting fixtures within units must be ENERGY STAR-qualified
or have ENERGY STAR-qualified lamps installed; OR when replacing, new fixtures and
ceiling fans must meet or exceed ENERGY STAR efficiency levels.

Efficient Lighting: Common Areas and Emergency Lighting (if applicable to building
type)

Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or
any equivalent high-performance lighting fixtures and bulbs in all common areas; OR when
replacing, new common space and emergency lighting fixtures must meet or exceed ENERGY
STAR efficiency levels. For emergency lighting, if installing new or replacing, all exist signs
shall meet or exceed LED efficiency levels and conform to local building codes.

Efficient Lighting: Exterior

Follow the guidance appropriate for the project type: install ENERGY STAR-qualified fixtures
or LEDs with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY STAR MFHR
program guidelines, which require that 80% of outdoor lighting fixtures must be ENERGY
STAR-qualified or have ENERGY STAR-qualified lamps installed; OR when replacing,
install ENERGY STAR compact fluorescents or LEDs with a minimum efficacy of 45
lumens/watt.

Air Ventilation: Single Family and Multifamily (three stories or fewer)
Install an in-unit ventilation system capable of providing adequate fresh air per ASHRAE 62.2
requirements.

Air Ventilation: Multifamily (four stories or more)

Install apartment ventilation systems that satisfy ASHRAE 62.2 for all dwelling units and
common area ventilation systems that satisfy ASHRAE 62.1 requirements. If economically
feasible, consider heat/energy recovery for 100% of corridor air supply.

Composite Wood Products that Emit Low/No Formaldehyde

Composite wood products must be certified compliant with California 93120. If using a
composite wood product that does not comply with California 93120, all exposed edges and
sides must be sealed with low-VOC sealants.
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Environmentally Preferable Flooring

When replacing flooring, use environmentally preferable flooring, including the FloorScore
certification. Any carpet products used must meet the Carpet and Rug Institute's Green Label
or Green Label Plus certification for carpet, pad, and carpet adhesives.

Low/No VOC Paints and Primers

All interior paints and primers must be less than or equal to the following VOC levels: Flats--
50 g/L; Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a
combination of the Master Painters Institute (MPI) and GreenSeal standards.

Low/No VOC Adhesives and Sealants

All adhesives must comply with Rule 1168 of the South Coast Air Quality Management
District. All caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air
Quality Management District.

Clothes Dryer Exhaust
Vent clothes dryers directly to the outdoors using rigid-type duct work.

Mold Inspection and Remediation

Inspect the interior and exterior of the building for evidence of moisture problems. Document
the extent and location of the problems, and implement the proposed repairs according to the
Moisture section of the EPA Healthy Indoor Environment Protocols for Home Energy
Upgrades.

Combustion Equipment
When installing new space and water-heating equipment, specify power-vented or direct vent
combustion equipment.

Mold Prevention: Water Heaters
Provide adequate drainage for water heaters that includes drains or catch pans with drains
piped to the exterior of the dwelling.

Mold Prevention: Surfaces
When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that have
durable, cleanable surfaces.

Mold Prevention: Tub and Shower Enclosures
When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing
materials such as cement board, fiber cement board, or equivalent in bathrooms.

Integrated Pest Management
Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing
methods to prevent pest entry. [If applicable, provide training to multifamily buildings staff.]

Lead-Safe Work Practices

For properties built before 1978, if the project will involve disturbing painted surfaces or
cleaning up lead contaminated dust or soil, use certified renovation or lead abatement
contractors and workers using lead-safe work practices and clearance examinations consistent
with the more stringent of EPA's Renovation, Repair, and Painting Rule and HUD’s Lead Safe
Housing Rule.

Radon Testing and Mitigation (if applicable based on building location)
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For buildings in EPA Radon Zone 1 or 2, test for radon using the current edition of American
Association of Radon Scientists and Technologists (AARST)’s Protocols for Radon
Measurement in Homes Standard for Single-Family Housing or Duplexes, or AARST’s
Protocol for Conducting Radon and Radon Decay Product Measurements in Multifamily
Buildings. To install radon mitigation systems in buildings with radon level of 4 pCi/L or
more, use ASTM E 2121 for single-family housing or duplexes, or AARST’s Radon
Mitigation Standards for Multifamily Buildings. For new construction, use AARST’s
Reducing Radon in New Construction of 1 & 2 Family Dwellings and Townhouses, or ASTM
E 1465.
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Section 2: General Conditions for Construction
Contracts

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

Based on HUD form 5370

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR
85.36, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment
by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 135.
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1. Definitions

(a) “Architect” means the person or other entity

engaged by DOH to perform architectural,

engineering, design, and other services related
to the work as provided for in the contract.

When DOH uses an engineer to act in this

capacity, the terms “architect” and “engineer”

shall be synonymous. The Architect shall serve
as a technical representative of the Contracting

Officer. The Architect’s authority is as set forth

elsewhere in this contract.

“Contract” means the contract entered into

between DOH and the Contractor. It includes the

forms of Bid, the Bid Bond, the Performance
and Payment Bond or Bonds or other assurance
of completion, the Certifications,

Representations, and Other Statements of

Bidders (form HUD-5370), these General

Conditions of the Contract for Construction

(form HUD-5370), the applicable wage rate

determinations from the U.S. Department of

Labor (when applicable), any special conditions

included elsewhere in the contract, the

specifications, and drawings. It includes all
formal changes to any of those documents by
addendum, change order, or other modification.

“Contracting Officer” means the person

delegated the au- thority by DOH to enter into,

administer, and/or terminate this contract and
designated as such in writing to the Contractor.

The term includes any successor Contracting

Officer and any duly authorized representative

of the Contracting Officer also designated in

writing. The Contracting Officer shall be
deemed the authorized agent of DOH in all
dealings with the Contractor.

(d) “Contractor” means the person or other entity
entering into the contract with DOH to
perform all of the work required under the
contract.

(e) “Drawings” means the drawings enumerated in
the schedule of drawings contained in the
Specifications and as described in the contract
clause entitled Specifications and Drawings for
Construction herein.

(H “DOH” means the State Department of Housing
including the Commissioner, or any other person
designated to act on its behalf.

(0)“HUD” means the United States of America
acting through the Department of Housing and

(b

=

(c

~

Urban Development including the Secretary, or
any other person designated to act on its behalf.
HUD has agreed, subject to the provisions of an
Annual Contributions Contract (ACC), to provide
financial assistance to DOH, which includes
assistance in financing the work to be performed
under this contract. As defined elsewhere in these
General Conditions or the contract documents, the
determination of HUD may be required to
authorize changes in the work or for release of
funds to DOH for payment to the Contractor.
Notwithstanding HUD’s role, nothing in this
contract shall be construed to create any
contractual relationship between the Contractor
and HUD.

(h)“Grantee” means the State of Connecticut
Department of Housing (DOH).

() “Homeowner” means the owner(s) of the real
property for which project is taking place and is a
party to the contract.

() “Project” means the entire project, whether
construction or rehabilitation, the work for which
is provided for in whole or in part under this
contract.

(k) “Specifications” means the written description of
the technical requirements for construction and
includes the criteria and tests for determining
whether the requirements are met.

(1) “Work” means materials, workmanship, and

manufacture and fabrication of components.

2. Contractor’s Responsibility for Work

(@) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation
necessary for performance of the work. The
Contractor shall also furnish all necessary water,
heat, light, and power not made available to the
Contractor by the Homeowner pursuant to the
clause entitled Access to the Premises Section
5.3 of Homeowner Rehabilitation Agreement
herein.

(b) The Contractor shall perform on the site, and
with its own organization, work equivalent to at
least 15 percent of the total amount of work to
be performed under the order. This percentage
may be reduced by a supplemental agreement to
this order if, during performing the work, the
Contractor requests a reduction and the
Contracting Officer determines that the
reduction would be to the advantage of DOH.



(c) At all times during performance of this
contract and until the work is completed and
accepted, the Contractor shall directly
superintend the work or assign and have on the
work site a competent superintendent who is
satisfactory to the Contracting Officer and has
authority to act for the Contractor.

(d) The Contractor shall be responsible for all
damages to persons or property that occur as
a result of the Contractor’s fault or
negligence, and shall take proper safety and
health precautions to protect the work, the
workers, the public, and the property of
others. The Contractor shall hold and save
DOH, its officers and agents, free and
harmless from liability of any nature
occasioned by the Contractor’s performance.
The Contractor shall also be responsible for
all materials delivered and work performed
until completion and acceptance of the entire
work, except for any completed unit of work
which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from
base lines and bench marks indicated on the
drawings and be responsible for all lines,
levels, and measurements of all work
executed under the contract. The Contractor
shall verify the figures before laying out the
work and will be held responsible for any
error resulting from its failure to do so.

(f) The Contractor shall confine all operations
(including storage of materials) on
Homeowner premises to areas authorized
or approved by the Contracting Officer.

(9) The Contractor shall at all times keep the work
area, including storage areas, free from
accumulations of waste materials. After
completing the work and before final
inspection, the Contractor shall (1) remove
from the premises all scaffolding, equipment,
tools, and materials (including rejected
materials) that are not the property of the
Homeowner and all rubbish caused by its
work; (2) leave the work area in a clean, neat,
and orderly condition satisfactory to the
Contracting Officer; (3) perform all specified
tests; and, (4) deliver the installation in

complete and operating condition.

(h) The Contractor’s responsibility will terminate
when all work has been completed, the final
inspection made, and the work accepted by the
Contracting Officer. The Contractor will then
be released from further obligation except as

required by the warranties specified elsewhere
in the contract.

3. Architect’s  Duties, Responsibilities, and

Authority

(@) The Architect for this contract, and any

successor, shall be designated in writing by the
Contracting Officer.

(b) The Architect shall serve as the Contracting

Officer’s technical representative with respect to
architectural, engineering, and design matters
related to the work performed under the contract.
The Architect may provide direction on contract
performance. Such direction shall be within the
scope of the contract and may not be of a nature
which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as
defined in the Changes clause herein; (3) causes
an increase or decrease in the cost of the contract;
(4) alters the Construction Progress Schedule; or
(5) changes any of the other express terms or
conditions of the contract.

(c) The Architect’s duties and responsibilities may

include but shall not be limited to:

(1) Making periodic visits to the work site, and on
the basis of his/her on-site inspections, issuing
written reports to DOH which shall include all
observed deficiencies. The Architect shall file
a copy of the report with the Contractor’s
designated representative at the site;

(2) Making modifications in drawings and
technical specifications and assisting the
Contracting Officer in the preparation of
change orders and other contract modifications
for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with
respect to - (i) the Contractor’s construction
progress schedules; (ii) the Contractor’s shop
and detailed drawings; (iii) the machinery,
mechanical and other equipment and materials
or other articles proposed for use by the
Contractor; and, (iv) the Contractor’s price
breakdown and progress payment estimates;

and,
(4) Assisting in inspections, signing Certificates
of Completion, and making

recommendations with respect to acceptance
of work completed under the contract.

4. Other Contracts

DOH may undertake or award other contracts for
additional work at or near the site of the work
under this contract. The Contractor shall fully



cooperate with the other contractors and with
DOH employees and shall carefully adapt
scheduling and performing the work under this
contract to accommodate the additional work,
heeding any direction that may be provided by
the Contracting Officer. The Contractor shall not
commit or permit any act that will interfere with
the performance of work by any other contractor
or by DOH employees

Construction Requirements

5. Pre-construction Conference and Notice to
Proceed

(@) Upon scheduling of the contract execution, and
prior to the commencement of work, the
Contractor shall attend a preconstruction
conference with representatives of DOH, its
Architect, and other interested parties convened
by DOH. The conference will serve to acquaint
the participants with the general plan of the
construction  operation and all  other
requirements of the contract. DOH or its
Architect will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of
a written Notice to Proceed from the
Contracting  Officer or designee. The
Contractor shall not begin work prior to
receiving such notice. Such notice shall not be
prior to the homeowners three (3) day Notice
of Cancellation period.

6. Site Investigation and Conditions Affecting the
Work

(@) The Contractor acknowledges that it has taken
steps reasonably necessary to ascertain the
nature and location of the work, and that it has
investigated and satisfied itself as to the general
and local conditions which can affect the work
or its cost, including but not limited to, (1)
conditions  bearing upon transportation,
disposal, handling, and storage of materials; (2)
the availability of labor, water, electric power,
and roads;(3) uncertainties of weather, river
stages, tides, or similar physical conditions at
the site; (4) the conformation and conditions of
the ground; and (5) the character of equipment
and facilities needed preliminary to and during
work performance. The Contractor also
acknowledges that it has satisfied itself as to
the character, quality, and quantity of surface
and subsurface materials or obstacles to be

encountered insofar as this information is
reasonably ascertainable from an inspection of the
site, including all exploratory work done by
DOH, as well as from the drawings and
specifications made a part of this contract. Any
failure of the Contractor to take the actions
described and acknowledged in this paragraph
will not relieve the Contractor from responsibility
for estimating properly the difficulty and cost of
successfully performing the work, or for
proceeding to successfully perform the work
without additional expense to DOH.

(b)) DOH assumes no responsibility for any

conclusions or interpretations made by the
Contractor based on the information made
available by DOH. Nor does DOH assume
responsibility for any understanding reached or
representation made concerning conditions which
can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated
in the contract.

7. Differing Site Conditions

(@) The Contractor shall promptly, and before the

conditions are disturbed, give a written notice to
the Contracting Officer of (1) subsurface or latent
physical conditions at the site which differ
materially from those indicated in this contract, or
(2) unknown physical conditions at the site(s), of
an unusual nature, which differ materially from
those ordinarily encountered and generally
recognized as inhering in work of the character
provided for in the contract.

(b) The Contracting Officer shall investigate the site

conditions promptly after receiving the notice.
Work shall not proceed at the affected site, except
at the Contractor’s risk, until the Contracting
Officer has provided written instructions to the
Contractor. If the conditions do materially so
differ and cause an increase or decrease in the
Contractor’s cost of, or the time required for,
performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in
writing to DOH within ten days after receipt of
such instructions and, in any event, before
proceeding with the work. An equitable
adjustment in the contract price, the delivery
schedule, or both shall be made under this clause
and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable

adjustment to the contract under this clause shall
be allowed, unless the Contractor has given the



written notice required; provided, that the time
prescribed in (a) above for giving written notice

may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable
adjustment to the contract for differing site
conditions shall be allowed if made after final
payment under this contract.

8. Specifications and Drawings for Construction

(@) The Contractor shall keep on the work site a
copy of the drawings and specifications and
shall at all times give the Contracting Officer
access thereto. Anything mentioned in the
specifications and not shown on the drawings,
or shown on the drawings and not mentioned
in the specifications, shall be of like effect as if
shown or mentioned in both. In case of
difference between drawings and
specifications, the specifications shall govern.
In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter
shall be promptly submitted to the Contracting
Officer, who shall promptly make a
determination in writing. Any adjustment by
the Contractor without such a determination
shall be at its own risk and expense. The
Contracting Officer shall furnish from time to
time such detailed drawings and other
information as considered necessary, unless
otherwise provided.

(b) Wherever in the specifications or upon the
drawings the words “directed”, “required”,
“ordered”, “designated”, “prescribed”, or
words of like import are used, it shall be
understood that the “direction”,
“requirement”, “order”, ‘“designation”, or
“prescription”, of the Contracting Officer is
intended and similarly the words “approved”,
“acceptable”, “satisfactory”, or words of like
import shall mean “approved by”, or
“acceptable to”, or “satisfactory to” the
Contracting  Officer, unless otherwise
expressly stated.

(c) Where “as shown”, “as indicated”, “as
detailed”, or words of similar import are used,
it shall be understood that the reference is
made to the drawings accompanying this
contract unless stated otherwise. The word
“provided” as used herein shall be understood
to mean “provide complete in place” that is
“furnished and installed”.

(d) “Shop drawings” means drawings, submitted to
DOH by the Contractor, subcontractor, or any

lower tier subcontractor, showing in detail (1)
the proposed fabrication and assembly of
structural elements and (2) the installation (i.e.,
form, fit, and attachment details) of materials of
equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature,
illustrations, schedules, performance and test
data, and similar materials furnished by the
Contractor to explain in detail specific portions
of the work required by the contract. DOH may
duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under
this contract.



(e) If this contract requires shop drawings, the

Contractor shall coordinate all such drawings,
and review them for accuracy, completeness,
and compliance  with  other  contract
requirements and shall indicate its approval
thereon as evidence of such coordination and
review. Shop drawings submitted to the
Contracting Officer without evidence of the
Contractor’s approval may be returned for
resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop
drawings and if not approved as submitted shall
indicate DOH’s reasons therefore. Any work
done before such approval shall be at the
Contractor’s risk. Approval by the Contracting
Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying
with the requirements of this contract, except
with respect to variations described and
approved in accordance with (f) below.

(H If shop drawings show variations from the

contract requirements, the Contractor shall
describe such wvariations in writing, separate
from the drawings, at the time of submission. If
the Architect approves any such variation and
the Contracting Officer concurs, the Contracting
Officer shall issue an appropriate modification
to the contract, except that, if the variation is
minor or does not involve a change in price or in
time of performance, a modification need not be
issued.

(9) It shall be the responsibility of the Contractor to

make timely requests of DOH for such large
scale and full size drawings, color schemes, and
other additional information, not already in his
possession, which shall be required in the
planning and production of the work. Such
requests may be submitted as the need arises, but
each such request shall be filed in ample time to
permit appropriate action to be taken by all
parties involved so as to avoid delay.

(h) The Contractor shall submit to the Contracting

Officer for approval four copies (unless
otherwise indicated) of all shop drawings as
called for under the various headings of these
specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained
by DOH and one set will be returned to the
Contractor. As required by the Contracting
Officer, the Contractor, upon completing the
work under this contract, shall furnish a

complete set of all shop drawings as finally
approved. These drawings shall show all changes
and revisions made up to the time the work is
completed and accepted.

(i) This clause shall be included in all subcontracts at

any tier. It shall be the responsibility of the
Contractor to ensure that all shop drawings
prepared by subcontractors are submitted to the
Contracting Officer.

9. Material and Workmanship
(a) All equipment, material, and articles furnished

under this contract shall be new and of the most
suitable grade for the purpose intended, unless
otherwise specifically provided in this contract.
References in the contract to equipment, material,
articles, or patented processes by trade name,
make, or catalog number, shall be regarded as
establishing a standard of quality and shall not be
construed as limiting competition. The Contractor
may, at its option, use any equipment, material,
article, or process that, in the judgment of, and as
approved by the Contracting Officer, is equal to
that named in the specifications, unless otherwise
specifically provided in this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting
Officer’s approval of the machinery and
mechanical and other equipment to be
incorporated into the work. When requesting
approval, the Contractor shall furnish to the
Contracting Officer the name of the
manufacturer, the model number, and other
information concerning the performance,
capacity, nature, and rating of the machinery
and mechanical and other equipment. When
required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material
or articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full
information concerning the material or articles.
Machinery, equipment, material, and articles
that do not have the required approval shall be
installed or used at the risk of subsequent
rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall
submit appropriately marked samples (and



certificates related to them) for approval at
the Contractor’s expense, with all shipping
charges prepaid. The Contractor shall label,
or otherwise properly mark on the
container, the material or product
represented, its place of origin, the name of
the producer, the Contractor’s name, and
the identification of the construction
project for which the material or product is
intended to be used.

(3) Certificates shall be submitted in triplicate,
describing each sample submitted for
approval and certifying that the material,
equipment or accessory complies with
contract requirements. The certificates
shall include the name and brand of the
product, name of manufacturer, and the
location where produced.

(4) Approval of a sample shall not constitute a
waiver of DOH right to demand full
compliance with contract requirements.
Materials, equipment and accessories may
be rejected for cause even though samples
have been approved.

(5) Wherever materials are required to comply
with recognized standards or specifications,
such specifications shall be accepted as
establishing the technical qualities and
testing methods, but shall not govern the
number of tests required to be made nor
modify other contract requirements. The
Contracting Officer may require laboratory
test reports on items submitted for approval
or may approve materials on the basis of
data submitted in certificates with samples.
Check tests will be made on materials
delivered for use only as frequently as the
Contracting Officer determines necessary to
insure compliance of materials with the
specifications. The Contractor will assume
all costs of retesting materials which fail to
meet contract requirements and/or testing
materials offered in substitution for those
found deficient.

(6) After approval, samples will be kept in the
Project office until completion of work.
They may be built into the work after a
substantial quantity of the materials they
represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The

Contractor shall comply with the requirements
concerning lead-based paint contained in the
Lead-Based Paint Poisoning Prevention Act

(42 U.S.C. 4821-4846) as implemented by 24
CFR Part 35, HUD’s Lead Safe Housing Rule
and EPA’s Repair Renovation, and Painting
Rule at 40 CFR.80 Subpart E.

10. Permits and Codes

The Contractor shall give all notices and comply with
all applicable laws, ordinances, codes, rules and
regulations. Notwithstanding the requirement of the
Contractor to comply with the drawings and
specifications in the contract, all work installed shall
comply with all applicable codes and regulations as
amended by any waivers. Before installing the work,
the Contractor shall examine the drawings and the
specifications for compliance with applicable codes
and regulations bearing on the work and shall
immediately report any discrepancy it may discover to
the Contracting Officer. Where the requirements of
the drawings and specifications fail to comply with the
applicable code or regulation, the Contracting Officer
shall modify the contract by change order pursuant to
the clause entitled Changes herein to conform to the
code or regulation.

(@ The Contractor shall secure and pay for all
permits, fees, and licenses necessary for the
proper execution and completion of the work.
Where DOH can arrange for the issuance of all or
part of these permits, fees and licenses, without
cost to the Contractor, the contract amount shall
be reduced accordingly.

11. Health, Safety, and Accident Prevention

(@) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be
required to work in surroundings or under
working conditions which are unsanitary,
hazardous, or dangerous to his/her health
and/or safety as determined under construction
safety and health standards promulgated by the
Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other
persons;

(3) Prevent damage to property, materials,
supplies, and equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued
by the Secretary of Labor at 29 CFR Part 1926.
Failure to comply may result in imposition of



sanctions pursuant to the Contract Work
Hours and Safety Standards Act (Public Law
91-54, 83 Stat. 96), 40 U.S.C. 3701 et seq.;
and

(2) Include the terms of this clause in every
subcontract so that such terms will be
binding on each subcontractor.

(c) The Contractor shall maintain an accurate record
of exposure data on all accidents incident to
work performed under this contract resulting in
death, traumatic injury, occupational disease, or
damage to property, materials, supplies, or
equipment, and shall report this data in the
manner prescribed by 29 CFR Part 1904.

(d) The Contracting Officer shall notify the
Contractor of any noncompliance with these
requirements and of the corrective action
required. This notice, when delivered to the
Contractor or the Contractor’s representative at
the site of the work, shall be deemed sufficient
notice of the noncompliance and corrective action
required. After receiving the notice, the
Contractor shall immediately take corrective
action. If the Contractor fails or refuses to take
corrective action promptly, the Contracting
Officer may issue an order stopping all or part of
the work until satisfactory corrective action has
been taken. The Contractor shall not base any
claim or request for equitable adjustment for
additional time or money on any stop order
issued under these circumstances.

(e) The Contractor shall be responsible for its
subcontractors’ compliance with the provisions of
this clause. The Contractor shall take such action
with respect to any subcontract as DOH, the
Secretary of Housing and Urban Development, or
the Secretary of Labor shall direct as a means of
enforcing such provisions.

12. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to
properly protect all work and materials against
damage by dampness and cold, to dry out the work,
and to facilitate the completion of the work. Any
permanent heating equipment used shall be turned
over to the Homeowner in the condition and at the
time required by the specifications.

13. Availability and Use of Utility Services

(@) The Homeowner shall make all reasonably
required amounts of utilities available to the
Contractor from existing outlets and supplies, as
specified in the contract. The Contractor shall
carefully conserve any utilities furnished without
charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall
install and maintain all necessary temporary
connections and distribution lines. Before final
acceptance of the work by DOH, the Contractor



shall remove all the temporary connections,
distribution lines, meters, and associated
paraphernalia.

14. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(@ The Contractor shall preserve and protect all
structures, equipment, and vegetation (such as
trees, shrubs, and grass) on or adjacent to the
work site, which are not to be removed under
this contract, and which do not unreasonably
interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when
specifically authorized to do so, and shall
avoid damaging vegetation that will remain in
place. If any limbs or branches of trees are
broken during performance of this contract, or
by the careless operation of equipment, or by
workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint
the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all
existing improvements and utilities (1) at or
near the work site and (2) on adjacent property
of a third party, the locations of which are
made known to or should be known by the
Contractor. Prior to disturbing the ground at
the construction site, the Contractor shall
ensure that all underground utility lines are
clearly marked.

(d) The Contractor shall shore up, brace,
underpin, secure, and protect as necessary all
foundations and other parts of existing
structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by
the excavations or other operations connected
with the construction of the project.

(e) Any equipment temporarily removed as a
result of work under this contract shall be
protected, cleaned, and replaced in the same
condition as at the time of award of this
contract.

(f) New work which connects to existing work
shall correspond in all respects with that to
which it connects and/or be similar to existing
work unless otherwise required by the
specifications.

(9) No structural members shall be altered or in any

way weakened without the written authorization
of the Contracting Officer, unless such work is
clearly specified in the plans or specifications.

(hy If the removal of the existing work exposes

discolored or unfinished surfaces, or work out of
alignment, such surfaces shall be refinished, or
the material replaced as necessary to make the
continuous work uniform and harmonious. This,
however, shall not be construed to require the
refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces
in good condition, but in different planes or on
different levels when brought together by the
removal of intervening work, unless such
refinishing or reconstruction is specified in the
plans or specifications.

(i) The Contractor shall give all required notices to any

adjoining or adjacent property owner or other party
before the commencement of any work.

() The Contractor shall indemnify and save harmless

DOH from any damages on account of settlement
or the loss of lateral support of adjoining property,
any damages from changes in topography
affecting drainage, and from all loss or expense
and all damages for which DOH may become
liable in consequence of such injury or damage to
adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to

vegetation, structures, equipment, utilities, or
improvements, including those that are the
property of a third party, resulting from failure to
comply with the requirements of this contract or
failure to exercise reasonable care in performing
the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting
Officer may have the necessary work performed
and charge the cost to the Contractor.

15. Temporary Buildings and Transportation of

Materials

(a) Temporary buildings (e.g., storage sheds, shops,

offices, sanitary facilities) and utilities may be
erected by the Contractor only with the approval
of the Contracting Officer and shall be built with
labor and materials furnished by the Contractor
without expense to DOH. The temporary
buildings and utilities shall remain the property of
the Contractor and shall be removed by the
Contractor at its expense upon completion of the
work. With the written consent of the Contracting



Officer, the buildings and utilities may be
abandoned and need not be removed.

(b) The Contractor shall, as directed by the
Contracting  Officer, use only established
roadways, or use temporary roadways
constructed by the Contractor when and as
authorized by the Contracting Officer. When
materials are transported in prosecuting the
work, vehicles shall not be loaded beyond the
loading  capacity recommended by the
manufacturer of the vehicle or prescribed by any
federal, state, or local law or regulation. When it
is necessary to cross curbs or sidewalks, the
Contractor shall protect them from damage. The
Contractor shall repair or pay for the repair of
any damaged curbs, sidewalks, or roads.

16. Clean Air and Water

The contactor shall comply with the Clean Air Act,
as amended, 42 USC 7401 et seq., the Federal
Water Pollution Control Water Act, as amended, 33
U.S.C. 1251 et seq., and standards issued pursuant
thereto in the facilities in which this contract is to
be performed.

17. Energy Efficiency

The Contractor shall comply with mandatory
standards and policies relating to energy efficiency
which are contained in the energy conservation plan
issued in compliance with the Energy Policy and
Conservation Act (Pub.L. 94-163) for the State in
which the work under the contract is performed.

18. Green Building Standards
DOH will require that all replacement of residential
properties, including reconstruction and new
construction of substantially damaged properties meet
the Enterprise Green Communities Standard.

For those buildings that are mnon-substantially
damaged, DOH will require that they be rehabilitated
following the HUD CPD Green Buildings Retrofit
Checklist. The requirement for rehabilitation is that
to the extent possible strive to meet the checklist
standard where there are Energy Star, Water Sense
and Federal Management Program-designed products
available.
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DOH strongly encourages the wuse of green
infrastructure techniques to mitigate against storm
water run-off and flooding and incorporate EPA’s
Green Infrastructure resources to the extent feasible.

19. Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -

(1) “Acceptance” means the act of an authorized
representative of DOH by which DOH approves
of the work performed under this contract.
Acceptance may be partial or complete.

“Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.

(1) “Testing” means that element of inspection
that determines the properties or elements,
including functional operation of materials,
equipment, or their components, by the
application of established scientific principles
and procedures.

(b) The Contractor shall maintain an adequate
inspection system and perform such inspections
as will ensure that the work performed under the
contract conforms to contract requirements. All
work is subject to DOH inspection and test at all
places and at all reasonable times before
acceptance to ensure strict compliance with the
terms of the contract.

(c) DOH inspections and tests are for the sole
benefit of DOH and do not: (1) relieve the
Contractor of responsibility for providing
adequate quality control measures; (2) relieve
the Contractor of responsibility for loss or
damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of DOH after acceptance of
the completed work under paragraph (j) below.

(d) The presence or absence of DOH inspector does
not relieve the Contractor from any contract
requirement, nor is the inspector authorized to
change any term or condition of the
specifications without the Contracting Officer’s
written authorization. All instructions and
approvals with respect to the work shall be
given to the Contractor by the Contracting
Officer.



(e) The Contractor shall promptly furnish, without
additional charge, all facilities, labor, and
material reasonably needed for performing
such safe and convenient inspections and tests
as may be required by the Contracting Officer.
DOH may charge to the Contractor any
additional cost of inspection or test when work
is not ready at the time specified by the
Contractor for inspection or test, or when prior
rejection makes reinspection or retest
necessary. DOH shall perform all inspections
and tests in a manner that will not
unnecessarily delay the work. Special, full
size, and performance tests shall be performed
as described in the contract.

( DOH may conduct routine inspections of
the construction site on a daily basis.

(9) The Contractor shall, without charge, replace
or correct work found by DOH not to conform
to contract requirements, unless DOH decides
that it is in its interest to accept the work with
an appropriate adjustment in contract price.
The Contractor shall promptly segregate and
remove rejected material from the premises.

(hy If the Contractor does not promptly replace or
correct rejected work, DOH may (1) by contract
or otherwise, replace or correct the work and
charge the cost to the Contractor, or (2)
terminate for default the Contractor’s right to
proceed.

() If any work requiring inspection is covered up
without approval of DOH, it must, if requested
by the Contracting Officer, be uncovered at the
expense of the Contractor. If at any time before
final acceptance of the entire work, DOH
considers it necessary or advisable, to examine
work already completed by removing or tearing
it out, the Contractor, shall on request,
promptly furnish all necessary facilities, labor,
and material. If such work is found to be
defective or nonconforming in any material
respect due to the fault of the Contractor or its

subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found
to meet the requirements of the contract, the
Contracting Officer shall make an equitable
adjustment to cover the cost of the examination

and reconstruction, including, if completion of
the work was thereby delayed, an extension of

time.
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() The Contractor shall notify the Contracting Officer,

in writing, as to the date when in its opinion all or
a designated portion of the work will be
substantially completed and ready for inspection.
If the Architect determines that the state of
preparedness is as represented, DOH will
promptly arrange for the inspection. Unless
otherwise specified in the contract, DOH shall
accept, as soon as practicable after completion and
inspection, all work required by the contract or that
portion of the work the Contracting Officer
determines and designates can be accepted
separately. Acceptance shall be final and
conclusive except for latent defects, fraud, gross
mistakes amounting to fraud, or DOH’s right
under any warranty or guarantee.

20. Use and Possession Prior to Completion

(a) If applicable, the Homeowner may have the right

to take possession of or use any completed or
partially completed part of the work. Before
taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a
list of items of work remaining to be performed or
corrected on those portions of the work that the
Homeowner intends to take possession of or use.
However, failure of the Contracting Officer to list
any item of work shall not relieve the Contractor
of responsibility for complying with the terms of
the contract. The Homeowner’s possession or use
shall not be deemed an acceptance of any work
under the contract.

(b) While the Homeowner has such possession or use,

the Contractor shall be relieved of the
responsibility for (1) the loss of or damage to the
work resulting from the Homeowner’s possession
or use, notwithstanding the terms of the clause
entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the
areas occupied without proper renuneration
therefore. If prior possession or use by the
Homeowner delays the progress of the work or
causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract
price or the time of completion, and the contract
shall be modified in writing accordingly.

21. Warranty of Title



The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work
and agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any
other person, firm or corporation shall have any
right to a lien upon the premises or anything
appurtenant thereto.

22. Warranty of Construction

(@ In addition to any other warranties in this
contract, the Contractor warrants, except as
provided in paragraph (j) of this clause, that
work performed under this contract conforms
to the contract requirements and is free of any
defect in equipment, material, or workmanship
performed by the Contractor or any
subcontractor or supplier at any tier. This
warranty shall continue for a period of one
year from the date of final acceptance of the
work. If the Homeowner takes possession of
any part of the work before final acceptance,
this warranty shall continue for a period of
(one year unless otherwise indicated) from the
date that the Homeowner takes possession.

(o) The Contractor shall remedy, at the
Contractor’s expense, any failure to conform,
or any defect. In addition, the Contractor shall
remedy, at the Contractor’s expense, any
damage to Homeowner-owned or controlled
real or personal property when the damage is
the result of—

(1) The Contractor’s failure to conform to
contract require- ments; or

(2) Any defects of equipment, material,
workmanship or design furnished by the
Contractor.

(c) The Contractor shall restore any work damaged
in fulfilling the terms and conditions of this
clause. The Contractor’s warranty with respect
to work repaired or replaced will run for (one
year unless otherwise indicated) from the date
of repair or replacement.

(d) The Contracting Officer shall notify the
Contractor, in writing, within a reasonable

Administrative Requirements

23. Contract Period
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time after the discovery of any failure, defect
or damage.

(e) If the Contractor fails to remedy any failure,
defect, or damage within a reasonable time
after receipt of notice, DOH shall have the
right to replace, repair or otherwise remedy the
failure, defect, or damage at the Contractor’s
expense.

(f) With respect to all warranties, express or

implied, from subcontractors, manufacturers,

or suppliers for work performed and materials

furnished under this contract, the Contractor
shall:

(1) Obtain all warranties that would be given
in normal commercial practice;

(2) Require all warranties to be executed in
writing, for the benefit of the homeowner;
and,

(3) Enforce all warranties for the benefit of the
homeowner.

(9)In the event the Contractor’s warranty under

paragraph(a) of this clause has expired, the
homeowner may bring suit at its own expense to
enforce a subcontractor’s, manufacturer’s or
supplier’s warranty.

(h) Unless a defect is caused by the negligence of the

Contractor or subcontractor or supplier at any tier,
the Contractor shall not be liable for the repair of
any defect of material or design furnished by the
homeowner nor for the repair of any damage that
results from any defect in DOH furnished
material or design.

() Notwithstanding any provisions herein to the

contrary, the establishment of the time periods in
paragraphs (a) and (c) above relate only to the
specific obligation of the Contractor to correct the
work, and have no relationship to the time within
which its obligation to comply with the contract
may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to
its obligation other than specifically to correct the
work.

() This warranty shall not limit DOH’s/Homeowner’s

rights under the Inspection and Acceptance of
Construction clause of this contract with respect
to latent defects, gross mistakes or fraud.

The Contractor shall complete all work required
under this contract within 120 calendar days of
the effective date of the contract, or within the
time schedule established in the notice to proceed
issued by the Contracting Officer.



() DOH  shall

24. Order of Provisions

In the event of a conflict between these General
Conditions and the Specifications, the General
Conditions shall prevail. In the event of a
conflict between the contract and any applicable
state or local law or regulation, the state or local
law or regulation shall prevail; provided that
such state or local law or regulation does not
conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In
the event of such a conflict, applicable federal
law, regulation, and Executive Order shall
prevail.

25. Payments

(a) DOH/Homeowner shall pay the Contractor the

price as provided in this contract.

make  progress payments
approximately every 30 days as the work
proceeds, on estimates of work accomplished
which meets the standards of quality
established under the contract, as approved by
the Contracting Officer. DOH may, subject to
written determination and approval of the
Contracting Officer, make more frequent
payments to contractors which are qualified
small businesses.

(c) Before the first progress payment under this

contract, the Contractor shall furnish, in such
detail as requested by the Contracting Officer,
a breakdown of the total contract price
showing the amount included therein for each
principal category of the work, which shall
substantiate the payment amount requested in
order to provide a basis for determining
progress payments. The breakdown shall be
approved by the Contracting Officer and must
be acceptable to DOH. The values and
quantities employed in making up this
breakdown are for determining the amount of
progress payments and shall not be construed
as a basis for additions to or deductions from
the contract price. The Contractor shall prorate
its overhead and profit over the construction
period of the contract.

(d) The Contractor shall submit, on AIA forms

provided by DOH, periodic estimates showing
the value of the work performed during each
period based upon the approved breakdown of
the contract price. Such estimates shall be
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submitted not later than 14_days in
advance of the date set for payment and are
subject to correction and revision as required.
The estimates must be approved by the
Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers
more than one project, the Contractor shall
furnish a separate progress payment estimate for
each.

(e) Along with each request for progress payments

and the required estimates, the Contractor
shall furnish lien waivers and labor releases as
good and sufficient evidence that the premises
are free from all liens, damages, and anything
chargeable to said contractor.

(f) Except as otherwise provided in State law, DOH

shall retain five (5) percent of the amount of
progress payments until completion and
acceptance of all work under the contract;
except, that if upon completion of 50 percent of
the work, the Contracting Officer, after
consulting with the Architect, determines that
the Contractor’s performance and progress are
satisfactory, DOH may make the remaining
payments in full for the work subsequently
completed. If the Contracting Officer
subsequently determines that the Contractor’s
performance and progress are unsatisfactory,
DOH shall reinstate the five (5) percent
retainage until such time as the Contracting
Officer determines that performance and
progress are satisfactory. Retainage will be
released 90 days after project completion.

(9) The Contracting Officer may authorize material

delivered on the site and preparatory work done
to be taken into consideration when computing
progress payments. Material delivered to the
Contractor at locations other than the site may
also be taken into consideration if the Contractor
furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is
properly stored in a bonded warehouse, storage
yard, or similar suitable place as may be approved
by the Contracting Officer; (3) the material is
insured to cover its full value; and (4) the material
will be used to perform this contract. Before any
progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may
require  to assure the protection of
DOH’s/Homeowner’s interest in such materials.
The Contractor shall remain responsible for such



stored material notwithstanding the transfer of

title to the Homeowner. e L
W 26. Contract Modifications

(hy All material and work covered by progress
payments made shall, at the time of payment
become the sole property of the Homeowner, but
this shall not be construed as (1) relieving the
Contractor from the sole responsibility for all
material and work upon which payments have
been made or the restoration of any damaged (b) The Contracting Officer may modify the
work; or, (2) waiving the right of contract unilaterally (1) pursuant to a specific
DOH/Homeowner to require the fulfillment of authorization stated in a contract clause (e.g.,
all of the terms of the contract. In the event the Changes); or (2) for administrative matters

(@) Only the Contracting Officer has authority to
modify any term or condition of this contract.
Any contract modification shall be authorized in
writing.

work of the Contractor has been damaged by
other contractors or persons other than
employees of DOH in the course of their
employment, the Contractor shall restore such
damaged work without cost to DOH/Homeowner
and to seek redress for its damage only from

which do not change the rights or responsibilities
of  the parties (e.g., change in
DOH/homeowner’s address). All other contract
modifications shall be in the form of
supplemental agreements signed by the
Contractor and the Contracting Officer.

those who directly caused it.

() DOH shall make the final payment due the
Contractor under this contract after (1)
completion and final acceptance of all work; and
(2) presentation of release of all claims against
DOH/Homeowner arising by virtue of this
contract, other than claims, in stated amounts,

(c) When a proposed modification requires the
approval of DOH prior to its issuance (e.g., a
change order that exceeds DOH’s approved
threshold), such modification shall not be
effective until the required approval is

. i DOH.
that the Contractor has specifically excepted received by DO
from the operation of the release. Each such
exception shall embrace no more than one claim, 27. Changes

the basis and scope of which shall be clearly
defined. The amounts for such excepted claims
shall not be included in the request for final
payment. A release may also be required of the
assignee if the Contractor’s claim to amounts
payable under this contract has been assigned.

(@ The Contracting Officer may, at any time,
without notice to the sureties, by written order
designated or indicated to be a change order,
make changes in the work within the general
scope of the contract including changes:

() Prior to making any payment, the Contracting (1) In the specifications (including drawings and

Officer may require the Contractor to furnish designs);
receipts or other evidence of payment from all (2) In the method or manner of performance of the
work;

persons performing work and supplying
material to the Contractor, if the Contracting
Officer determines such evidence is necessary
to substantiate claimed costs.

(¢ DOH shall not; (1) determine or adjust any
claims for payment or disputes arising there
under between the Contractor and its
subcontractors or material suppliers; or, (2)
withhold any moneys for the protection of the ) .
subcontractors or material suppliers. The failure thg Contractgr gives the Contracting Officer
or refusal of DOH to withhold moneys from the \yrltten notice stating (1) the date,
Contractor shall in nowise impair the circumstances and source of the order and (2)
obligations of any surety or sureties under any that the Contractor regards the order as a

bonds furnished under this contract. change order. ) ) )
(c) Except as provided in this clause, no order,

(3) Directing  the acceleration in the
performance of the work.

(b) Any other written order or oral order (which,
as used in this paragraph (b), includes
direction, instruction, interpretation, or
determination) from the Contracting Officer
that causes a change shall be treated as a
change order under this clause; provided, that
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statement or conduct of the Contracting
Officer shall be treated as a change under this
clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an

increase or decrease in the Contractor’s cost
of, or the time required for the performance of
any part of the work under this contract,
whether or not changed by any such order, the
Contracting Officer shall make an equitable
adjustment and modify the contract in writing.
However, except for a adjustment based on
defective specifications, no proposal for any
change under paragraph (b) above shall be
allowed for any costs incurred more than 20
days (5 days for oral orders) before the
Contractor gives written notice as required. In
the case of defective specifications for which
DOH is responsible, the equitable adjustment
shall include any increased cost reasonably
incurred by the Contractor in attempting to
comply with the defective specifications.

(e) The Contractor must assert its right to an

adjustment under this clause within 30 days
after (1) receipt of a written change order
under paragraph (a) of this clause, or (2) the
furnishing of a written notice under
paragraph(b) of this clause, by submitting a
written statement describing the general nature
and the amount of the proposal. If the facts
justify it, the Contracting Officer may extend
the period for submission. The proposal may
be included in the notice required under
paragraph (b) above. No proposal by the
Contractor for an equitable adjustment shall
be allowed if asserted after final payment
under this contract.

(f) The Contractor’s written proposal for equitable

adjustment shall be submitted in the form of a
lump sum proposal supported with an itemized
breakdown of all increases and decreases in
the contract in at least the following details:

(1) Direct Costs. Materials (list individual items,
the quantity and unit cost of each, and the
aggregate cost); Transportation and delivery
costs associated with materials; Labor
breakdowns by hours or unit costs (identified

with specific work to be performed);
Construction equipment exclusively
necessary for the change; Costs of

preparation and/ or revision to shop drawings
resulting from the change; Worker’s
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Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA;
and, Bond Costs when size of change warrants

revision.
(2) Indirect Costs. Indirect costs may include
overhead, general and administrative

expenses, and fringe benefits not normally
treated as direct costs.

(3) Profit. The amount of profit shall be
negotiated and may vary according to the
nature, extent, and complexity of the work
required by the change.

The allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost
Principles and Procedures for Commercial Firms in
Part 31 of the Federal Acquisition Regulation (48 CFR
1-31), as implemented by HUD Handbook 2210.18, in
effect on the date of this contract. The Contractor shall
not be allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit
for indirect costs. On proposals covering both increases
and decreases in the amount of the contract, the
application of indirect costs and profit shall be on the
net- change in direct costs for the Contractor or
subcontractor performing the work

(9) The Contractor shall include in the proposal its
request for time extension (if any), and shall
include sufficient information and dates to
demonstrate whether and to what extent the
change will delay the completion of the contract
in its entirety.

(h) The Contracting Officer shall act on proposals
within 30 days after their receipt, or notify the
Contractor of the date when such action will be
taken.

(i) Failure to reach an agreement on any proposal shall
be a dispute under the clause entitled Disputes
herein. Nothing in this clause, however, shall
excuse the Contractor from proceeding with the
contract as changed.

() Except in an emergency endangering life or
property, no change shall be made by the
Contractor without a prior order from the
Contracting Officer.

28. Suspension of Work

(a) The Contracting Officer may order the Contractor
in writing to suspend, delay, or interrupt all or any
part of the work of this contract for the period of



time that the Contracting Officer determines
convenience  of

appropriate ~ for  the
DOH/Homeowner.

If the performance of all or any part of the work is,
for an unreasonable period of time, suspended,
delayed, or interrupted (1) by an act of the
Contracting Officer in the administration of this
contract, or (2) by the Contracting Officer’s failure
to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment may be made for any increase in the cost
of performance of the contract (excluding profit)
necessarily caused by such unreasonable
suspension, delay, or interruption and the contract
modified in writing accordingly. However, no
adjustment shall be made under this clause for any
suspension, delay, or interruption to the extent that
performance would have been so suspended,
delayed, or interrupted by any other -cause,
including the fault or negligence of the Contractor
or for which any equitable adjustment is provided
for or excluded under any other provision of this
contract.

(b) A claim under this clause shall not be allowed
without prior written approval of the Contracting

Officer.

29. Disputes

(@) “Claim,” as used in this clause, means a
written demand or written assertion by one of
the contracting parties seeking, as a matter of
right, the payment of money in a sum certain,
the adjustment or interpretation of contract
terms, or other relief arising under or relating
to the contract. A claim arising under the
contract, unlike a claim relating to the
contract, is a claim that can be resolved under
a contract clause that provides for the relief
sought by the claimant. A voucher, invoice, or
other routine request for payment that is not in
dispute when submitted is not a claim. The
submission may be converted to a claim by
complying with the requirements of this
clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable
time.

(b) Except for disputes arising under the clauses
entitled Labor Standards - Davis Bacon and
Related Acts, herein, all disputes arising under
or relating to this contract, including any
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claims for damages for the alleged breach
thereof which are not disposed of by agreement,
shall be resolved under this clause.

(c) All claims by the Contractor shall be made in
writing and submitted to the Contracting Officer
for a written decision.

(A claim by the Homeowner against the
Contractor shall be subject to a written decision
by the Contracting Officer.

(e) The Contracting Officer shall, within 60 (unless
otherwise indicated) days after receipt of the
request, decide the claim or notify the
Contractor of the date by which the decision
will be made.

(f) The Contracting Officer’s decision shall be final
unless the Contractor (1) appeals in writing to a
higher level in DOH in accordance with DOH’s
policy and procedures, (2) refers the appeal to
an independent mediator or arbitrator, or (3)
files suit in a court of competent jurisdiction.
Such appeal must be made within (30 unless
otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(@)The Contractor shall proceed diligently with
performance of this contract, pending final

resolution of any request for relief, claim,
appeal, or action arising under or relating to the
contract, and comply with any decision of the
Contracting Officer.

30. Default

(a) If the Contractor refuses or fails to prosecute the

work, or any separable part thereof, with the
diligence that will insure its completion within the
time specified in this contract, or any extension
thereof, or fails to complete said work within this
time, the Contracting Officer may, by written
notice to the Contractor, terminate the right to
proceed with the work (or separable part of the
work) that has been delayed. In this event, DOH
may take over the work and complete it, by
contract or otherwise, and may take possession of
and use any materials, equipment, and plant on the
work site necessary for completing the work. The
Contractor and its sureties shall be liable for any
damage to DOH/Homeowner resulting from the
Contractor’s refusal or failure to complete the
work within the specified time, whether or not the
Contractor’s right to proceed with the work is
terminated. This liability includes any increased



costs incurred by DOH/Homeowner in
completing the work.

(b) The Contractor’s right to proceed shall not be
terminated or the Contractor charged with
damages under this clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and
without the fault or negligence of the
Contractor. Examples of such causes include
(i) acts of God, or of the public enemy, (ii)
acts of DOH or other governmental entity in
either its sovereign or contractual capacity,
(iii) acts of another contractor in the
performance of a contract with DOH, (iv)
fires, (v) floods, (vi) epidemics, (vii)
quarantine restrictions, (viii) strikes,

(ix) freight embargoes, (x) unusually severe
weather, or (xi) delays of subcontractors or
suppliers at any tier arising from
unforeseeable causes beyond the control and
without the fault or negligence of both the
Contractor and the subcontractors or
suppliers; and

(2) The Contractor, within days (5 days unless
otherwise indicated) from the beginning of
such delay (unless extended by the
Contracting Officer) notifies the Contracting
Officer in writing of the causes of delay. The
Contracting Officer shall ascertain the facts
and the extent of the delay. If, in the
judgment of the Contracting Officer, the
findings of fact warrant such action, time for
completing the work shall be extended by
written modification to the contract. The
findings of the Contracting Officer shall be
reduced to a written decision which shall be
subject to the provisions of the Disputes
clause of this contract.



(b) If, after termination of the Contractor’s right to
proceed, it is determined that the Contractor was
not in default, or that the delay was excusable, the
rights and obligations of the parties will be the
same as if the termination had been for
convenience of DOH.

31. Liquidated Damages

(a) If the Contractor fails to complete the work within
the time specified in the contract, or any extension,
as specified in the clause entitled Default of this
confract, the Contractor may pay to DOH as
liquidated damages, the sum of glO_0.00 for each
day of d.elaﬁ. f different completion dates are
specified in the contract for separate parts or stages
of the work, the amount of liquidated damages shall
be assessed on those parts or stages which are
delayed. To the extent that the Contractor’s delay or
nonperformance is excused under another clause in
this contract, liquidated damages shall not be due
DOH. The Contractor remains liable for damages
caused other than by delay.

(b) If DOH terminates the Contractor’s right to
proceed, the resulting damage will consist of
liquidated damages until such reasonable time as
may be required for final completion of the work
together with any increased costs occasioned
DOH in completing the work.

(c) If DOH does not terminate the Contractor’s
right to proceed, the resulting damage will
consist of liquidated damages until the work is
completed or accepted.

32. Termination for Convenience

(@ The Contracting Officer may terminate this
contract in whole, or in part, whenever the
Contracting Officer determines that such
termination is in the best interest of
DOH/Homeowner. Any such termination shall be
effected by delivery to the Contractor of a Notice
of Termination specifying the extent to which the
performance of the work under the contract is
terminated, and the date upon which such
termination becomes effective.

(b) If the performance of the work is terminated,
either in whole or in part, DOH/Homeowner shall
be liable to the Contractor for reasonable and
proper costs resulting from such termination upon
the receipt by DOH of a properly presented claim
setting out in detail: (1) the total cost of the work

18

performed to date of termination less the total
amount of contract payments made to the
Contractor; (2) the cost (including reasonable
profit) of settling and paying claims under
subcontracts and material orders for work
performed and materials and supplies delivered to
the site, payment for which has not been made by
DOH to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of
preserving and protecting the work already
performed untii DOH or assignee takes
possession thereof or assumes responsibility
therefore; (4) the actual or estimated cost of legal
and accounting services reasonably necessary to
prepare and present the termination claim to
DOH/Homeowner; and (5) an amount
constituting a reasonable profit on the value of the
work performed by the Contractor.

() The Contracting Officer will act on the
Contractor’s claim within days (60 days unless
otherwise indicated) of receipt of the
Contractor’s claim.

(d) Any disputes with regard to this clause are
expressly made subject to the provisions of the
Disputes clause of this contract.

33. Assignment of Contract

The Contractor shall not assign or transfer any interest
in this contract; except that claims for monies due or
to become due from DOH/Homeowner under the
contract may be assigned to a bank, trust company, or
other financial institution. Such assignments of claims
shall only be made with the written concurrence of the
Contracting Officer. If the Contractor is a partnership,
this contract shall inure to the benefit of the surviving
or remaining member(s) of such partnership as
approved by the Contracting Officer.

34. Insurance

(a) Before commencing work, the Contractor and each
subcontractor shall furnish DOH with certificates of
insurance listing DOH and the Homeowner as
additionally insured A.T.I.M.A. showing the
following insurance is in force and will insure all
operations under the Contract:



(1) Workers’ Compensation, in accordance with the date taken over for occupancy by the
state or Territorial Workers’ Compensation Homeowner. The Contractor is not required to
laws. carry Builder’s Risk Insurance for modernization
work which does not involve structural
alterations or additions and where the
Homeowner’s existing fire and extended
coverage policy can be endorsed to include such
work.

(c) All insurance shall be carried with companies which
are financially responsible and admitted to do
business in the State in which the project is located
with a minimum Best rating of A-. If any such
insurance is due to expire during the construction
period, the Contractor (including subcontractors, as
applicable) shall not permit the coverage to lapse
and shall furnish evidence of coverage to the
Contracting Officer. All certificates of insurance, as
evidence of coverage, shall provide that no
coverage may be canceled or non- renewed by the
insurance company until at least 30 days prior
written notice has been given to the Contracting
Officer.

(2) Commercial General Liability with a combined
single limit for bodily injury and property
damage of not less than $1,000,000 per
occurrence to protect the Contractor and each
subcontractor against claims for bodily injury
or death and damage to the property of others.
This shall cover the use of all equipment,
hoists, and vehicles on the site(s) not covered
by Automobile Liability under (3) below. If
the Contractor has a “claims- made” policy,
then the following additional requirements
apply: the policy must provide a “retroactive
date” which must be on or before the
execution date of the Contract; and the
extended reporting period may not be less
than five years following the completion date
of the Contract.

(3) Automobile Liability on owned and non -
owned motor vehicles used on the site(s) or in
connection therewith for a combined single
limit for bodily injury and property damage of
not less than $1,000,000 per occurrence.

(4) Cargo Insurance in the amount of $250,000 is
required when the project involves raising the
structure above the Base Flood Elevation.

(b) Before commencing work, the Contractor shall
furnish DOH with a certificate of insurance
evidencing that Builder’s Risk (fire and extended
coverage) Insurance on all work in place and/or
materials stored at the building site(s), including
foundations and building equipment, is in force.
The Builder’s Risk Insurance shall be for the
benefit of the Contractor, the Homeowner and
DOH as their interests may appear and each shall
be named in the policy or policies as an insured.
The Contractor in installing equipment supplied
by DOH shall carry insurance on such equipment
from the time the Contractor takes possession
thereof until the Contract work is accepted by
DOH. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or
foundations until such time as work on the
superstructure is started. It need not be carried on
landscape work. Policies shall furnish coverage at
all times for the full cash value of all completed

35. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase
order, or other purchase agreement,
including modifications and change orders
to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance
of the prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor,
or firm that furnishes supplies, materials,
equipment, or services to or for the
Contractor or another subcontractor.

(b) The Contractor shall not enter into any
subcontract with any subcontractor who has
been temporarily denied participation in a HUD
program or who has been suspended or
debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work
under this contract is to be performed.

(c) The Contractor shall be as fully responsible for the

construction, as well as materials in place and/or
stored at the site(s), whether or not partial
payment has been made by DOH. The Contractor
may terminate this insurance on buildings as of
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acts or omissions of its subcontractors, and of
persons either directly or indirectly employed by
them as for the acts or omissions of persons
directly employed by the Contractor.



(d) The Contractor shall insert appropriate clauses in
all subcontracts to bind subcontractors to the
terms and conditions of this contract insofar as
they are applicable to the work of
subcontractors.

(e) Nothing contained in this contract shall create
any contractual relationship between any
subcontractor and DOH or between the
subcontractor and HUD.

36. Subcontracting with Small and Minority
Firms, Women’s Business Enterprise, and
Labor Surplus Area Firms

The Contractor shall take the following steps to
ensure that, whenever possible, subcontracts are
awarded to small business firms, minority firms,
women’s business enterprises, and labor surplus
area firms:

(a) Placing qualified small and minority
businesses and women’s business enterprises
on solicitation lists;

(b) Ensuring that small and minority businesses
and women’s business enterprises are solicited
whenever they are potential sources;

(c) Dividing total requirements, when economically
feasible, into smaller tasks or quantities to
permit maximum participation by small and
minority businesses and women’s business
enterprises;

(d) Establishing delivery schedules, where the
requirements of the contract permit, which
encourage participation by small and minority
businesses and women’s business enterprises;
and

(e) Using the services and assistance of the U.S.
Small Business Administration, the Minority
Business Development Agency of the U.S.
Department of Commerce, and State and
local governmental small business agencies.

37. Equal Employment Opportunity
During the performance of this contract, the Contractor
agrees as follows:

(@) The Contractor shall not discriminate against any
employee or applicant for employment because
of race, color, religion, sex, national origin, or
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handicap.

(b) The Contractor shall take affirmative action to

(c

~

ensure that applicants are employed, and that
employees are treated during employment without
regard to their race, color, religion, sex, national
origin, or handicap. Such action shall include, but
not be limited to, (1) employment, (2) upgrading,
(3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination,
(7) rates of pay or other forms of compensation,
and (8) selection for training, including
apprenticeship.

The Contractor shall post in conspicuous places
available to employees and applicants for
employment the notices to be provided by the
Contracting Officer that explain this clause.

(d) The Contractor shall, in all solicitations or

advertisements for employees placed by or on
behalf of the Contractor, state that all qualified
applicants  will receive  consideration for
employment without regard to race, color, religion,
sex, national origin, or handicap.

(e) The Contractor shall send, to each labor union or

representative of workers with which it has a
collective bargaining agreement or other contract or
understanding, the notice to be provided by the
Contracting Officer advising the labor union or
workers’ representative of the Contractor’s
commitments under this clause, and post copies of
the notice in conspicuous places available to
employees and applicants for employment.

(f) The Contractor shall comply with Executive Order

11246, as amended, and the rules, regulations, and
orders of the Secretary of Labor.

(9) The Contractor shall furnish all information and

reports required by Executive Order 11246, as
amended, Section 503 of the Rehabilitation Act of
1973, as amended, and by rules, regulations, and
orders of the Secretary of Labor, or pursuant
thereto. The Contractor shall permit access to its
books, records, and accounts by the Secretary of
Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(h) In the event of a determination that the Contractor is

not in compliance with this clause or any rule,
regulation, or order of the Secretary of Labor, this
contract may be canceled, terminated, or suspended
in whole or in part, and the Contractor may be
declared ineligible for further Government
contracts, or Federally assisted construction
contracts under the procedures authorized in
Executive Order 11246, as amended. In addition,



sanctions may be imposed and remedies invoked
against the Contractor as provided in Executive
Order 11246, as amended, the rules, regulations,
and orders of the Secretary of Labor, or as
otherwise provided by law.

() The Contractor shall include the terms and

conditions of this clause in every subcontract or
purchase order unless exempted by the rules,
regulations, or orders of the Secretary of Labor
issued under Executive Order 11246, as amended,
so that these terms and conditions will be binding
upon each subcontractor or vendor. The Contractor
shall take such action with respect to any

subcontract or purchase order as the Secretary of

Housing and Urban Development or the Secretary
of Labor may direct as a means of enforcing such
provisions, including sanctions for noncompliance;
provided that if the Contractor becomes involved
in, or is threatened with, litigation with a
subcontractor or vendor as a result of such
direction, the Contractor may request the United
States to enter into the litigation to protect the
interests of the United States.

(i) Compliance with the requirements of this clause

shall be to the maximum extent consistent with, but
not in derogation of, compliance with section 7(b)
of the Indian Self-Determination and Education
Assistance Act and the Indian Preference clause of
this contract.

38. Employment, Training, and Contracting

Opportunities for Low-Income Persons,
Section 3 of the Housing and Urban
Development Act of 1968.

(@ The work to be performed under this contract is

subject to the requirements of Section 3 of the
Housing and Urban Development Act of 1968, as
amended, 12 U.S.C. 1701u (Section 3). The
purpose of Section 3 is to ensure that employment
and other economic opportunities generated by
HUD assistance or HUD-assisted projects covered
by Section 3, shall, to the greatest extent feasible,
be directed to low- and very low-income persons,
particularly persons who are recipients of HUD
assistance for housing.

(b) The parties to this contract agree to comply with

HUD's regulations in 24 CFR Part 135, which
implement Section 3. As evidenced by their
execution of this contract, the parties to this
contract certify that they are under no contractual
or other impediment that would prevent them
from complying with the Part 135 regulations.
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(c) The contractor agrees to send to each labor

organization or representative of workers with
which the contractor has a collective bargaining
agreement or other understanding, if any, a notice
advising the labor organization or workers'
representative of the contractor's commitments
under this Section 3 clause, and will post copies
of the notice in conspicuous places at the work
site. where both employees and applicants for
training and employment positions can see the
notice. The notice shall describe the Section 3
preference, shall set forth minimum number and

job titles subject to hire, availability of
apprenticeship and training positions, the
qualifications for each; and the name and

location of the person(s) taking applications for
each of the positions; and the anticipated date the
work shall begin.

(d) The contractor agrees to include this Section 3

clause in every subcontract subject to compliance
with regulations in 24 CFR Part 135, and agrees
to take appropriate action, as provided in an
applicable provision of the subcontract or in this
Section 3 clause, upon a finding that the
subcontractor is in violation of the regulations in
24 CFR Part 135. The contractor will not
subcontract with any subcontractor where the
contractor has notice or knowledge that the
subcontractor has been found in violation of the
regulations in 24 CFR Part 135.

(e)The contractor will certify that any wvacant

employment  positions, including training
positions, that are filled (1) after the contractor is
selected but before the contract is executed, and
(2) with persons other than those to whom the
regulations of 24 CFR Part 135 require
employment opportunities to be directed, were
not filled to circumvent the contractor's
obligations under 24 CFR Part 135.

(/) Noncompliance with HUD's regulations in 24

CFR Part 135 may result in sanctions,
termination of this contract for default, and
debarment or suspension from future HUD
assisted contracts.

(9) With respect to work performed in connection

with Section 3 covered Indian housing assistance,
section 7(b) of the Indian Self-Determination and
Education Assistance Act (25 U.S.C. 450¢) also
applies to the work to be performed under this
contract. Section 7(b) requires that to the greatest
extent feasible (i) preference and opportunities for
training and employment shall be given to
Indians, and (ii) preference in the award of



contracts and subcontracts shall be given to
Indian organizations and Indian-owned Economic
Enterprises. Parties to this contract that are
subject to the provisions of Section 3 and Section
7(b)agree to comply with Section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).

39. Interest of Members of Congress
No member of or delegate to the Congress of the
United States of America shall be admitted to any
share or part of this contract or to any benefit that
may arise therefrom.

40. Interest of Members, Officers, or Employees
and Former Members, Officers, or
Employees

No member, officer, or employee of DOH, no member
of the governing body of the locality in which the
project is situated, no member of the governing body of
the locality in which DOH was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

41. Limitations on Payments made to Influence
Certain Federal Financial Transactions

(@) The Contractor agrees to comply with Section
1352 of Title 31, United States Code which
prohibits the use of Federal appropriated funds to
pay any person for influencing or attempting to
influence an officer or employee of any agency, a
Member of Congress, and officer or employee of
Congress, or an employee of a Member of
Congress in connection with any of the following
covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant;
the making of any Federal loan; the entering into
of any cooperative agreement; or the modification
of any Federal contract, grant, loan, or
cooperative agreement.

(b) The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure
(OMB Standard Form LLL, Disclosure of Lobbying
Activities) if any funds other than Federal
appropriated funds (including profit or fee received
under a covered Federal transaction) have been
paid, or will be paid, to any person for influencing
or attempting to influence an officer or employee of
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any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

42. Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save DOH/Homeowner harmless
from loss on account thereof; except that DOH shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

43. Examination and Retention of Contractor’s
Records

(@ DOH, HUD, or Comptroller General of the
United States, or any of their duly authorized
representatives shall, until 3 years after final
payment under this contract, have access to and
the right to examine any of the Contractor’s
directly pertinent books, documents, papers, or
other records involving transactions related to this
contract for the purpose of making audit,
examination, excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier
subcontracts under this contract a clause
substantially the same as paragraph (a) above.
“Subcontract,” as used in this clause, excludes
purchase orders not exceeding $10,000.

(c) The periods of access and examination in
paragraphs (a) and (b) above for records relating
to (1) appeals under the Disputes clause of this
contract, (2) litigation or settlement of claims
arising from the performance of this contract, or
(3) costs and expenses of this contract to which
DOH, HUD, or Comptroller General or any of
their duly authorized representatives has taken
exception shall continue until disposition of such
appeals, litigation, claims, or exceptions.

44. Labor Standards - Davis-Bacon and Related
Acts
Except for housing rehabilitation/reconstruction
projects designed to contain fewer than eight (8)
units, if the total amount of this contract exceeds



$2,000, the Federal labor standards set forth in
the clause below shall apply to the development
or construction work to be performed under the
contract.

(@) Minimum Wages.

(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and
not less often than once a week, and without
subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under
the Copeland Act (29 CFR Part 3)), the full amount
of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment
computed at rates not less than those contained in
the wage determination of the Secretary of Labor
which is attached hereto and made a part hereof (if
applicable), regardless of any contractual
relationship which may be alleged to exist between
the Contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated
for bona fide fringe benefits under Section 1(b)(2)
of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of
29 CFR 5.5(a)(1)(iv); also, regular contributions
made or costs incurred for more than a weekly
period (but not less often than quarterly) under
plans, funds, or programs which cover the regular
weekly period, are deemed to be constructively
made or incurred during such weekly period. If
applicable, such laborers and mechanics shall be
paid the appropriate wage rate and fringe benefits
in the wage determination for the classification of
work actually performed, without regard to skill,
except as provided in 29 CFR 5.5(a)(4). Laborers
or mechanics performing work in more than one
classification may be compensated at the rate
specified for each classification for the time
actually worked therein; provided, that the
employer’s payroll records accurately set forth the
time spent in each classification in which work is
performed. The wage determination (including any
additional classification and wage rates conformed
under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of
the work in a prominent and accessible place where
it can be easily seen by the workers (if applicable).

(2) () Any class of laborers or mechanics, including
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helpers, which is not listed in the wage
determination and which is to be employed
under the contract shall be classified in
conformance with the wage determination.
HUD  shall approve an  additional
classification and wage rate and fringe
benefits therefor only when all the following
criteria have been met: (A) The work to be
performed by the classification requested is
not performed by a classification in the wage
determination; and (B) The classification is
utilized in the area by the construction
industry; and (C) The proposed wage rate,
including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage determination.

(i) If the Contractor and the laborers and

mechanics to be employed in the
classification  (if known), or  their
representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the
action taken shall be sent by HUD or its
designee to the Administrator of the Wage
and Hour Division, Employee Standards
Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator,
or an authorized representative, will approve,
modify, or disapprove every additional
classification action within 30 days of receipt
and so advise HUD or its designee or will
notify HUD or its designee within the 30-day
period that additional time is necessary.

(i) In the event the Contractor, the laborers or

mechanics to be employed in the
classification or their representatives, and
HUD or its designee do not agree on the
proposed classification and wage rate
(including the amount designated for fringe
benefits, where appropriate), HUD or its
designee shall refer the questions, including
the views of all interested parties and the
recommendation of HUD or its designee, to
the Administrator of the Wage and Hour
Division for determination. The
Administrator, or an authorized
representative, will issue a determination
within 30 days of receipt and so advise HUD
or its designee or will notify HUD or its
designee within the 30-day period that
additional time is necessary.

(v) The wage rate (including fringe benefits



where appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause
shall be paid to all workers performing work
in the classification under this contract from
the first day on which work is performed in
classification.
(3) Whenever the minimum wage rate
prescribed in the contract for a class of laborers
or mechanics includes a fringe benefit which is
not expressed as an hourly rate, the Contractor
shall either pay the benefit as stated in the wage
determination or shall pay another bona fide
fringe benefit or an hourly cash equivalent
thereof.
(4) If the Contractor does not make payments to
a trustee or other third person, the Contractor
may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe
benefits under a plan or program; provided, that
the Secretary of Labor has found, upon the
written request of the Contractor, that the
applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may
require the Contractor to set aside in a separate
account assets for the meeting of obligations
under the plan or program.

(b) Withholding of funds. HUD or its designee
shall, upon its own action or upon written
request of an authorized representative of the
Department of Labor, withhold or cause to be
withheld from the Contractor under this
contract or any other Federal contract with the
same prime Contractor, or any other
Federally-assisted contract subject to Davis-
Bacon prevailing wage requirements, which is
held by the same prime Contractor, so much
of the accrued payments or advances as may
be considered necessary to pay laborers and
mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or
any subcontractor the full amount of wages
required by the contract. In the event of
failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper,
employed or working in the construction or
development of the project, all or part of the
wages required by the contract, HUD or its
designee may, after written notice to the
Contractor, take such action as may be
necessary to cause the suspension of any
further payment, advance, or guarantee of
funds until such violations have ceased. HUD
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or its designee may, after written notice to the

Contractor, disburse such amounts withheld

for and on account of the Contractor or

subcontractor to the respective employees to
whom they are due.
(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto
shall be maintained by the Contractor
during the course of the work and
preserved for a period of three years
thereafter for all laborers and mechanics
working in the construction or development
of the project. Such records shall contain
the name, address, and social security
number of each such worker, his or her
correct classification, hourly rates of wages
paid (including rates of contributions or
costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the
types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly
number of hours worked, deductions made,
and actual wages paid. Whenever the
Secretary of Labor has found, under 29
CFR 5.5(a)(1)(iv), that the wages of any
laborer or mechanic include the amount of
costs reasonably anticipated in providing
benefits under a plan or program described
in section 1(b)(2)(B) of the Davis-Bacon
Act, the Contractor shall maintain records
which show that the commitment to
provide such benefits is enforceable, that
the plan or program is financially
responsible, and that the plan or program
has been communicated in writing to the
laborers or mechanics affected, and records
which show the costs anticipated or the
actual cost incurred in providing such
benefits. Contractors employing
apprentices or trainees under approved
programs shall maintain written evidence
of the registration of apprenticeship
programs and certification of trainee
programs, the registration of the
apprentices and trainees, and the ratios and
wage rates prescribed in the applicable
programs.

(2) () The Contractor shall submit weekly for each
week in which any contract work is
performed a copy of all payrolls to the
Contracting Officer for transmission to HUD



or its designee. The payrolls submitted shall
set out accurately and completely all of the
information required to be maintained under
subparagraph (c)(1) of this clause. This
information may be submitted in any form
desired. Optional Form WH-347 (Federal
Stock Number 029-005-00014-1) is available
for this purpose and may be purchased from
the Superintendent of Documents, U.S.
Government Printing Office, Washington,
D.C. 20402. The Contractor is responsible for
the submission of copies of payrolls by all
subcontractors. (Approved by the Office of
Management and Budget under OMB
Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied

by a “Statement of Compliance,” signed by

the Contractor or subcontractor or his or her

agent who pays or supervises the payment of
the persons employed under the contract and
shall certify the following:

(A) That the payroll for the payroll period
contains the information required to be
maintained under paragraph (c) (1) of this
clause and that such information is
correct and complete;

(B) That each laborer or mechanic (including
each helper, apprentice, and trainee)
employed on the contract during the
payroll period has been paid the full
weekly wages earned, without rebate,
either directly or indirectly, and that no
deductions have been made either directly
or indirectly from the full wages earned,
other than permissible deductions as set
forth in 29 CFR Part 3; and

(¢) That each laborer or mechanic has been
paid not less than the applicable wage
rates and fringe benefits or cash
equivalents for the classification of work
performed, as specified in the applicable
wage determination incorporated into the
contract.

(i) The weekly submission of a properly

executed certification set forth on the reverse
side of Optional Form WH-347 shall satisfy
the requirements for submission of the
“Statement of Compliance” required by
subparagraph (c¢)(2)(ii) of this clause.

(iv) The falsification of any of the above

certifications may subject the Contractor or
subcontractor to civil or criminal prosecution
under Section 1001 of Title 18 and Section
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3729 of Title 31 of the United States Code.

(3) The Contractor or subcontractor shall

make the records required under
subparagraph (c)(1) available for
inspection, copying, or transcription by
authorized representatives of HUD or
its designee, the Contracting Officer, or
the Department of Labor and shall
permit such representatives to interview
employees during working hours on the
job. If the Contractor or subcontractor
fails to submit the required records or
to make them available, HUD or its
designee may, after written notice to
the Contractor, take such action as may
be necessary to cause the suspension of
any further payment, advance, or
guarantee of funds. Furthermore,
failure to submit the required records
upon request or to make such records
available may be grounds for
debarment action pursuant to 29 CFR
5.12.

(d) (1) Apprentices. Apprentices will be permitted

to work at less than the predetermined rate
for the work they performed when they are
employed pursuant to and individually
registered in a bona fide apprenticeship
program  registered with the U.S.
Department of Labor, Employment and
Training  Administration,  Office  of
Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by
OATELS, or if a person is employed in his
or her first 90 days of probationary
employment as an apprentice in such an
apprenticeship program, who is not
individually registered in the program, but
who has been certified by OATELS or a
State  Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable
ratio of apprentices to journeymen on the
job site in any craft classification shall not
be greater than the ratio permitted to the
Contractor as to the entire work force under
the registered program. Any worker listed
on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as
stated in this paragraph, shall be paid not
less than the applicable wage rate on the



wage determination for the classification of Every trainee must be paid at not less than the

work actually performed. In addition, any rate specified in the approved program for the
apprentice performing work on the job site trainee’s level of progress, expressed as a
in excess of the ratio permitted under the percentage of the journeyman hourly rate
registered program shall be paid not less specified in the applicable wage determination.
than the applicable wage rate on the wage Trainees shall be paid fringe benefits in
determination for the work actually accordance with the provisions of the trainee
performed. Where a contractor is program. If the trainee program does not
performing construction on a project in a mention fringe benefits, trainees shall be paid
locality other than that in which its program the full amount of fringe benefits listed in the
is registered, the ratios and wage rates wage determination unless the Administrator
(expressed in  percentages of the of the Wage and Hour Division determines
journeyman’s hourly rate) specified in the that there is an apprenticeship program
Contractor’s or subcontractor’s registered associated with the corresponding journeyman
program shall be observed. Every wage rate in the wage determination which
apprentice must be paid at not less than the provides for less than full fringe benefits for
rate specified in the registered program for apprentices. Any employee listed on the
the apprentice’s level of progress, expressed payroll at a trainee rate who is not registered
as a percentage of the journeyman hourly and participating in a training plan approved
rate specified in the applicable wage by the Employment and  Training
determination. Apprentices shall be paid Administration shall be paid not less than the
fringe benefits in accordance with the applicable wage rate in the wage determination
provisions of the apprenticeship program. If for the classification of work actually
the apprenticeship program does not performed. In addition, any trainee performing
specify fringe benefits, apprentices must be work on the job site in excess of the ratio
paid the full amount of fringe benefits listed permitted under the registered program shall be
on the wage determination for the paid not less than the applicable wage rate in
applicable classification. If the the wage determination for the work actually
Administrator of the Wage and Hour performed. In the event the Employment and
Division determines that a different practice Training Administration withdraws approval
prevails for the applicable apprentice of a training program, the Contractor will no
classification, fringes shall be paid in longer be permitted to utilize trainees at less
accordance with that determination. In the than the applicable predetermined rate for the
event OATELS, or a State Apprenticeship work performed until an acceptable program is
Agency  recognized by OATELS, approved.

withdraws approval of an apprenticeship 3)Equal  employment  opportunity.  The
program, the Contractor will no longer be utilization of apprentices, trainees, and
permitted to utilize apprentices at less than journeymen under this clause shall be in
the applicable predetermined rate for the conformity with the equal employment
work performed wuntil an acceptable opportunity requirements of Executive Order
program is approved. 11246, as amended, and 29 CFR Part 30.

(2) Trainees. Except as provided in 29 CFR 5.16, (e) Compliance with Copeland Act requirements. The
trainees will not be permitted to work at less Contractor shall comply with the requirements of
than the predetermined rate for the work 29 CFR Part 3, which are hereby incorporated by
performed unless they are employed pursuant reference in this contract.
to and individually registered in a program () Contract termination; debarment. A breach of this
which has received prior approval, evidenced contract clause may be grounds for termination of
by formal certification by the U.S. Department the contract and for debarment as a Contractor and
of Labor, Employment and Training a subcontractor as provided in 29 CFR 5.12.
Administration. The ratio of trainees to (9) Compliance with Davis-Bacon and related Act
journeymen on the job site shall not be greater requirements. All rulings and interpretations of the
than permitted underthe plan approved by the Davis- Bacon and related Acts contained in 29
Employment and Training Administration. CFR Parts 1, 3, and 5 are herein incorporated by
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reference in this contract.

(hy Disputes concerning labor standards. Disputes
arising out of the labor standards provisions of this
clause shall not be subject to the general disputes
clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the
Department of Labor set forth in 29 CFR Parts 5, 6,
and 7. Disputes within the meaning of this clause
include disputes between the Contractor (or any of
its subcontractors) and DOH, HUD, the U.S.

Department of Labor, or the employees or their

representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor
certifies that neither it (nor he or she) nor any
person or firm who has an interest in the
Contractor’s firm is a person or firm ineligible
to be awarded contracts by the United States
Government by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted
to any person or firm ineligible for award of a
United States Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(3) The penalty for making false statements is
prescribed in the U. S. Criminal Code, 18
U.S.C. 1001.

(i) Contract Work Hours and Safety Standards Act.
As used in this paragraph, the terms “laborers”
and “mechanics” include watchmen and guards.
(1) Overtime requirements. No contractor or

subcontractor contracting for any part of the
contract work which may require or involve
the employment of laborers or mechanics,
including watchmen and guards, shall require
or permit any such laborer or mechanic in any
workweek in which the individual is
employed on such work to work in excess of
40 hours in such workweek unless such
laborer or mechanic receives compensation at
a rate not less than one and one-half times the
basic rate of pay for all hours worked in
excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages;
liquidated damages. In the event of any
violation of the provisions set forth in
subparagraph (j)(1) of this clause, the
Contractor and any subcontractor responsible
therefor shall be liable for the unpaid wages.
In addition, such Contractor and subcontractor
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shall be liable to the United States (in the case
of work done under contract for the District of
Columbia or a territory, to such District or to
such territory), for liquidated damages. Such
liquidated damages shall be computed with
respect to each individual laborer or mechanic
(including watchmen and guards) employed in
violation of the provisions set forth in
subparagraph (j)(1) of this clause, in the sum
of $10 for each calendar day on which such
individual was required or permitted to work in
excess of the standard workweek of 40 hours
without payment of the overtime wages
required by provisions set forth in
subparagraph (j)(1) of this clause.

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its
own action or upon written request of an
authorized representative of the Department of
Labor withhold or cause to be withheld, from
any moneys payable on account of work
performed by the Contractor or subcontractor
under any such contract or any Federal
contract with the same prime Contractor, or
any other Federally-assisted contract subject to
the Contract Work Hours and Safety
Standards Act, which is held by the same
prime Contractor, such sums as may be
determined to be necessary to satisfy any
liabilities of such Contractor or subcontractor
for unpaid wages and liquidated damages as
provided in the provisions set forth in
subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor
shall insert in any subcontracts all the provisions
contained in this clause, and such other clauses as
HUD or its designee may by appropriate instructions
require, and also a clause requiring the subcontractors
to include these provisions in any lower tier
subcontracts. The prime Contractor shall be
responsible for the compliance by any subcontractor
or lower tier subcontractor with all these provisions

45. . Non-Federal Prevailing Wage Rates

(@) Any prevailing wage rate (including basic hourly
rate and any fringe benefits), determined under
State or tribal law to be prevailing, with respect to
any employee in any trade or position employed
under the contract, is inapplicable to the contract
and shall not be enforced against the Contractor or
any subcontractor, with respect to employees
engaged under the contract whenever such non-



Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the
Secretary of Labor pursuant to the Davis-Bacon
Act (40 U.S.C. 3141 et seq.) to be prevailing in
the locality with respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered
with the U.S. Department of Labor (DOL) or a
DOL- recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon
specified in a DOL-certified trainee program.

46. Procurement of Recovered Materials.
(a) In accordance with Section 6002 of the Solid

Waste Disposal Act, as amended by the
Resource Conservation and Recovery Act, the
Contractor shall procure items designated in
guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contains
the highest percentage of recovered materials
practicable, consistent with maintaining a
satisfactory level of competition. The contractor
shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the
Contractor determines that such items: (1) are
not reasonably available in a reasonable period
of time: (2) fail to meet reasonable performance
standards, which shall be determined on the
basis of the guidelines of the National Institute
of Standards and Technology, if applicable to
the item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the
item under this contract; or (2) during the
preceding Federal fiscal year, the Contractor: (i)
purchased any amount of the items for use under
a contract that was funded with Federal
appropriations and was within a Federal agency
or a State agency of a political subdivision of a
State; and (ii) purchased a total of in excess of
$10,000 of the item both under and outside that
contract.



Section 3:
Scope of Work and Specifications

Refer to pages following.
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LIST OF DRAWINGS:

ARCHITECTURAL

G-001 Cover Sheet

G-002  Site Plan and Zoning Data

AD-101 Demolition Plans, Elevations and Notes
A-101 Foundation Plan and First Floor Plan
A-201 Building Elevations

A-301  Building Section and Details

STRUCTURAL

S-100 Structural Foundation Plan and First Floor Framing Plan,
Soil Boring Data

S-101 Structural Sections

S-102  Structural Building Section

S-103 Structural Notes
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SECTION 010100 - SUMMARY

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:

Project information.

Work covered by Contract Documents.
Work under separate contracts.

Access to site.

Coordination with occupants.

Work restrictions.

Specification and drawing conventions.
Miscellaneous provisions.

NG~ E

1.2 PROJECT INFORMATION

A.  Project Identification: DOH Application No0.1048, LAA Project No. 1524-26-Quartiano
Residence

1. Project Location: 38 Minor Road, East Haven, CT, United States
Project sponsor: State of Connecticut Department of CDBG-Community Block Grant
Program

B.  Architect: Lothrop Associates LLP, 100 Pearl Street, Hartford CT 06103

1.3 WORK COVERED BY CONTRACT DOCUMENTS
A.  The Work of Project is defined by the Contract Documents and consists of the following:

1. Limited sitework, utility connections, demolition of existing foundations, Raising
existing 1 story residence on new foundations, interior repairs and alterations to existing
residence, construct new exterior deck and stairs, all related plumbing, mechanical and
electrical work.

B.  Type of Contract.

1. Project will be constructed under a single prime contract.

SUMMARY 010100 -1
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1.4 ACCESS TO SITE
A.  General: Contractor shall have full use of Project site except as noted below, for construction
operations during construction period. Contractor's use of Project site is limited only by Owner's
right to perform work or to retain other contractors on portions of Project.
B.  Condition of Existing Site: Maintain portions of existing site affected by construction operations
in good condition throughout construction period. Repair damage caused by construction
operations.

15 COORDINATION WITH OCCUPANTS

A.  Owner Occupancy: Owner will not occupy the site during the construction period.

1.6 WORK RESTRICTIONS
A.  Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

B.  On-Site Work Hours: Limit work in the existing building to normal business working hours of
8:00 a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated.

C.  Noise, Vibration, and Odors: Minimize operations that may result in high levels of noise and
vibration, odors, or other disruptions.

1.7 SPECIFICATION AND DRAWING CONVENTIONS

A.  Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The
words "shall," "shall be,” or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

B.  Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work
of all Sections in the Section 3 Specifications.

C.  Section 2 General Conditions: Requirements of Section 2 General Conditions shall apply to the
Work of all Sections in the Section 3 Specifications.

SUMMARY 010100 - 2
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D. Drawing Coordination: Requirements for materials and products identified on Drawings are
described in detail in the Specifications. One or more of the following are used on Drawings to
identify materials and products:

1. Terminology: Materials and products are identified by the typical generic terms used in
the individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations published as part of
the U.S. National CAD Standard and scheduled on Drawings.

3. Keynoting: Materials and products are identified by reference keynotes referencing
Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 010100
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SECTION 010200 ALLOWANCES

PART 1 - GENERAL

1.1 SUMMARY

A.

B.

Section includes administrative and procedural requirements for allowances.

Itemized records and receipts for allowance items shall be presented to the Architect and
Owner for audit. Unused funds shall be credited to the Owner.

1.2 ALLOWANCES

A. Per Conditions of the Contract, the following Allowances shall be included in the Contract Sum,
unless modified by the signed Agreement.

ALLOWANCES

Division 8-Openings- Section 087100 “Door Hardware”: Include an allowance
sum of $200 per door in the Base Bid to provide door hardware. The Allowance
Amount shall include installation.

Division 10-Specialties- Section 102800 “ Bathroom and Laundry Accessories" include
an allowance sum of $1000 in the Base Bid to provide bathroom and laundry accessories.
The Allowance Amount shall include installation.

Division 12—Furnishings- Section 123530 “Residential Casework™: Include an allowance
sum of $12,000 in the Base Bid to provide Kkitchen cabinets, bathroom vanity and
countertops. The Allowance Amount shall include installation.

Division 22-Plumbing- Section 224100 "Residential Plumbing”: Include an allowance
sum of $1000 per fixture in the Base Bid to provide Kitchen and Bathroom plumbing
fixtures. The Allowance Amount shall include installation, Plumbing roughing shall be
included in the base bid.

Division 26—Electrical- Section 265100 "Light Fixtures”: Include an allowance
sum of $100 per fixture in the Base Bid to provide lighting fixtures. Installation and
electrical roughing shall be included in the base bid.

END OF SECTION 010200
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SECTION 010450 - CUTTING AND PATCHING

PART 1 - GENERAL

11

1.2

1.3

RELATED DOCUMENTS

A

Drawings and general provisions of the Contract, including General Conditions apply to
this Section.

Refer to other Sections of these Specifications, for specific requirements and limitations
applicable to cutting and patching individual parts of the Work.

DESCRIPTION OF WORK

A.

All cutting required for the installation of building systems, such as for Electrical work
and other trades, shall be performed by the parties requiring same for the installation of
their work, unless otherwise specifically indicated or noted to be performed otherwise.

The Construction Contract includes all patching of building materials and surfaces af-
fected by the cutting and removals for all trades and subcontracts, except for special
patching which must be performed by mechanical and electrical trades, such as patching
of ductwork, piping and other mechanical and electrical systems.

CUTTING OF FINISH MATERIALS

A

When it is necessary to have finish materials cut, drawings shall be submitted by the Con-
tractor showing the proposed changes and indicating the finished conditions. The cutting
shall not be done until the Architect has approved the drawings.

Structural Work: Do not cut and patch structural elements in a manner that would reduce
the load-carrying capacity or load deflection ratio. Obtain approval of the cutting and
patching proposal before cutting and patching structural elements.

Visual Requirements: Do not cut and patch construction exposed on the exterior or in
occupied spaces, in a manner that would reduce the building's aesthetic qualities, or result
in visual evidence of cutting and patching. Remove and replace Work cut and patched in
a visually unsatisfactory manner.

Materials: Use materials identical to existing materials.
Inspection: Before cutting, examine surfaces to be cut and patched and conditions under
which cutting and patching is to be performed. Take corrective action before proceeding,

if unsafe or unsatisfactory conditions are encountered.

Temporary Support: Provide temporary support of Work to be cut.

CUTTING AND PATCHING 010450 -1
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1.4

15

G. Protection: Protect construction during cutting and patching to prevent damage. Provide
protection from adverse weather conditions for portions that might be exposed during
cutting and patching operations.

H. Avoid interference with use of adjoining areas or interruption of free passage to adjoining
areas.

PERFORMANCE

A. Employ skilled workmen to perform cutting and patching. Proceed with cutting and
patching at the earliest feasible time and complete without delay.

B. Cut existing construction to provide for the installation of other components or the per-
formance of other construction activities and the subsequent fitting and patching required
to restore surfaces to their original condition.

C. Cutting: Cut using methods least likely to damage elements to be retained or adjoining
construction. Where possible review procedures with the original installer; comply with
the original installer's recommendations.

D. Where cutting is required use hand or small power tools designed for sawing or grinding,
not hammering and chopping. Cut holes and slots to size required with minimum distur-
bance of adjacent surfaces. Temporarily cover openings when not in use. To avoid mar-
ring existing finished surfaces, cut or drill from the exposed or finished side into con-
cealed surfaces.

E. Cut through concrete and masonry using a cutting machine such as a carborundum saw or
diamond core drill.

F. Comply with requirements of applicable sections of Division 31 where cutting and patch-
ing requires excavating and backfilling.

PATCHING

A. Patch with durable seams that are as invisible as possible. Comply with specified toler-
ances.

B. Where feasible, inspect and test patched areas to demonstrate integrity of the installation.

C. Restore exposed finishes of patched areas and extend finish into retained adjoining con-
struction in a manner that will eliminate evidence of patching and refinishing.

D. Where patching occurs in a smooth painted surface, extend final paint coat over entire

unbroken plane containing the patch, after the patched area has received primer and
second coat.

E. Cleaning: Thoroughly clean areas and spaces where cutting and patching is performed or

used as access. Remove paint, mortar, oils, putty and similar items. Thoroughly clean pip-
ing, conduit and similar features before painting or finishing is applied.
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PART 2 - PRODUCTS Not Applicable

PART 3 - EXECUTION Not Applicable

END OF SECTION 010450
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SECTION 011530 - CHANGE ORDER PROCEDURES

PART 1 - GENERAL

1.1

A.

1.2

15

DESCRIPTION

Work included: Changes in the Work, in the Contract Sum, in the Contract Time of Completion,
or any combination thereof, as described in written Change Orders signed by the Owner,
Architect and Contractor and issued after execution of the Contract, in accordance with the
provisions of this Section.

Related Work:

1. Documents affecting work of this Section include, but are not necessarily limited to, General
Conditions, and Sections in Division 01 of these Specifications.

QUALITY ASSURANCE

Include within the Contractor’s quality assurance program such measures as are needed to assure
familiarity of the Contractor’s staff and employees with these procedures for processing Change
Order data.

Change Order Form: AIA Document G-701 shall be used for all change orders.

SUBMITTALS

Make submittals directly to the Architect at the address shown on the Project Directory in the
Project Manual.

Submit the number of copies called for under the various items listed in the Section.
PRODUCT HANDLING

Maintain a “Register of Bulletins and Change Orders” at the job site, accurately reflecting current
status of all pertinent data.

Make the Register available to the Architect for review at his request.
PROCESSING CHANGES INITIATED BY THE OWNER

Should the Owner contemplate making a change in the Work or a change in the Contract Time of
Completion, the Architect will issue a Directive to the Contractor.

1. Directives shall be dated and numbered in sequence.
2. Directives shall describe the contemplated changes, and carry one of the following
instructions to the Contractor:

a. Make the described change in the Work at no change in the Contract Sum and no change
in the Contract Time of Completion.

CHANGE ORDER PROCEDURES 011530-1
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1.6

b. Make the described change in the Work, credit or cost for which will be approved by the
Owner and/or Architect.

c. Promptly advise the Architect as to credit or cost proposed for the described change.
This is not an authorization to proceed with the change.

If the Contractor has been directed by the Architect to make the described change in the Work at
no change in the Contract Sum and no change in the Contract Time of Completion, but the
Contractor wishes to make a claim for one or both of such change, the Contractor shall proceed
with the change and shall notify the Architect.

If the Contractor has been directed by the Architect to make the described change subject to later
determination of cost or credit, the Contractor shall:

1. Take such measures as needed to make the change.
2. Consult with the Architect and reach agreement on the most appropriate method for
determining credit or cost for the change.

If the Contractor has been directed by the Architect to promptly advise him as to credit or cost
proposed for the described change, the Contractor shall:

1. Analyze the described change and its impact on costs and time

2. Secure the required information and forward it to the Architect for review.

3. Meet with the Architect as required to explain costs and when appropriate, determine other
acceptable ways to achieve the desired objective.

4. Alert pertinent personnel and subcontractors as to the impending change and, to the
maximum extent possible, avoid such work as would increase the Owner’s cost for making
the change, advising the Architect in writing when such avoidance no longer is practicable.

PROCESSING CHANGES INITIATED BY THE CONTRACTOR

Should the Contractor required further information or explanation to interpret Contract
Documents as to Architect’s intent, he shall request such clarification. The Contractor’s failure to
do so, and subsequent work performed and rejected as a result of his misinterpretation of the
Contract Documents will not be cause for a change in the Contract Sum.

Should the Contractor discover a discrepancy among the Contract Documents, a concealed
condition or other cause for suggesting a change in the Work, a change in the Contract Sum, or a
change in the Contract Time of Completion, he shall notify the Architect as required by pertinent
provisions of the Contract Documents.

Upon agreement by the Architect that there is reasonable cause to consider the Contractor’s
proposed change, the Architect will issue a Directive in accordance with the provisions described
in Article 1.05 above.
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1.7

A.

1.8

PROCESSING DIRECTIVE
Make written reply to the Architect in response to each Directive.

1. State proposed change in the Contract Sum, if any.

2. State proposed change in the Contract Time of Completion if any.

3. Clearly describe other changes in the Work required by the proposed change, or desirable
therewith, if any.

4. Include full backup data such as subcontractor’s letter or proposal or similar information.

5. Submit this response in single copy.

When cost or credit for the change has been agreed upon the Owner and the Contractor, the
Architect will issue a “Change Order” to the Contractor.

PROCESSING CHANGE ORDERS

Change Orders shall be dated and numbered in sequence, and prepared on the forms specified.

Each Change Order shall describe the change or changes, refer to the Directive or Directives
involved, and shall be signed by the Owner and the Architect.

The Architect will issue four copies of each Change Order to the Contractor.

1. The Contractor shall sign all four copies and return three copies to the Architect.
2. The Architect will retain one signed copy and forward two signed copies to the Owner.

Should the Contractor disagree with the stipulated change in Contract Sum or change in Contract
Time of Completion, or both:

1. The Contractor promptly shall return three copies of the Change Order, unsigned by him, to
the Architect with a letter signed by the Contractor and stating the reason or reasons for the
Contractor’s disagreement.

2. The Contractor’s disagreement with the Change Order shall not in any way relieve the
Contractor of his responsibility to proceed with the change as ordered and to seek settlement
of the dispute under applicable provisions of the Contract Documents.

PART 2- PRODUCTS - Not Used

PART 3- EXECUTION - Not Used

END OF SECTION 011530
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SECTION 012000 - PROJECT MEETINGS

PART 1 - GENERAL

1.1

A.

1.2

13

14

15

1.6

DESCRIPTION

Work included: To enable orderly review during progress of the Work, and to provide for
systematic discussions of issues, the Architect will conduct project meetings throughout the
construction period.

AUTHORITY

For those persons designated by the Contractor to attend and participate in project meetings,
provide required authority committing the Contractor to solutions agreed upon in the project
meetings

AGENDA

Agenda items: To the maximum extent practicable, advise the Architect at least 24 hours in
advance of project meetings regarding items to be added to the agenda.

MEETING REPORT

1. The Architect will prepare written reports of each project meeting, and will furnish three
copies to the Contractor and State of Connecticut Department of Housing.

2. Recipients of copies may make and distribute copies as necessary.

MEETING SCHEDULE

Except as noted below for Preconstruction Meeting, project meetings shall be held weekly.

Coordinate as necessary to establish mutually acceptable schedule for meetings.

MEETING LOCATION
Unless otherwise required or mutually agreed by all parties, meetings shall be held at the job site.
PRECONSTRUCTION MEETING

Preconstruction Meeting shall be scheduled within ten (10) working days after the Owner has
issued the Notice to Proceed.

1. Provide attendance by authorized representatives of the Contractor and major subcontractors.
2. The Architect will advise other interested parties, including the Owner, State of Connecticut
Department of Housing., and request their attendance.

PROJECT MEETINGS 012000-1
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B.

1.7

1.8

Minimum Agenda: Data will be distributed and discussed on at least the following items:

1. Organizational arrangement of Contractor’s forces and personnel, and those of
subcontractors, materials suppliers, and Architect.

Channels and procedures for communications.

Construction schedule, including sequence of critical work.

Contract documents, including distribution of required copies of original Documents and
revisions.

Processing of Shop Drawings and other data submitted to the Architect for review.

Processing of Bulletins, Field Decisions, and Change Orders.

Rules and regulations governing performance of the Work.

Procedures for security, quality control, housekeeping, and related matters.

o

NGO

PROJECT MEETINGS
Attendance:

1. To the maximum extent possible, assign the same person or persons to represent the
Contractor at project meetings throughout progress of the Work.

2. Subcontractors, material suppliers, and others may be invited to attend those project meetings
when their interests are involved.

Minimum Agenda:

Review, revise as necessary, and approve minutes of previous meetings.

Review progress of the Work since last meeting, including status of submittals for approval.
Identify problems, which impede planned progress.

Develop corrective measures and procedures to regain planned schedule.

Complete other current business.

agrwdE

Revisions to Minutes:

1. Unless published minutes are challenged in writing prior to the next regularly scheduled
progress meeting, they will be accepted as properly stating the activities and decisions of the
meeting.

PROJECT CORRESPONDENCE

All correspondence concerning the project, which is being submitted to the Owner or Architect,
shall clearly be identified meeting the following requirements:

Clients Name

CIP Year

Project Site Name
Architects Project Title
Architects Project #
Architects Contract #

2
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B.  All correspondence not conforming to the above requirements will be discarded.

PART 2- PRODUCTS - Not Applicable

PART 3- EXECUTION - Not Applicable.

END OF SECTION 012000
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SECTION 013000 SUBMITTALS

PART 1 - GENERAL

11
A.
B.
C.
SUBMITTALS

SUMMARY

This Section specifies requirements for handling Submittals. Refer to related provisions
of the General and Supplementary Conditions.

General Procedures: Coordinate submittal preparation with performance of construction
activities, and with purchasing or fabrication, delivery, and other submittals and related
activities. Transmit in advance of performance of related activities to avoid delays.

1. Coordinate transmittal of different submittals for related elements so processing
will not be delayed by the need to review concurrently for coordination. The
Architect reserves the right to withhold action on a submittal requiring coordina-
tion until related submittals are received.

2. Processing: Allow two weeks for initial review. Allow more time if processing
must be delayed for coordination with other submittals. The Architect will ad-
vise the Contractor when a submittal must be delayed for coordination. Allow
two weeks for reprocessing each submittal.

a. No extension of time will be authorized because of failure to transmit
submittals sufficiently in advance of the Work to permit processing.

3. Submittal Preparation: Place a label or title block on each submittal for identifi-
cation. Provide a 4” x 10” space on the label or beside the title block on Shop
Drawings to record Contractor’s review and approval markings and action taken.
Include the following information on the label for processing and recording ac-
tion taken.

Project name.

Date.

Name and address of Architect.
Name and address of Contractor.
Name and address of subcontractor.
Name and address of supplier.
Name of manufacturer.

Submission number.

S@ o0 o

Contractor’s Review: The Contractor will examine the submission and indicate the re-
sults of his review with a stamp with his approval representing that he has checked and
verified the submission with the requirements of the work and the Contract Documents
on the submission made to the Architect. He will retain one copy of all submissions for
his review, and will forward the remaining copies of each shop drawing and catalog cuts,
manufacturer’s specifications, etc., to the Architect for review, with a copy of the trans-
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SUBMITTALS

mittal to the Owner’s representative. Submittals which do not bear the Contractor’s re-

view stamp will be returned with no action taken.

Submittal Transmittal: Package submittals appropriately for transmittal and handling.

Transmit with a transmittal form. Submittals received from other than the Contractor will
be returned without action. Record requests for data and deviations from Contract

Documents. Include Contractor’s certification that information complies with Contract
Documents.

Contractor’s Construction Schedule: Submit a fully developed, bar-chart type construc-
tion schedule, within 20 days of the date established for Commencement of the Work.
Provide a separate bar for each construction activity and a vertical line to identify the first
working day of each week. Use the breakdown of units of Work as indicated in the
"Schedule of Values".

1. Prepare the schedule on reproducible media, of sufficient width to show data for
the entire construction period.
2. Secure commitments for performing critical construction operations from parties

involved. Coordinate each activity with other activities and show in proper se-
guence; include minor elements involved in the construction sequence. Indicate
sequences necessary for completion of related portions.

3 Coordinate the Construction Schedule with the Schedule of Values, list of sub-
contracts, Submittal Schedule, progress reports, payment requests and other
schedules.

4. Indicate completion in advance of the date established for Substantial Comple-

tion. Indicate Substantial Completion on the Schedule to allow time for the Arc-
hitect's procedures necessary for certification of Substantial Completion.

Phasing and Area Separations: If applicable, provide a separate time bar to identify each
construction phase or area for each major part of the Work. Indicate where each element
must be sequenced with other activities.

Submittal Schedule: Submit the Submittal Schedule within 10 days of the Construction
Schedule. Coordinate the Schedule with the list of subcontracts, Schedule of Values and
list of products as well as the Construction Schedule.

1. Prepare the Schedule in chronological order; include submittals required during
the first 90 days of construction. Provide the following information:

Scheduled date for the first submittal.

Related Section number.

Name of subcontractor.

Description of the construction element covered.
Scheduled date of the Architect's final release.

coooTp

Distribution of Schedules: Distribute copies of the Construction and Submittal Schedules
to the Architect, Owner, subcontractors, and other parties required to comply with sche-
duled dates. Post copies in the temporary field office. When revisions are made, distri-
bute to the same parties and post in the same locations.

013000 - 2



State of Connecticut Department of Housing Application N0.1048
CDBG-Community Block Grant Program LAA Project No. 1524-26
Superstorm Sandy Disaster Recovery Program

JEAN QUARTIANO RESIDENCE

SUBMITTALS

1.

Updating: Revise and issue each Schedule after each meeting or activity, where

revisions have been made.

Shop Drawings: Submit new information, drawn to accurate scale. Indicate deviations
from Contract Documents. Do not reproduce Contract Documents or copy standard in-
formation as the basis of Shop Drawings. Fax copies are unacceptable as shop drawings.
Include the following information:

arwdE

©

Dimensions.

Identification of products, materials and finishes included.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Sheet Size: Except for templates, patterns and similar full-size Drawings, submit
Shop Drawings on sheets at least 8-1/2” x 11” but no larger than 30” x 42”.
Submittal: Submit six correctable copies for review; five copies will be returned.
Do not use Shop Drawings without a final stamp indicating action taken in con-
nection with construction.

Product Data: Collect Product Data into a single submittal for each element or system.
Mark each copy to show applicable choices and options. Where Product Data includes in-
formation on several products, some of which are not required, mark copies to indicate
the applicable information. Fax copies are unacceptable.

1.

Include the following information:

Manufacturer’s printed recommendations.

Compliance with recognized trade association standards.
Compliance with recognized testing agency standards.
Application of testing agency labels and seals.

Notation of dimensions verified by field measurement.
Notation of coordination requirements.

hD OO o

Submittals:

1.

Submit one copy in PDF format to the Architect, and one copy of the transmittal
to the Owner. The Architect will return one PDF file to the Contractor, and a
copy to the Owner, marked with action taken and corrections or modifications
required unless instructed otherwise by the Owner’s representative.

Distribution: Furnish copies of final submittal to the Owner, installers, and oth-
ers required for performance of construction activities. Show distribution on
transmittal forms. Do not proceed with installation until an applicable copy of
Product Data is in the installer’s possession.

Do not permit use of unmarked copies of Product Data in connection with con-
struction.

Fax copies are unacceptable.
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SUBMITTALS

Samples: Submit 4 full-size Samples to the Architect, cured and finished as specified and
identical to the product proposed. Mount, display, or package Samples to facilitate re-
view. Prepare Samples to match the Architect’s Sample.

1.

Include the following information tagged on one face, with the other face re-
served for Architect’s action stamp.

Project name.

Date.

Architect’s name.

Contractor’s name.

Generic description.

Source.

Product name or name of manufacturer.
Compliance with recognized standards.
Availability and delivery time.

mSTe@ o o0 o

Submit Samples for review of kind, color, pattern, and texture, for a final check
of these characteristics, and a comparison of these characteristics between the fi-
nal submittal and the component as delivered and installed. Where variations are
inherent in the product, submit multiple units that show limits of the variations.
Preliminary submittals: Where Samples are for selection of characteristics from
a range of choices, submit a full set of choices for the product. Preliminary sub-
mittals will be reviewed and returned indicating selection and other action.
Submittals: Except for Samples illustrating assembly details, workmanship, fa-
brication techniques, connections, operation and similar characteristics, submit 4
sets; two will be returned marked with the action taken. Maintain one Sample set
at the Project site, for quality comparisons.

a. Unless noncompliance with Contract Document provisions is observed,
the submittal may serve as the final submittal.
b. Sample sets may be used to obtain final acceptance of the construction

associated with each set.

Distribution: Prepare additional sets for Owner, subcontractors, manufacturers,
fabricators, installers, and others as required for performance. Show distribution
on transmittal forms.

Architect’s Action: Except for submittals for record, information or similar purposes,
where action and return is required, the Architect will review each submittal, mark to in-
dicate action taken, and return.

1.

The Architect will indicate the results of his review of the Contractor’s shop
drawings/catalog cuts by marking them as follows:

NO EXCEPTIONS TAKEN: Submittal may be released for fabrication, erec-

tion, construction and incorporation in the work without further checking, ap-
proval or submission of shop drawings, catalog cuts, etc.

013000 - 4



State of Connecticut Department of Housing Application N0.1048
CDBG-Community Block Grant Program LAA Project No. 1524-26
Superstorm Sandy Disaster Recovery Program

JEAN QUARTIANO RESIDENCE

MAKE CORRECTIONS NOTED: Submittal may be released for fabrication,
erection, construction and incorporation in the work subject to notes, corrections
shown thereon which have been made by the Architect or his Consultants.

AMEND AND RESUBMIT: Shop drawings, catalog cuts, etc., so marked must
be corrected or changed, and copies sent to the Architect for record purposes, in
the number and forms required by him.

REJECTED-SEE REMARKS: The items shown in the submittal are rejected for
fabrication and their incorporation into the work is not permitted. Submittals so
marked will be returned to the Contractor for corrections and/or the addition of
more details, and resubmission will be required.

2. The Architect’s review and action taken of a separate item shall not indicate he
has reviewed and acted upon the assembly in which the item functions. The
Architect’s review and action does not relieve the Contractor from responsibility
for errors or omissions in the Shop Drawings.

3. In the event of returns for correction and re-submissions, all alterations, changes
and additions of new information beyond the scope of the Architect’s corrective
notations, shall be suitably marked on the shop drawing or drawings and noted in
the accompanying transmittal or resubmission.

4, Record Submittals: See other sections for requirements, if any, to submit com-
plete set of shop drawings, product data and samples of in-place work for Own-
er‘s records.

Electronic Submittals: Shop drawings may be submitted in electronic format, subject to
all requirements of this section. Procedures for electronic submittals shall be established
with the Owner and Architect prior to commencement of construction.

Electronic Copies of Construction Documents: The Contractor may request from the
Architect electronic files (CAD files) for use in preparing shop drawings. The Contractor
shall make requests in writing together with a specific list of drawings and shall execute a
release form provided by the Architect.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

SUBMITTALS

END OF SECTION 013000
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SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL

11

1.2

A

SUMMARY

Section includes administrative and procedural requirements for the following:

1.
2.

Preconstruction photographs.
Periodic construction photographs.

INFORMATIONAL SUBMITTALS

Key Plan: Submit key plan of Project site and building with notation of vantage points marked
for location and direction of each photograph. Indicate elevation or story of construction.
Include same information as corresponding photographic documentation.

Digital Photographs: Submit unaltered, original, color, full-size image files within five days of
taking photographs.

1.
2.

Digital Camera: Minimum sensor resolution of 10 megapixels.
Identification: Provide the following information with each image description in file

metadata tag:

a. Name of Project.

b. Name and contact information for photographer.

C. Date photograph was taken.

d. Description of vantage point, indicating location, direction (by compass point), and

elevation or story of construction.

Construction Photographs: Submit two prints of each photographic view within seven days of
taking photographs.

1.

Format: 8-by-10-inch color, smooth-surface matte prints on single-weight, commercial-
grade photographic paper; enclosed back to back in clear plastic sleeves that are punched
for standard three-ring binder.

Identification: On back of each print, provide an applied label or rubber-stamped
impression with the following information:

hD o0 o

Name of Project.

Name and contact information for photographer.

Name of Architect.

Name of Contractor.

Date photograph was taken if not date stamped by camera.

Description of vantage point, indicating location, direction (by compass point), and
elevation or story of construction.

PHOTOGRAPHIC DOCUMENTATION 013233-1
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13

14

g. Unique sequential identifier keyed to accompanying key plan.

QUALITY ASSURANCE

Photographer Qualifications: An individual who has been regularly engaged as a professional
photographer of construction projects for not less than three years.

USAGE RIGHTS

Obtain and transfer copyright usage rights from photographer to Owner for unlimited
reproduction of photographic documentation.

PART 2 - PRODUCTS

2.1

A.

PHOTOGRAPHIC MEDIA

Digital Images: Provide images in JPG format, in color, with minimum size of 10 megapixels.

PART 3 - EXECUTION

3.1

A.

CONSTRUCTION PHOTOGRAPHS
Photographer: Engage a qualified photographer to take construction photographs.

General: Take photographs using the maximum range of depth of field, and that are in focus, to
clearly show the Work. Photographs with blurry or out-of-focus areas will not be accepted.

1. Maintain key plan with each set of construction photographs that identifies each
photographic location.

Digital Images: Submit digital images exactly as originally recorded in the digital camera,
without alteration, manipulation, editing, or modifications using image-editing software.

1. Date and Time: Include date and time in file name for each image.

2. Field Office Images: Maintain one set of images accessible in the field office at Project
site, available at all times for reference. Identify images in the same manner as those
submitted to Architect.

Preconstruction Photographs: Before commencement of excavation and demolition, take
photographs of Project site and surrounding properties, including existing items to remain
during construction, from different vantage points, as directed by Architect.
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=

Flag construction limits before taking construction photographs.

2. Take 10 color photographs to show existing conditions adjacent to property before
starting the Work.

3. Take 10 color photographs of existing buildings either on or adjoining property to

accurately record physical conditions at start of construction.

E. Periodic Construction Photographs: Take 10 photographs monthly, coinciding with the cutoff
date associated with each Application for Payment. Select vantage points to show status of
construction and progress since last photographs were taken.

F. Final Completion Construction Photographs: Take 10 color photographs after date of
Substantial Completion for submission as Project Record Documents. Architect will inform
photographer of desired vantage points.

END OF SECTION 013233
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SECTION 013700 - SCHEDULE OF VALUES

PART 1 - GENERAL
1.01 DESCRIPTION
A. Work included: When requested by Architect, provide a detailed breakdown of the
agreed Contract Sum showing values allocated to each of the various parts of the Work,
as specified herein and in other provisions of the Contract Documents.
1.02 QUALITY ASSURANCE

A.  Use required means to assure arithmetical accuracy of the sums described.

B. When so required by the Architect, provide copies of the subcontracts or other data
acceptable to the Architect, substantiating the sums described.

C.  When requested by the Architect, provide a list of sub contractors to be used on the
project.

1.03 SUBMITTALS

A.  Prior to the first application for payment, submit a proposed Schedule of Values to the
Architect.

1. Meet with the Architect and determine additional data, if any, required to be
submitted.

2. Secure the Architect’s approval of the Schedule of Values prior to submitting first

Application for Partial Payment.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION 013700
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SECTION 014210 REFERENCE STANDARDS AND DEFINITIONS

PART 1 - GENERAL

11 SUMMARY

Section includes administrative and procedural requirements for Reference Standards and
1.2 Definitions.

A. Definitions: Basic contract definitions are included in the Conditions of the Contract.

1. "Indicated" refers to graphic representations, notes, or schedules on the Draw-
ings; or to other paragraphs or schedules in the Specifications and similar re-
quirements in the Contract Documents. Terms such as "shown,” "noted,
duled," and "specified" are used to help the user locate the reference. Location is

not limited.

2. "Directed,” "requested,” "authorized," "selected,” "approved," "required," and
"permitted” mean directed by the Architect, requested by the Architect, and simi-
lar phrases.

3. "Approved,” when used in conjunction with the Architect's action on the Con-

tractor's submittals, applications, and requests, is limited to the Architect's duties
and responsibilities as stated in the Conditions of the Contract.
4. "Regulations” includes laws, ordinances, statutes, and lawful orders issued by au-
thorities having jurisdiction, as well as rules, conventions, and agreements within
the construction industry that control performance of the Work.

5. "Furnish™ means to supply and deliver to the Project site, ready for unloading,
unpacking, assembly, installation, and similar operations.
6. "Install" describes operations at the Project site including the actual unloading,

temporary storage, unpacking, assembling, erecting, placing, anchoring, apply-
ing, working to dimension, finishing, curing, protecting, cleaning, and similar

operations.
7. "Provide" means to furnish and install, complete and ready for the intended use.
8. "Installer" is the Contractor or another entity engaged by the Contractor, either as

an employee, subcontractor, or contractor of lower tier, to perform a particular
construction activity, including installation, erection, application, or similar oper-
ations. Installers are required to be experienced in the operations they are en-
gaged to perform.
9. The term "experienced,” when used with the term "installer,” means having suc-
cessfully completed a minimum of five previous projects similar in size and
scope to this Project; being familiar with the special requirements indicated; and
having complied with requirements of authorities having jurisdiction.
10. Using a term such as "carpentry" does not imply that certain construction activi-
ties must be performed by accredited or unionized individuals of a corresponding
generic name, such as "carpenter.

sche-
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11. "Project site" is the space available to the Contractor for performing construction
activities, either exclusively or in conjunction with others performing other work
as part of the Project. The extent of the Project site is shown on the Drawings
and may or may not be identical with the description of the land on which the
Project is to be built.

12. "Testing Agencies": A testing agency is an independent entity engaged to per-
form specific inspections or tests, either at the Project site or elsewhere, and to
report on and, if required, to interpret results of those inspections or tests.

1.3  SPECIFICATION FORMAT

A.

These Specifications are organized into Divisions and Sections based on the multiple di-
vision format and CSI/CSC's "Master Format" 2013 version numbering system.

1.4  SPECIFICATION CONTENT

A.

These Specifications use certain conventions for the style of language and the intended
meaning of certain terms, words, and phrases when used in particular situations. These
conventions are as follows:

Abbreviated Language: Language used in the Specifications and other Contract Docu-
ments is abbreviated. Words and meanings shall be interpreted as appropriate. Words
implied, but not stated, shall be interpolated as the sense requires. Singular words shall
be interpreted as plural and plural words interpreted as singular where applicable as the
context of the Contract Documents indicates.

Streamlined language is generally used in the Specifications. Requirements expressed in
the imperative mood are to be performed by the Contractor. At certain locations in the
Section Text, subjective language is used for clarity to describe responsibilities that must
be fulfilled indirectly by the Contractor or by others when so noted.

The words "shall," "shall be," or "shall comply with," depending on the context, are im-
plied where a colon (:) is used within a sentence or phrase.

Applicability of Standards: Unless the Contract Documents include more stringent re-
quirements, applicable construction industry standards have the same force and effect as
if bound or copied directly into the Contract Documents to the extent referenced. Such
standards are made a part of the Contract Documents by reference.

Publication Dates: Comply with standards in effect as of the date of the Contract Docu-
ments.

Copies of Standards: Copies of applicable standards are not bound with the Contract
Documents. Where copies of standards are needed to perform a required construction ac-
tivity, the Contractor shall obtain copies directly from the publication source and make
them available on request.

Abbreviations and Names: Where abbreviations and acronyms are used in the Specifica-
tions or other Contract Documents, they mean the recognized name of the trade associa-
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tion, standards-producing organization, authorities having jurisdiction, or other entity ap-
plicable to the context of the text provision. Refer to Gale Research's "Encyclopedia of

Associations" or Columbia Books' "National Trade & Professional Associations of the
U.S.," which are available in most libraries.

15 PERMITS, LICENSES, AND CERTIFICATES
A. Permits, Licenses, and Certificates: For the Owner's records, submit copies of permits,
licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, re-
ceipts for fee payments, judgments, correspondence, records, and similar documents, es-
tablished for compliance with standards and regulations bearing on performance of the
Work.
PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION 014200
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SECTION 015000 - TEMPORARY FACILITIES

PART 1 - GENERAL

11

A.

1.2

DESCRIPTION

Work included: Provide temporary facilities needed for the Work including but not necessarily
limited to:

agkrwndE

No

Temporary utilities such as heat, water, electricity, telephone and emergency power.

Field Office.

Fire Protection

Sanitary facilities.

Enclosures such as tarpaulins, barricades, platforms, walking surfaces, and other items
required to maintain access to site and construction areas.

Waste disposal facilities.

Temporary fencing.

Temporary erosion and sedimentation control.

Related Work:

Documents affecting work of this Section include, but are not necessarily limited to, General
Conditions, and Sections in Division 01 of these Specifications.

Equipment furnished by subcontractors shall comply with requirements of applicable safety
regulations. Equipment normally furnished by the individual trades for execution of their own
portions of the Work are not part of this Section.

PRODUCT HANDLING

Maintain temporary facilities and controls in proper and safe condition throughout progress of the
Work.

PART 2 - PRODUCTS - Not Applicable.

PART 3- EXECUTION

3.1

A.

UTILITIES

Water:

1. Provide all necessary temporary piping and hoses. Upon completion of the Work, remove

temporary water facilities.
Contractor shall make arrangements with the local Utility Co. for temporary water facilities.
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B.  Electricity:
1. Provide all necessary temporary wiring. Upon completion of the Work, remove temporary
electrical facilities.
2. Provide area distribution/outlet boxes so located that the individual trades may furnish and
use 100 ft. maximum length extension cords safely to obtain power.
3. Contractor shall make arrangements with the local Utility Co. for temporary power.

C. Heating: Provide and maintain heat necessary for proper conduct of operations and protection of
the Work. If portions of the work are scheduled to be performed during winter months, temporary
heat shall be provided by the Contractor.

D. Telephone and Data:

1. Make necessary arrangements and pay costs for installation and operation of telephone and
data service to the Contractor’s location at the site.

E. Lighting:

1. The Contractor shall install and maintain temporary lighting of 1/2 foot candles of
illumination in the temporary facilities during entire duration of construction.

a. When disrupting existing site lighting, maintain temporary light of 1/2 foot candles of
illumination during entire duration of disruption.
3.2 FIELD OFFICE
A. The Contractor shall provide a temporary field office as necessary for its construction
operations.
3.3 FIREPROTECTION
A. Provide and maintain fire extinguishers in sufficient sizes and quantities as required by project
size and authorities having jurisdiction.
3.4 SANITARY FACILITIES:

A. Provide temporary sanitary facilities in the quantity required for use by all
Contractor and subcontractor personnel.

B. Maintain in a sanitary condition at all times.

C. Contractor shall provide portable toilet facilities for use during construction period.
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3.4 ENCLOSURES

A.  Provide and maintain for the duration of construction all scaffolds, tarpaulins, canopies, warning
signs, steps, platforms, bridges, and other temporary construction necessary for proper
completion of the Work in compliance with pertinent safety and other regulations.

3.5  WASTE DISPOSAL FACILITIES

A.  Comply with requirements specified in Section 017419 “Construction Waste Management and
Disposal”.

3.6 TEMPORARY FENCING

A.  Provide and maintain for the duration of construction a temporary fence and/or barricade of
design and type needed to prevent entry onto the Work by the public.

1. Provide a 6 foot high temporary chain link fence to enclose the entire property during the
construction period. Provide locked access gates at the street for construction access.

2. Remove the temporary fence in its entirety at the conclusion of the construction period, or
when directed by the Architect.

3.7 TEMPORARY EROSIN AND SEDIMENTATION CONTROL

A.  Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction as required to comply with environmental regulations and that minimize possible
air, waterway, and subsoil contamination or pollution or other undesirable effects.

B.  Temporary Erosion and Sedimentation Control: Comply with requirements of 2003 EPA
Construction General Permit or authorities having jurisdiction, whichever is more stringent and
requirements specified in Section 311000 "Site Clearing."

C.  Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide

barriers in and around excavations and subgrade construction to prevent flooding by runoff of
stormwater from heavy rains.

3.8 MAINTENANCE AND REMOVAL

A. Maintain temporary facilities and controls as long as needed for safe and proper completion of the
Work.

B. Remove such temporary facilities and controls as rapidly as progress of the Work will permit, or
as directed by the Architect.

C.  Repair or replace existing site elements (lawns, landscaping, shrubbery, paving, etc.) damaged by
the work of this section at no additional cost to the Owner.
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D. Repair or replace existing building elements (exterior walls, walks, steps, etc.) damaged by the
work of this section at no additional cost to the Owner.

END OF SECTION 015000
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SECTION 016000 - MATERIALS, WORKMANSHIP AND EQUIPMENT

PART 1 - GENERAL

1.1

SUMMARY

A. Administrative and procedural requirements governing the Contractor’s selection of
products for use in the Project and of workmanship.

B. “Products” are items purchased for incorporation in the Work, whether purchased for the
Project or taken from previously purchased stock.

C. “Named Products” are items identified by manufacturer’s product name, including make
or model designation indicated in the manufacturer’s product literature.

D. “Materials” are products that are shaped, cut, worked, mixed, finished, refined or other-
wise fabricated, processed, or installed to form a part of the Work.

E. “Equipment” is a product with operational parts, whether motorized or manually operat-
ed, that requires service connections such as wiring or piping.

F. Source Limitations: To the fullest extent possible, provide products of the same kind,
from a single source.

1. When the Contractor has the option of selecting between two or more products,
the product selected shall be compatible with products previously selected. The
Contractor is responsible for providing products and construction methods that
are compatible with products and construction methods of all trades.

G. Nameplates: Except for required labels and operating data, do not attach manufacturer’s
nameplates or trademarks on surfaces exposed to view in occupied spaces or on the exte-
rior.

1. Equipment Nameplates: Provide a permanent nameplate on each item of service-
connected or power-operated equipment. Locate on an inconspicuous accessible
surface. The nameplate shall contain the following information and essential op-
erating data relative to its characteristics and maintenance.

H. Product Delivery, Storage, and Handling: Deliver, store and handle products in accor-

dance with manufacturer’s recommendations, using methods that will prevent damage,
deterioration and loss.

1. Schedule delivery to minimize long-term storage and prevent overcrowding con-
struction spaces. Coordinate with installation to ensure minimum holding time
for items that are flammable, hazardous, easily damaged, or sensitive to deteri-
oration, theft and other losses.

2. Deliver products in manufacturer’s original sealed container or packaging sys-
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tem, complete with labels and instructions for handling, storing, unpacking, pro-
tecting and installing.

3. Inspect products on delivery to ensure compliance with Contract Documents, and
to ensure that products are undamaged and properly protected.
4. Store products to facilitate inspection and measurement of quantity or counting

of units. Store heavy materials away from the structure in a manner that will not
endanger supporting construction.

5. Store products subject to damage by the elements above ground, under cover in a
weathertight enclosure, with ventilation adequate to prevent condensation. Main-
tain temperature and humidity within range required by manufacturer’s instruc-
tions.

I Product Selection: Provide products that comply with the Contract Documents, are un-
damaged and unused at installation.

1. Provide products complete with all accessories, trim, finish, safety guards and
other devices and details needed for a complete installation and for the intended
use and effect.

2. Standard Products: Where available, provide standard products of types that
have been produced and used successfully in similar situations on other projects.
3. Non-Proprietary Specifications: When Specifications list products or manufac-

turers that are available and may be used, but do not restrict the Contractor to use
of these products only, the Contractor may propose any product that complies
with Contract requirements. Comply with provisions for “substitutions” to ob-
tain approval for use of an unnamed product.

J. “Or Equal”: When required by statute, any reference in the Specifications to any article,
device, product, material, fixture, form or type of construction by name, make or catalog
number, such reference shall be interpreted as establishing a standard of quality and shall
not be construed as limiting competition; and the Contractor, in such cases, may use any
article, device, product, material, fixture, form or type of construction which in the judg-
ment of the Westchester Medical Center and Architect, expressed in writing, is equal to
that specified. The Architect shall be the sole and conclusive judge as to the quality of
such substitution. Comply with provisions for “substitutions” to obtain approval for use
of an unnamed product.

K. Descriptive Specification Requirements: Where Specifications describe a product, listing
characteristics required, with or without use of a brand name, provide a product that pro-
vides the characteristics and otherwise complies with requirements.

1. Performance Specification Requirements: Where Specifications require com-
pliance with performance requirements, provide products that comply and are
recommended for the application. Manufacturer’s recommendations may be con-
tained in product literature, or by certification of performance.

2. Compliance with Standards: Where Specifications require compliance with a
standard, select a product that complies with the standard specified.
3. Visual Matching: Where Specifications require matching a Sample, the Archi-

tect’s decision on whether a proposed product matches is final. Where no prod-
uct matches and complies with other requirements, comply with provisions for
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“substitutions” for selection of a matching product in
another category.

4. Visual Selection: Where requirements include the phrase “...as select a product
that complies with other requirements. The Architect will select color, pattern
and texture from the product line selected.

L. Should the Federal Government, because of Declaration of an Emergency, or other cause,
establish controls over the use of certain construction materials, then each Contractor,
immediately after signing Contract, or immediately after such Declaration of an Emer-
gency, shall furnish the Architect with an itemized list of all critical materials required for
use on the Project. For each item, the quantity and approximate date on which delivery
will be required shall be indicated.

M. Installation of Products: Comply with manufacturer’s instructions and recommendations
for installation of products. Anchor each product securely in place, accurately located
and aligned with other Work. Clean exposed surfaces and protect to ensure freedom
from damage and deterioration at time of Substantial Completion.

N. Workmanship:

1. Work shall be performed by persons who are skilled and experienced in their re-
spective trades. All installations shall operate properly and in a first class man-
ner.

2. Workmanship shall conform to best trade practices. Finished surfaces shall be
plumb and level straight and free from imperfections, set firmly to accurate mea-
surements.

3. Surfaces that will be covered shall be cleaned of foreign matter and loose materi-
al. Surfaces shall be clean and free from imperfections and defects that would af-
fect the covering material. Surface defects shall be repaired before applying the
covering material.

4. Material shall be applied and/or installed under proper climatic conditions when
they may be affected by temperature, moisture, humidity or dust.
5. Before any operation is started, adjoining or backup work shall be examined with

care to ascertain its fitness to receive the work about to be started. All unsatisfac-
tory conditions shall be corrected. If such unsatisfactory conditions are caused
by the work of a separate contractor they shall be directed to the Architect’s at-
tention for his decision. Starting the operation shall constitute tacit assurance
that previously installed work is correct and shall be considered a waiver of any
claim based upon unsuitable conditions.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not used

END OF SECTION 01600
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SECTION 016310 - PRODUCT SUBSTITUTIONS

PART 1 - GENERAL

11 SUMMARY

A This Section specifies administrative and procedural requirements for handling requests for
substitutions made after award of the Contract.

1.2 SUBSTITUTIONS
A Substitutions: Requests for changes in products, materials, equipment, and methods of con-

struction required by Contract Documents proposed by the Contractor after award of the Con-
tract are considered requests for “substitutions.” The following are not considered substitu-

tions:

1. Revisions to Contract Documents requested by the Owner or Architect.

2. Specified options of products and construction methods included in Contract Docu-

3. g]grr:ps)lliance with governing regulations and orders issued by governing authorities.
B. Submittal: Requests for substitution will be considered if received within 30 days after com-

mencement of the Work. Requests received more than 30 days after commencement of the
Work may be considered or rejected at the discretion of the Architect.

1. Submit 3 copies of each request for substitution in the form and in accordance with
procedures for Change Order proposals.
2. Identify the product, or installation method to be replaced in each request. Include re-

lated Specification Section and Drawing numbers. Document compliance with re-
quirements for substitutions, and the following information, as appropriate:

a. Product Data, including Drawings and descriptions of products, fabrication
and installation procedures.

b. Samples, where applicable or requested.

C. A comparison of significant qualities of the proposed substitution with those
specified.

d. A list of changes or modifications needed to other parts of the Work and to

construction performed by the Owner and any separate Contractors, that will
be necessary to accommodate the proposed substitution.

e. A statement indicating the substitution’s effect on the Construction Schedule
compared to the Schedule without approval of the substitution. Indicate the
effect of the proposed substitution on overall Contract Time.

f. Cost information, including a proposal of the net change, if any in the Con-
tract Sum.
g. Certification by the Contractor that the substitution is equal to or better in

every respect to that required by Contract Documents, and that it will perform
adequately in application indicated. Include Contractor’s waiver of rights to
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additional payment or time, that may be necessary because of the substitu-
tion’s failure to perform adequately.

Architect’s Action: Within one week of receipt of the request for substitution, the
Architect will request additional information necessary for evaluation. Within 2
weeks of receipt of the request, or one week of receipt of additional information,
which ever is later, the Architect will notify the Contractor of acceptance or rejection.

If a decision on use of a substitute cannot be made within the time allocated, use the
product specified. Acceptance will be in the form of a Change Order for substitutions
changing the Contract Time or Contract Sum.

C. Substitutions: The Contractor’s substitution request will be received and considered by the
Architect when one or more of the following conditions are satisfied, as determined by the
Architect; otherwise requests will be returned without action except to record noncompliance
with these requirements.

el A

10.

Extensive revisions to Contract Documents are not required.

Proposed changes are in keeping with the general intent of Contract Documents.

The request is timely, fully documented and properly submitted.

The request is directly related to an “or equal” clause or similar language in the Con-
tract Documents.

The specified product or method of construction cannot be provided within the Con-
tract Time. The request will not be considered if the product or method cannot be
provided as a result of failure to pursue the Work promptly or coordinate activities
properly.

The specified product or method of construction cannot receive necessary approval by
a governing authority, and the requested substitution can be approved.

A substantial advantage is offered the Owner, in terms of cost, time, energy conserva-
tion or other considerations of merit, after deducting offsetting responsibilities the
Owner may be required to bear. Additional responsibilities for the Owner may in-
clude additional compensation to the Architect for redesign and evaluation services,
increased cost of other construction by the Owner or separate contractors, and similar
considerations.

The specified product or method of construction cannot be provided in a manner that
is compatible with other materials, and where the Contractor certifies that the substitu-
tion will overcome the incompatibility.

The specified product or method of construction cannot be coordinated with other ma-
terials, and where the Contractor certifies that the proposed substitution can be coordi-
nated.

The specified product or method of construction cannot provide a warranty required
by the Contract Documents and where the Contractor certifies that the proposed subs-
titution provide the required warranty.

D. Where a proposed substitution involves more than one prime Contractor, each Contractor shall
cooperate with the other Contractors involved to coordinate the Work, provide uniformity and
consistency, and to assure compatibility of products.

E. The Contractor’s submittal and Architect’s acceptance of Shop Drawings, Product Data or
Samples that relate to construction activities not complying with the Contract Documents does
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not constitute an acceptable or valid request for substitution, nor does it constitute approval.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION 016310
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.1

1.2

1.3

1.4

SUMMARY
Section includes administrative and procedural requirements for the following:
1. Recycling nonhazardous demolition and construction waste.
2. Disposing of nonhazardous demolition and construction waste.

DEFINITIONS
Construction Waste: Building and site improvement materials and other solid waste resulting
from construction, remodeling, renovation, or repair operations. Construction waste includes
packaging.

Demolition Waste: Building and site improvement materials resulting from demolition or
selective demolition operations.

Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling,
reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction.

Recycle: Recovery of demolition or construction waste for subsequent processing in preparation
for reuse.

Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another
facility.

Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation
into the Work.
PERFORMANCE REQUIREMENTS
General: Achieve end-of-Project rates for salvage/recycling of 75 percent by weight of total
non-hazardous solid waste generated by the Work. Facilitate recycling and salvage of materials.
ACTION SUBMITTALS

Waste Management Plan: Submit plan within 7 days of date established for the Notice to
Proceed.
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1.5

A

1.6

1.7

INFORMATIONAL SUBMITTALS

Waste Reduction Progress Reports: Concurrent with each Application for Payment, submit
report. Include the following information:

Material category.

Generation point of waste.

Total quantity of waste in tons.

Quantity of waste recycled, both estimated and actual in tons.

pPOONME

Waste Reduction Calculations: Before request for Substantial Completion, submit calculated
end-of-Project rates for salvage, recycling, and disposal as a percentage of total waste generated
by the Work.

Records of Donations: Indicate receipt and acceptance of salvageable waste donated to
individuals and organizations. Indicate whether organization is tax exempt.

Records of Sales: Indicate receipt and acceptance of salvageable waste sold to individuals and
organizations. Indicate whether organization is tax exempt.

Recycling and Processing Facility Records: Indicate receipt and acceptance of recyclable waste
by recycling and processing facilities licensed to accept them. Include manifests, weight tickets,
receipts, and invoices.

Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by landfills
and incinerator facilities licensed to accept them. Include manifests, weight tickets, receipts, and
invoices.

Quialification Data: For waste management coordinator.

QUALITY ASSURANCE

Waste Management Coordinator Qualifications: LEED-Accredited Professional, certified by
USGBC.

WASTE MANAGEMENT PLAN

General: Develop a waste management plan according to ASTM E 1609 and requirements in
this Section. Plan shall consist of waste identification, waste reduction work plan, and
cost/revenue analysis. Distinguish between demolition and construction waste. Indicate
guantities by weight or volume, but use same units of measure throughout waste management
plan.

Waste Identification: Indicate anticipated types and quantities of demolition site-clearing and
construction waste generated by the Work. Include estimated quantities and assumptions for
estimates.
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C.

Waste Reduction Work Plan: List each type of waste and whether it will be recycled, or
disposed of in landfill or incinerator. Include points of waste generation, total quantity of each
type of waste, quantity for each means of recovery, and handling and transportation procedures.

1. Recycled Materials: Include list of local receivers and processors and type of recycled
materials each will accept. Include names, addresses, and telephone numbers.

2. Disposed Materials: Indicate how and where materials will be disposed of. Include name,
address, and telephone number of each landfill and incinerator facility.

3. Handling and Transportation Procedures: Include method that will be used for separating
recyclable waste including sizes of containers, container labeling, and designated location
where materials separation will be performed.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A.

3.2

A

PLAN IMPLEMENTATION

General: Implement approved waste management plan. Provide handling, containers, storage,
signage, transportation, and other items as required to implement waste management plan
during the entire duration of the Contract.

Waste Management Coordinator: Engage a waste management coordinator to be responsible for
implementing, monitoring, and reporting status of waste management work plan.

Training: Train workers, subcontractors, and suppliers on proper waste management
procedures, as appropriate for the Work occurring at Project site.

1. Distribute waste management plan to everyone concerned within three days of submittal
return.

2. Distribute waste management plan to entities when they first begin work on-site. Review
plan procedures and locations established for salvage, recycling, and disposal.

Site Access and Temporary Controls: Conduct waste management operations to ensure
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and
used facilities.

1. Designate and label specific areas on Project site necessary for separating materials that
are to be salvaged, recycled, reused, donated, and sold.

2. Comply with Section 015000 "Temporary Facilities and Controls™ for controlling dust
and dirt, environmental protection, and noise control.

RECYCLING DEMOLITION AND CONSTRUCTION WASTE, GENERAL

General: Recycle paper and beverage containers used by on-site workers.
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B.

3.3

Recycling Incentives: Revenues, savings, rebates, tax credits, and other incentives received for
recycling waste materials shall accrue to Owner.

Procedures: Separate recyclable waste from other waste materials, trash, and debris. Separate
recyclable waste by type at Project site to the maximum extent practical according to approved
construction waste management plan.

1. Provide appropriately marked containers or bins for controlling recyclable waste until
they are removed from Project site. Include list of acceptable and unacceptable materials
at each container and bin.

a. Inspect containers and bins for contamination and remove contaminated materials
if found.

2. Stockpile processed materials on-site without intermixing with other materials. Place,
grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.

3. Stockpile materials away from construction area. Do not store within drip line of

remaining trees.

Store components off the ground and protect from the weather.

Remove recyclable waste from Owner's property and transport to recycling receiver or

processor.

o~

RECYCLING DEMOLITION WASTE
Asphalt Paving: Break up and transport paving to asphalt-recycling facility.
Concrete: Remove reinforcement and other metals from concrete and sort with other metals.
1. Pulverize concrete to maximum 1-1/2-inch size.

Masonry: Remove metal reinforcement, anchors, and ties from masonry and sort with other
metals.

1. Pulverize masonry to maximum 3/4-inch size.
2. Clean and stack undamaged, whole masonry units on wood pallets.

Wood Materials: Sort and stack members according to size, type, and length. Separate lumber,
engineered wood products, panel products, and treated wood materials.

Metals: Separate metals by type.

1. Structural Steel: Stack members according to size, type of member, and length.
2. Remove and dispose of bolts, nuts, washers, and other rough hardware.

Asphalt Shingle Roofing: Separate organic and glass-fiber asphalt shingles and felts. Remove
and dispose of nails, staples, and accessories.

Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry
location. Remove edge trim and sort with other metals. Remove and dispose of fasteners.
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H.

3.4

35

Piping: Reduce piping to straight lengths and store by type and size. Separate supports, hangers,
valves, sprinklers, and other components by type and size.

Conduit: Reduce conduit to straight lengths and store by type and size.

RECYCLING CONSTRUCTION WASTE
Packaging:

1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store in a dry
location.

2. Polystyrene Packaging: Separate and bag materials.

3. Pallets: As much as possible, require deliveries using pallets to remove pallets from
Project site. For pallets that remain on-site, break down pallets into component wood
pieces and comply with requirements for recycling wood.

4. Crates: Break down crates into component wood pieces and comply with requirements
for recycling wood.

Wood Materials:

1. Clean Cut-Offs of Lumber: Grind or chip into small pieces.
2. Clean Sawdust: Bag sawdust that does not contain painted or treated wood.

Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry
location.

1. Clean Gypsum Board: Grind scraps of clean gypsum board using small mobile chipper or
hammer mill. Screen out paper after grinding.

DISPOSAL OF WASTE

General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove
waste materials from Project site and legally dispose of them in a landfill or incinerator
acceptable to authorities having jurisdiction.

1. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

Burning: Do not burn waste materials.
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C. Disposal: Remove waste materials and dispose of at designated spoil areas on Owner's property.

D. Disposal: Remove waste materials from Owner's property and legally dispose of them.

END OF SECTION 017419
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

11 SUMMARY

A.  Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

Substantial Completion procedures.
Final completion procedures.
Warranties.

Final cleaning.

Repair of the Work.

a0

1.2 SUBMITTALS
A.  Product Data: For cleaning agents.
B.  Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

C.  Certified List of Incomplete Items: Final submittal at Final Completion.

13 CLOSEOUT SUBMITTALS
A.  Certificates of Release: From authorities having jurisdiction.
B.  Certificate of Insurance: For continuing coverage.

C. Field Report: For pest control inspection.

14 MAINTENANCE MATERIAL SUBMITTALS

A.  Schedule of Maintenance Material Items: For maintenance material submittal items specified in
other Sections.

15 SUBSTANTIAL COMPLETION PROCEDURES
A.  Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and

corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.
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B.  Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1.

5.

Certificates of Release: Obtain and submit releases from authorities having jurisdiction
permitting Owner unrestricted use of the Work and access to services and utilities.
Include occupancy permits, operating certificates, and similar releases.

Submit closeout submittals specified in other Division 01 Sections, including project
record documents, operation and maintenance manuals, final completion construction
photographic documentation, damage or settlement surveys, property surveys, and similar
final record information.

Submit closeout submittals specified in individual Divisions 02 through 31 Sections,
including specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

Submit maintenance material submittals specified in individual Divisions 02 through 31
Sections, including tools, spare parts, extra materials, and similar items, and deliver to
location designated by Architect. Label with manufacturer's name and model number
where applicable.

a. Schedule of Maintenance Material Items: Prepare and submit schedule of
maintenance material submittal items, including name and quantity of each item
and name and number of related Specification Section. Obtain Architect’s
signature for receipt of submittals.

Submit test/adjust/balance records.

C.  Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.

2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

3. Complete startup and testing of systems and equipment.

4. Perform preventive maintenance on equipment used prior to Substantial Completion.

5 Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

6. Advise Owner of changeover in heat and other utilities.

7. Participate with Owner in conducting inspection and walkthrough with local emergency
responders.

8. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

9. Complete final cleaning requirements, including touchup painting.

10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

D. Inspection: Submit a written request for inspection to determine Substantial Completion a

minimum of 10 days prior to date the work will be completed and ready for final inspection and
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor
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1.6

1.7

of unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion
after inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

FINAL COMPLETION PROCEDURES

Preliminary Procedures: Before requesting final inspection for determining final completion,
complete the following:

1. Submit a final Application for Payment according to Division 01 Section "Payment
Procedures.”

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and dated by Architect. Certified copy of the list shall state that each item has been
completed or otherwise resolved for acceptance.

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

4. Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.

Inspection: Submit a written request for final inspection to determine acceptance. On receipt of
request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare a final Certificate for Payment after inspection or will
notify Contractor of construction that must be completed or corrected before certificate will be
issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected by
construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order, starting with exterior areas first and
proceeding from lowest floor to highest floor.

2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.

3. Submit list of incomplete items in the following format:

a. PDF electronic file. Architect will return annotated copy.
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1.8

A.

B.

C.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

Organize warranty documents into an orderly sequence based on the table of contents of the
Project Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders,
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch
paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark
tab to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone
number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty
and bond submittal package into a single indexed electronic PDF file with links enabling
navigation to each item. Provide bookmarked table of contents at beginning of
document.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A.

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations maximum
allowable VOC levels.

PART 3 - EXECUTION

3.1

A.

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.
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B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a designated portion of Project:

a.

Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

Remove tools, construction equipment, machinery, and surplus material from
Project site.

Remove snow and ice to provide safe access to building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original
condition.

Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
Sweep concrete floors broom clean in unoccupied spaces.

Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean
according to manufacturer's recommendations if visible soil or stains remain.

Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials.
Replace chipped or broken glass and other damaged transparent materials. Polish
mirrors and glass, taking care not to scratch surfaces.

Remove labels that are not permanent.

Wipe surfaces of mechanical and electrical equipment, elevator equipment, and
similar equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

Clean plumbing fixtures to a sanitary condition, free of stains, including stains
resulting from water exposure.

Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Leave Project clean and ready for occupancy.

3.2 REPAIR OF THE WORK

A.  Complete repair and restoration operations before requesting inspection for determination of
Substantial Completion.

B. Repair or remove and replace defective construction. Repairing includes replacing defective
parts, refinishing damaged surfaces, touching up with matching materials, and properly
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adjusting operating equipment. Where damaged or worn items cannot be repaired or restored,
provide replacements. Remove and replace operating components that cannot be repaired.
Restore damaged construction and permanent facilities used during construction to specified

condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other
damaged transparent materials.

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.

Replace finishes and surfaces that that already show evidence of repair or restoration.

a. Do not paint over "UL" and other required labels and identification, including
mechanical and electrical nameplates. Remove paint applied to required labels and
identification.

3. Replace parts subject to operating conditions during construction that may impede
operation or reduce longevity.
4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and

noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for
new fixtures.

END OF SECTION 017700
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

1.2

A.

B.

SUMMARY

Section includes administrative and procedural requirements for project record documents,
including the following:

Record Drawings.
Record Specifications.
Record Product Data.
Final Property Survey.

rPopNdE

CLOSEOUT SUBMITTALS
Record Drawings: Comply with the following:

1. Number of Copies: Submit two set(s) of marked-up record prints.
2. Number of Copies: Submit copies of record Drawings as follows:

a. Initial Submittal:

1)  Submit PDF electronic files of scanned record prints and one set of file
prints.

2)  Architect will indicate whether general scope of changes, additional
information recorded, and quality of drafting are acceptable.

b. Final Submittal:
1) Submit PDF electronic files of scanned record prints and three sets of prints.
2) Print each drawing, whether or not changes and additional information were
recorded.

Record Specifications: Submit one paper copy of Project's Specifications, including addenda
and contract modifications.

PART 2 - PRODUCTS

2.1

A.

RECORD DRAWINGS

Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop
Drawings, incorporating new and revised Drawings as modifications are issued.
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1.

Preparation: Mark record prints to show the actual installation where installation varies
from that shown originally. Require individual or entity who obtained record data,
whether individual or entity is Installer, subcontractor, or similar entity, to provide
information for preparation of corresponding marked-up record prints.

a. Give particular attention to information on concealed elements that would be
difficult to identify or measure and record later.

b. Record data as soon as possible after obtaining it.

C. Record and check the markup before enclosing concealed installations.

Mark the Contract Drawings and Shop Drawings completely and accurately. Use
personnel proficient at recording graphic information in production of marked-up record
prints.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

2.2 RECORD SPECIFICATIONS

A.  Preparation: Mark Specifications to indicate the actual product installation where installation
varies from that indicated in Specifications, addenda, and contract modifications.

1.

2.

3.

4.

Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

Record the name of manufacturer, supplier, Installer, and other information necessary to
provide a record of selections made.

Note related Change Orders, record Product Data, and record Drawings where applicable.

B.  Format: Submit record Specifications as paper copy.

2.3 RECORD PRODUCT DATA

A.  Preparation: Mark Product Data to indicate the actual product installation where installation
varies substantially from that indicated in Product Data submittal.

1.

2.

3.

Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

Include significant changes in the product delivered to Project site and changes in
manufacturer's written instructions for installation.

Note related Change Orders, record Specifications, and record Drawings where
applicable.

B. Format: Submit record Product Data as annotated PDF electronic file.
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24

25

A

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for miscellaneous
record keeping and submittal in connection with actual performance of the Work. Bind or file
miscellaneous records and identify each, ready for continued use and reference.

Format: Submit miscellaneous record submittals as PDF electronic file.

FINAL PROPERTY SURVEY

Final Property Survey: Engage a licensed land surveyor to prepare a final property survey
showing significant features (real property) for Project. Include on the survey a certification,
signed by land surveyor, that principal metes, bounds, lines, and levels of Project are accurately
positioned as shown on the survey. Show on the final survey all new work, improvements,
modifications, utilities, final grades and final floor elevations.

1. Recording: At Substantial Completion, have the final property survey recorded by or with
authorities having jurisdiction as the official "property survey."

2. Submit 5 signed and sealed copies and 1 PDF electronic file showing the Work
performed and record survey data.

PART 3 - EXECUTION

3.1

A.

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for project
record document purposes. Post changes and revisions to project record documents as they
occur; do not wait until end of Project.

Maintenance of Record Documents and Samples: Store record documents and Samples in the
field office apart from the Contract Documents used for construction. Do not use project record
documents for construction purposes. Maintain record documents in good order and in a clean,
dry, legible condition, protected from deterioration and loss. Provide access to project record
documents for Architect's reference during normal working hours.

END OF SECTION 017839
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SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

A.

1.2

13

14

SUMMARY

Section Includes:

1. Demolition and removal of selected portions of building or structure.

2. Demolition and removal of selected site elements.

MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes property of Contractor.

Historic items, relics, antiques, and similar objects, and other items of interest or value to
Owner that may be uncovered during demolition remain the property of Owner.

1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

INFORMATIONAL SUBMITTALS

Engineering Survey: Submit engineering survey of condition of building.

Proposed Protection Measures: Submit report, including Drawings, that indicates the measures
proposed for protecting individuals and property, for environmental protection. Indicate
proposed locations and construction of barriers.

Schedule of selective demolition activities with starting and ending dates for each activity.

Predemolition photographs or video.

Statement of Refrigerant Recovery: Signed by refrigerant recovery technician.

FIELD CONDITIONS
Owner will not occupy the residence or site during selective demolition.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

1. Before selective demolition, Owner will remove the following items:

a. None
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C.

15

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

1. Hazardous materials, if any, will be removed by others before start of the Work.

2. If suspected hazardous materials are encountered, do not disturb; immediately notify
Architect and Owner. Hazardous materials will be removed by others under a separate
contract.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

Arrange selective demolition schedule so as not to interfere with Owner's operations.

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials and using approved contractors so
as not to void existing warranties.

PART 2 - PRODUCTS

2.1

A

PERFORMANCE REQUIREMENTS

Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

Standards: Comply with ASSE A10.6 and NFPA 241.
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PART 3 - EXECUTION

3.1

3.2

3.3

A

EXAMINATION

Verify that utilities have been disconnected and capped before starting selective demolition
operations.

Perform an engineering survey of condition of building to determine whether removing any
element might result in structural deficiency or unplanned collapse of any portion of structure or
adjacent structures during selective building demolition operations.

Inventory and record the condition of items to be removed and salvaged.

PREPARATION

Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment
according to 40 CFR 82 and regulations of authorities having jurisdiction.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems to Remain: Maintain services/systems indicated to remain and
protect them against damage.

Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify,
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas
to be selectively demolished.

1. Contractor shall arrange to shut off indicated services/systems as necessary.

2. Arrange to shut off utilities with utility companies.

3. If services/systems are required to be removed, relocated, or abandoned, provide
temporary services/systems that bypass area of selective demolition and that maintain
continuity of services/systems to other parts of building.

4, Disconnect, demolish, and remove plumbing, electrical, CATV and HVAC systems,
equipment, and components indicated on Drawings to be removed.

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap
or plug remaining piping with same or compatible piping material.

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same
or compatible piping material and leave in place.

C. Equipment to Be Removed: Disconnect and cap services and remove equipment.

d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and
remove, clean, and store equipment; when appropriate, reinstall, reconnect, and
make equipment operational.

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove
equipment and deliver to Owner.
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3.4

3.5

A

PROTECTION

Temporary Protection: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as
required to preserve stability and prevent movement, settlement, or collapse of construction and
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of
construction being demolished.

Remove temporary barricades and protections where hazards no longer exist.

SELECTIVE DEMOLITION

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping. Temporarily cover openings to remain.

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

3. Do not use cutting torches until work area is cleared of flammable materials. At
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden
space before starting flame-cutting operations. Maintain portable fire-suppression devices
during flame-cutting operations.

4. Maintain fire watch during and for at least two hours after flame-cutting operations.

Locate selective demolition equipment and remove debris and materials so as not to

impose excessive loads on supporting walls, floors, or framing.

6. Dispose of demolished items and materials promptly. Comply with requirements in
Section 017419 "Construction Waste Management and Disposal."

o

Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse.

2. Protect items from damage during transport and storage.

3. Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
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protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

3.6 CLEANING

A. Remove demolition waste materials from Project site and recycle or dispose of them according
to Section 017419 "Construction Waste Management and Disposal."

1.
2.

3.

4.

Do not allow demolished materials to accumulate on-site.

Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

Remove debris from elevated portions of building by chute, hoist, or other device that
will convey debris to grade level in a controlled descent.

Comply with requirements specified in Section 017419 "Construction Waste
Management and Disposal.”

B.  Burning: Do not burn demolished materials.

C.  Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 024119
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SECTION 033000 CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

11

A.

1.2

13

14

DESCRIPTION

Furnish all labor, materials, tools, equipment, transportation and services to complete all concrete
work.

SUBMITTALS

Concrete mix design shall be submitted for review.

Product Data: submit manufacturer's data with application and installation instructions for all
admixtures, patching compounds, waterstops, joint systems, or any other proprietary materials or

items.

Reinforcement shop drawings shall be submitted for review, showing fabrication, bending and
placement of steel reinforcing bars. Submit four prints.

Submit for review a detailed description of the methods which will be used for curing concrete,
for cold weather protection of concrete, and for hot weather concreting.
STANDARDS

Applicable portions of the following codes and standards are hereby made part of this
specification in their entirety as though fully set forth herein.

ACI 301-10 "Standard Specification for Structural Concrete."”
ACI 318-08 "Building Code Requirements For Reinforced Concrete™ and commentary.

ACI 315-99 "Details and Detailing of Concrete Reinforcement."

DELIVERY, STORAGE, AND HANDLING

Reinforcing steel shall be stored off of the ground on wood sleepers.
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PART 2 - PRODUCTS
2.1 MATERIALS

A. Concrete shall be in accordance with ASTM C94-07 "Standard Specification for Ready-Mixed
Concrete."

B. Cement: ASTM C150 TYPE I or Il. Only one brand of cement shall be used.
C. Normal weight aggregates: ASTM C33, aggregates shall be from a single source.

D. Air entraining admixtures: ASTM C260.

E. Water-reducing and retarding: ASTM C494, and containing not more than 1% chloride ions.
F. Mix water shall be clean, fresh, and potable.
G. Non-shrink grout: Five Star Grout or approved equal.

H. Curing compounds: ASTM C309.

I Accelerating admixture: PolarSet by W.R. Grace or Accelguard 80 by Euclid Chemical Company
or equivalent.

J. Premolded joint filler: ASTM D1751
K. Pumping admixture: Darex Pumping Aid by W.R. Grace or equivalent.
2.2 PROPORTIONING

A. Concrete compressive strength at 28 days: 3000 PSI for foundation walls and footings, 3500 psi
for slabs on grade.

B. Concrete proportions shall be selected in accordance with ACI 211.1-08.

C. All concrete shall be air-entrained except interior floor slabs which are not exposed to freezing
temperatures. Total air content shall be not less than 4% and not more than 8% by volume.

D. Water-cement ratio shall not exceed 0.50.

E. Maximum slump: 4 inches for slabs, 5 inches for all other concrete.
Minimum slump: 2 inches.

F) The nominal maximum size of coarse aggregate shall be not larger than:
1. 1/5 the narrowest dimension between sides of forms

2. 1/3 the depth of slabs
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3. 3/4 the minimum clear spacing between reinforcing bars.
Calcium chloride shall not be used.
All admixtures shall be approved by the Engineer.

Concrete proportions shall be established on the basis of previous field experience or laboratory
trial batches with the same materials to be employed in the work.

Use accelerating admixture in all concrete placed at ambient temperatures below 40 degrees F.

PART 3-EXECUTION

3.1

A.

FORMWORK

Forms shall result in a final structure that conforms to shapes, lines, and dimensions as required
by the design drawings and specifications.

Forms shall be substantial and sufficiently tight to prevent leakage of mortar.
Forms shall be properly braced or tied together to maintain position and shape.
Formwork shall conform to ACI 347.

Wall forms shall be prefabricated panel forms with steel frames and plywood panels similar to
Symons Steel-Ply forms. Unframed plywood panel forms similar to Simplex or Advance forms
will not be permitted.

Form ties shall be type with break-off or screw-out ends and plugs which may be easily removed
at least 3/4" back of surface of the concrete.

Before placing the reinforcing steel or the concrete, the surface of the forms shall be covered with
an acceptable form release coating material that will effectively prevent absorption of moisture,
prevent bond with the concrete, and not stain the concrete surfaces.

Excess form release coating material shall not stand in puddles in the forms nor shall come in
contact with hardened concrete against which fresh concrete is to be placed or reinforcing steel.

Formwork for columns, walls, sides of beams, and other parts not supporting the weight of the
concrete may be removed as soon as the concrete has hardened sufficiently to resist damage from
removal operations.

Forms and shoring in the formwork used to support the weight of concrete in beams, slabs and
other structural members shall remain in place until the concrete has reached the minimum
strength of 80% of the specified 28 day compressive strength.

Install bulkheads, boxes, etc., for openings required for piping, conduits, and other equipment for
other trades.
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L Clean forms and metal deck prior to concrete placement. Remove all chips, wood, sawdust, dirt,
rubbish, or other debris.

M Chamfer strips shall be placed in the corners of forms to produce beveled edges on surfaces
exposed to view.

3.2 REINFORCEMENT

A Reinforcing bars: ASTM A615 grade 60, Fy= 60,000 psi. Reinforcing steel noted to be epoxy
coated shall be fusion bond epoxy coated per ASTM A775.

B. Reinforcement shall be maintained free from dust, mud, rust, oil or ice.

C. Fabrication and placement of reinforcing steel shall be in accordance with CRSI "Manual of
Standard Practice" and CRSI "Placing Reinforcing Bars".

D. Reinforcing bars shall not be welded.
E. Minimum cover on reinforcement:
1. concrete cast against earth: 3"
2. concrete exposed to earth or weather:

#6 and larger: 2"
#5 and smaller: 1% "

3. interior surfaces:
slabs, walls, joists %"
beams, columns 12"

4. slabs on grade with vapor barrier: 1"
F. Splices shall be lapped 40 bar diameters and securely tied.
G. Heat shall not be used to bend reinforcing bars.
H. Reinforcing steel shall be securely wired together at all intersections.

3.3 WELDED WIRE FABRIC

A. Welded wire fabric: ASTM A185 and A82.

B. Welded wire fabric shall be furnished in flat sheets, not rolls.

C. Welded wire fabric shall be lapped 6 inches and tied at all edges.

D. Welded wire fabric shall be fabricated and installed in accordance with "Manual of Standard
Practice - Welded Wire Fabric", Wire Reinforcement Institute, Inc..
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E. Welded wire fabric in slabs on grade shall be supported off of the ground.

F. Welded wire fabric in slabs on metal deck shall be supported on 3-wire bolsters located over all
beams and girders.

3.4  JOINTS AND EMBEDDED ITEMS

A Maximum length of pours between wall construction joints shall be 40 feet. Location of joints
shall be approved by the Architect.

B. Wall construction joints shall have a 2x4 key and horizontal wall reinforcement shall be
continued across joints.

C. Saw-cut control joints in slabs on grade and slabs on grade at 30 feet on center, maximum. Joints
shall be neat and straight.

D. Slab control joints shall be cut as soon as the concrete can accept it without raveling, but in no
case later than 24 hours after concrete placement.

E. Slab control joints shall be saw-cut to a depth of 1/4 the slab thickness.
F. Welded wire fabric shall be stopped 6 inches on either side of slab control joints.
G. Saw-cut control joints shall be filled with Euco 700 Epoxy Joint Filler, manufactured by The

Euclid Chemical Company or equivalent. Joints shall be filled not sooner than 90 days after slab
placement. Newly cut joints should be cleaned of the slurry from saw-cutting with clean water
and compressed air and covered with duct tape to prevent joint from filling with debris prior to
installing joint filler.

H. V-chamfer wall construction joints where exposed to view.

I Anchor bolts and other embedded items shall be positioned accurately and supported against
displacement prior to concrete placement.

J. All sleeves, inserts, anchors, and embedded items required for adjoining work or for its support
shall be placed prior to concreting.

K. All contractors whose work is related to the concrete or must be supported by it shall be given
ample notice and opportunity to introduce and/or furnish embedded items before the concrete is
placed.

L. Conduits and pipes of aluminum shall not be embedded in concrete.

M. Separate slabs on grade from foundation walls with 1/2" premolded joint filler.

3.5 PRODUCTION OF CONCRETE
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A.

3.6

Concrete shall be batched, mixed and transported in accordance with ASTM C94 and ACI
304.6R-20009.

Batching plant equipment and facilities shall conform to "Certification of Ready Mixed Concrete
Production Facilities" of the National Ready Mixed Concrete Association.

Admixtures shall be charged into the mixer as solutions and shall be measured by means of an

acceptable mechanical dispensing device. The liquid shall be considered a part of the mixing
water.

If more than one admixture is used in the concrete, they shall be added separately.

Ready-mixed concrete trucks shall not be loaded in excess of their rated capacity.
PLACING

Do not pour concrete until forms and subgrade have been thoroughly cleaned and are free of
frost, mud, ice, or water.

Convey concrete from truck to forms as rapidly as possible by methods which will prevent
segregation or loss of ingredients. Place in forms as nearly as practicable to its final position.

When placement is started, carry on as a continuous operation until the placing of a section is
complete. Cold joints are not permitted.

Consolidate concrete by mechanical vibration. Do not use vibrators to transport concrete in
forms.

No concrete shall be placed in freezing weather or when freezing weather is forecast by the
Weather Bureau to occur within 36 hours, unless special measures and precautions are taken to
heat the water and aggregates and to protect concrete from freezing after being placed.

1. Curing And Protection: Beginning immediately after placement, concrete shall be
protected from premature drying, excessively hot or cold temperatures, and mechanical
damage and shall be maintained with minimal moisture loss at a relative constant
temperature for the period necessary for hydration of the cement and hardening of the
concrete.

2. Concrete surfaces not covered by forms or within the inter-tidal elevations
shall be protected from loss of surface moisture for not less than seven days using
moisture protection as specified herein.

3. If cold-weather concreting is anticipated, a preconstruction meeting should be
held to define how cold weather concreting methods will be used. When the mean daily
ambient temperature is at or below 40 degrees F or 45 degrees F and falling the
Contractor shall follow the requirements of ACI 306.1, “Standard Specification for Cold
Weather Concreting”:
a. Set up proper enclosure and heat to 50 degrees F for at least two (2)
hours before starting any pour. Set up individual thermometers within enclosure
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to monitor ambient temperatures near the face of fresh concrete. Thermometers shall
be placed at a maximum of 50-foot centers, at major corners or returns, and at ends
of concrete sections. Monitor and record temperatures in a log at early morning,
noon, and early evening.

b. Use a water-reducing admixture with an accelerated set, but do not
use or rely upon any material as an anti-freeze. Use of calcium chloride is not
permitted.

c. Use vented heaters with blowers so placed that they do not produce localized hot
spots which may dry out the concrete. Exposure to exhaust gases from combustion
heaters is prohibited for the first 24 hours of the curing period.

d. Maintain the temperature of the formwork at not less than 50 degrees F. but not
greater than 70 degrees F for 48 hours after completion of pour; formwork may be
stripped after 72 hours after completion of pour. After 48 hours of maintaining at
least 50 degrees F, the temperature may be allowed to drop gradually and shall be
kept above 32 degrees F for a period of seven (7) days after completion of pour.
Protection during this period may be provided by existing enclosure or by means
indicated below.

e. Protection may be provided by use of insulation methods. Adequate insulation shall
consist of at least one of the following: 12" of dry earth; provide moisture cover if
over slab concrete. 4"of hay under adequate moisture cover.1" of insulation
blankets with vapor barrier seal. Other insulating material acceptable to the
Architect.

NOTE: Extreme conditions of temperature or wind may require more protection.

f. Concrete may not be placed on frozen ground.

g. All frozen concrete shall be removed from the job and replaced at the Contractor’s
expense.

F. No concrete shall be placed when the temperature is greater than 90 degrees F unless special
measures are taken to cool the water and aggregate and to protect the concrete from rapid drying.

G. No concrete shall be placed during rain, sleet, or snow unless protection is provided.
H. The maximum elapsed time between introduction of water and placing shall be one hour.

. Protect adjacent finish materials against splattering or dripping of concrete during placement.
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3.7

A.

3.8

3.9

FINISHING OF FORMED SURFACES
Form tie holes shall be dampened and filled with mortar.

All formed surfaces exposed to view shall receive a grout rubbed finish to produce a smooth,
dense surface, without pits or irregularities. All fins and projections shall be removed using a
carborundum stone. Surfaces shall be saturated and brushed with a grout mix consisting of one
part Portland cement to one part fine sand, filling all voids. Grout shall be smoothed with a
sponge float. After the surface has dried thoroughly, it shall be rubbed with dry burlap to remove
any dried grout. Finishing shall be performed within 24 hours of form removal.

Top of walls shall be floated to a texture comparable to formed surfaces.

Any honeycombed concrete shall be removed and patched to match adjacent concrete surfaces.
Chip out all defective material to sound concrete. A bonding agent shall be used to bond the
patch to the concrete.

SLABS

Exterior slabs, ramps, steps, platforms and sidewalks shall receive a coarse broom finish.

Finishing Tolerances: Finish floor slabs to true planes within 1/8 inch in 10 feet, as determined by
a 10 foot straightedge placed anywhere on the slab in any direction.

CURING AND PROTECTION

Concrete shall be maintained above 50 degrees F and in a moist condition for at least the first 7
days after placement.

Provisions for curing of concrete shall be in accordance with ACI 308.1-11.

Curing compound shall be Sonneborn, Kure-N-Seal, WB or equivalent.

One coat of curing compound shall be applied to all slabs as soon as concrete is firm enough to
walk on. The Contractor shall verify that the curing compound is compatible with the finish
floor materials and where an incompatibility exists, the slab shall be moist cured.

In cold weather, concrete shall be protected in accordance with ACI 306R-10.

In hot weather, concrete shall be protected in accordance with ACI 305R-10.

TESTING

All testing shall be performed by a NVLAP accredited testing laboratory hired by the Architect
and approved by the Building Inspector.

The testing laboratory shall maintain a full time Professional Engineer on staff who shall stamp
and sign all test reports.
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C.

A minimum of four compression test specimens shall be made for each 50 cubic yards of concrete
or not less than four for each day's placement. One cylinder shall be tested at seven days and three
at 28 days. If any one of the first two cylinders tested at 28 days does not achieve the specified
compressive strength, the last cylinder shall be tested at 56 days. The specimens shall be

carefully stored and transported so as not to damage them in any way. Records shall be kept,
identifying each cylinder with the locations of placement from which test cylinders were taken.
Cylinders shall be cast in accordance with ASTM C31 and tested in accordance with ASTM C309.

Slump tests shall be performed on every concrete truck load in accordance with ASTM C143.

Air content shall be tested by the pressure pot method in accordance with ASTM C231. Air
content tests shall be performed when each set of test cylinders are cast.

If any concrete fails to develop the required 28 day strength, the Architect may order core tests at
the Contractor's expense, and if the concrete in place is below strength, the Architect may order
the removal and replacement of such concrete at the Contractor's expense, including the extra
cost of the Architect's and Consulting Engineer's inspections and redesign.

Test reports shall be submitted to the Architect, Consulting Engineer, Contractor, and Building

Inspector within 10 days of the date of test. If any test fails to meet the specifications, the
Engineer shall be immediately notified.

END OF SECTION 033000
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SECTION 051200 - STRUCTURAL STEEL FRAMING

PART 1 - GENERAL

11

1.2

13

14

15

A

SUMMARY

Section Includes:

1. Structural steel.

2. Grout.

DEFINITIONS

Structural Steel: Elements of the structural frame indicated on Drawings and as described in
AISC-05,AISC 303, "Code of Standard Practice for Steel Buildings and Bridges."

ACTION SUBMITTALS

Product Data: For each type of product.

Shop Drawings: Show fabrication of structural-steel components.

INFORMATIONAL SUBMITTALS

Qualification Data: For fabricator

QUALITY ASSURANCE

Fabricator Qualifications: A qualified fabricator that participates in the AISC Quality
Certification Program.

Welding Qualifications: Qualify procedures and personnel according to AWS D1.1,"Structural
Welding Code - Steel."

Comply with applicable provisions of the following specifications and documents:

1.  AISC-05,AISC 303.
2. AISC-05,AISC 360.
3. RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts."

STRUCTURAL STEEL FRAMING 051200 -1



State of Connecticut Department of Housing Application No0.1048
CDBG-Community Block Grant Program LAA Project No. 1524-26
Superstorm Sandy Disaster Recovery Program

JEAN QUARTIANO RESIDENCE

PART 2 - PRODUCTS

2.1

A

2.2

@

o O

m

2.3

PERFORMANCE REQUIREMENTS

Connections: Provide details of simple shear connections required by the Contract Documents
to be selected or completed by structural-steel fabricator to withstand loads indicated and
comply with other information and restrictions indicated.

1. Select and complete connections using schematic details indicated and AISC 360

Moment Connections: Type FR, fully restrained.

Construction: Braced frame.

STRUCTURAL-STEEL MATERIALS

W-Shapes: ASTM A 992, or A572 Grade 50

Channels, Angles, M-Shapes: ASTM A 36, Grade 36 .
Plate and Bar: ASTM A 36, Grade 36.

Steel Pipe: ASTM A 53, Structural Pipe, or ASTM A-501.

Welding Electrodes: ASTM A-233, Type E70XX series for all structural connections.

BOLTS, CONNECTORS, AND ANCHORS

High-Strength Bolts, Nuts, and Washers: ASTM A 325, Type 1, heavy-hex steel structural
bolts; Retain "Direct-Tension Indicators” Subparagraph below if applicable.

1.  Direct-Tension Indicators: ASTM F 959, Type 325 ,compressible-washer type with plain
finish.

Unheaded Anchor Rods: ASTM F 1554, Grade 36, weldable.

1.  Configuration: Hooked.
2. Finish: Hot-dip zinc coating, ASTM A 153, Class C.

Headed Anchor Rods: ASTM F 1554, Grade 36 , weldable, straight.
1. Finish: Hot-dip zinc coating, ASTM A 153, Class C.
Threaded Rods: ASTM A 36, Grade B7.

1. Finish: Hot-dip zinc coating, ASTM A 153, Class C.
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24

A.

25

2.6

2.7

2.8

PRIMER

Primer: Fabricator's standard lead- and chromate-free, nonasphaltic, rust-inhibiting primer
complying with MPI1#79 and compatible with topcoat.

GROUT

Nonmetallic, Shrinkage-Resistant Grout: ASTM C-476, with a minimum 2500 PSI at 28 day
compressive strength factory-packaged, nonmetallic aggregate grout, noncorrosive and
nonstaining, mixed with water to consistency suitable for application and a 30-minute working
time.

FABRICATION

Structural Steel: Fabricate and assemble in shop to greatest extent possible. Fabricate according
to AISC 303, "Code of Standard Practice for Steel Buildings and Bridges," and to AISC 360.
SHOP CONNECTIONS

High-Strength Bolts: Shop install high-strength bolts according to RCSC's "Specification for

Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint
specified.

1.  Bolts: %” Diametek

2. Joint Type: Provide tension control bolts, fully tightened. Snug tightened not permitted.

Weld Connections: Comply with AWS D1.1and AWS D1.8 for tolerances, appearances,

welding procedure specifications, weld quality, and methods used in correcting welding work.

SHOP PRIMING

Shop prime steel surfaces except the following:

1. Surfaces embedded in concrete or mortar. Extend priming of partially embedded members
to a depth of 2 inches.

2. Surfaces to be field welded.

3. Surfaces of high-strength bolted, slip-critical connections.

4, Galvanized surfaces.

Surface Preparation: Clean surfaces to be painted. Remove loose rust and mill scale and spatter,
slag, or flux deposits. Prepare surfaces according to the following specifications and standards:

1. SSPC-SP 2, "Hand Tool Cleaning."
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2.9

C.

Priming: Immediately after surface preparation, apply primer according to manufacturer's
written instructions and at rate recommended by SSPC to provide a minimum dry film thickness
of 1.5 mils. Use priming methods that result in full coverage of joints, corners, edges, and
exposed surfaces. Provide one coat red rust inhibitve primer.

SOURCE QUALITY CONTROL

Testing Agency: Architect will engage a qualified testing agency to perform shop tests and
inspections if required by authorities having jurisdiction.

Bolted Connections: Inspect shop-bolted connections according to RCSC's “Specification for
Structural Joints Using ASTM A 325 or A 490 Bolts."

Welded Connections: Visually inspect shop-welded connections according to AWS D1.1 and
the following inspection procedures, at testing agency's option:

1. Liquid Penetrant Inspection: ASTM E 165.

2. Magnetic Particle Inspection: ASTM E 709; performed on root pass and on finished weld.
Cracks or zones of incomplete fusion or penetration are not accepted.

3. Ultrasonic Inspection: ASTM E 164.

4.  Radiographic Inspection: ASTM E 94.

Prepare test and inspection reports.

PART 3 - EXECUTION

3.1

3.2

A

EXAMINATION

Verify, with certified steel erector present, elevations of concrete- and masonry-bearing surfaces
and locations of anchor rods, bearing plates, and other embedments for compliance with
requirements.

Proceed with installation only after unsatisfactory conditions have been corrected.

ERECTION

Set structural steel accurately in locations and to elevations indicated and according to
AISC 303 and AISC 360.

Baseplates, Bearing Plates and Leveling Plates: Clean concrete- and masonry-bearing surfaces
of bond-reducing materials, and roughen surfaces prior to setting plates. Clean bottom surface
of plates.

1. Set plates for structural members on wedges, shims, or setting nuts as required.
2. Weld plate washers to top of baseplate.
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3.3

3.4

3. Snug-tighten anchor rods after supported members have been positioned and plumbed. Do
not remove wedges or shims but, if protruding, cut off flush with edge of plate before
packing with grout.

4.  Promptly pack grout solidly between bearing surfaces and plates so no voids remain.
Neatly finish exposed surfaces; protect grout and allow to cure. Comply with
manufacturer's written installation instructions for shrinkage-resistant grouts.

Maintain erection tolerances of structural steel within AISC 303, "Code of Standard Practice for
Steel Buildings and Bridges."

FIELD CONNECTIONS

High-Strength Bolts: Install high-strength bolts according to RCSC's "Specification for
Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint
specified.

1.  Bolts: %” Diametek
2. Joint Type: Provide tension control bolts, fully tightened. Snug tightened not permitted.

Weld Connections: Comply with AWS D1.1and AWS D1.8 for tolerances, appearances,
welding procedure specifications, weld quality, and methods used in correcting welding work.

1.  Comply with AISC 303 and AISC 360 for bearing, alignment, adequacy of temporary
connections, and removal of paint on surfaces adjacent to field welds.

2. Remove backing bars or runoff tabs where indicated, back gouge, and grind steel smooth.

3. Assemble and weld built-up sections by methods that maintain true alignment of axes
without exceeding tolerances in AISC 303, "Code of Standard Practice for Steel
Buildings and Bridges,"” for mill material.

FIELD QUALITY CONTROL

Testing Agency: Architect will engage a qualified testing agency to perform tests and
inspections if required by authorities having jurisdiction.

Bolted Connections: Inspect bolted connections according to RCSC's "Specification for
Structural Joints Using ASTM A 325 or A 490 Bolts."”

Welded Connections: Visually inspect field welds according to AWS D1.1.

1. In addition to visual inspection, test and inspect field welds according to AWS D1.1 and
the following inspection procedures, at testing agency's option:

a. Liquid Penetrant Inspection: ASTM E 165.

b. Magnetic Particle Inspection: ASTM E 709; performed on root pass and on
finished weld. Cracks or zones of incomplete fusion or penetration are not
accepted.

STRUCTURAL STEEL FRAMING 051200 - 5
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C. Ultrasonic Inspection: ASTM E 164.
d. Radiographic Inspection: ASTM E 94.

END OF SECTION 051200
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SECTION 061000 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1

1.2

13

A.

SUMMARY
Section Includes:

Framing with dimension lumber.
Framing with engineered wood products.
Wood blocking and nailers.

Wood furring

Plywood backing panels.

arwdE

ACTION SUBMITTALS
Product Data: For each type of process and factory-fabricated product.

1. Include data for wood-preservative treatment from chemical treatment manufacturer and
certification by treating plant that treated materials comply with requirements

INFORMATIONAL SUBMITTALS

Material Certificates: For dimension lumber specified to comply with minimum allowable unit
stresses. Indicate species and grade selected for each use and design values approved by the
ALSC Board of Review.

Evaluation Reports: For the following, from ICC-ES:

Wood-preservative-treated wood.
Fire-retardant-treated wood.
Engineered wood products.
Power-driven fasteners.
Powder-actuated fasteners.
Expansion anchors.

Metal framing anchors.

NogkrwbnpE

PART 2 - PRODUCTS

2.1

A.

WOOD PRODUCTS, GENERAL

Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is
indicated, provide lumber that complies with the applicable rules of any rules-writing agency

ROUGH CARPENTRY 061000 - 1
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2.2

certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the
ALSC Board of Review to inspect and grade lumber under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.

2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp on
end or back of each piece.

3. Provide dressed lumber, S4S, unless otherwise indicated.

Maximum Moisture Content of Lumber: 19 percent for 2-inch nominal thickness or less, 19
percent for more than 2-inch nominal thickness unless otherwise indicated.

Engineered Wood Products: Provide engineered wood products acceptable to authorities having
jurisdiction and for which current model code research or evaluation reports exist that show
compliance with building code in effect for Project.

1. Allowable Design Stresses: Provide engineered wood products with allowable design
stresses, as published by manufacturer, that meet or exceed those indicated.
Manufacturer's published values shall be determined from empirical data or by rational
engineering analysis and demonstrated by comprehensive testing performed by a
qualified independent testing agency.

WOOD-PRESERVATIVE-TREATED LUMBER

Preservative Treatment by Pressure Process: AWPA Ul; Use Category UC2 for interior
construction not in contact with the ground, Use Category UC3b for exterior construction not in
contact with the ground, and Use Category UC4a for items in contact with the ground.

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no
arsenic or chromium. Do not use inorganic boron (SBX) for sill plates.

Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use
material that is warped or that does not comply with requirements for untreated material.

Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board
of Review.

Application: Treat items indicated on Drawings, and the following:

1. Wood , nailers, curbs, blocking, and similar members in connection with roofing,
flashing, vapor barriers, and waterproofing.

2. Wood sills, sleepers, blocking, furring, and similar concealed members in contact with
masonry or concrete.

3. Wood framing and furring attached directly to the interior of below-grade exterior
masonry or concrete walls.

4, Wood framing members that are less than 18 inches above the ground in crawlspaces or
unexcavated areas.

5. Wood floor plates that are installed over concrete slabs-on-grade.

ROUGH CARPENTRY 061000 - 2
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2.3

2.4

A

FIRE-RETARDANT-TREATED MATERIALS

General: Where fire-retardant-treated materials are indicated, use materials complying with
requirements in this article, that are acceptable to authorities having jurisdiction, and with fire-
test-response characteristics specified as determined by testing identical products per test
method indicated by a qualified testing agency.

Fire-Retardant-Treated Lumber and Plywood by Pressure Process: Products with a flame spread
index of 25 or less when tested according to ASTM E 84, and with no evidence of significant
progressive combustion when the test is extended an additional 20 minutes, and with the flame
front not extending more than 10.5 feet beyond the centerline of the burners at any time during
the test.

1. Exterior Type: Treated materials shall comply with requirements specified above for fire-
retardant-treated lumber and plywood by pressure process after being subjected to
accelerated weathering according to ASTM D 2898. Use for exterior locations and where
indicated.

2. Interior Type A: Treated materials shall have a moisture content of 28 percent or less
when tested according to ASTM D 3201 at 92 percent relative humidity. Use where
exterior type is not indicated.

Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Kiln-dry
plywood after treatment to a maximum moisture content of 15 percent.

Identify fire-retardant-treated wood with appropriate classification marking of qualified testing
agency.

Application: Treat items indicated on Drawings, and the following:

1. Attic floor
2. Exposed plywood backing panels.

DIMENSION LUMBER FRAMING
Non-Load-Bearing Interior Partitions: Construction or No. 2 grade.

1. Application: All interior partitions.

2. Species:
a. Douglas Fir-Larch (north); NLGA
b. Eastern softwoods; NeLMA.

Framing Other Than Non-Load-Bearing Interior Partitions: No. 2 grade.

1. Application: Framing other than interior partitions.
2. Species:

a. Southern pine; SPIB.

b. Hem-fir; WCLIB or WWPA.

C. Douglas fir-larch (north); NLGA.
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C.

25

2.6

2.7

Exposed Framing: Provide material hand-selected for uniformity of appearance and freedom
from characteristics, on exposed surfaces and edges, that would impair finish appearance,
including decay, honeycomb, knot-holes, shake, splits, torn grain, and wane.

1. Application: Exposed exterior and interior framing indicated to receive a stained or
natural finish.
2. Species and Grade: As indicated above for load-bearing construction of same type.

ENGINEERED WOOD PRODUCTS

Engineered Wood Products, General: Products shall contain no urea formaldehyde.

Laminated-Veneer Lumber: Structural composite lumber made from wood veneers with grain
primarily parallel to member lengths, evaluated and monitored according to ASTM D 5456 and
manufactured with an exterior-type adhesive complying with ASTM D 2559.

1. Manufacturer: I-Level-Microlam by Weyerhauser or equivalent.

2. Extreme Fiber Stress in Bending, Edgewise: 2600 psi for 12-inch nominal- depth
members.

3. Modulus of Elasticity, Edgewise: 2,000,000 psi

MISCELLANEOUS LUMBER

General: Provide miscellaneous lumber indicated and lumber for support or attachment of other
construction, including the following:

Blocking.
Nailers.
Furring.
Grounds.

el N =

For items of dimension lumber size, provide Construction or No. 2 grade lumber of any species.
For concealed boards, provide lumber with 15 percent maximum moisture content and any of

the following species and grades:

1. Eastern softwoods; No. 2 Common grade; NeLMA.
2. Northern species; No. 2 Common grade; NLGA.
PLYWOOD BACKING PANELS

Equipment Backing Panels: DOC PS 1, fire-retardant treated, in thickness indicated or, if not
indicated, not less than 3/4-inch nominal thickness.

ROUGH CARPENTRY 061000 - 4
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2.8

2.9

2.10

1. Plywood shall comply with the testing and product requirements of the California
Department of Health Services' "Standard Practice for the Testing of Volatile Organic
Emissions from Various Sources Using Small-Scale Environmental Chambers."

FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements specified in
this article for material and manufacture.

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative
treated, or in area of high relative humidity, provide fasteners with hot-dip zinc coating
complying with ASTM A 153.

Power-Driven Fasteners: NES NER-272.

Bolts: Steel bolts complying with ASTM A 307, Grade ; with ASTM A 563 hex nuts and,
where indicated, flat washers.

METAL FRAMING ANCHORS

Metal Framing Anchors: Manufactured by Simpson Strong Tie or an approve equal.

Allowable Design Loads: Provide products with allowable design loads, as published by
manufacturer, that meet or exceed those of basis-of-design products. Manufacturer's published
values shall be determined from empirical data or by rational engineering analysis and

demonstrated by comprehensive testing performed by a qualified independent testing agency.

Galvanized-Steel ~ Sheet:  Hot-dip,  zinc-coated steel sheet complying  with
ASTM A 653/A 653M, G60 coating designation.

1. Use for interior locations unless otherwise indicated.

Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A 653; structural steel (SS), high-strength low-
alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B (HSLAS Type B);
G185 coating designation; and not less than 0.036 inch thick.

1. Use for wood-preservative-treated lumber and where indicated.

MISCELLANEOUS MATERIALS

Sill-Sealer Gaskets: Glass-fiber-resilient insulation, fabricated in strip form, for use as a sill
sealer; 1-inch nominal thickness, compressible to 1/32 inch ; selected from manufacturer's
standard widths to suit width of sill members indicated.

Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl
rubber compound, bonded to a high-density polyethylene film, aluminum foil, or spunbonded
polyolefin to produce an overall thickness of not less than 0.025 inch.
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PART 3 - EXECUTION

3.1

3.2

A

INSTALLATION, GENERAL

Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and
fitted. Fit rough carpentry to other construction; scribe and cope as needed for accurate fit.
Locate furring, nailers, blocking, grounds, and similar supports to comply with requirements for
attaching other construction.

Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame
Construction," unless otherwise indicated.

Framing with Engineered Wood Products: Install engineered wood products to comply with
manufacturer's written instructions.

Install fire-retardant treated plywood backing panels with classification marking of testing
agency exposed to view.

Metal Framing Anchors: Install metal framing anchors to comply with manufacturer's written
instructions. Install fasteners through each fastener hole.

Do not splice structural members between supports unless otherwise indicated.

Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated
lumber.

Where wood-preservative-treated lumber is installed adjacent to metal decking, install
continuous flexible flashing separator between wood and metal decking.

Securely attach rough carpentry work to substrate by anchoring and fastening as indicated,
complying with the following:

1. NES NER-272 for power-driven fasteners.

2. Table R602.3(1), "Fastener Schedule for Structural Members,” and Table R602.3(2),
"Alternate Attachments,” in ICC's International Residential Code for One- and Two-
Family Dwellings.

PROTECTION
Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite

protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment.
Apply borate solution by spraying to comply with EPA-registered label.
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B.  Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet,
apply EPA-registered borate treatment. Apply borate solution by spraying to comply with EPA-
registered label.

END OF SECTION 061000
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SECTION 061600 - SHEATHING

PART 1 - GENERAL

11

A

1.2

13

SUMMARY

Section Includes:

1. Wall sheathing.
2. Subflooring.

3. Underlayment.

ACTION SUBMITTALS

Product Data: For each type of process and factory-fabricated product. Indicate component
materials and dimensions and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment manufacturer and
certification by treating plant that treated plywood complies with requirements.

INFORMATIONAL SUBMITTALS

Evaluation Reports: For following products, from ICC-ES:

1. Preservative-treated plywood.

PART 2 - PRODUCTS

2.1

2.2

PERFORMANCE REQUIREMENTS

WOOD PANEL PRODUCTS

Emissions: Products shall meet the testing and product requirements of the California
Department of Health Services' "Standard Practice for the Testing of Volatile Organic
Emissions from Various Sources Using Small-Scale Environmental Chambers."

Plywood: DOC PS 1.
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2.3

A.

2.4

2.5

2.6

2.7

PRESERVATIVE-TREATED PLYWOOD

Preservative Treatment by Pressure Process: AWPA Ul; Use Category UC2 for interior
construction, Use Category UC3b for exterior construction.

Mark plywood with appropriate classification marking of an inspection agency acceptable to
authorities having jurisdiction.

Application: Treat items indicated on Drawings and plywood in contact with masonry or
concrete or used with roofing, flashing, vapor barriers, and waterproofing.

WALL SHEATHING

Plywood Wall Sheathing: APA rated, Exterior, Structural | sheathing.

1. Span rating: 12/0, 16/0,20/0 for stud spacing 16 inches on center or less.

2. Thickness: as indicated on the drawings.

SUBFLOORING AND UNDERLAYMENT

Plywood Combination Subfloor-Underlayment: DOC PS 1, Exterior, Structural I, C-C Plugged
single-floor panels.

Plywood Subflooring: Exterior, Structural | single-floor panels or sheathing.

FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements specified in
this article for material and manufacture.

1. For roof and wall sheathing, provide fasteners with hot-dip zinc coating complying with
ASTM A 153 Type 304 stainless steel.

MISCELLANEOUS MATERIALS

Adhesives for Field Gluing Panels to Framing: Formulation complying with APA AFG-01

ASTM D 3498 that is approved for use with type of construction panel indicated by

manufacturers of both adhesives and panels.

1. Adhesives shall have a VOC content of 50 g/L or less when calculated according to
40 CFR 59, Subpart D (EPA Method 24).
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PART 3 - EXECUTION

3.1

3.2

A

INSTALLATION, GENERAL

Do not use materials with defects that impair quality of sheathing or pieces that are too small to
use with minimum number of joints or optimum joint arrangement. Arrange joints so that pieces
do not span between fewer than three support members.

Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting
construction unless otherwise indicated.

Securely attach to substrate by fastening as indicated, complying with the following:

1. NES NER-272 for power-driven fasteners.

2. Table R602.3(1), "Fastener Schedule for Structural Members,” and Table R602.3(2),
"Alternate Attachments,” in ICC's "International Residential Code for One- and Two-
Family Dwellings."

Coordinate wall and roof sheathing installation with flashing and joint-sealant installation so

these materials are installed in sequence and manner that prevent exterior moisture from passing

through completed assembly.

Do not bridge building expansion joints; cut and space edges of panels to match spacing of

structural support elements.

WOOD STRUCTURAL PANEL INSTALLATION

General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood
Construction Guide," for types of structural-use panels and applications indicated.

Fastening Methods: Fasten panels as indicated below:
1. Combination Subfloor-Underlayment:

a. Glue and nail to wood framing.
b. Space panels 1/8 inch apart at edges and ends.

2. Subflooring:

a. Glue and nail to wood framing.
b. Space panels 1/8 inch apart at edges and ends.

3. Wall and Roof Sheathing:

a. Nail to wood framing.
b. Space panels 1/8 inch apart at edges and ends.
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4. Underlayment:

a. Nail to subflooring.

b. Space panels 1/32 inch apart at edges and ends.

END OF SECTION 061600

SHEATHING
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SECTION 062013 - EXTERIOR FINISH CARPENTRY

PART 1 - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Exterior stairs, railings and decks
1.2 ACTION SUBMITTALS
A.  Product Data: For each type of process and factory-fabricated product.

B.  Samples: For each type of product involving selection of colors, profiles, or textures.

13 INFORMATIONAL SUBMITTALS
A.  Compliance Certificates:

1. For lumber that is not marked with grade stamp.
2. For preservative-treated wood that is not marked with treatment-quality mark.

B.  Evaluation Reports: For the following, from ICC-ES:

1. Wood-preservative-treated wood

PART 2 - PRODUCTS

2.1 MATERIALS, GENERAL
A.  Lumber: DOC PS 20.

1. Factory mark each piece of lumber with grade stamp of inspection agency indicating
grade, species, moisture content at time of surfacing, and mill.

a. For exposed lumber, mark grade stamp on end or back of each piece.

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS

A.  Preservative Treatment by Pressure Process: AWPA U1; Use Category UC3b.

EXTERIOR FINISH CARPENTRY 062013 -1
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2.3

2.4

25

2.6

1. Kiln dry lumber after treatment to a maximum moisture content of 19 and 18 percent
respectively.

2. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no
arsenic or chromium.

3. Application: All exterior lumber.

EXTERIOR TRIM

Lumber Trim:

1. Species and Grade: Southern pine, pressure-preservative treated; B & B; SPIB.
2. Maximum Moisture Content: 19 percent.

3. Face Surface: Surfaced (smooth).

EXTERIOR STAIRS AND RAILINGS

Stairs:

1. Treads: 1-1/4-inch thick, kiln-dried, pressure-preservative-treated stepping with half-
round or rounded edge nosing.

a. Species and Grade: Douglas fir, C & Btr VG Vertical Grain stepping; NLGA,
WCLIB, or WWPA.

Railings: pressure-preservative-treated Douglas fir; railing stock of pattern indicated.

MISCELLANEOUS MATERIALS

Fasteners for Exterior Finish Carpentry: Provide nails or screws, in sufficient length to penetrate
not less than 1-1/2 inches into wood substrate.

1. For prefinished items, provide matching prefinished aluminum fasteners where face
fastening is required.
2. For applications not otherwise indicated, provide stainless-steel fasteners.

METAL FRAMING ANCHORS
Metal Framing Anchors: Manufactured by Simpson Strong Tie or an approve equal.

Allowable Design Loads: Provide products with allowable design loads, as published by
manufacturer, that meet or exceed those of basis-of-design products. Manufacturer's published
values shall be determined from empirical data or by rational engineering analysis and
demonstrated by comprehensive testing performed by a qualified independent testing agency.

Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A 653; structural steel (SS), high-strength low-
alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B (HSLAS Type B);
G185 coating designation; and not less than 0.036 inch thick.
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1. Use for wood-preservative-treated lumber and where indicated.

Sealants: Latex, complying with ASTM C 834 Type OP, Grade NF and with applicable
requirements in Section 079200 "Joint Sealants,” recommended by sealant manufacturer and
manufacturer of substrates for intended application.

PART 3 - EXECUTION

3.1

A

3.2

INSTALLATION, GENERAL

Install exterior finish carpentry level, plumb, true, and aligned with adjacent materials. Use
concealed shims where necessary for alignment.

1. Scribe and cut exterior finish carpentry to fit adjoining work. Refinish and seal cuts as
recommended by manufacturer.

2. Install stairs with no more than 3/16-inch variation between adjacent treads and risers
and with no more than 3/8-inch variation between largest and smallest treads and risers
within each flight.

3. Screw fasten all stair part connections.

STANDING AND RUNNING TRIM INSTALLATION

Install trim with minimum number of joints practical, using full-length pieces from maximum
lengths of lumber available. Do not use pieces less than 24 inches long except where necessary.

1. Use scarf joints for end-to-end joints.
2. Stagger end joints in adjacent and related members.

Fit exterior joints to exclude water. Cope at returns and miter at corners.

END OF SECTION 062013
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SECTION 064600 — INTERIOR WOOD TRIM AND FRAMES

PART 1 - GENERAL

11

A

1.2

13

SUMMARY

Section Includes:

1. Interior standing and running trim.

2. Interior wood frames, jambs and casings.

3. Closet and utility shelving.

4. Wood furring, blocking, shims, and hanging strips for installing woodwork items unless
concealed within other construction before woodwork installation.

ACTION SUBMITTALS

Product Data: For each type of product.

Shop Drawings: Show location of each item, dimensioned plans and elevations, large-scale
details, attachment devices, and other components.

Samples: For each type of interior trim.

FIELD CONDITIONS

Environmental Limitations for Interior Work: Do not deliver or install interior wood trim until
building is enclosed, wet work is complete, and HVAC system is operating and maintaining
temperature and relative humidity at occupancy levels during the remainder of the construction
period.

PART 2 - PRODUCTS

2.1

A.

2.2

WOOD TRIM FABRICATORS

Fabricators: Subject to compliance with requirements, fabricator optional, subject to Architect’s
acceptance.

WOOD TRIM AND FRAMES, GENERAL

Quality Standard: Unless otherwise indicated, comply with the "Architectural Woodwork

Standards" for grades of wood trim indicated for construction, finishes, installation, and other
requirements.

INTERIOR WOOD TRIM AND FRAMES 064600 - 1
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2.3

24

2.5

2.6

2.7

INTERIOR STANDING AND RUNNING TRIM , CASINGS AND FRAMES FOR OPAQUE
FINISH

Grade: Premium.

Wood Species: Poplar.

INTERIOR STANDING AND RUNNING TRIM , CASINGS AND FRAMES FOR
TRANSPARENT FINISH (STAIN OR CLEAR)

Grade: Premium.

Wood Species: Southern Pine (match existing)

CLOSET AND UTILITY SHELVING
Shelving: Made from the following material:

1. Wire ventilated epoxy coated metal shelving system, manufactured by Rubbermaid or an
approved equal.

Shelf Brackets and mounting hardware: manufacturer’s standard metal in matching finish and
color.

Clothes Rods: metal, 1-1/2-inch- diameter, heavy duty. Match finish and color of shelving.

WOOD MATERIALS

Wood Products: Provide materials that comply with requirements of referenced quality standard
for each type of wood trim and quality grade specified unless otherwise indicated.

1. Wood Moisture Content for Interior Materials: 5 to 10 percent.

MISCELLANEOUS MATERIALS

Interior Furring, Blocking, Shims, and Hanging Strips: Softwood or hardwood lumber, kiln
dried to less than 15 percent moisture content.

Provide self-drilling screws for metal-framing supports.
Anchors: Select material, type, size, and finish required for each substrate for secure anchorage.
Provide metal expansion sleeves or expansion bolts for post-installed anchors. Use nonferrous-

metal or hot-dip galvanized anchors and inserts at inside face of exterior walls and at floors.

Adhesives: Do not use adhesives that contain urea formaldehyde.
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2.8

E.

VOC Limits for Installation Adhesives and Sealants: Use products that comply with the
following limits for VOC content when calculated according to 40 CFR 59, Subpart D (EPA
Method 24):

1. Wood Glues: 30 g/L.

2. Multipurpose Construction Adhesives: 70 g/L.
3. Structural Wood Member Adhesive: 140 g/L.
4. Architectural Sealants: 250 g/L.
FABRICATION

Fabricate wood trim and frames to dimensions, profiles, and details indicated. Ease edges to
radius indicated for the following:

1. Edges of Solid-Wood (Lumber) Members: 1/16 inch unless otherwise indicated.
2. Edges of Rails and Similar Members More Than 3/4 Inch Thick: 1/8 inch.

Backout or groove backs of flat trim members and kerf backs of other wide, flat members
except for members with ends exposed in finished work.

Preparations for Finishing: Comply with referenced quality standard for sanding, filling
countersunk fasteners, sealing concealed surfaces, and similar preparations for finishing wood
trim, as applicable to each unit of work.

1. Backpriming: Apply one coat of sealer or primer, compatible with finish coats, to
concealed surfaces of wood trim. Apply two coats to surfaces installed in contact with
concrete or masonry and to end-grain surfaces.

PART 3 - EXECUTION

3.1

3.2

A

PREPARATION

Before installation, condition wood trim to average prevailing humidity conditions in
installation areas.

INSTALLATION

Grade: Install wood trim and frames to comply with same grade as item to be installed.

Install wood trim and frames level, plumb, true, and straight. Shim as required with concealed
shims. Install level and plumb to a tolerance of 1/8 inch in 96 inches .

Scribe and cut wood trim and frames to fit adjoining work, refinish cut surfaces, and repair
damaged finish at cuts.
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D.  Anchor wood trim to anchors or blocking built in or directly attached to substrates. Secure with
countersunk, concealed fasteners and blind nailing. Use fine finishing nails or finishing screws
for exposed fastening, countersunk and filled flush with woodwork.

E.  Standing and Running Trim: Install with minimum number of joints possible, using full-length
pieces (from maximum length of lumber available) to greatest extent possible. Do not use
pieces less than 36 inches long except where shorter single-length pieces are necessary. Scarf
running joints and stagger in adjacent and related members.

1. Install wall railings on indicated metal brackets securely fastened to wall framing.
2. Install standing and running trim with no more variation from a straight line than 1/8 inch
in 96 inches.

END OF SECTION 064600
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SECTION 072100 - THERMAL INSULATION

PART 1 - GENERAL

11

1.2

13

A

A

B.

SUMMARY

Section Includes:
1. Glass-fiber blanket.

ACTION SUBMITTALS
Product Data: For each type of product.

Low-emitting product certification.

INFORMATIONAL SUBMITTALS
Product test reports.

Research reports.

PART 2 - PRODUCTS

2.1

A

GLASS-FIBER BLANKET

Application N0.1048
LAA Project No. 1524-26

Sustainability Requirements: Provide glass-fiber blanket insulation as follows:

1. Free of Formaldehyde: Insulation manufactured with 100 percent acrylic binders and no

formaldehyde.

2. Low Emitting: Insulation tested according to ASTM D 5116 and shown to emit less than

0.05-ppm formaldehyde.

Glass-Fiber Blanket, Kraft Faced: ASTM C 665, Type Il (nonreflective faced), Class C (faced
surface not rated for flame propagation); Category 1 (membrane is a vapor barrier).

Manufacturers:  Subject to compliance with requirements, provide products by one of the

following:

1. Knauf Insulation.
2. Owens Corning.

3. An approved equal.

Thickness and R Value: As indicated on the drawings.

THERMAL INSULATION
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2.2

A.

ACCESSORIES
Insulation for Miscellaneous Voids:

1. Glass-Fiber Insulation: ASTM C 764, Type Il, loose fill; with maximum flame-spread
and smoke-developed indexes of 5, per ASTM E 84.

2. Spray Polyurethane Foam Insulation: as specified in Section 072119 Foamed in Place
Insulation.

Insulation Anchors, Spindles, and Standoffs: As recommended by manufacturer.
Adhesive for Bonding Insulation: Product compatible with insulation and air and water barrier

materials, and with demonstrated capability to bond insulation securely to substrates without
damaging insulation and substrates.

PART 3 - EXECUTION

3.1

3.2

INSTALLATION, GENERAL

Comply with insulation manufacturer's written instructions applicable to products and
applications.

Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice,
rain, or snow at any time.

Extend insulation to envelop entire area to be insulated. Fit tightly around obstructions and fill
voids with insulation. Remove projections that interfere with placement.

Provide sizes to fit applications and selected from manufacturer's standard thicknesses, widths,
and lengths. Apply single layer of insulation units unless multiple layers are otherwise shown or
required to make up total thickness or to achieve R-value.

INSTALLATION OF INSULATION IN FRAMED CONSTRUCTION

Blanket Insulation: Install in cavities formed by framing members according to the following
requirements:

1. Use insulation widths and lengths that fill the cavities formed by framing members. If
more than one length is required to fill the cavities, provide lengths that will produce a
snug fit between ends.

2. Place insulation in cavities formed by framing members to produce a friction fit between
edges of insulation and adjoining framing members.

3. Maintain 3-inch clearance of insulation around recessed lighting fixtures not rated for or
protected from contact with insulation.

4, For wood-framed construction, install blankets according to ASTM C 1320 and as
follows:

THERMAL INSULATION 072100 - 2
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a. With faced blankets having stapling flanges, lap blanket flange over flange of
adjacent blanket to maintain continuity of vapor retarder once finish material is
installed over it.

5. Vapor-Retarder-Faced Blankets: Tape joints and ruptures in vapor-retarder facings, and
seal each continuous area of insulation to ensure airtight installation.

a. Exterior Walls: Set units with facing placed toward interior of construction.

B.  Miscellaneous Voids: Install insulation in miscellaneous voids and cavity spaces where required
to prevent gaps in insulation using the following materials:

1. Glass-Fiber Insulation: Compact to approximately 40 percent of normal maximum
volume equaling a density of approximately 2.5 Ib/cu. ft..

END OF SECTION 072100
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SECTION 074633 - VINYL SIDING AND SOFFITS

PART 1 - GENERAL

1.1 SUMMARY

A.  Section includes vinyl siding, trim and soffits.

1.2 ACTION SUBMITTALS
A.  Product Data: For each type of product.
1. For vinyl siding, include VSI's official certification logo printed on Product Data.

B.  Samples: For vinyl siding, trim and soffit including related accessories.

1.3 INFORMATIONAL SUBMITTALS
A.  Qualification Data: For vinyl siding Installer.
B.  Product certificates.
C.  Research/evaluation reports.

D.  Sample warranty.

14 CLOSEOUT SUBMITTALS

A. Maintenance data.

15 WARRANTY

A.  Special Warranty: Manufacturer agrees to repair or replace products that fail in materials or
workmanship within specified warranty period.

1. Warranty Period: Limited Lifetime, from date of Substantial Completion.
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PART 2 - PRODUCTS

2.1 VINYL SIDING
A.  General: Integrally colored vinyl siding complying with ASTM D 3679.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Match existing.

B.  Vinyl Siding Certification Program: Provide products that are listed in VSI's list of certified
products.

C.  Horizontal Pattern: Match existing.
D.  Texture: Match existing.

E. Finish: Wood-grain print with clear protective coating containing not less than 70 percent
PVDF.

1. Colors: Match existing.

2.2 VINYL SOFFIT
A.  Vinyl Soffit: Integrally colored product complying with ASTM D 4477.
1. Manufacturer: Same Manufacturer and Warranty as vinyl siding.
2. Type: CertainTeed Universal “Triple 4”vented soffit or an approved equal.

B.  Vinyl Siding Certification Program: Provide products that are listed in VSI's list of certified
products.

C.  Pattern: 4 inch exposure in V-grooved, triple board style.

D. Texture: Smooth, Matte.

E.  Ventilation: Provide perforated soffit unless otherwise indicated.
F. Nominal Thickness: 0.040 inch.

G.  Minimum Profile Depth: 1/2 inch .

H.  Colors: Match existing sidng color.

VINYL SIDING & SOFFITS 074633 - 2
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2.3

A

ACCESSORIES

Siding Accessories, General: Provide starter strips, edge trim, outside and inside corner caps,
and other items as recommended by siding manufacturer for building configuration.

1. Provide accessories made from same material as and matching color and texture of
adjacent siding unless otherwise indicated.

Vinyl Accessories: Integrally colored vinyl accessories complying with ASTM D 3679 except
for wind-load resistance.

1. Texture: Match existing.
Colors for Decorative Accessories: Match existing.

Flashing: Provide aluminum flashing complying with Section 076200 "Sheet Metal Flashing
and Trim" at window and door heads and where indicated.

1. Finish for Aluminum Flashing: High-performance organic finish, same color as siding.

Fasteners:

1. For fastening to wood, use siding nails of sufficient length to penetrate a minimum of 1
inch into wood substrate.

2. For fastening vinyl, use aluminum fasteners. Where fasteners are exposed to view, use
prefinished aluminum fasteners in color to match item being fastened.

PART 3 - EXECUTION

3.1

A.

INSTALLATION

General: Comply with manufacturer's written installation instructions applicable to products and
applications indicated unless more stringent requirements apply.

1. Center nails in elongated nailing slots without binding siding to allow for thermal
movement.

Install vinyl siding and soffit and related accessories according to ASTM D 4756.
1. Install fasteners for horizontal vinyl siding no more than 16 inches o.c.

Install joint sealants as specified in Section 079200 "Joint Sealants" and to produce a
weathertight installation.

VINYL SIDING & SOFFITS 074633 - 3
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3.2 ADJUSTING AND CLEANING

A.  Remove damaged, improperly installed, or otherwise defective materials and replace with new
materials complying with specified requirements.

B. Clean finished surfaces according to manufacturer's written instructions and maintain in a clean

condition during construction.

END OF SECTION 074633
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SECTION 079200 - JOINT SEALANTS

PART 1 -

PART 2 - GENERAL

2.1 SUMMARY
A.  Section Includes:
1. Silicone joint sealants.
2. Urethane joint sealants.
3. Latex joint sealants.
2.2 SUBMITTALS
A.  Product Data: For each joint-sealant product indicated.
B.  Samples: For each kind and color of joint sealant required.
C.  Joint-Sealant Schedule: Include the following information:
Joint-sealant application, joint location, and designation.
Joint-sealant manufacturer and product name.

Joint-sealant formulation.
Joint-sealant color.

el A

D.  Product test reports.

E. Warranties.

2.3 WARRANTY
A.  Special Installer's Warranty: Manufacturer's standard form in which Installer agrees to repair or

replace joint sealants that do not comply with performance and other requirements specified in
this Section within specified warranty period.

1. Warranty Period: One year from date of Substantial Completion.
B.  Special Manufacturer's Warranty:  Manufacturer's standard form in which joint-sealant

manufacturer agrees to furnish joint sealants to repair or replace those that do not comply with
performance and other requirements specified in this Section within specified warranty period.
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1. Warranty Period: Five (5) years from date of Substantial Completion.

PART 3 - PRODUCTS

3.1

3.2

A.

MATERIALS, GENERAL

VOC Content of Interior Sealants: Provide sealants and sealant primers for use inside the
weatherproofing system that comply with the following limits for VOC content when calculated
according to 40 CFR 59, Part 59, Subpart D (EPA Method 24):

1. Architectural Sealants: 250 g/L.
2. Sealant Primers for Nonporous Substrates: 250 g/L.
3. Sealant Primers for Porous Substrates: 775 g/L.

Liquid-Applied Joint Sealants: Comply with ASTM C 920 and other requirements indicated for
each liquid-applied joint sealant specified, including those referencing ASTM C 920
classifications for type, grade, class, and uses related to exposure and joint substrates.

1. Suitability for Immersion in Liquids. Where sealants are indicated for Use | for joints
that will be continuously immersed in liquids, provide products that have undergone
testing according to ASTM C 1247. Liquid used for testing sealants is deionized water,
unless otherwise indicated.

Stain-Test-Response Characteristics: Where sealants are specified to be nonstaining to porous

substrates, provide products that have undergone testing according to ASTM C 1248 and have

not stained porous joint substrates indicated for Project.

SILICONE JOINT SEALANTS

Mildew-Resistant Silicone Joint Sealant (SS) ASTM C 920.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the

following:

a. Dow Corning Corporation.

b. GE Advanced Materials - Silicones.
C. Pecora Corporation.

d. An approved equal.

Type: Single component (S).

Grade: Nonsag (NS).

Class: 50.

Uses Related to Exposure: Nontraffic (NT).

agkrwn
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3.3

3.4

3.5

3.6

A

URETHANE JOINT SEALANTS
Urethane Joint Sealant (US) ASTM C 920.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Pecora Corporation.
b. Sika Corporation; Construction Products Division.
C. Or an approved equal.

Type: Single component (S).

Grade: Nonsag (NS).

Class: 50.

Uses Related to Exposure: Traffic (T) and Nontraffic (NT).

agkrwmn

LATEX JOINT SEALANTS

Latex Joint Sealant (LS): Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP,
Grade NF.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Pecora Corporation.
b. Tremco Incorporated.
C. An approved equal.

JOINT SEALANT BACKING

Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface
skin), and of size and density to control sealant depth and otherwise contribute to producing
optimum sealant performance.

Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant
manufacturer.

MISCELLANEOUS MATERIALS

Primer: Material recommended by joint-sealant manufacturer where required for adhesion of
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate

tests and field tests.

Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants
and sealant backing materials.
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C.

Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces
adjacent to joints.

PART 4 - EXECUTION

4.1

A

4.2

PREPARATION

Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to
comply with joint-sealant manufacturer's written instructions.

1. Remove laitance and form-release agents from concrete.

2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do
not stain, harm substrates, or leave residues capable of interfering with adhesion of joint
sealants.

Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as
indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to
comply with joint-sealant manufacturer's written instructions. Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant or primer with
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or
by cleaning methods required to remove sealant smears. Remove tape immediately after tooling
without disturbing joint seal.

INSTALLATION

Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

Install sealant backings of kind indicated to support sealants during application and at position
required to produce cross-sectional shapes and depths of installed sealants relative to joint
widths that allow optimum sealant movement capability.

1. Do not leave gaps between ends of sealant backings.

2. Do not stretch, twist, puncture, or tear sealant backings.

3. Remove absorbent sealant backings that have become wet before sealant application and
replace them with dry materials.

Install bond-breaker tape behind sealants where sealant backings are not used between sealants
and backs of joints.

Install sealants using proven techniques that comply with the following and at the same time
backings are installed:

1. Place sealants so they directly contact and fully wet joint substrates.
2. Completely fill recesses in each joint configuration.
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4.3

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow
optimum sealant movement capability.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or
curing begins, tool sealants according to requirements specified in subparagraphs below to form
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure
contact and adhesion of sealant with sides of joint.

1. Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not
discolor sealants or adjacent surfaces.

3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise
indicated.

Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods
and with cleaning materials approved in writing by manufacturers of joint sealants and of
products in which joints occur.

JOINT-SEALANT SCHEDULE

Joint-Sealant Application: Exterior joints in horizontal traffic surfaces.

1. Joint Locations:

Isolation and contraction joints in cast-in-place concrete slabs and walks.

Tile control and expansion joints.

Joints between different materials listed above.
Other joints as indicated.

oo oTe

2. Joint Sealant: Urethane (US).
3. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors.

Joint-Sealant Application: Exterior joints in vertical surfaces and horizontal nontraffic surfaces.
1. Joint Locations:
a. Control and expansion joints in unit masonry.
b. Joints between different materials listed above.
C. Perimeter joints between materials listed above and frames of doors, windows, and
louvers.
d. Other joints as indicated.

2. Joint Sealant: Silicone (SS)
3. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors.

Joint-Sealant Application: Interior joints in horizontal traffic surfaces.

1. Joint Locations:

JOINT SEALANTS 079200 - 5
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2.
3.

a. Isolation joints in cast-in-place concrete slabs.
b. Control and expansion joints in tile flooring.
C. Other joints as indicated.

Joint Sealant: Urethane (US)
Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors.

D.  Joint-Sealant Application: Interior joints in vertical surfaces and horizontal nontraffic surfaces.

1.

2.
3.

Joint Locations:

a. Control and expansion joints on exposed interior surfaces of exterior walls.

b. Vertical joints on exposed surfaces of walls and partitions.

C. Perimeter joints between interior wall surfaces and frames of interior doors and
windows.

d. Other joints as indicated.

Joint Sealant: Latex (LS).
Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors.

E.  Joint-Sealant Application: Mildew-resistant interior joints in vertical surfaces and horizontal
nontraffic surfaces.

1.

N

Joint Sealant Location:

a. Joints between plumbing fixtures and adjoining walls, floors, and counters.

b. Tile control and expansion joints where indicated.

C. Other joints as indicated.

Joint Sealant: Silicone (SS).

Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors.

END OF SECTION 079200
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SECTION 081417 - WOOD AND FIBERGLASS DOORS

PART 1 - GENERAL

11 SUMMARY
A.  Section Includes:
1. Solid-core fiberglass exterior doors.
2. Hollow-core interior doors with hardboard or MDF faces.
1.2 ACTION SUBMITTALS
A.  Product Data: For each type of door.

B.  Shop Drawings: Indicate location, size, and hand of each door; elevation of each kind of door;
construction details not covered in Product Data.

13 QUALITY ASSURANCE

A.  Manufacturer Qualifications: A qualified manufacturer that is acceptable to the Architect.

PART 2 - PRODUCTS

2.1 MANUFACTURERS
A.  Manufacturers: Basis of Design Products: Subject to compliance with requirements, provide
products indicated on the drawings.
2.2 WOOD DOORS, GENERAL

A. Quality Standard: In addition to requirements specified, comply with WDMA I.S.1-A,
"Architectural Wood Flush Doors."

B.  Low-Emitting Materials: Fabricate doors with adhesives and composite wood products that do
not contain urea formaldehyde.

C. WDMA 1.S.1-A Performance Grade:
1. Standard Duty

WOOD & FIBERGLASS DOORS 081417 -1
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2.3 FIBERGLASS DOORS, GENERAL

A.  Windborne Debris Impact Resistance: Doors capable of resisting impact from windborne debris,
when tested according to ASTM E1886 and ASTM E1996.

B.  Fiberglass exterior doors
1. Construction: Fiberglass incorporating multiple layers of resins, tinted resins, base colors
and reinforcing materials.
24 FIBERGLASS DOORS
A.  Exterior Fiberglass doors.
1. Therma-Tru Corp Fiber Classic.

2. Approved Equal..

2.4 FIBERGLASS FRAMES
B.  Exterior Fiberglass frame.
1. Therma-Tru Corp Exterior grade rot resistant frame.

2. Approved Equal..

2.5 DOORS FOR OPAQUE FINISH
A.  Exterior Fiberglass doors Type D3:
B. Interior Hollow-Core Doors Type D1,D2:
1. Grade: Custom.

2. Construction: Standard hollow core.

24 FABRICATION

C.  Factory fit doors to suit frame-opening sizes indicated. Comply with clearance requirements of
referenced quality standard for fitting unless otherwise indicated.

D.  Factory machine doors for hardware that is not surface applied.
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2.6 SHOP PRIMING
A.  Doors for Opaque Finish: Shop prime faces, all four edges, edges of cutouts, and mortises with
one coat of primer.

PART 3 - EXECUTION

3.1 INSTALLATION
A. Hardware: For installation, see Section 087100 "Door Hardware."

B. Installation Instructions: Install doors to comply with manufacturer's written instructions and
referenced quality standard, and as indicated.

C.  Job-Fitted Doors: Align and fit doors in frames with uniform clearances and bevels as indicated
below; do not trim stiles and rails in excess of limits set by manufacturer or permitted for fire-
rated doors. Machine doors for hardware. Seal edges of doors, edges of cutouts, and mortises
after fitting and machining.

1. Clearances: Provide 1/8 inch at heads, jambs, and between pairs of doors. Provide 1/8
inch from bottom of door to top of decorative floor finish or covering unless otherwise

indicated. Where threshold is shown or scheduled, provide 1/4 inch from bottom of door
to top of threshold unless otherwise indicated.

END OF SECTION 081416
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SECTION 087100 - DOOR HARDWARE

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes:

1. Mechanical door hardware for the following:

a. Swinging doors.

1.2 ACTION SUBMITTALS

A. Other Action Submittals:

1. Door Hardware Schedule: Prepared by or under the supervision of Installer, detailing
fabrication and assembly of door hardware, as well as installation procedures and
diagrams. Coordinate final door hardware schedule with doors, frames, and related work
to ensure proper size, thickness, hand, function, and finish of door hardware.

a. Format: Use same scheduling sequence and format and use same door numbers as
in the Contract Documents.
b. Content: Include the following information:

1)
2)
3)

4)

Identification number, location, hand, fire rating, size, and material of each
door and frame.

Locations of each door hardware set, cross-referenced to Drawings on floor
plans and to door and frame schedule.

Complete designations, including name and manufacturer, type, style,
function, size, quantity, function, and finish of each door hardware product.
Description of electrified door hardware sequences of operation and
interfaces with other building control systems.

2. Keying Schedule: Prepared by or under the supervision of Installer, detailing Owner's
final keying instructions for locks.

13 QUALITY ASSURANCE

A. Installer Qualifications: Supplier of products and an employer of workers trained and approved
by product manufacturers and an Architectural Hardware Consultant who is available during the
course of the Work to consult with Contractor, Architect, and Owner about door hardware and

keying.

DOOR HARDWARE
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14

B.

Means of Egress Doors: Latches do not require more than 15 Ibf to release the latch. Locks do
not require use of a key, tool, or special knowledge for operation.

WARRANTY
Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or
replace components of door hardware that fail in materials or workmanship within specified

warranty period.

1. Warranty Period: Three years from date of Substantial Completion, unless otherwise
indicated.

PART 2 - PRODUCTS

2.1

2.2

2.3

2.4

A.

SCHEDULED DOOR HARDWARE
Provide door hardware for each door as scheduled on Drawings.
Hardware shall be provided under a Contract Allowance. See Section 010200 "Allowances"

1. Door Hardware Sets: Provide quantity, item, size, finish or color indicated, and products
complying with BHMA designations referenced.

Designations: Requirements for design, grade, function, finish, size, and other distinctive

qualities of each type of door hardware are indicated in Part 3 "Door Hardware Schedule"

Avrticle. Products are identified by using door hardware designations, as follows:

1. References to BHMA Designations: Provide products complying with these designations
and requirements for description, quality, and function.

HINGES

Hinges: BHMA A156.1. Provide template-produced hinges for hinges installed on hollow-

metal doors and hollow-metal frames.

SELF-CLOSING HINGES AND PIVOTS

Self-Closing Hinges and Pivots: BHMA A156.17.

MECHANICAL LOCKS AND LATCHES

Strikes: Provide manufacturer's standard strike for each lock bolt or latchbolt complying with
requirements indicated for applicable lock or latch and with strike box and curved lip extended
to protect frame; finished to match lock or latch.
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2.5

2.6

2.7

2.8

1. Flat-Lip Strikes: For locks with three-piece antifriction latchbolts, as recommended by
manufacturer.

2. Extra-Long-Lip Strikes: For locks used on frames with applied wood casing trim.

3. Aluminum-Frame Strike Box: Manufacturer's special strike box fabricated for aluminum
framing.

Bored Locks: BHMA A156.2; Grade 2 Series 4000.

Mortise Locks: BHMA A156.13; Grade 2; stamped steel case with steel or brass parts;

Series 1000.

AUXILIARY LOCKS

Bored Auxiliary Locks: BHMA A156.5: Grade 2; with strike that suits frame.

Mortise Auxiliary Locks: BHMA A156.5; Grade 2; with strike that suits frame.

LOCK CYLINDERS

Lock Cylinders: Tumbler type, constructed from brass or bronze, stainless steel, or nickel silver.
1. Manufacturer; Same manufacturer as for locking devices.

Construction Cores: Provide construction cores that are replaceable by permanent cores.
Provide 10 construction master keys.

KEYING

Keying System: Factory registered, complying with guidelines in BHMA A156.28, Appendix

1. No Master Key System: Only change keys operate cylinder.

Keys:

1. Quantity: In addition to one extra key blank for each lock, provide the following:

a. Cylinder Change Keys: Five.

OPERATING TRIM

Operating Trim: BHMA A156.6; See Editing Instruction No. 1 in the Evaluations for cautions
about naming manufacturers. Retain one of two subparagraphs and list of manufacturers below.
See Section 016000 "Product Requirements."
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2.9 MECHANICAL STOPS AND HOLDERS

A.  Wall- and Floor-Mounted Stops: BHMA A156.16.

2.10 OVERHEAD STOPS AND HOLDERS

A.  Overhead Stops and Holders: BHMA A156.8.

2.11 DOOR GASKETING

A.  Door Gasketing: BHMA A156.22; air leakage not to exceed 0.50 cfm per foot of crack length
for gasketing other than for smoke control, as tested according to ASTM E 283; with resilient or
flexible seal strips that are easily replaceable and readily available from stocks maintained by
manufacturer.

2.12 THRESHOLDS

A.  Thresholds: BHMA A156.21; fabricated to full width of opening indicated.

2.13 AUXILIARY DOOR HARDWARE

A.  Auxiliary Hardware: BHMA A156.16.

2.14 FABRICATION

A.  Fasteners: Provide door hardware manufactured to comply with published templates prepared
for machine, wood, and sheet metal screws. Provide screws that comply with commercially
recognized industry standards for application intended, except aluminum fasteners are not
permitted. Provide Phillips flat-head screws with finished heads to match surface of door
hardware, unless otherwise indicated.

1. Concealed Fasteners: For door hardware units that are exposed when door is closed,
except for units already specified with concealed fasteners. Do not use through bolts for
installation where bolt head or nut on opposite face is exposed unless it is the only means
of securely attaching the door hardware. Where through bolts are used on hollow door
and frame construction, provide sleeves for each through bolt.

2. Fire-Rated Applications:

a. Wood or Machine Screws: For the following:
1) Hinges mortised to doors or frames; use threaded-to-the-head wood screws
for wood doors and frames.

2)  Strike plates to frames.
3) Closers to doors and frames.
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2.15

3. Spacers or Sex Bolts: For through bolting of hollow-metal doors.

4. Fasteners for Wood Doors: Comply with requirements in DHI WDHS.2, "Recommended
Fasteners for Wood Doors."

5. Gasketing Fasteners: Provide noncorrosive fasteners for exterior applications and
elsewhere as indicated.

FINISHES
Provide finishes complying with BHMA A156.18 as indicated in door hardware schedule.

Protect mechanical finishes on exposed surfaces from damage by applying a strippable,
temporary protective covering before shipping.

PART 3 - EXECUTION

3.1

INSTALLATION

Steel Doors and Frames: For surface applied door hardware, drill and tap doors and frames
according to ANSI/SDI A250.6.

Wood Doors: Comply with DHI WDHS.5 "Recommended Hardware Reinforcement Locations
for Mineral Core Wood Flush Doors."

Mounting Heights: Mount door hardware units at heights to comply with the following unless
otherwise indicated or required to comply with governing regulations.

1. Standard Steel Doors and Frames: ANSI/SDI A250.8.
2. Wood Doors: DHI WDHS.3, "Recommended Locations for Architectural Hardware for
Wood Flush Doors."

Install each door hardware item to comply with manufacturer's written instructions. Where
cutting and fitting are required to install door hardware onto or into surfaces that are later to be
painted or finished in another way, coordinate removal, storage, and reinstallation of surface
protective trim units with finishing work. Do not install surface-mounted items until finishes
have been completed on substrates involved.

1. Set units level, plumb, and true to line and location. Adjust and reinforce attachment
substrates as necessary for proper installation and operation.

2. Drill and countersink units that are not factory prepared for anchorage fasteners. Space
fasteners and anchors according to industry standards.

Hinges: Install types and in quantities indicated in door hardware schedule but not fewer than
the number recommended by manufacturer for application indicated or one hinge for every 30
inches of door height, whichever is more stringent, unless other equivalent means of support for
door, such as spring hinges or pivots, are provided.
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F.

Lock Cylinders: Install construction cores to secure building and areas during construction
period.

1. Replace construction cores with permanent cores.

Thresholds: Set thresholds for exterior doors and other doors indicated in full bed of sealant
complying with requirements specified in Section 079200 "Joint Sealants."

Stops: Provide floor stops for doors unless wall or other type stops are indicated in door
hardware schedule. Do not mount floor stops where they will impede traffic.

Perimeter Gasketing: Apply to head and jamb, forming seal between door and frame.

Meeting Stile Gasketing: Fasten to meeting stiles, forming seal when doors are closed.

Door Bottoms: Apply to bottom of door, forming seal with threshold when door is closed.
Adjustment: Adjust and check each operating item of door hardware and each door to ensure
proper operation or function of every unit. Replace units that cannot be adjusted to operate as

intended. Adjust door control devices to compensate for final operation of heating and
ventilating equipment and to comply with referenced accessibility requirements.

END OF SECTION 087100
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SECTION 089516 - WALL VENTS

PART 1 - GENERAL

11 SUMMARY

A.  Section includes wall vents and cast in place bucks.

1.2 ACTION SUBMITTALS

A.  Product Data: For each type of product.

PART 2 - PRODUCTS

2.1 WALL VENTS (FLOOD VENTS)
A.  Vinyl Cast In Place Buck:
1. Products: Subject to compliance with requirements, provide one of the following:
a. Smart Vent Pour-in-Place Vinyl Buck model # 1540-810F.
b. Approved equal
B.  Stainless Steel Flood Vent:
1. Products: Subject to compliance with requirements, provide one of the following:

a. Smart Vent Model # 1540-510.
b. Approved equal

PART 3 - EXECUTION

3.1 INSTALLATION

A. Install vinyl buck in formwork plumb and level at locations indicated with reversible fasteners
into wood nailing blocks as per manufacturer's instructions.

B.  After removing forms install flood vent in buck as per manufacturer's instructions."

END OF SECTION 089516
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SECTION 092900 - GYPSUM BOARD

PART 1 - GENERAL

11

A

1.2

SUMMARY
Section Includes:

1. Interior gypsum board.

ACTION SUBMITTALS
Product Data: For each type of product.

1. Product Data: For adhesives used to laminate gypsum board panels to substrates,
documentation including printed statement of VOC content.

PART 2 - PRODUCTS

2.1

A.

2.2

2.3

PERFORMANCE REQUIREMENTS

Fire-Resistance-Rated Assemblies: For fire-resistance-rated assemblies, provide materials and
construction identical to those tested in assembly indicated according to ASTM E 119 by an
independent testing agency.

INTERIOR GYPSUM BOARD

Gypsum Wallboard: ASTM C 1396.

1. Thickness: 1/2 inch.

2. Long Edges: Tapered.

SPECIALTY GYPSUM BOARD

Glass-Mat Interior Gypsum Board: ASTM C 1658. With fiberglass mat laminated to both sides.
Specifically designed for interior use.

1. Core:1/2 inch, regular type.

2. Long Edges: Tapered.
3. Mold Resistance: ASTM D 3273, score of 10 as rated according to ASTM D 3274.
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24

A.

25

2.6

TRIM ACCESSORIES
Interior Trim: ASTM C 1047.

1. Material: Galvanized or aluminum-coated steel sheet, rolled zinc, plastic, or paper-faced
galvanized steel sheet.

Exterior Trim: ASTM C 1047.
1. Material: Hot-dip galvanized steel sheet, plastic, or rolled zinc.

Aluminum Trim: ASTM B 221, Alloy 6063-T5.

JOINT TREATMENT MATERIALS
General: Comply with ASTM C 475.
Joint Tape:

1. Interior Gypsum Board: Paper.
2. Glass-Mat Gypsum Sheathing Board: 10-by-10 glass mesh.

Joint Compound for Interior Gypsum Board: For each coat use formulation that is compatible
with other compounds applied on previous or for successive coats.

AUXILIARY MATERIALS

Steel Drill Screws: ASTM C 1002, unless otherwise indicated.

Thermal Insulation: As specified in Section 072100 "Thermal Insulation."

PART 3 - EXECUTION

3.1

A.

APPLYING AND FINISHING PANELS
Comply with ASTM C 840.

Examine panels before installation. Reject panels that are wet, moisture damaged, and mold
damaged.

Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural
abutments, except floors. Provide 1/4- to 1/2-inch- wide spaces at these locations and trim edges
with edge trim where edges of panels are exposed. Seal joints between edges and abutting
structural surfaces with acoustical sealant.
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D.

Install trim with back flanges intended for fasteners, attach to framing with same fasteners used

for panels. Otherwise, attach trim according to manufacturer's written instructions.

1. Control Joints: Install control joints according to ASTM C 840 and in specific locations
approved by Architect for visual effect.

Prefill open joints, rounded or beveled edges, and damaged surface areas.

Apply joint tape over gypsum board joints, except for trim products specifically indicated as not
intended to receive tape.

Gypsum Board Finish Levels: Finish panels to levels indicated below and according to
ASTM C 840:

Level 1: Ceiling plenum areas, concealed areas, and where indicated.

Level 2: Panels that are substrate for tile.

Level 4: At panel surfaces that will be exposed to view unless otherwise indicated.
Level 5: At locations with interior glass mat gypsum board.

roNPE

a. Primer and its application to surfaces are specified in Section 099123 "Interior
Painting."

Protect adjacent surfaces from drywall compound and texture finishes and promptly remove
from floors and other non-drywall surfaces. Repair surfaces stained, marred, or otherwise
damaged during drywall application.

Remove and replace panels that are wet, moisture damaged, and mold damaged.

END OF SECTION 092900
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SECTION 093000 - TILING

PART 1 - GENERAL

11

A

1.2

A.

13

A

SUMMARY

Section Includes:

1. Ceramic tile.

2. Stone thresholds.

3. Waterproof membrane.

ACTION SUBMITTALS

Product Data: For each type of product indicated.

1. Product Data for adhesives and grouts documentation including printed statement of
VOC content.

2. Product Data for tile floors, documentation from an independent testing agency indicating
compliance with the FloorScore Standard.

MAINTENANCE MATERIAL SUBMITTALS

Furnish extra materials that match and are from same production runs as products installed and
that are packaged with protective covering and identified with labels describing contents.

1. Tile and Trim Units: Furnish quantity of full-size units equal to 3 percent of amount
installed for each type, composition, color, pattern, and size indicated.

PART 2 - PRODUCTS

2.1

A

C.

TILING

TILE PRODUCTS

ANSI Ceramic Tile Standard: Provide Standard grade tile that complies with ANSI A137.1 for
types, compositions, and other characteristics indicated.

FloorScore Compliance: Tile for floors shall comply with requirements of FloorScore
Standard.

Tile shall be provided as indicated on the Drawings.

Setting materials source limitations: Setting materials including thin set mix, grout, water proof
membranes and crack isolation membranes shall be by the same manufacturer and approved by
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2.2

2.3

24

TILING

the manufacturer in writing as being compatible for use in a complete assembly with the tile
selected.
THRESHOLDS

General: Fabricate to sizes and profiles indicated or required to provide transition between
adjacent floor finishes.

1. Bevel edges at 1:2 slope, with lower edge of bevel aligned with or up to 1/16 inch above
adjacent floor surface. Finish bevel to match top surface of threshold. Limit height of
threshold to 1/2 inch or less above adjacent floor surface.

Marble Thresholds:  ASTM C 503, with a minimum abrasion resistance of 10 per
ASTM C 1353 or ASTM C 241 and with honed finish.

1. Description: Uniform, fine- to medium-grained white stone with gray veining.
Cementitious Backer Units: ANSI A118.9 or ASTM C 1325.

1. Thickness: 1/2 inch.

WATERPROOF MEMBRANE

General:  Manufacturer's standard product that complies with ANSI A118.10 and is
recommended by the manufacturer for the application indicated.

Fabric-Reinforced, Fluid-Applied Membrane: System consisting of liquid-latex rubber or
elastomeric polymer and continuous fabric reinforcement.

1. Products: Subject to compliance with requirements, provide one of the following:
a. Laticrete International, Inc.; Laticrete 9235 Waterproof Membrane.
b. MAPEI Corporation; Mapelastic HPG with MAPEI Fiberglass Mesh.
C. Approved equal.

SETTING MATERIALS

Latex-Portland Cement Mortar (Thin Set): ANSI A118.4.
1. Basis-of-Design Product: Subject to compliance with requirements, provide product by
one of the following:
a. Laticrete International, Inc.
b. MAPEI Corporation.
C. Approved equal.
2. For wall applications, provide nonsagging mortar.
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25

A

2.6

GROUT MATERIALS

Standard Cement Grout: ANSI A118.6.
1. Basis-of-Design Product: Subject to compliance with requirements, provide product by
one of the following:
a. Laticrete International, Inc.
b. MAPEI Corporation.
C. Approved equal

Polymer-Modified Tile Grout: ANSI A118.7.
1. Basis-of-Design Product: Subject to compliance with requirements, provide product by
one of the following:
a. Laticrete International, Inc.
b. MAPEI Corporation.
C. Approved equal

MISCELLANEOUS MATERIALS

Trowelable Underlayments and Patching Compounds: Latex-modified, portland cement-based
formulation provided or approved by manufacturer of tile-setting materials for installations
indicated.

Metal Edge Strips: Angle or L-shape, stainless steel, ASTM A 666, 300 Series exposed-edge
material.

Grout Sealer: Manufacturer's standard silicone product for sealing grout joints and that does not
change color or appearance of grout.

PART 3 - EXECUTION

3.1

A

3.2

TILING

EXAMINATION

Examine substrates, areas, and conditions where tile will be installed, with Installer present, for
compliance with requirements for installation tolerances and other conditions affecting
performance of installed tile.

1. Verify that substrates for setting tile are firm, dry, clean, free of coatings that are
incompatible with tile-setting materials including curing compounds and other substances
that contain soap, wax, oil, or silicone; and comply with flatness tolerances required by
ANSI A108.01 for installations indicated.

PREPARATION
Fill cracks, holes, and depressions in concrete substrates for tile floors installed with thin-set

mortar with trowelable leveling and patching compound specifically recommended by tile-
setting material manufacturer.
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B.

3.3

TILING

Where indicated, prepare substrates to receive waterproofing by applying a reinforced mortar
bed that complies with ANSI A108.1A

Blending: For tile exhibiting color variations, use factory blended tile or blend tiles at Project
site before installing.

Field-Applied Temporary Protective Coating: If indicated under tile type or needed to prevent
grout from staining or adhering to exposed tile surfaces, precoat them with continuous film of
temporary protective coating, taking care not to coat unexposed tile surfaces.

INSTALLATION

Comply with TCA's "Handbook for Ceramic Tile Installation" for TCA installation methods
specified in tile installation schedules. Comply with parts of the ANSI A108 Series
"Specifications for Installation of Ceramic Tile" that are referenced in TCA installation
methods, specified in tile installation schedules, and apply to types of setting and grouting
materials used.

1. For the following installations, follow procedures in the ANSI A108 Series of tile
installation standards for providing 95 percent mortar coverage:
a. Tile floors in wet areas.
b. Tile floors in laundries.
C. Tile floors composed of tiles 8 by 8 inches or larger.
d. Tile floors composed of rib-backed tiles.

Extend tile work into recesses and under or behind equipment and fixtures to form complete
covering without interruptions unless otherwise indicated. Terminate work neatly at
obstructions, edges, and corners without disrupting pattern or joint alignments.

Accurately form intersections and returns. Perform cutting and drilling of tile without marring
visible surfaces. Carefully grind cut edges of tile abutting trim, finish, or built-in items for
straight aligned joints. Fit tile closely to electrical outlets, piping, fixtures, and other
penetrations so plates, collars, or covers overlap tile.

Provide manufacturer's standard trim shapes where necessary to eliminate exposed tile edges.
Jointing Pattern: Lay tile in grid pattern unless otherwise indicated. Lay out tile work and
center tile fields in both directions in each space or on each wall area. Lay out tile work to
minimize the use of pieces that are less than half of a tile. Provide uniform joint widths unless
otherwise indicated.

Joint Widths: Unless otherwise indicated, install tile with the following joint widths:

1. Ceramic Mosaic Tile: 1/16 inch.

2. Glazed Wall Tile: 1/16 inch.

3. Decorative Thin Wall Tile: 1/16 inch.

Lay out tile wainscots to dimensions indicated or to next full tile beyond dimensions indicated.
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H.

3.4

TILING

Expansion Joints: Provide expansion joints and other sealant-filled joints, including control,
contraction, and isolation joints, where indicated. Form joints during installation of setting
materials, mortar beds, and tile. Do not saw-cut joints after installing tiles.

1. Where joints occur in concrete substrates, locate joints in tile surfaces directly above
them.

2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint
Sealants."”

Stone Thresholds: Install stone thresholds in same type of setting bed as adjacent floor unless
otherwise indicated.

1. At locations where mortar bed (thickset) would otherwise be exposed above adjacent
floor finishes, set thresholds in latex-portland cement mortar (thin set).

Metal Edge Strips: Install [at locations indicated] [where exposed edge of tile flooring meets
carpet, wood, or other flooring that finishes flush with top of tile] [where exposed edge of tile
flooring meets carpet, wood, or other flooring that finishes flush with or below top of tile and no
threshold is indicated].

Install cementitious backer units and treat joints according to ANSI A108.11 and manufacturer's
written instructions for type of application indicated. Use latex-portland cement mortar for
bonding material unless otherwise directed in manufacturer's written instructions.]

Install waterproofing to comply with ANSI A108.13 and manufacturer's written instructions to
produce waterproof membrane of uniform thickness and bonded securely to substrate.

Install crack isolation membrane to comply with ANSI A108.17 and manufacturer's written
instructions to produce membrane of uniform thickness and bonded securely to substrate.

INTERIOR TILE INSTALLATION SCHEDULE
Interior Floor Installations, Wood Subfloor:

1. Tile Installation F144: Thin-set mortar on cementitious backer units/fiber cement
underlayment; TCA F144.

a. Locations used: locations other than bathrooms and laundry rooms.
b. Thin-Set Mortar: Latex-portland cement mortar.
C. Grout: Standard unsanded grout.

2. Tile Installation F144: Thin-set mortar on cementitious backer units/fiber cement
underlayment; TCA F144. with waterproof membrane

Locations used: bathrooms and laundry rooms.
Thin-Set Mortar: Latex-portland cement mortar.
Grout: Standard unsanded grout.

waterproof membrane

oo oTe
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B. Interior Wall Installations, Wood Studs or Furring:
1. Tile Installation W244: Thin-set mortar on cementitious backer units or fiber cement
underlayment; TCA W244,

a. Thin-Set Mortar: Latex-portland cement mortar.
b. Grout: Standard unsanded cement grout

END OF SECTION 093000
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SECTION 096400 - WOOD FLOORING

PART 1 - GENERAL

1.1 SUMMARY
A.  Section Includes:
1. Factory-finished wood flooring.
2. Field-finished wood flooring.
3. Sound control underlayment.
1.2 ACTION SUBMITTALS
A.  Product Data: For each type of product.
1. Product Data: For wood flooring installation adhesives, documentation including printed
statement of VOC content.
2. Product Data: For field-applied finishes, documentation including printed statement of
VOC content.
3. Product Data: For wood flooring system elements, documentation from an independent
testing agency indicating certification under the RFCI FloorScore program and that
finishes comply with SCAQMD Rule 1113.

B.  Samples: For each exposed product and for each color and texture specified.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS
A.  FloorScore Certification: Wood floors shall be certified under the RFCI FloorScore program.

1. Floor finishes shall comply with requirements of SCAQMD Rule 1113, "Architectural
Coatings."

B.  Hardwood Flooring: Comply with NWFA A500 for species, grade, and cut.
1. Certification: Provide flooring that carries NWFA grade stamp on each bundle or piece.

2. Certification: Provide flooring that carries MFMA mark on each bundle or piece.
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2.2

2.3

24

A.

FACTORY-FINISHED WOOD FLOORING

Solid-Wood Flooring: Kiln dried to 6 to 9 percent maximum moisture content; tongue and
groove and end matched; with backs channeled.

Species: Red oak.

Grade: Clear.

Cut: Plain sawn

Thickness: 3/4 inch.

Face Width: 2-1/4 inches.

Lengths: Random-length strips complying with applicable grading rules.
Edge Style: Square.

Finish: UV urethane.

N~ E

a. Color: As selected by Architect from manufacturer's full range.

SOUND CONTROL UNDERLAYMENT

ACCESSORY MATERIALS
Wood Underlayment: As specified in Section 061600 "Sheathing."
Asphalt-Saturated Felt: ASTM D 4869, Type II.

Trowelable Leveling and Patching Compound: Latex-modified, hydraulic-cement-based
formulation approved by wood flooring manufacturer.

Fasteners: As recommended by manufacturer, but not less than that recommended in NWFA's
"Installation Guidelines.".

Thresholds and Saddles: To match wood flooring. Tapered on each side.

Reducer Strips: To match wood flooring. 2 inches wide, tapered, and in thickness required to
match height of flooring.

PART 3 - EXECUTION

3.1

A.

EXAMINATION

Broom or vacuum clean substrates to be covered immediately before product installation. After
cleaning, examine substrates for moisture, alkaline salts, carbonation, or dust. Proceed with
installation only after unsatisfactory conditions have been corrected.

WOOD FLOORING 096400 - 2
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3.2 INSTALLATION

A.  Comply with flooring manufacturer's written installation instructions, but not less than
applicable recommendations in NWFA's "Installation Guidelines."

B. Subfloor: Install according to requirements in Section 061000 "Rough Carpentry” and
Section 061600 "Sheathing."

C.  Provide expansion space at walls and other obstructions and terminations of flooring of not less
than 3/4 inch.

D.  Vapor Retarder: Comply with the following for vapor retarder installation:

1. Wood Flooring Nailed to Wood Subfloor: Install flooring over a layer of asphalt-
saturated felt.

E. Solid-Wood Flooring: Blind nail or staple flooring to substrate.

3.3 PROTECTION
A.  Protect installed wood flooring during remainder of construction period with covering of heavy
kraft paper or other suitable material. Do not use plastic sheet or film that might cause
condensation.
1. Do not move heavy and sharp objects directly over kraft-paper-covered wood flooring.

Protect flooring with plywood or hardboard panels to prevent damage from storing or
moving objects over flooring.

END OF SECTION 096400
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SECTION 099123 - INTERIOR PAINTING

PART 1 - GENERAL

1.1

A.

1.2

13

B.

SUMMARY

Section includes surface preparation and the application of paint systems on the following
interior substrates:

1. Wood.

2. Gypsum board.

DEFINITIONS

MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to
ASTM D 523.

MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.

ACTION SUBMITTALS

Product Data: For each type of product. Include preparation requirements and application
instructions.

1. Include Printout of current "MPI Approved Products List" for each product category
specified, with the proposed product highlighted.

2. Product Data For paints and coatings, documentation including printed statement of VOC
content.

Samples: For each type of paint system and in each color and gloss of topcoat.

PART 2 - PRODUCTS

2.1

A.

2.2

MANUFACTURERS

Products: Subject to compliance with requirements, provide one of the products listed in the
Interior Painting Schedule for the paint category indicated.

PAINT, GENERAL

MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its
"MPI Approved Products Lists."
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Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another and
substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by topcoat
manufacturers for use in paint system and on substrate indicated.

VOC Content: Products shall comply with VOC limits of authorities having jurisdiction and, for
interior paints and coatings applied at Project site, the following VOC limits, exclusive of
colorants added to a tint base:

Flat Paints and Coatings: 50 g/L.

Nonflat Paints and Coatings: 150 g/L.

Primers, Sealers, and Undercoaters: 200 g/L.

Anticorrosive and Antirust Paints Applied to Ferrous Metals: 250 g/L.
Pretreatment Wash Primers: 420 g/L.

Floor Coatings: 100 g/L.

Shellacs, Clear: 730 g/L.

Shellacs, Pigmented: 550 g/L.

N~ E

Colors: As selected by Owner from manufacturer's full range.

PART 3 - EXECUTION

3.1

3.2

EXAMINATION

Examine substrates and conditions, with Applicator present, for compliance with requirements
for maximum moisture content and other conditions affecting performance of the Work.

Maximum Moisture Content of Substrates: When measured with an electronic moisture meter
as follows:

1. Wood: 15 percent.

2. Gypsum Board: 12 percent.

Verify suitability of substrates, including surface conditions and compatibility with existing
finishes and primers.

Proceed with coating application only after unsatisfactory conditions have been corrected.

1. Application of coating indicates acceptance of surfaces and conditions.

PREPARATION

Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual" applicable to substrates and paint systems indicated.
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3.3

3.4

B.

B.

Remove hardware, covers, plates, and similar items already in place that are removable and are

not to be painted. If removal is impractical or impossible because of size or weight of item,

provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection if any.

APPLICATION

Apply paints according to manufacturer's written instructions and recommendations in "MPI
Architectural Painting Specification Manual."

Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.
INTERIOR PAINTING SCHEDULE
Wood Substrates: Wood trim, Architectural woodwork, Doors and Windows.
1. Latex over Latex Primer System MPI INT 6.3T:
a. Prime Coat: Primer, latex, for interior wood, MPI #39.
1) Benjamin Moore.
2) Sherwin Williams.
b. Intermediate Coat: Latex, interior, matching topcoat.
C. Topcoat: Latex, interior, semi-gloss (MPI Gloss Level 5), MPI #54.
1) Benjamin Moore.
2) Sherwin Williams.
Gypsum Board Substrates:
1. Latex over Latex Sealer System MPI INT 9.2A:
a. Prime Coat: Primer sealer, latex, interior, MPI #50 X green.
1) Benjamin Moore

2) Sherwin Williams

b. Intermediate Coat: Latex, interior, matching topcoat.
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C. Topcoat: Latex, interior (MPI Gloss Level 3), MPI #52 X green.
1) Benjamin Moore

2) Sherwin Williams.

END OF SECTION 099123
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SECTION 099300 - STAINING AND TRANSPARENT FINISHING

PART 1 - GENERAL

1.1

A.

1.2

13

14

SUMMARY

Section includes surface preparation and application of wood stains and transparent finishes on
the following substrates:

1. Interior Substrates:
a. Dressed lumber (finish carpentry or woodwork).
DEFINITIONS

MPI Gloss Level 1: Not more than 5 units at 60 degrees and 10 units at 85 degrees, according to
ASTM D 523.

MPI Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees,
according to ASTM D 523.

MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.
MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.

MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.

ACTION SUBMITTALS

Product Data: For each type of product. Include preparation requirements and application
instructions.

1. Include printout of current "MPI Approved Products List" for each product category
specified, with the proposed product highlighted.

Samples: For each type of finish system and in each color and gloss of finish required.

QUALITY ASSURANCE

Mockups: Apply mockups of each finish system indicated and each color selected to verify
preliminary selections made under Sample submittals, to demonstrate aesthetic effects, and to
set quality standards for materials and execution.

1. Architect will select one surface to represent surfaces and conditions for application of
each type of finish system and substrate.
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a. Vertical and Horizontal Surfaces: Provide samples of at least 100 sqg. ft.
b. Other Items: Architect will designate items or areas required.

2. Final approval of stain color selections will be based on mockups.

a. If preliminary stain color selections are not approved, apply additional mockups of
additional stain colors selected by Architect at no added cost to Owner.

PART 2 - PRODUCTS

2.1

2.2

A.

MANUFACTURERS

Products: Subject to compliance with requirements, provide one of the products listed in the
Interior Wood Finish System Schedule in Part 3 for the paint category indicated.

MATERIALS, GENERAL

MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its
"MPI Approved Products List."

Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another and
substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by
manufacturers of topcoat for use in paint system and on substrate indicated.

VVOC Content: Products shall comply with VOC limits of authorities having jurisdiction and, for
interior stains and finishes applied at project site, the following VOC limits, exclusive of
colorants added to a tint base.

1. Clear Wood Finishes, Varnishes: VOC not more than 350 g/L.
2. Shellacs, Clear: VOC not more than 730 g/L.

3. Stains: VOC not more than 250 g/L.

4. Primers, Sealers, and Undercoaters: 200 g/L.

Low-Emitting Materials: Interior stains and finishes shall comply with the testing and product
requirements of the California Department of Public Health's "Standard Method for the Testing
and Evaluation of Volatile Organic Chemical Emissions from Indoor Sources Using
Environmental Chambers."

Stain Colors: Match existing.
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PART 3 - EXECUTION

3.1

3.2

3.3

A

EXAMINATION

Examine substrates and conditions, with Applicator present, for compliance with requirements
for maximum moisture content and other conditions affecting performance of the Work.

Maximum Moisture Content of Exterior Wood Substrates: 15 percent, when measured with an
electronic moisture meter.

Maximum Moisture Content of Interior Wood Substrates: 15 percent, when measured with an
electronic moisture meter.

Verify suitability of substrates, including surface conditions and compatibility with existing
finishes and primers.

Proceed with finish application only after unsatisfactory conditions have been corrected.

1. Beginning finish application constitutes Contractor's acceptance of substrates and
conditions.

PREPARATION

Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual™ applicable to substrates indicated.

Remove hardware, covers, plates, and similar items already in place that are removable. If
removal is impractical or impossible because of size or weight of item, provide surface-applied
protection before surface preparation and finishing.

1. After completing finishing operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection if any.

Clean and prepare surfaces to be finished according to manufacturer's written instructions for
each substrate condition and as specified.

1. Remove dust, dirt, oil, and grease by washing with a detergent solution; rinse thoroughly
with clean water and allow to dry. Remove grade stamps and pencil marks by sanding
lightly. Remove loose wood fibers by brushing.

2. Remove mildew by scrubbing with a commercial wash formulated for mildew removal
and as recommended by stain manufacturer.

APPLICATION

Apply finishes according to manufacturer's written instructions and recommendations in "MPI
Architectural Painting Specification Manual.”
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B.

3.4

3.5

Application No0.1048
LAA Project No. 1524-26

Apply finishes to produce surface films without cloudiness, holidays, lap marks, brush marks,
runs, ropiness, or other surface imperfections.

CLEANING AND PROTECTION

Protect work of other trades against damage from finish application. Correct damage by
cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an
undamaged condition.

At completion of construction activities of other trades, touch up and restore damaged or
defaced finished wood surfaces.

INTERIOR WOOD -FINISH-SYSTEM SCHEDULE

Wood Substrates: Wood trim, architectural woodwork, door and window frames.

1. Polyurethane Varnish over Stain System MPI INT 6.3E:

a.

o

Stain Coat: Stain, semitransparent, for interior wood, MPI #90.

1) Benjamin Moore

2)  Sherwin Williams

First Intermediate Coat: Polyurethane varnish matching topcoat.

Second Intermediate Coat: Polyurethane varnish matching topcoat.
Topcoat: Varnish, interior, polyurethane, oil modified, satin MPI Gloss Level 4)

MPI #57
1) Benjamin Moore

2)  Sherwin Williams

2. Polyurethane Varnish System MPI INT 6.3K:

=

Prime Coat: Polyurethane varnish matching topcoat.
Intermediate Coat: Polyurethane varnish matching topcoat.
Topcoat: Varnish, interior, polyurethane, oil modified,
Level 4), MPI #57.

1) Benjamin Moore

2)  Sherwin Williams

END OF SECTION 099300
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SECTION 102800 - BATHROOM AND LAUNDRY ACCESSORIES
PART 1 - GENERAL
11 SUMMARY

A.  Section Includes:

1. Private-use bathroom accessories.

PART 2 - PRODUCTS
2.1 Products shall be provided under a Contract Allowance. See Section 010200 **Allowances"
PART 3 - EXECUTION
3.1 INSTALLATION

A. Install accessories according to manufacturers' written instructions, using fasteners appropriate

to substrate indicated and recommended by unit manufacturer. Install units level, plumb, and
firmly anchored in locations and at heights indicated.

B.  Grab Bars: Install to withstand a downward load of at least 250 Ibf, when tested according to
ASTM F 446.

END OF SECTION 102800
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SECTION 123530 - RESIDENTIAL CASEWORK

PART 1 - GENERAL

1.1

A.

1.2

SUMMARY

Section includes kitchen and vanity cabinets.

ACTION SUBMITTALS

PART 2 - PRODUCTS

2.1

Products shall be provided under a Contract Allowance. See Section 010200
"Allowances."

PART 3 - EXECUTION

3.1

3.2

INSTALLATION

Install cabinets with no variations in flushness of adjoining surfaces; use concealed shims.
Where cabinets abut other finished work, scribe and cut for accurate fit. Provide filler strips,
scribe strips, and moldings in finish to match cabinet face.

Install cabinets without distortion so doors and drawers fit the openings, are aligned, and are
uniformly spaced. Complete installation of hardware and accessories as indicated.

Install cabinets level and plumb to a tolerance of 1/8 inch in 8 feet.

Fasten cabinets to adjacent units and to backing.

1. Fasten wall cabinets through back, near top and bottom, and at ends not more than 16
inches o.c. with No. 10 wafer-head screws sized for not less than 1-1/2-inch penetration
into wood framing, blocking, or hanging strips

ADJUSTING AND CLEANING

Adjust cabinets and hardware so doors and drawers are centered in openings and operate

smoothly without warp or bind. Lubricate operating hardware as recommended by

manufacturer.

END OF SECTION 123530
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SECTION 222326 - PLUMBING-HVAC-ELECTRICAL GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1 GENERAL PLBG. HVAC. ELECT. REQUIREMENTS
A. Refer to Division 01 for General Requirements applicable to all work.

B. Itis the intent of the specifications to call for completed work tested and ready for operation,
provide all materials, equipment and labor necessary to complete the work outlined within this
document. Any apparatus, appliance, material, work or any incidental accessories necessary to
make the work complete and perfect in all respects as well as ready for operation as determined
by good trade practice, even if not particularly specified, shall be furnished, delivered and
installed without any additional expense to the Owner.

C. Provide all necessary labor, material and other miscellaneous equipment necessary to complete
all work.

D.  The Contractor shall be responsible for arranging for inspections by the authority having
jurisdiction. The contractor shall be responsible for being available for inspections by the
authority having jurisdiction.

E.  The following definitions apply:

1. Furnish: The term “furnish” is used to mean, “supply and deliver to the project site ready
for unloading, unpacking, assembly, installation and similar operations”.

2. Install: The term “install” is used to describe operations at a project site including the
actual, “unloading, unpacking, assembly, erection, placing, anchoring, applying, working
to dimension, finishing, curing, protecting, cleaning and similar operations”.

3. Provide: The term “provide” is used to mean, “to furnish and install completely and ready
for the intended usage”.

4. Remove: The term “remove” is used to mean, “to disconnect from its present position
and take away from the premises and to dispose of in a legal manner”.

5. Substitutions: The term “substitutions” is used to mean, “requests for change in products,
materials, equipment and methods of construction required by contract documents
proposed by the contractor after award of the contract”.

F. Provide all access doors in walls and floors at all automatic valves and other apparatus and
equipment requiring periodic service and inspection. Coordinate type and location with architect
for approval.

G.  Provide seismic restraints for all mechanical equipment and piping specified herein in
accordance with 2003 International Building Code with 2005 Connecticut Supplements and all
local codes.

H.  Provide shut-off duty valves at each branch connection to supply mains at supply connection, to
each piece of equipment and elsewhere as indicated.
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1.2

13

Provide throttling duty valves at each branch connection to return mains, at return connections
to each piece of equipment and elsewhere as indicated.

Provide calibrated plug valves on the outlet of each heating element and elsewhere as required
to facilitate system balancing.

Provide drain valves at low points in mains, risers, branch lines and elsewhere as required for
system drainage.

Provide check valves on each pump discharge and elsewhere as required to control flow
direction.

Provide pump discharge valves with stem in upward position. Allow clearance about stem for
check mechanism removal.

Provide pressure-reducing valves on hot water generators and elsewhere as required to regulate
system pressure.

Furnish motor starters and disconnects for all mechanical equipment to electrician for
installation and wiring as required.

SUBMITTALS

Provide shop drawings and product data for the following:

1. Plumbing fixtures, equipment, piping, valves and accessories.

2. HVAC equipment, piping, valves and accessories.

3. Control system including schematic control diagrams and details sequences of operations.

4. Scaled ductwork drawings and detail system layout drawings at ¥2” = 1’0” minimum.

5. Electrical equipment including service panels, wiring devices, light fixtures, fire alarm
devices.

6. Certification by the contractor that the substitution proposed is equal to or better than in

every significant respect required by the contract documents and that it will perform
adequately in the application intended. Include the contractor’s waiver of rights to
additional payment or time that may subsequently become necessary because of failure of
the substitution to perform adequately.

MECHANICAL IDENTIFICATION
Mechanical identification work shall comply with ANSI A13.1. Names, abbreviations and other
designations used in mechanical identification work shall correspond with designations shown,

specified or scheduled.

Where identification is to be applied to surfaces that require insulation, painting, covering or
finish, install identification after completion of covering and painting.

Underground Piping ldentification:
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1. Underground type plastic line markers shall be permanent, bright-colored, continuous-
printed plastic tape intended for direct burial service no less than 6” wide x 4 miles thick.
Provide multiple-ply tape consisting of a solid aluminum foil core between two layers of
plastic tape.

D. Valve ldentification:

1. Provide valve tags with piping system abbreviation in typewriter format with %2” high
valve numbers permanently marked on tags with a hole for a fastener. Valve tags shall be
constructed of plastic, laminated, rectangular in shape and sized no smaller than 2-1/2” x
3-1/2”. Each piping system shall have its own color designation. Valve tag information
shall include the valve number, function and, if appropriate, set point.

2. Provide valve tag on every valve, cock and control device in each piping system
excluding check valves, valves within factory-fabricated equipment units, plumbing
fixture faucets, convenience and lawn-watering hose bibs, shut-off valves at plumbing
fixtures, HVAC terminal devices and similar rough-in connections of end-use fixtures
and units. List each tag valve in valve schedule for each piping system. For each page of
valve schedule provide galvanized display frame with screws for removable mounting on
masonry walls.

3. Submit valve schedule for each piping system typewritten and reproduced on 8-1/2” x
11” bond paper. Tabulate valve number, piping system, system abbreviation, as shown on
tag, location of valves, room or space and variations of identification, if any. Mark valves
which are intended for emergency shut-off and similar special uses by using special
“flags” in the margin of the schedule. In addition to mounted copies, furnish extra copies
for maintenance manual.

4. Mount valve schedule frames and schedules in mechanical rooms where indicated, or it
not otherwise indicated, where directed by the architect or engineer. Where more than
one major machine room is shown for project, install mounted valve schedule in each
major machine room and repeat only main valves which are to be operated in conjunction
with operations of more than that of single machine rooms.

5. Provide red, 3” diameter roadside reflectors on each drain down valve. Secure to valve
handle with metal straps and suspend down for viewing.

1.4 GUARANTEES
A.  The Contractor shall guarantee all material and workmanship under these specifications and the
contract for a period of one (1) year from the date of Substantial Completion. During this
guarantee period, all defects developing through faulty equipment, materials or workmanship
shall be corrected or replaced immediately by the Contractor without expense to the Owner.

Such repairs or replacements shall be made to the Architect’s and Engineer’s satisfaction.

B. Contractor shall provide name, address and phone number of all contractors, subcontractors and
associated equipment they provided.

END OF SECTION 222326
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SECTION 224000 PLUMBING PERFORMANCE SPECIFICATION

1.1

PLUMBING SYSTEM - GENERAL REQUIREMENTS

Systems shall include, but are not limited to; domestic hot and cold water piping, sanitary waste
and vent piping, domestic hot water production system, water tempering devices, fixtures and
equipment as indicated on the architectural plans and required for a complete and operational
system. Pipe Threads: ASME B1.20.1 for factory-threaded pipe and pipe fittings.

Comply with applicable codes for installation of backflow prevention devices.
Refer to Section 224100 for plumbing fixtures.

All plumbing systems shall be designed in accordance with the latest editions of the
International Building Code, the International Plumbing Code and all local, state and federal
codes and requirements.

Provide domestic water, waste and vent piping to all plumbing fixtures including, but not
limited to; sinks, lavatories, toilets, washers, showers, humidifiers and ice machines. All below
slab waste piping and vent piping shall be PVVC. Above slab waste piping shall be non-hub cast
iron (ASTM A888). The domestic water supply piping shall be type L cooper with copper or
brass fittings for all mains and risers. PEX tubing and manifolds shall be installed at each
fixture group. Type K copper shall be used where required for underground or under slab
piping. All piping shall be clearly marked as to system type and direction of flow. Provide stops
at all fixtures. Provide 18"air chambers, the same size as piping, at fixtures.

Provide insulation for all domestic hot and cold water piping. All domestic hot water piping
shall be 1 "thick. Cold water piping shall be installed with 12" thick foam Armaflex self-sealing
pipe insulation with vapor barrier jacket.

When installing the domestic cold water system, maintain a minimum separation of six inches
from any domestic hot water, domestic hot water recirculation, heating hot water supply or
heating hot water return lines. Do not install the domestic cold water system within shared
spaces of heat producing piping or equipment including, soffits, structures or within insulated
cavities.

Provide a sanitary waste system and connection to the sanitary system. All work shall confirm
the requirements of the authorities having jurisdiction.

Install all piping systems in such a manner to avoid pipe freezing. Provide not only piping
insulation, but building insulation between cold surfaces and piping as well. Piping shall never
be installed in spaces where potential pipe freezing can occur. Contact the Architect and
Engineer immediately if such condition occurs. The pipes shall always be located on the warm
side of the building insulation.

Provide heat trace on all domestic water pipes, including humidifier piping, installed in areas
exposed to freezing temperatures. The heat trace to be self-regulating temperature cable system
by Raychem.
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1.2

A

13

14

SUPPLY WATER REQUIREMENTS

Disconnect and reconnect existing water service at the house. Verify metering requirements
with the utility company.

PLUMBING FIXTURES, ACCESSORIES AND TRIMS

Provide anti-siphon freeze proof hose bibs around the exterior of the building spaced no farther
than 80 feet apart. The final locations of all the hose bibs shall be approved by the architect and
engineer prior to installation. Hose bib: Woodford model 25 with metal handle, automatic
draining with anti-siphon vacuum breaker. Provide with ASSE Standard 1019B approved, 3/4"
inlet and outlet one piece valve plunger to control both flow and drain functions. Exterior
finishes to be chrome plated. Coordinate hydrant selection with wall thickness. All piping to the
hose bib shall be %" minimum and when three or more hose bibs are connected to the same
supply branch line, a I'" branch line shall be used. Hose bib piping shall be installed so that all
piping in installed on the warm side of the building insulation.

Provide a laundry/clothes washer flush valve box for each clothes washer location. The unit
shall be manufactured by Simons or PPP Inc, with water hammer arrestor, Y2" NPT inlets, %"
hose connections and 2" drain connections.

Provide a 2" high drain pan under each clothes washer. Where a dryer and clothes washer is
side by side, the drain pan shall also run under the dryer. The pan shall be constructed from
reinforced fiberglass or galvanized steel with welded and water tight connections. Provide a
drain connection to the clothes washer drain, prior to the trap, to prevent a dry trap condition
and sewer gases entering into the room.

Provide a Watts Manufactures "Intelliflow™ automatic washing machine shutoff valve, with
leak sensor, for each washing machine.

Provide a Watts Manufactures, Model WAS, anti-sweat valve for all water closets. Provide both
hot and cold water to anti-sweat valve, then mixed water to water closet.

Provide floor drains and clean outs as required.

FUEL SUPPLY SYSTEMS

Provide a new gas service from the street and gas piping distribution system to boiler, water
heater, kitchen oven and range. Provide gas cocks and shut- off valve at each terminal. Gas
piping shall be sized in accordance with the requirements of the International Mechanical Code
and NFPA 54.

Arrange for new gas service from utility company having jurisdiction. New service to include

street tap, meter, all appurtenances for a complete installation. Refer to Section 31200 “Earth
Moving” for trenching .

END OF SECTION 224000
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SECTION 224100 - RESIDENTIAL PLUMBING FIXTURES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
Faucets.
Lavatories.
Showers.
Kitchen sinks.
Dishwasher air-gap fittings.
Disposers.
Water closets.
Toilet seats.
Supply fittings.
0. Waste fittings.

BoOoo~NoOR~ONOE

1.2 ACTION SUBMITTALS
A.  Product Data: For each type of product.

B.  Shop Drawings: Include diagrams for power, signal, and control wiring.

13 INFORMATIONAL SUBMITTALS

A.  Coordination Drawings: Counter cutout templates for mounting of counter-mounted plumbing
fixtures.

14 CLOSEOUT SUBMITTALS

A. Maintenance data.

RESIDENTIAL PLUMBING FIXTURES 224100-1
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PRODUCTS

15

1.6

1.7

Products not listed below shall be provided under Contract Allowance. See Section 010200
" Allowances.
SUPPLY FITTINGS

NSF Standard: Comply with NSF/ANSI 61 Annex G, "Drinking Water System Components -
Health Effects,” for faucet materials that will be in contact with potable water.

Standard: ASME A112.18.1/CSA B125.1.
Lavatory and Kitchen Sink Supply Fittings:
1. Supply Piping: Chrome-plated-brass pipe or chrome-plated-copper tube matching water-
supply piping size. Include chrome-plated wall flange.
2. Stops: Chrome-plated-brass, one-quarter-turn, ball-type or compression stop with inlet
connection matching water-supply piping type and size.
a. Operation: Wheel handle.
3. Risers:
a. Size: NPS 3/8 for lavatories.
b. Size: NPS 1/2 for kitchen sinks.
C. Material: [Chrome-plated, soft-copper flexible tube] [ASME A112.18.6, braided-
or corrugated-stainless-steel flexible hose] riser.
WASTE FITTINGS
Standard: ASME A112.18.2/CSA B125.2.
Drain: Pop-up type with NPS 1-1/4 straight tailpiece as part of faucet for standard lavatories.
Drain: Grid type with NPS 1-1/2 straight tailpiece for standard kitchen sinks.
Trap:
1. Size: NPS 1-1/4 for lavatories.
2. Size: NPS 1-1/2 for kitchen sinks.

3. Material: Chrome-plated, [two-piece, cast-brass trap and swivel elbow with 0.032-inch-
thick brass tube to wall
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1.8

A

GROUT

Standard: ASTM C 1107, Grade B, post-hardening and volume-adjusting, dry, hydraulic-
cement grout.

Characteristics: Nonshrink; recommended for interior and exterior applications.
Design Mix: 5000-psi, 28-day compressive strength.

Packaging: Premixed and factory packaged.

PART 2 - EXECUTION

2.1

@

o O

m

INSTALLATION

Install plumbing fixtures level and plumb according to roughing-in drawings.

Install floor-mounted water closets on closet flange attachments to drainage piping.

Install counter-mounting fixtures in and attached to casework.

Install pedestal lavatories on pedestals and secured to wood blocking in wall.

Install water-supply piping with stop on each supply to each fixture to be connected to water
distribution piping. Attach supplies to supports or substrate within pipe spaces behind fixtures.
Install stops in locations where they can be easily reached for operation.

1. Exception: Use ball or gate valves if supply stops are not specified with fixture.

Install tanks for accessible, tank-type water closets with lever handle mounted on wide side of
compartment.

Install toilet seats on water closets.

Install faucet flow-control fittings with specified flow rates and patterns in faucet spouts if
faucets are not available with required rates and patterns. Include adapters if required.

Install shower flow-control fittings with specified maximum flow rates in shower arms.
Install traps on fixture outlets.

1. Exception: Omit trap on fixtures with integral traps.
2. Exception: Omit trap on indirect wastes unless otherwise indicated.

Install disposer in outlet of each sink indicated to have disposer. Install switch where indicated
or in wall adjacent to sink if location is not indicated.
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L.

M.

2.2

2.3

24

Install dishwasher air-gap fitting at each sink indicated to have air-gap fitting. Install in sink
deck. Connect inlet hose to dishwasher and outlet hose to disposer.

Set bathtubs and shower receptors in leveling bed of cement grout.

Install wall flanges or escutcheons at piping wall penetrations in exposed, finished locations.
Use deep-pattern escutcheons if required to conceal protruding fittings.

Seal joints between plumbing fixtures, counters, floors, and walls using sanitary-type, one-part,
mildew-resistant silicone sealant. Match sealant color to fixture color. Comply with sealant
requirements specified in Section 079200 "Joint Sealants."

CONNECTIONS

Connect fixtures with water supplies, stops, and risers, and with traps, soil, waste, and vent
piping. Use size fittings required to match fixtures.

ADJUSTING

Operate and adjust plumbing fixtures and controls. Replace damaged and malfunctioning
fixtures, fittings, and controls.

Adjust water pressure at faucets to produce proper flow.

CLEANING AND PROTECTION
After completing installation of plumbing fixtures, inspect and repair damaged finishes.

Clean plumbing fixtures, faucets, and other fittings with manufacturers' recommended cleaning
methods and materials.

Provide protective covering for installed plumbing fixtures and fittings.
Do not allow use of plumbing fixtures for temporary facilities unless approved in writing by

Owner.

END OF SECTION 224100
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SECTION 23000 HYAC PERFORMANCE SPECIFICATION

11 HVAC SYSTEM GENERAL REQUIREMENTS

A.  All control wiring shall be provided by the mechanical contractor.

B. Hydronic systems and accessories:

1. Pipe and tubing materials:

a. Drawn temper copper tubing: ASTM B 88, Type L.
b. Annealed temper copper tubing: ASTM B 88, Type K.
2. Fittings:

a. Cast-iron threaded fittings: ANSI B16.4, class 125, standard pattern, for threaded
joints. Threads shall conform to ANSI BL20.1. Performance Specification.

b. Wrought-copper fittings: ANSI b 16.22, streamlined pattern.

C. Cast bronze flanges: ANSI bl6.24, class 150; raised ground face, bolt holes spot
faced.

d. Dielectric unions: threaded or soldered end connections for the pipe materials in
which installed; constructed to isolate dissimilar metals, prevent galvanic action,
and prevent corrosion.

e. Flexible connectors: stainless steel bellows with woven flexible bronze wire

reinforcing protective jacket; minimum 150 psig working pressure, maximum 250
degrees F operating temperature. Connectors shall have flanged or threaded end
connections to match equipment connected; and shall be capable of - inch
misalignment.

3. Joining materials:

a.

b.

Solder filler metals: ASTM B 32, 50-50, tin-lead, for condenser water, chilled
water and make-up water and drain piping.

Solder filler metals: ASTM B 32, 95-5 tin-antimony, for heating hot water and
low-pressure steam piping.

4. Special duty valves:

a.

Circuit Setter: 125 psig water working pressure, 250 degrees F maximum
operating temperature, bronze body, plug valve with calibrated orifice. Provide
with connections for portable differential pressure meter with integral check valves
and seals. Valve shall have integral pointer and calibrated scale to register degree
of valve opening. Valves 2 inch and smaller shall have threaded connections and 2-
1/2 inch valves shall have flanged connections.

Safety relief valves: 125 psig working pressure and 250 degrees F maximum
operating temperature; designed, manufactured, tested, and labeled in accordance
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with the requirements of section iv of the ASME boiler and pressure vessel code.
Valve body shall be cast-iron, with all wetted internal working parts made of brass
and rubber. Select valve to suit actual system pressure.

Combined pressure/temperature relief valves: diaphragm operated cast iron or
brass body valve, with low inlet pressure check valve, inlet strainer removable
without system shut-down, and non-corrosive valve seat and stem. Select valve
size, capacity, and operating pressure to suit system. Valve shall be factory-set at
operating pressure and have the capability for field adjustment. Safety relief valve
designed, manufactured, tested, and labeled in accordance with the requirements of
section N of the ASME boiler and pressure vessel code. Valve body shall be cast-
iron, with all wetted internal working parts made of brass and rubber; 125 psig
working pressure and 250 degrees f maximum operating temperature. Select valve
to suit actual system pressure and BTU capacity. Provide with fast fill feature for
filling hydronic system.

Pressure reducing valves: diaphragm operated, cast-iron or brass body valve, with
low inlet pressure check valve, inlet strainer removable without system shut-down,
and non-corrosive valve seat and stem. Select valve size, capacity, and operating
pressure to suit system. Valve shall be factory-set at operating pressure and have
the capability for field adjustment.

5. Hydronic specialties:

a.

Manual air vent: bronze body and nonferrous ‘internal parts; 150 psig working
pressure, 225 degrees f operating temperature; manually operated with screwdriver
or thumbscrew.

Combination air separator and automatic air vent: designed to vent automatically
with float principle; bronze body and nonferrous internal parts; 150 psig working
pressure, 240 degrees F operating temperature.

Diaphragm-type compression tanks: size and number as indicated; construct of
welded carbon steel for 125 psig working pressure, 375 degrees F maximum
operating temperature. Separate air charge from system water to maintain design
expansion capacity, by means of a flexible diaphragm securely sealed into tank.
Provide taps for pressure gage and air charging fitting, and drain fitting. Support
vertical tanks with steel legs or base; support horizontal tanks with steel saddles.
Tank, with taps and supports, shall be constructed, tested, and labeled in
accordance with ASME pressure vessel code, section VIII, division.

Y -pattern strainers: 125 psig working pressure, cast iron body (ASTM A 126,
class B), flanged ends for 2-1/2 inch and larger, threaded connections for 2 inch
and smaller, bolted cover, perforated type 304 stainless steel basket, and bottom
drain connection.
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1.2 EXHAUST FANS, VENTILATORS AND ACCESSORIES

A.  Provide bathroom exhaust fan located in the attic and vented to the outside. Provide a fan with
backdraft damper capable of 50 CFM operation. Provide controls so that the fan comes on
automatically if the light is turned on in the bathroom.

B. Provide a dryer exhaust duct directly to the outside. Dryer exhaust duct to be installed in
accordance with the International Mechanical Code and not to exceed 25’ in equivalent length.
Provide wall caps, constructed of paintable aluminum, with removable rodent screens. The
Architect shall approve location of wall caps.

C. Provide a kitchen exhaust fan with backdraft damper capable of 100 CFM intermittent
operation. Provide wall caps, constructed of paintable aluminum, with removable rodent
screens. Provide separate recirculating range hood.

D. With all of the exhaust and ventilation systems, provide ductwork, louver and wall caps and any
other items shown or required.

1.3 COMBINATION BOILER AND HOT WATER HEATER

A.  Provide a combination boiler and hot water heater. The combination boiler and hot water heater
shall be natural gas fired, direct vent, condensing. The unit shall have a minimum heating
output of 75,000 BTU/hr and be capable of providing 2.0 gallons per minute of domestic hot
water at a 70 degree F temperature rise. Provide direct combustion air and vent piping from the
boiler through the roof in accordance with manufacturer’s recommendations, the International
Mechanical Code and NFPA 54.

1.4 HYDRONIC PIPING DESIGN REQUIREMENTS

A.  The bedrooms, Living Room and Den shall be heated by fin tube baseboard heat with a
minimum heat output of 500 BTU/hr per foot. The bathroom toe kick heater shall provide a
minimum of 4,000 BTU/hr and the Kitchen toe kick heater shall provide a minimum of 8,000
BTU/hr. The heat ratings for the baseboard and toe kick heaters shall be based on 180 degree F
entering water. Hydronic piping shall be designed with a minimum velocity of 2 feet per
second and a maximum velocity of 4 per second. Friction loss shall be in accordance with
pump selection but shall not exceed a maximum friction loss of 4 feet of head per hundred feet
of piping. Flow rates shall be calculated based on a maximum water temperature change of 20
degrees F. The hydronic piping system shall be composed of a heating loop that shall circulate
water from the boiler plant to the heating devices. Provide an air separation and elimination
device equivalent to a Spirovent from Spirotherm. Provide an automatic water make-up system
with a back flow preventer. All piping must be insulated, regardless of the system.

B. Provide an Emergency Disconnect Switch located on the wall outside of the boiler room

entrance, or just inside the boiler room door. Emergency switch shall be a 15-amp fuse-type
safety switch. Switch shall be red and furnished with a label indicating function of switch.
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1.5 HYDRONIC PIPING INSULATION SYSTEM

A. Insulation thickness shall be in accordance with latest editions of ASHRAE 90.2 and the
International Energy Conservation Code Hot water pipe insulation shall not be less R-3, All
insulation materials, adhesives, coatings, and other accessories shall have flame spread ratings
of 25 or less, and smoke developed ratings of 50 or less as tested by ASTM E84 (NFP A 255)
method. All insulation materials shall be installed in accordance with the manufacturer's
recommendations and in accordance with the latest edition of SMACNA and ASHRAE
standards. Duct risers, within the conditioned space walls, and terminating at air outlets, do not
require exterior duct insulation.

END OF SECTION 230000
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SECTION 260000 ELECTRICAL PERFORMANCE SPECIFICATION

11 ELECTRICAL SYSTEM — GENERAL REQUIREMENTS

A. Systems shall include, but are not limited to; secondary terminations, fire alarm devices,
telecommunications service, cable-TV service.

B.  Provide all electrical connections to all mechanical and plumbing equipment including but not
limited to; boilers, exhaust fans, hydronic pumps, electric heat heaters, water circulating pump,
and all control panels.

C.  Comply with all applicable codes for installation of electrical components.

D.  Contractor shall make all arrangements with utility companies having jurisdiction for required
modifications, including obtaining approvals, permits, scheduling, etc.

1.2 MAIN ELECTRICAL SERVICE

A.  The electrical service is an existing overhead service to remain.

B.  The service shall be disconnected and reconnected to the exterior revenue meter as per utility
company requirements, to accommaodate new construction.

C.  Theelectrical service is assumed to be a 240/120 volt, 200 amp, 1 phase, 3 wire to utility meter
mounted on building exterior.

D. Coordinate with utility company having jurisdiction and local telecommunications and cable
companies for exact requirements.
1.3 ELECTRICAL DISTRIBUTION SYSTEM

A. A 200 amp single phase existing panel board is located inside the existing residence. Verify
main breaker and size.

B.  Arc fault type circuit breakers shall be installed in all bedrooms.
C.  Provide surge suppression system for the electrical service, telephone service and CATV
service.
14 WIRING

A.  Wiring for power distribution and general lighting throughout the interior shall be in non-
metallic (Type NM) cable.

B.  All exterior wiring shall be in rigid galvanized steel conduit or PVVC.
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15

A.

1.6

1.7

1.8

1.9

LIGHTING AND CONTROLS

Lighting fixtures shall be provided under an allowance for specialty residence interior lighting
which will be coordinated with the Architect and Owner. Refer to Section 265100.

Lighting controls shall be a combination of wall rocker switches and dimmer switches. Dimmer
switches and light switches shall be Lutron “Decora” style.

RECEPTACLES

Provide receptacles with cover-plates according to National Electrical Code “NEC 2011”
sections 210.52, including but not limited to; bed rooms, living room, family room, dining
room, kitchen, exercise room including equipment, bathrooms, powder rooms, mechanical
room, work shop, laundry room and equipment, garage, and at each exterior door.

All receptacles in bathrooms, powder rooms, and kitchen shall be GFCI protected.

All receptacles located on the exterior of the residence shall be weather proof listed “While-In
Use” and GFCI protected.

Receptacles shall be Lutron “Decora” style.

FIRE ALARM SYSTEM

The fire alarm system shall consist of 120V smoke detectors with or without built-in strobes in
each of the bedroom (strobes are not required by code -*“owners option™).

Combination smoke and CO detectors outside of each bedroom.

Heat detectors in all mechanical spaces, attic and crawl spaces.

All of the smoke and heat detectors shall be interconnected therefore all devices will go into
notification mode when activated.

TELECOMMUNICATION SYSTEM

The telecommunications system shall be disconnected and reconnected to accommodate new
construction. Coordinate with utility company having jurisdiction.

Provide 6 outlet locations with faceplates. The exact location and specific ports and cables shall
be coordinated with the Owner and Architect.
CATV SERVICE

The CATYV system shall be disconnected and reconnected to accommodate new construction .
Coordinate with utility company having jurisdiction.
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B. Provide 4 outlet locations with faceplates. The exact location and specific ports and cables shall
be coordinated with the Owner and Architect.

C. For cabling infrastructure provide RG-6 coaxial cabling for lengths up to 150 feet and RG-11
for lengths 151 to 250 feet.

D.  Outlets and faceplates and the quantity of specific ports and cables shall be coordinated with the
Owner and Architect.

END OF SECTION 260000
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SECTION 265100 - INTERIOR LIGHTING

PART 1 - GENERAL

11

1.2

A

SUMMARY
Section Includes:

1. Interior lighting fixtures, lamps, and ballasts, exhaust fans.

QUALITY ASSURANCE

Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70,
by a qualified testing agency, and marked for intended location and application.

Comply with NFPA 70.

PART 2 - PRODUCTS

2.1

2.2

@

o 0O

m

Products not listed below shall be provided under Contract Allowance. See Section 010200
" Allowances.

GENERAL REQUIREMENTS FOR LIGHTING FIXTURES AND COMPONENTS

Recessed Fixtures: Comply with NEMA LE 4 for ceiling compatibility for recessed fixtures.
Incandescent Fixtures: Comply with UL 1598.

Fluorescent Fixtures: Comply with UL 1598.

Metal Parts: Free of burrs and sharp corners and edges.

Sheet Metal Components: Steel unless otherwise indicated. Form and support to prevent
warping and sagging.

Doors, Frames, and Other Internal Access: Smooth operating, free of light leakage under
operating conditions, and designed to permit relamping without use of tools. Designed to
prevent doors, frames, lenses, diffusers, and other components from falling accidentally during
relamping and when secured in operating position.

Diffusers and Globes:
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1. Acrylic Lighting Diffusers: 100 percent virgin acrylic plastic. High resistance to
yellowing and other changes due to aging, exposure to heat, and UV radiation.

2. Glass: Annealed crystal glass unless otherwise indicated.

2.3 BALLASTS FOR LINEAR FLUORESCENT LAMPS
A.  General Requirements for Electronic Ballasts:
1. Comply with UL 935 and with ANSI C82.11.
2. Ballasts shall be designed for full light output unless another BF, dimmer, or bi-level

control is indicated.

B.  Ballasts for Low-Temperature Environments: Electronic or electromagnetic type rated for 0
deg F starting and operating temperature with indicated lamp types.

C. Ballasts for Residential Applications: Fixtures designated as "Residential” may use low-power-
factor electronic ballasts having a Class B sound rating and total harmonic distortion of
approximately 30 percent.

D.  Ballasts for Dimmer-Controlled Lighting Fixtures: Electronic type.

1. Dimming Range: 100 to 5 percent of rated lamp lumens.

2.4 BALLASTS FOR COMPACT FLUORESCENT LAMPS
A.  Description:  Electronic-programmed rapid-start type, complying with UL 935 and with

ANSI C 82.11, designed for type and quantity of lamps indicated. Ballast shall be designed for
full light output unless dimmer or bi-level control is indicated:

PART 3 - EXECUTION

3.1 INSTALLATION

A.  Lighting fixtures: Set level, plumb, and square with ceilings and walls. Install lamps in each
fixture.

B.  Comply with NFPA 70 for minimum fixture supports.

C.  Adjust aimable lighting fixtures to provide required light intensities.

END OF SECTION 265100
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SECTION 311000 - SITE CLEARING

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:

Protecting existing vegetation to remain.

Removing existing vegetation.

Clearing and grubbing.

Stripping and stockpiling topsoil.

Removing above- and below-grade site improvements.
Disconnecting, capping, or sealing site utilities.
Temporary erosion and sedimentation control.

NookrwnE

1.2 MATERIAL OWNERSHIP
A.  Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared
materials shall become Contractor's property and shall be removed from Project site.
13 FIELD CONDITIONS

A.  Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied
or used facilities during site-clearing operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities
without permission from Owner and authorities having jurisdiction.

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or
authorities having jurisdiction.

B.  Salvageable Improvements: Carefully remove items indicated to be salvaged and store on
Owner's premises.

C. Utility Locator Service: Notify utility locator service for area where Project is located before
site clearing.

D. Do not commence site clearing operations until temporary erosion- and sedimentation-
control and plant-protection measures are in place.
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PART 2 - PRODUCTS

2.1

A

MATERIALS

Satisfactory Soil Material: Requirements for satisfactory soil material are specified in
Section 312000 "Earth Moving."

1. Obtain approved borrow soil material off-site when satisfactory soil material is not
available on-site.

PART 3 - EXECUTION

3.1

3.2

3.3

PREPARATION

Protect and maintain benchmarks and survey control points from disturbance during
construction.

Verify that trees, shrubs, and other vegetation to remain or to be relocated have been flagged
and that protection zones have been identified.

Protect existing site improvements to remain from damage during construction.

1. Restore damaged improvements to their original condition, as acceptable to Owner.

TEMPORARY EROSION AND SEDIMENTATION CONTROL

Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways,
according to erosion- and sedimentation-control Drawings and requirements of authorities
having jurisdiction.

Verify that flows of water redirected from construction areas or generated by construction
activity do not enter or cross protection zones.

Inspect, maintain, and repair erosion- and sedimentation-control measures during construction
until permanent vegetation has been established.

Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during
removal.

TREE AND PLANT PROTECTION

Protect trees and plants remaining on-site to avoid damage during construction.
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3.4

3.5

3.6

B.

Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are
damaged by construction operations.
EXISTING UTILITIES

Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in
place.

1. Arrange with utility companies to shut off indicated utilities.
Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or
others, unless permitted under the following conditions and then only after arranging to provide

temporary utility services according to requirements indicated:

1. Notify Architect not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Architect's written permission.

Removal of underground utilities is included in earthwork sections; in Section 024116
"Structure Demolition".
CLEARING AND GRUBBING

Remove obstructions, trees, shrubs, and other vegetation to permit installation of new
construction.

1. Grind down stumps and remove roots larger than 3 inches in diameter, obstructions, and
debris to a depth of 18 inches below exposed subgrade.
2. Use only hand methods or air spade for grubbing within protection zones.

Fill depressions caused by clearing and grubbing operations with satisfactory soil material
unless further excavation or earthwork is indicated.

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches , and
compact each layer to a density equal to adjacent original ground.

TOPSOIL STRIPPING

Remove sod and grass before stripping topsoil.

Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil
or other waste materials.

Stockpile topsoil away from edge of excavations without intermixing with subsoil or other
materials. Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust
and erosion by water.
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3.7

A

3.8

SITE IMPROVEMENTS

Remove existing above- and below-grade improvements as indicated and necessary to facilitate
new construction.

DISPOSAL OF SURPLUS AND WASTE MATERIALS

Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste
materials including trash and debris, and legally dispose of them off Owner's property.

Separate recyclable materials produced during site clearing from other nonrecyclable materials.

Store or stockpile without intermixing with other materials, and transport them to recycling
facilities. Do not interfere with other Project work.

END OF SECTION 311000
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SECTION 312000- EARTH MOVING

PART 1 - GENERAL

11 SUMMARY

A.

Furnish all labor, materials, tools, equipment, transportation and services to complete all
foundation earthwork, compaction and backfilling.

1.2 SITE CONDITIONS

A.

Soil test borings: data on indicated subsurface conditions are not intended as
representations or warranties of accuracy or continuity between soil bearings. It is
expressly understood that the Owner will not be responsible for interpretations or
conclusions drawn there from by Contractor. Data is made available for the convenience
of Contractor.

Existing Utilities: Locate existing underground utilities and fuel storage tanks in areas of
work. If utilities are to remain in place, provide adequate means of support and protection
during earthwork operations. Contact "Call Before You Dig" prior to any excavation.

PART 2 - PRODUCTS

2.1 SOIL MATERIALS

A

Satisfactory soil materials are defined as those complying with ASTM D2487 soil
classification Groups GW, GP, GM, SM, SW and SP.

Unsatisfactory soil materials are defined as those complying with ASTM D2487 soil
classification groups GC, SC, ML, MH, CL, CH, OL, OH and PT.

Bank-run gravel: well graded granular soil free of organic material and complying with the
following gradation:

31/2" sieve  90% to 100% passing

11/2" sieve  55% to 95% passing

1/4" sieve 25% to 60% passing

#10 sieve 15% to 45% passing

#40 sieve 5% to 25% passing

#100 sieve 0% to 10% passing

#200 sieve 0% to 5% passing

Crushed stone: crushed durable stone screened to a uniform size.

Processed stone: crusher run stone consisting of a blend of crushed stone and stone dust
with not more than 5% passing the #200 sieve.
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F. Recycled aggregate: crushed concrete, brick, or bituminous pavement, free of organic
material, with not more than 5% passing the #200 sieve.

2.2 MATERIALS

A. Filter fabric: Mirafi 140N non-woven fabric or equivalent.

PART 3 - EXECUTION
3.1 EXCAVATION

A. If unsuitable bearing soil is encountered at required footing elevations, carry excavations
deeper as directed by the Architect.

B. Slope sides of excavations to produce a safe and stable embankment. Shore and brace
where sloping is not possible because of space restrictions or stability of material
excavated. The Contractor shall be responsible for the structural adequacy of all shoring
and bracing.

C. Dewatering: Prevent surface water and subsurface or ground water from flowing into
excavation. Do not allow water to accumulate in excavations. Remove water to prevent
disturbance of footing sub-grade. Provide and maintain pumps, well points, sumps,
suction and discharge lines, and other dewatering system components necessary to convey
water away from excavations.

D. Excavation for footings: conform to elevations and dimensions shown within a tolerance
of plus or minus 0.10', and extending a sufficient distance from footings to permit placing
and removal of concrete formwork and installation of footing drains.

E. Remove all topsoil, uncompacted fill, organic soil, or other unsuitable material from under
building.

F. The Contractor shall comply with all OSHA regulations.

G. Underpin adjacent structures which may be damaged by excavation work.

3.2 FOOTING SUB-GRADE PREPARATION
A. In excavating for footings, take care not to disturb bottom of excavation. Excavate by hand
to final grade. Compact footing sub-grade with a vibratory tamper or a jumping soil
rammer after the soil has been inspected and approved.

B. Soil adjacent to and below footings shall be protected from freezing at all times.

C. Where footings are below the groundwater elevation, place 6 inches of crushed stone
under footings. Crushed stone shall be placed after the soil has been inspected, approved,
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and tamped.

D. Footings shall bear on undisturbed virgin soil or controlled fill, free of frost, mud, or ice.
No footings shall be placed in water.

E. Where footings bear directly on bedrock, clean and level rock to a slope not exceeding 2
vertical on 12 horizontal. Where it is not practical to level the rock surface, drill and grout
steel reinforcing bars into the rock as directed by the Engineer.

F. Where footings bear on a silty or clay soil which is sensitive to disturbance, place a 6 inch
layer of compacted processed stone under footings.

G. Exterior footings shall be not less than 3'-6 below finish grade unless otherwise protected
from frost.

3.3 BACKFILLING OF FOUNDATIONS
A. Backfill for foundation walls and retaining walls shall be compacted granular soil with not

more than 10% passing the #200 sieve. If on-site soil does not meet these requirements,
the Contractor all furnish soil from off-site at his own expense.

B. Backfill shall be placed and compacted in 8 inch lifts. Compact to 95% of the maximum
density except backfill under landscaped areas need not exceed 90% of the maximum
density.

C. Where foundation walls retain soil, do not backfill walls until floor construction which

provides lateral bracing to the walls is in place.
D. Where foundation walls do not retain soil, place backfill evenly on both sides of the wall.
E. Recycled aggregate may be used as a backfill material.
3.4 GRADING

A. Grading Outside Building Lines: Grade areas adjacent to building lines to drain away
from structures and to prevent ponding.

B. Grading Surface of Fill Under Building Slabs: Grade smooth and even, free of voids,
compacted as specified, and to required elevation. Provide final grades within a tolerance
of 1/2" when tested with a 10 straightedge.

3.5 SLAB SUB-BASE

A. Where the slab is within a heated space, the sub-base shall be 6 inches of bank-run gravel
with a maximum size of 2 inches. Sub-base shall be compacted to 95% of the maximum
density.

B. Where the slab is exposed to frost, the sub-base shall be 6 inches of 3/4 inch crushed

EARTH MOVING 312000-3



State of Connecticut Department of Housing Application No.1048
CDBG-Community Block Grant Program LAA Project No. 1524-26
Superstorm Sandy Disaster Recovery Program

JEAN QUARTIANO RESIDENCE

stone.

3.6 TESTING

A

All testing shall be performed by a NVLAP accredited testing laboratory paid by the
Owner and approved by the Architect and Building Inspector.

The testing laboratory shall maintain a full time Professional Engineer on staff who shall
stamp and sign all test reports.

Compaction tests shall be performed on backfill material.
Test reports shall be submitted to the Architect, Consulting Engineer, Contractor, and

Building Inspector within 10 days of the date of test. If any test fails to meet the
specifications, the Architect shall be immediately notified.

END OF SECTION 312000
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