



Quisenberry Arcari Architects, LLC  
318 Main Street  
Farmington, CT 06032

[www.qa-architects.com](http://www.qa-architects.com)

(860) 677 – 4594 office

(860) 677 – 8534 facsimile

FACSIMILE COVER PAGE

DATE : 12.10.14	JOB # : 1186 QA1346-28
RE: <b>30 Westland Avenue, Milford, CT</b>	
(CDBG-DR) & (OORR) Programs	
ADDENDUM #1	

**PLEASE COMPLETE SECTION BELOW AND FAX BACK TO 860-677-8534**

Received (Addendum #1)

CONTRACTOR : \_\_\_\_\_

SIGNED : \_\_\_\_\_ Date: \_\_\_\_\_

NUMBER OF PAGES INCLUDING THIS COVER PAGE: 5

FROM: Jeff Jahnke, AIA

**Community Development Block Grant Disaster Recovery Program (CDBG-DR)  
Owner Occupied Rehabilitation and Rebuilding Program (OORR)**

**30 WESTLAND AVENUE, FAIRFIELD, CT**

**Addendum # 01  
December 10, 2014**

**GENERAL / CLARIFICATIONS**

Pre Bid Attendance List (see attached)


Clarification

1. Clarification regarding the regarding the design for supporting the existing fireplace assembly: See the attached SKS2 & SKS3 – indicating redesign of the steel support system. The owner is aware that there may need to take portions of the fireplace apart (from the inside) to accommodate unforeseen conditions.
2. Q: What is the scope of electrical work that is being done within the house?  
A: There is none. Just the service to the house.
3. Clarification regarding the electrical service meter: The meter will be raised, but will remain on its current wall. The proposed location of the HVAC condenser unit is to be located just outside of the bathroom (on the deck).
4. Clarification: The plans call for putting the utilities underground. Provide cost to replace driveway due to excavation for this work.
5. Clarification: Alternate One is a Deduct Alternate.

Attachments: SKS2 & SKS3

**END OF ADDENDUM #1**





# SECTION

SCALE: 3/4" = 1'-0"

F5  
S-3

NOTE 'A': NEW CONT. 2x6 12 ANCHORED TO NEW STEEL BEAM W/ 3/8" φ THRU-BOLTS AT 24" o/c MAX. PROVIDE MULTIPLE 2x 12s TO INFILL TIGHT TO UNDERSIDE OF EXIST'G FLOOR DECK NAIL AS REQUIRED.

## ADDENDUM 1

REHABILITATION/RECONSTRUCTION WORK  
FOR:

**STEPHEN J. STEFAN III**

APPLICANT # 1186

30 WESTLAND AVENUE

MILFORD, CT

Issue Date:

12/08/2014

Sheet #:

**SK S-3**

Project #:

QA 1346-28

Drawn By:

BRP

**QUISENBERRY ARCARI  
ARCHITECTS, LLC**

www.qa-architects.com

T (860) 677-4594

F (860) 677-8534

318 Main Street

Farmington, CT 06032

Community Development Block Grant Disaster Recovery Program (CDBG-DR)

Owner Occupied Rehabilitation and Rebuilding Program (OORR)

#1186 30 WESTLAND AVE.

PRE-BID WALK-THROUGH SIGN-IN SHEET

Name	Company	Address	Phone & Fax	Email
Len Waiksnis	AIR	60 Village Pl Glastonbury CT 06033	203-904 0032	lwaiksnis@ air.com
Jim Quish	Integrated Bldg Sol.	167 Cherry St #319 Midd. CT	203 2439547	jquish@vbsgreen.com
Nate Picco	NAC Industries	23 Commercial St Westbury CT	914 6304166	NACINDUSTRIES @gmail.com
Karleen Gary	DiCamillo Construction	115 Richards Av Monroe CT	203257 2507	doug@ dicamilloconstructionllc.com
Mike Nadolski	DSW Homes LLC	58 River St Milford, CT	203 693-2776	mike.nadolski@dswhomes.com john.danise@dswhomes.com
HENRY RACKI	ROCKFALL COMPANY	25 COLUMBIAS Ave MERIDEN CT	860 349 1758	Henry@ ROCKFALLCO.COM
Ken Esposito	MADISON PROPERTIES LLC	15 Wintergreen Dr EASTON, CT. 06612	203 218-4141	espokje@aol.com
Tom Giammattei	BANTON CONSTRUCTION	339 WASHINGTON Ave NORTH HAVEN	203-509-7105	tgiammattei@banton construction.com