April 20, 2015

BID # 1305

BID PACKAGE
FOR
REHABILITATION/RECONSTRUCTION WORK TO
COOPER RESIDENCE
17 TREMONT STREET
MILFORD, CONNECTICUT

ENGINEERS: DIVERSIFIED TECHNOLOGY CONSULTANTS

ADDENDUM NO. 1

THE FOLLOWING SHALL BE INCORPORATED INTO THE WORK.

RESPONSES TO CONTRACTOR QUESTIONS

1. Copy of the mandatory pre-bid attendee list for the 17 Tremont Street Project No. 1305.

   Response: Contractor pre-bid walk-through sign-in sheet is provided for your use

THE BID DATE AND TIME IS NOT CHANGED BY THIS ADDENDUM

CONTRACTORS SHALL ACKNOWLEDGE THIS ADDENDUM ON THE BID FORM

Attachment:

Contractor Pre-Bid Walk-Through Sign-in Sheets

END OF ADDENDUM NO. 1.

CDBG-DR Sandy
OORR
Project No: 1305
Cooper Residence
17 Tremont Street
Milford, CT

PLEASE SIGN IN

Location: Construction Site
Date: 8 April 2015

Time: 9:00 am

PRE-BID MEETING

NAME	ORGANIZATION	PHONE NUMBER	E-MAIL
Michael P. Casey	DTC	203-239-4200	Michael.casey@teamdtc.com
Morgan Donohue	Banton Construction	203-234-2853	mdonohue@bantonconstruction.com tgiammattei@bantonconstruction.com
Doug D.Camillo	D.Camillo Remodling	203-459-1109	DDianeHNC.com
Ken Esposito	MADISON Properties LLC	203-218-4141	espokje@aol.com
Jeff Hallquist	Jeff Hallquist Builder LLC	2036505598	Jeff@jeffhallquist.com
Ken Thomas	Kenneth L Thomas II LLC	203-414-4492	Kenneth1+2@G.Mail.com
MIKE SALEY	SALEY CONSTRUCTION	203-494-2434	SALEYCONSTRUCTION@LIVE.COM

CDBG-DR Sandy
OORR
Project No: 1305
Cooper Residence
17 Tremont Street
Milford, CT

PLEASE SIGN IN

Location: Construction Site
Date: 8 April 2015

Time: 9:00 am

PRE-BID MEETING

NAME	ORGANIZATION	PHONE NUMBER	E-MAIL
ROBERT SICKELER	VASE MANAGEMENT	203 332 7366	ROBERT@vasemanagement.com