

ADDENDUM

February 5, 2015

Addendum No. 1

**The State of Connecticut
Department of Housing (DOH)
Community Development Block Grant
Disaster Recovery Program (CDBG-DR)
Owner Occupied Rehabilitation and Rebuilding Program (OORR)**

**Application No. 2011
Smith Residence
2 Appletree Lane
West Mystic, CT 06355**

To All Prospective Bidders:

This Addendum shall become part of the Contract and all bidders shall be bound thereby.

The date and time for the Bid Opening HAS CHANGED. Sealed bids will be accepted until **4:00 p.m. on Friday, March 06, 2015**.

The following changes and/or clarifications are hereby made to the Contract Documents dated January 26, 2015 for the above captioned project.

A. CHANGES TO THE PROJECT MANUAL & SPECIFICATIONS

1. **MODIFY** Where the Time and Date for submission of Bids is stated in the Specifications as **4:00 o'clock PM, Monday, March 02, 2015**, change to **4:00 o'clock PM, Friday, March 06, 2015**.
2. **MODIFY** Where the Mandatory Walk-through Time and Date appear in the Specifications as **2:00 o'clock PM, Monday, February 09, 2015**, change to **2:00 o'clock PM, Friday, February 13, 2015**.

END OF ADDENDUM #1

c: file

X:\1347-22 2011 2 Apple Tree Lane Mystic - Smith\1347-22 Documents\Admin\1347-22 2011 Addenda\1347-22 2011 Addendum No. 1.doc

Capital Studio Architects

1379 Main Street • East Hartford, Connecticut 06108
860.289.3262 fax 860.289.3163
capitalstudios.net

Addendum No. 1 / 1 of 1