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ADDENDUM ACKNOWLEDGEMENT

Addendum # 1
November 9, 2015

Project # 2480 Property Address: 155 Hillside Avenue, Milford,CT

Addendum Description

The addendum modifies the Bid Specification and Drawings prepared by Martinez Couch and Associates, LLC
and Consultants to the following particulars;

A. General

1. Contractor Bid Walkthrough sign in sheet is attached for bidder’s reference.

B. Specifications

1. Section 3 — Plans and Specifications — Section 01 21 00 — Allowances page 94 is modified to
include allowance number 4. See attachment 2.

2. Section 1 — General Conditions page 10 & 11 is modified to include allowance number 4. See
attachment 3.

The bid due date is not extended by this addendum




Department of Housing

CDBG-DR
Team Sandy

Evonne M. Klein
Commissioner

Rebuilding Together

Addendum #1 — Attachment 1

Contractor Bid Walkthrough Attendance Sheet




MCA

MarTiINEZ CoUCH & ASSOCIATES, LLC

Contractor Walkthrough Sign-In Sheet

CDBG-DR Owner Occupied Rehabilitation and Rebuilding Program

Project Number Z-Lf 8/0

Date: /-

Contractor Namg Representative Name Representative Signature Phone Email
):\ &iini%m \_Dt%\ S"I’CG%(‘—LL@ {N) &) p n%cj o 203 - 45 1-349 Voun @ asec o cbtiaandsom, Col
Am.un‘ww loshadim_Chis Liecines : ) 4NN |Cherns @ Leandc. tom
MAPIsod TRy fe Lt Ko s N oo+ ifr;,t//ﬂ QSP‘Dk';Sc © AL Lo
fxp::i ek Tin Geeore {/fjjf/;;:;; , 23238238y |1 © ﬁm;f_;zljuﬁ,ii
i %Z%#S: g = popiritit | bobscofeldllc @ aclsr

red

6RO Bob e

207-(2S07Y7]]

O{(’Smboélll 2 Yahoo (4

U\R!\b\,\' wGardnd

Martinez Couch & Associates, LLC — 1084 Cromwell Avenue, Rocky Hill, Suite A-2

Tel: 860-436-4364 — Fax: 860-436-4626

email@martinezcouch.com — www.martinezcouch.com



Department of Housing

CDBG-DR
Team Sandy

IN THE AFTERMATH OF

Supersto

RS

Evonne M. Klein
Commissioner

.Sandy

Rebuilding Together

Addendum #1 — Attachment 2

Bid Specification - 01 21 00




The State of Connecticut Department of Housing Bid Documents Bid Documents

Community Development Block Grant Project #2480
Disaster Recovery Program (CDBG-DR) 155 Hillside Avenue
Owner Occupied Rehabilitation and Rebuilding Program Milford, CT

1. Anticipated costs and charges originating from utility companies for coordination with,
connection, all costs of work from the face of the building to the provided utility

B.  Allowance No.2 Testing and Inspection Allowance:
1. This allowance includes all costs for testing and material Inspections specified in Section
033000 “Cast In Place Concrete”, Section 052100 “Structural Steel”, and Section 31 66
15 “Helical Piles”.

C.  Allowance No. 3 Lump Sum Allowance:

1. This allowance includes all costs for the restoration of turfs and grasses, plants,
pavements, and other surface improvements disturbed by construction activities.

D.  Allowance No. 4: Lump-Sum Allowance: Includes the sum of $2,500.00: Includes all costs to
repair cracking to drywall due elevating house.

1. This allowance includes material cost, repairing cracks in drywall, and painting and

Contractor overhead and profit.

END OF SECTION

MCA Project No. 94 Allowances
33-262-2480 012100



Department of Housing

CDBG-DR
Team Sandy

Evonne M. Klein
Commissioner

Rebuilding Together

Addendum #1 — Attachment 3

Bid Specifications - Bid Form




BID FORM
The undersigned, being familiarized with the local conditions affecting the cost of the work and with the
Drawings, Specifications, Invitation to Bidders, Instructions to Bidders, General Conditions, Bid Form,
Form of Contract and Form of Bonds for Project No. 2480 — 155 Hillside Avenue, Milford, CT and
Addenda No. and thereto, as prepared by Martinez, Couch and Associates, LLC,
Connecticut, and on file in the office of DOH, hereby proposes to furnish all permits, labor, materials,
tools, equipment, and related items required for the rehabilitation and reconstruction for said Project No.
2480 — 155 Hillside Avenue, Milford, CT located at 2480 — 155 Hillside Avenue, Milford, CT, State of
Connecticut, all in accordance with the Drawings and Specifications, for the sum of:

BASE Lump Sum Price
BID : ($)

Building Lifting
Div. 1 General Requirements & Temporary Facilities

Fulltime Work Superintendent

024119 Selective Demolition

033000 Cast in Place Concrete

05 12 00 Structural Steel

06 10 00/ | Rough Carpentry/
06 10 63 Exterior Rough Carpentry

06 15 33 Wood Decking

06 18 00 Glued Laminated Construction

0620 13 Exterior Finish Carpentry

07 21 00/ | Building Insulation/
072119 Foamed in Place Insulation

07 3100 | Asphalt Shingles

07 46 23 Wood Siding

08 10 00 Doors and Frames

09 29 00 Gypsum Board Assemblies

09 90 00/ | Paints and Coatings/
099300 | Staining and Transparent Finishing

144119 Stairway Chair Lifts

Div. 22 Plumbing

Div. 23 HV.AC

Div. 26 Electrical

311000/ | Site Clearing/
312000 Earth Moving

312513 Erosion Controls

3166 15 Helical Piles

323113 Temporary Chain Link Fencing

Allowance 1: Utility Connections

Allowance 2: Material Testing and Inspections

Allowance 3: Site Restoration Work

Allowance 4: Drywall Repairs $2,500.00

Total Lump Sum

Dollars ($

10



Lump Sum Price

Alternate 1 : $
Building Lifting

Div. 1 General Requirements & Temporary Facilities
Fulltime Work Superintendent

024119 Selective Demolition

033000 Cast in Place Concrete

051200 Structural Steel

06 10 63 Exterior Rough Carpentry

06 15 33 Wood Decking

06 18 00 Glue Laminated Construction

0620 13 Exterior Finish Carpentry

07 21 00/ 07 Building Insulation/

2119 Foamed in Place Insulation

07 3100 Asphalt Shingles

07 46 23 Wood Siding

081000 Doors and Frames

092900 Gypsum Board Assemblies

09 90 00/ Paints and Coatings/

09 93 00 Staining and Transparent Finishing

14 42 16 Vertical Wheelchair Lifts

Div. 22 Plumbing

Div. 23 H.V.A.C.

Div. 26 Electrical

3110 00/ Site Clearing/

3120 00 Earth Moving

312513 Erosion Controls

3166 15 Helical Piles

323113 Temporary Chain Link Fencing

Allowance 1: Utility Connections

Allowance 2: Material Testing and Inspections

Allowance 3: Site Restoration Work

Allowance 4: Drywall Repairs $2,500.00
Total Lump Sum
Dollars ($
UNIT PRICES:
Unit Prices Rate ($/Per)
Unit Price 1: Authorized Additional Excavation and Replacement IC.Y.

11
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BID ADDENDUM ACKNOWLEDGMENT

The undersigned acknowledges that he/she have reviewed and acknowledge receipt of this Addendum # 1 for
Project 2480 — 155 Hillside Avenue, Milford, CT.

Any bids collected which do not contain a signed and executed copy of this page are subject to disqualification.

BIDDER ACKNOWLEDGEMENT:

Name of Bidder Signature Date

Bidder’s Title Bidder’s Company
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements governing allowances.
	1. Certain items are specified in the Contract Documents by allowances. Allowances have been established in lieu of additional requirements and to defer selection of actual materials and equipment to a later date when direction will be provided to Con...

	B. Types of allowances include the following:
	1. Lump-sum allowances.
	2. Testing and inspecting allowances.

	C. Related Requirements:
	1. Section 01 40 00 "Quality Requirements" for procedures governing the use of allowances for testing and inspecting.


	1.3 SELECTION AND PURCHASE
	A. At the earliest practical date after award of the Contract, advise MCA of the date when final selection and purchase of each product or system described by an allowance must be completed to avoid delaying the Work.
	B. At MCA's request, obtain proposals for each allowance for use in making final selections. Include recommendations that are relevant to performing the Work.
	C. Purchase products and systems selected by MCA from the designated supplier.

	1.4 ACTION SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders.

	1.5 INFORMATIONAL SUBMITTALS
	A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.
	B. Submit time sheets and other documentation to show labor time and cost for installation of allowance items that include installation as part of the allowance.
	C. Coordinate and process submittals for allowance items in same manner as for other portions of the Work.

	1.6 COORDINATION
	A. Coordinate allowance items with other portions of the Work. Furnish templates as required to coordinate installation.

	1.7 LUMP-SUM ALLOWANCES
	A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner or selected by MCA under allowance and shall include taxes, freight, and delivery to Project site.
	B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, installation, overhead and profit, and similar costs related to products and materials selected by MCA under allowance shall be included as part of th...
	C. Unused Materials: Return unused materials purchased under an allowance to manufacturer or supplier for credit to Contracting Authority, after installation has been completed and accepted.

	1.8 TESTING AND INSPECTING ALLOWANCES
	A. Testing and inspecting allowances include the cost of engaging testing agencies, actual tests and inspections, and reporting results.
	B. The allowance does not include incidental labor required to assist the testing agency or costs for retesting if previous tests and inspections result in failure. The cost for incidental labor to assist the testing agency shall be included in the Co...
	C. Costs of services not required by the Contract Documents are not included in the allowance.
	D. At Project closeout, credit unused amounts remaining in the testing and inspecting allowance to Contracting Officer by Change Order.

	1.9 ADJUSTMENT OF ALLOWANCES
	A. Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based on the difference between purchase amount and the allowance, multiplied by final measurement of work-in-place where applicable. If applicable, include reasonab...
	1. Include installation costs in purchase amount only where indicated as part of the allowance.
	2. If requested, prepare explanation and documentation to substantiate distribution of overhead costs and other margins claimed.
	3. Submit substantiation of a change in scope of work, if any, claimed in Change Orders related to unit-cost allowances.
	4. MCA reserves the right to establish the quantity of work-in-place by independent quantity survey, measure, or count.

	B. Submit claims for increased costs because of a change in scope or nature of the allowance described in the Contract Documents, whether for the purchase order amount or Contractor's handling, labor, installation, overhead, and profit.
	1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost amount unless it is clearly shown that the nature or extent of work has changed from what could have been foreseen from information in the Contract Documents.
	2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-priced materials or systems of the same scope and nature as originally indicated.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects. Return damaged or defective products to manufacturer for replacement.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	A. Allowance No. 1 Lump Sum Allowance:
	1. Anticipated costs and charges originating from utility companies for coordination with, connection, all costs of work from the face of the building to the provided utility

	B. Allowance No.2 Testing and Inspection Allowance:
	1. This allowance includes all costs for testing and material Inspections specified in Section 033000 “Cast In Place Concrete”, Section 052100 “Structural Steel”, and Section 31 66 15 “Helical Piles”.

	C. Allowance No. 3 Lump Sum Allowance:
	1. This allowance includes all costs for the restoration of turfs and grasses, plants, pavements, and other surface improvements disturbed by construction activities.

	D. Allowance No. 4: Lump-Sum Allowance: Includes the sum of $2,500.00: Includes all costs to repair cracking to drywall due elevating house.
	1. This allowance includes material cost, repairing cracks in drywall, and painting and Contractor overhead and profit.
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