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Section 1    

ADVERTISEMENT FOR BIDS 

 

Project # 5053 

The State of Connecticut Department of Housing (DOH) is seeking bids through a Invitation for Bids 
(IFP) process for the rehabilitation, reconstruction and/or mitigation of residential structures damaged by 
Superstorm Sandy in compliance with all applicable local, federal, and state statutory requirements with 
special attention paid to requirements for Community Development Block Grants under the United States 
Department of Housing and Urban Development (“HUD”) Disaster Recovery grant program. 

Separated sealed bids for: Hazardous Material Abatement, Construction of New Foundations, 
Elevate Existing Residence for Wladyslaw Gebuza, 39 Cooper Avenue Milford, Ct. 06460, will be 
received by Lothrop Associates LLP Architects, 100 Pearl Street,14th Floor, Hartford Ct. 06103, until  
4 o’clock PM on Monday, August 24, 2015, and then at said office publicly opened and read aloud. 

The Information to Bidders, Form of Bid, Form of Contract, Plans, Specifications, and Form of Bid Bond, 
Performance and Payment Bond, and other contract documents may be examined on the Department of 
Housing Hurricane Sandy Recover website at www.ct.gov/doh/ and click on the “Hurricane Sandy” link. 

DOH reserves the right to waive any informalities or to reject any or all bids. 

Each bidder must deposit with his bid, security in the amount, form and subject to the conditions provided 
in the Information to Bidders. 

Attention to bidders is particularly called to the requirements as to conditions of employment to be 
observed and minimum wages rates to be paid under the contract (if applicable), Section 3, Segregated 
Facilites, Section 109 and E. O. 11246. 

No bidder may withdraw his bid within 30 calendar days after the actual date of the bid opening thereof. 
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INFORMATION FOR BIDDERS 

Receipt and Opening of Bids: 

The State of Connecticut Department of Housing (herein called the “DOH”), invites bids on the form 
attached hereto, all blanks of which must be appropriately filled.  Bids will be received by DOH at the 
office of  Lothrop Associates LLP Architects, 100 Pearl Street, 14th Floor, Hartford, Ct.06103,  until   
4 o’clock PM on Monday, August 24, 2015 and then at said office publicly opened and read aloud.   

The envelopes containing the bids must be sealed, addressed to Lothrop Associates LLP Architects  at  
100 Pearl St., 14the floor, Hartford, Ct. 06103 and designated as bid for: 

 Hazardous Material Abatement, Construction of New Foundations, Elevate Existing Residence for 
Wladyslaw Gebuza at 39 Cooper Avenue, Milford, Ct. 06460. 

DOH may consider informal any bid not prepared and submitted in accordance with the provisions hereof 
and may waive any informalities or reject any and all bids.  Any bid may be withdrawn prior to the above 
scheduled time for the opening of bids or authorized postponement there considered.  NO bidder may 
withdraw a bid within 30 days after the actual date of the opening thereof. 

Mandatory Walk Through:  All bidders must attend a mandatory walk through of the property 
designated above.  The date and time of the walk through is set for 12 o’clock PM on Thursday,   
August 6, 2015. 

Preparation of Bids: 

Each bid must be submitted on the prescribed form and accompanied by Certification by Bidder 
Regarding Equal Employment Opportunity, Form HUD-950.1, and Certification of Bidder Regarding 
Section 3 and Segregated Facilities.  All blank spaces for bid process must be filled in, in ink or 
typewritten, in both words and figures, and the foregoing Certifications must be fully completed and 
executed when submitted. 

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, his/her 
address, and the name of the project for which the bid is submitted.  If forwarded by mail, the sealed 
envelope containing the bid must be enclosed in another envelope addressed as specified in the bid form.  

Subcontracts:  The bidder is specifically advised that any person, for, or other party to whom it is 
proposed to award a subcontract under this contract: 

1. Must be acceptable to the DOH after verification by the State of the current eligibility status; and, 
2. Must submit Form HUD-950.2, Certification by Proposed Subcontractor Regarding Equal 

Employment Opportunity and Certification of Proposed Subcontractor Regarding Section 3 and 
Segregated Facilities.  Approval of the proposed subcontractor award cannot be given by the 
DOH  unless and until the proposed subcontractor has submitted the Certifications and/or other 
evidence showing that it has fully complied with any reporting requirements to which it is or was 
subject.  Although the bidder is not required to attach such Certifications by proposed 
subcontractors to his/her bid, the bidder is here advised of this requirement so that appropriate 
action can be taken to prevent subsequent delay in subcontract awards. 
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Method of Bidding:  DOH invites the following bid(s): 

Qualifications of Bidder:  The DOH may make such investigations as he/she deems necessary to 
determine the ability of the bidder to perform the work, and the bidder shall furnish to the DOH all such 
information and date for this purpose as the DOH may request.  The DOH reserves the right to reject any 
bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the DOH that such bidder 
is property qualified to carry out the obligations of the contract and to complete the work contemplated 
therein.  Conditional bids will not be accepted.  The State’s set Contractor Prequalifications are listed in 
Exhibit G and also are available at the Department of Housing’s Hurricane Sandy Recovers website 
www.ct.gov/doh/ and click on the “Hurricane Sandy” link. 

Bid Security:  Each bid must be accompanied by an irrevocable letter of credit from the bank, certified 
check, or bank cashier’s check in the amount not less than five percent (5%) of the bid.  Bid bonds may 
be accepted as bid security.  Such checks will be returned to all except the three lowest bidders within 
three days after the opening of bids, and the remaining cash, or checks will be returned promptly after 
DOH and the accepted bidder have executed the contract, or opening of bids, upon demand or the bidder 
at any time thereafter, so long as he/she has been notified of the acceptance of his/her bid. 

Conditions of Work:  Each bidder must inform him/herself fully of the conditions relating to the 
construction of the project and the employment of labor thereon.  Failure to do so will not relieve a 
successful bidder of his/her obligation to furnish all material and labor necessary to carry out the 
provision of his/her contract.  Insofar as possible the contractor, in carrying out the work, must employ 
such methods or means as will not cause any interruption of or interference with the work of any other 
contractor. 

Addenda and Interpretations:  No interpretation of the meaning of the plans, specifications or other 
pre-bid documents will be made to any bidder orally. 

Every request for such interpretation should be in writing addressed to: Vincent Lisanti, AIA at 100 
Pearl Street, 14th Floor, Hartford, Ct. 06103 (e mail-vlisanti@lothropassociates.com), and to be given 
consideration must be received at least seven days prior to the date fixed for the opening of bids.  Any and 
all such interpretations and any supplemental instruction will be in the form of written addenda to the 
specifications which, if issued, will be forwarded by electronic mail and posted on DOH’s Hurricane 
Sandy website to all prospective bidders (at the respective email addresses furnished for such purposes), 
not later than three days prior to the date fixed for the opening of bids.  Failure of any bidder to receive 
any such addendum or interpretation shall not relieve such bidder from any obligation under his/her bid as 
submitted.  All addenda so issued shall become part of the contract documents. 

Security for Faithful Performance:  Simultaneously with his/her delivery of the executed contract, the 
Contractor shall furnish a surety bond or bonds as security for faithful performance of this contract and 
for the payment of all persons performing labor on the project under this contract and furnishing materials 
in connection with this contract, as specified in the General Conditions included herein.  The surety on 
such bond or bonds shall be a duly authorized surety company satisfactory to the DOH. 

Performance and Payment Bonds:  A performance and payment bond will be required of the successful 
bidder (contractor) for 100 percent of the contract price on contracts over $100,000. 

Contract Progress Schedule:  Each bid shall be accompanied by a Contract Progress Schedule.  Such 
Schedule shall list the bidder’s timetable for completion of the contract. 
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Power of Attorney:  Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a 
certified and effectively dated copy of their power of attorney. 

Notice of Special Conditions:  Attention is particularly called to those parts of the contract documents 
and specifications which deal with the following: 

1. Inspection and testing of materials 
2. Insurance requirements 
3. Wage rates (if applicable) 
4. State allowances 

Laws and Regulations:  The bidder’s attention is directed to the fact that all applicable State laws, 
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over construction 
of the project shall apply to the contract throughout, and they will be deemed to be included in the 
contract the same as though herein written out in full. 

Method of Award-Lowest Qualified Bidder:  If at the time this contract is to be awarded, the lowest 
base bid submitted by a responsible bidder does not exceed the amount of funds then estimated by the 
DOH as available to finance the contract; the contract will be awarded on the base bid only.  If such bid 
exceeds such amount, the DOH may reject all bids or may award the contract on the base bid combined 
with such deductible alternatives applied in numerical order in which they are listed in the Form of Bids, 
as produces a net amount which is within the available funds. 

If the homeowner wishes to select a prequalified bidding contractor other than the lowest and most 
responsible bidder, said owner is responsible for paying the difference between the lowest bidder and 
their chosen bidder from their own financing. 

Obligation of Bidder:  At the time of the opening of bids, each bidder will be presumed to have 
inspected the site and to have read and to be thoroughly familiar with the plans and contract documents 
(including all addenda).  The failure or omission of any bidder to examine any form, instrument or 
document shall in no way relieve any bidder from any obligation in respect to his/her bid. 

Safety Standards and Accident Prevention:  With respect to all work performed under this contract, the 
contractor shall: 

1. Comply with the safety standards provision of applicable laws, building and construction codes 
and the “Manual of Accident Prevention in Construction” published by the Associated General 
Contractors of America, the requirements of the Occupational Safety and Health Act of 1970 
(Public Law 91-596), and the requirements of Title 29 of the Code of Federal Regulations, 
Section 1518 as published in the “Federal Register,” Volume 36, No 75, Saturday, April 17, 
1971. 

2. Exercise every precaution at all times for the prevention of accidents and the protection of 
persons (including employees) who may be injured on the job site before the employer has made 
a standing arrangement for removal of injured persons to a hospital or a doctor’s care. 
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BID FORM 
 

The undersigned, being familiarized with the local conditions affecting the cost of the work and with the 
Drawings, Specifications, Invitation to Bidders, Instructions to Bidders, General Conditions, Bid Form, 
Form of Contract and Form of Bonds for Project No. 5053  and Addenda No. _______ and _______ 
thereto, as prepared by Lothrop AssociatesLLP  Architects, Harford,  Connecticut, and on file in the 
office of DOH, hereby proposes to furnish all permits, labor, materials, tools, equipment, and related 
items required for the demolition, abatement and construction including general construction, site 
improvements, plumbing, heating, electrical, and finish items for said Project No. 5053 located at The 
Wladyslaw Gebuza Residence, 39 Cooper Avenue, in Milford, State of Connecticut, all in accordance 
with the Drawings and Specifications, for the sum of: 
_________________________________________________________Dollars ($                                   ) 
 

BREAKDOWN OF COSTS FOR LUMP SUM BASE BID 
The following is a Breakdown of Costs by Major Division used by the Bidder in assembling this bid:  
 

GENERAL CONDITIONS, OVERHEAD AND PROFIT, 

DIVISION 01 GENERAL REQUIREMENTS  $_______________________ 

DIVISION 02 SELECTIVE DEMOLITION  $_______________________ 

DIVISION 02 HAZARDOUS MATERIAL ABATEMENT $________________________ 

HOUSE ELEVATION  $_______________________ 

HELICAL PILES $________________________ 

DIVISION 03 CAST IN PLACE CONCRETE  $_______________________  

DIVISION 05 STRUCTURAL STEEL  $_______________________ 

DIVISION 06 WOOD AND PLASTICS  $_______________________  

DIVISION 07 THERMAL AND MOISTURE PROTECTION  $_______________________  

DIVISION 08 OPENINGS  $_______________________  

DIVISION 09 FINISHES  $_______________________                             

DIVISION 22 MECHANICAL  $_______________________ 

DIVISION 31 EARTHWORK  $_______________________ 

ALLOWANCE #1- MAW                                                                                        $5,000.00 

ALLOWANCE #2 – TESTS AND INSPECTIONS  $3,000.00 
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ALTERNATE PROPOSALS 

The undersigned bidder further proposes and agrees that should any or all of the following Alternates be 
accepted and included in the Contract, the amount of the Base Bid, as heretofore stated, shall be adjusted 
by the amount stated for each Alternate.  All materials and workmanship shall be in strict accordance with 
the Drawings and Specifications and shall be in-place prices. 

Alternates:    Not Applicable 

UNIT PRICES 

Base bid amount shall include all pile and concrete foundation work. Unit prices are to be used for 
the purpose specified in Section 010400. 

The undersigned bidder proposes and agrees to bid the following  unit prices: 

Helical Piles-installed complete with grout column     $__________________________   per linear foot 
(In accordance with Specifications on the drawings) 
 
Reinforced concrete foundations, including pile caps  $__________________________   per cubic yard 
(In accordance with Specification Section 033000) 
 

ALLOWANCES 

The undersigned bidder further proposes and agrees to include in the Base Bid, any and all Allowances 
specified in the Contract. 

The undersigned agrees to commence the work on a date to be specified in the contract and to complete 
such work within 120 consecutive calendar days. 

The undersigned agrees that if within the period of thirty (30) calendar days after the opening of bids, or 
when extended to the next work day immediately following said period, notice of the acceptance of this 
bid shall be mailed, or delivered to him/her at the business address given below, or at any time thereafter 
before this bid is withdrawn, the  undersigned will within fifteen (15) calendar days thereafter deliver to 
DOH, where directed, a contract properly executed in such number of counterparts as may be required by 
said DOH, on the forms annexed, with such changes therein as shall have been made by the DOH, prior to 
the time named for delivery of this proposal, together with a 100% Performance Bond of a Surety 
Company, which Surety must be authorized to transact business in the State of Connecticut, and duly 
qualified therefore, and in the form constituting part of the Specification and a letter indicating those 
Small/Minority Business Enterprises that will perform work and/or provide materials, equipment or 
services as part of the contract. 

In submitting this bid, it is understood that the right is reserved by the abovementioned DOH to reject any 
and all bids; and it is agreed that this bid may not be withdrawn for a period of thirty calendar (30) days 
from the date of bid opening or until the next work day immediately following said period if such period 
ends on weekend or a State holiday. 

 

Security in the sum of                                                                              Dollars ($                     ) 

in the form of                                     is submitted herewith in accordance with the Specifications. 
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The undersigned bidder agrees to comply with the Section 3 plan included herein and all Federal 
requirements pertaining to conditions of employment to be observed and minimum wage rates to be paid 
under the contract, Segregated Facilities, Section 109 and Executive Order 11246. 

 

 

Attached hereto is an affidavit, in proof that the undersigned has not entered into any collusion with any 
person in respect to this proposal, or any other proposal, or the submitting of proposals for the above 
Project.  Also attached is a statement of contractor's qualifications, Certification of Bidder Regarding 
Equal Employment Opportunity, Certification of Bidder Regarding Section 3 and Segregated Facilities. 

 

___________________________________  

Date 

______________________________________ 

Firm Name 

_______________________________________ 

Address 

 

By:  ____________________________________  

 

Title:  __________________________________  
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(Bank Letterhead) 

BID SECURITY 

IRREVOCABLE LETTER OF CREDIT 

 

 

Dear ___________________________________: 

 

We hereby authorize you to draw on us to the aggregate amount of $_____________________________ 
(five percent of the amount of the bid) in the event _________________________________ withdraws 
its bid within the bid holding period, or upon being awarded a contract, fails to provide adequate 
performance and payment security as required by the Contract documents. 

Such drafts must be accompanied by the following document: 

 A written certification by you that the proceeds of any draft drawn on this Letter of Credit will be 
used solely to indemnify the DOH against loss or damage suffered by it resulting from any act or 
omission described in the above paragraph. 

We warrant to you that all drafts drawn in compliance with the terms of this Letter of Credit will be 
unconditionally and duly honored upon delivery of the documentation specified and presented to this 
office. 

This Letter of Credit is irrevocable and shall be in full force and effect until notification in writing is 
received from you that a contract for Project_________________________ has been awarded and 
executed, whereupon this Letter of Credit shall automatically be canceled. 

This Letter of Credit shall not be modified or amended except upon the written agreement of this Bank 
and the DOH. 

 

Sincerely yours, 

 

President  
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FORM OF NON-COLLUSIVE AFFIDAVIT 

AFFIDAVIT 

 

State of _____________________________) 

                                     

County of ___________________________) 

 

______________________________________, being first duly sworn, deposes and says: 

 

That he/she is,____________________________________________ the party making the foregoing 
proposal for bid, that such proposal or bid is genuine and not collusive or sham; that said bidder has not 
colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person, to put in a sham 
bid or to refrain from bidding, and has not, in any manner, directly or indirectly, sought by agreement or 
collusion, or communication or conference, with any person, to fix the bid price of affiant or of any other 
bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to 
secure any advantage against DOH or any person interested in the proposed contract, and that all 
statements in said proposal for bid are true. 

Project No._____________________________ 

Location _______________________________ 

 

_________________________________ 

                       Signature 

 

_________________________________ 

                  Name and Title 

 

_________________________________   

                            Date 

(Signature should be notarized.)  
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BIDDER'S CERTIFICATION OF ELIGIBILITY 

By the submission of this bid, the bidder certifies that to the best of its knowledge and belief, neither it, 
nor any person or firm which has an interest in the bidder's firm, nor any of the bidder's subcontractors, is 
ineligible to: 

(1)  Be awarded contracts by any agency of the United States Government or HUD; or, 

(2)  Participate in HUD programs pursuant to 24 CFR part 24. 

_______________________________________  

(Name of Bidder) 

_______________________________________ 

(Address) 

 

BY: ___________________________________ 

 

Title: __________________________________ 

 

NOTE:  This certification is a material representation of fact upon which reliance is placed when making 
award.  If it is later determined that the bidder knowingly rendered an erroneous certification, the contract 
may be terminated for default, and the bidder may be debarred or suspended from participation in HUD 
programs and other Federal programs. 
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CERTIFICATION OF GENERAL BIDDERS ON CDBG-DR CONSTRUCTION PROJECTS 

I. CERTIFICATION REGARDING HEALTH AND SAFETY  

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all 
other elements of labor employed or to be employed on the work; that all employees to be employed at 
the worksite will have successfully completed a course in construction safety and health approved by the 
United States Occupational Safety and Health Administration that is at least ten hours in duration at the 
time the employee begins work and who shall furnish documentation of successful completion of said 
course with the first certified payroll report for each employee.  

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT  

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, 
fair and made without collusion or fraud with any other person. As used in this subsection the word 
“person” shall mean any natural person, joint venture, partnership, corporation or other business or legal 
entity. The undersigned further certifies that neither he/she nor any firm, corporation, partnership or 
association in which he/she has a substantial interest is designated as an ineligible contractor by the 
Comptroller General of the United States pursuant to Section 5.6 (b) of the Regulations of the Secretary 
of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the Davis-Bacon Act, as amended (40 
USC 276a).  The undersigned further certifies that said undersigned is not presently debarred from doing 
public construction work in the State of Connecticut. 

Date: __________________  

__________________________________________  

Name of General Bidder  

By _______________________________________  

Signature  

__________________________________________  

Print name and Title  

__________________________________________  

Business Address  

___________________________________________  

Street Address City and State  

OSHA-10 OSHA-10   
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CERTIFICATION OF SUB- BIDDERS (IF ANY) ON CDBG-DR CONSTRUCTION PROJECTS 

I. CERTIFICATION REGARDING HEALTH AND SAFETY  

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work; that all employees to be employed at the 
worksite will have successfully completed a course in construction safety and health approved by the 
United States Occupation Safety and Health Administration that is at least ten hours in duration at the 
time the employee begins work and who shall furnish documentation of successful completion of said 
course with the first certified payroll report for each employee; and that he will comply fully with all laws 
and regulations applicable to awards of subcontracts subject to section 44F.  

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT  

The undersigned further certifies under penalties of perjury that this subbid is in all responses bona fide, 
fair and made without collusion or fraud with any other person. As used in this subsection the “person” 
shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The 
undersigned further certifies that neither he/she nor any firm, corporation, partnership or association in 
which he/she has a substantial interest is designated as an ineligible contractor by the Comptroller 
General of the United States pursuant to Section 5.6 (b) of the Regulations of the Secretary of Labor, Part 
5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the Davis-Bacon Act, as amended (40 USC 276a).  The 
undersigned further certifies that said undersigned is not presently debarred from doing public 
construction work in the State of Connecticut. 

Date ____________________  

_________________________________________  

Name of Sub-bidder  

By _______________________________________  

Signature  

__________________________________________  

Print Name and Title  

__________________________________________  

Business Name  

___________________________________________  

Street Address, City and State 
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 
_____________________________ ___________________________________________as Principal, 
and ________________________________Surety, are hereby held and firmly bound unto 
______________________________________________ as DOH in the penal sum of 
__________________________________________ , for the payment of which, well and truly be made, 
we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and 
assigns.  Signed this ________ day of __________________, 2014. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted to 
_________________________________________________ a certain Bid, attached hereto and hereby 
made a part hereof to enter into a contract in writing, for the ____________________ 

___________________________________________________________________________ 

NOW, THEREFORE, 

1. If said Bid shall be rejected, or in the alternate, 
2. If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of 

Contract attached hereto (properly completed in accordance with the Bid) and shall furnish a 
bond for this faithful performance of said contract, and for the payment of all person performing 
labor or furnishing materials in connection therewith, and shall in all other respects perform the 
agreement created by the acceptance of said Bid, 

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any or all claims hereunder shall, in no event, 
exceed the penal amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its 
bond shall be in no way impaired or affected by any extension of the time which the DOH may accept 
such Bid; and said Surety does hereby waive notice of any such extension. 

IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals, and such of 
them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 
signed by their proper officers, the day and year first set forth above. 

__________________________ (L.S) 
Principal 
 
__________________________ 
Surety 
 
 
SEAL By:  _____________________________________ 
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 PERFORMANCE AND PAYMENT BOND 

 

 

KNOW ALL MEN BY THESE PRESENTS:  THAT we, 
__________________________________________________________________,  as  

PRINCIPAL, and__________________________________________________ , as SURETY, 

are held firmly bound unto______________________________________________________ 

___________________________________________________hereinafter called the DOH, in the penal 
sum of____________________________________________________________ 

__________________________________________ ($______________________), for the payment 

of which sum we bind ourselves, our heirs, executors, administrators, and successors, jointly and 
severally. 

 

WHEREAS, Principal has entered into a certain Contract with DOH, dated ______________, a copy of 
which is hereto attached and made a part hereof. 

 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all respects fully 
perform the Contract and all duly authorized modifications thereof, during its original term and any 
extensions thereof that may be granted and during any guaranty period for which the Contract provides, 
and if the Principal shall fully satisfy all claims arising out of the prosecution of the work under the 
Contract and shall fully indemnify DOH for all expenses which it may incur by reason of such claims, 
including its attorney's fees and court costs, and if the Principal shall make full payment to all persons 
supplying labor, services, materials, or equipment in the prosecution of the work under the Contract, in 
default of which such persons shall have a direct right of action hereupon; and if the Principal shall pay or 
cause to be paid all sales and use taxes payable as a result of the performance of the Contract as well as 
payment of gasoline and special motor fuel taxes in the performance of the Contract and all motor vehicle 
fees required for commercial motor vehicles used in connection with the performance of the Contract, 
then this obligation shall be void; otherwise, it shall remain in full force and effect. No modification of the 
Contract or extension of the term thereof, nor any forbearance on the part of DOH shall in any way 
release the Principal or the Surety from liability hereunder. Notice to the Surety of any such modification, 
extension, or forbearance is hereby waived. 

 

 

IN WITNESS WHEREOF, the aforesaid Principal and Surety have executed this instrument and affixed 
their seals hereto, this _______________ day of ________________________. 
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______________________________            ______________________________________ 

Principal   Surety 

 

______________________________            ______________________________________ 

Name and Title  

(Signatures must be notarized.) 

(Power-of-Attorney for person signing for Surety Company must be attached to bond.) 

The rate of premium on this bond is $____________________ per thousand. 

The total amount of premium charge is $___________________________. 

 

(The above is to be filled in by Surety Company.) 
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CERTIFICATE AS TO CORPORATE PRINCIPAL 

 

I, ________________________________________________, certify that I am the 

 ________________________________________________ Secretary of the corporation 

named as Principal in the foregoing bond; that ______________________________________, who 

signed the bond on behalf of the Principal, was then ______________________________ of said 

corporation; that I know his/her signature thereto is genuine; and  that said bond was fully signed, sealed, 

and attested for and in  behalf of said corporation by authority of its governing body.  
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SUBCONTRACTOR IDENTIFICATION 

(Provide additional forms for more subcontractors, as needed prior to execution.) 

This form is a part of your bid package and must be submitted along with the itemized and formal bid 
forms at the time of the bid opening.  Failure to submit a completed document could result in the 
disqualification of your bid. 

 Name of Subcontractor: ________________________________________________________________ 

Address: ____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                           ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

Name of Subcontractor: ________________________________________________________________ 
Address: ____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                          ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

Name of Subcontractor: ________________________________________________________________ 
Address: ____________________________________________________________________________ 
Trade: _____________________________________________________________________________ 
Hourly Wage: _$_________________ Full Contract Price:     _$________________ 
Federal Tax# or SSN #: __________________________________________________________ 
Male Owned Business _______   Female Owned Business________ 
Is he/she of Hispanic or Latino ethnicity?              Yes______                 No_____ 
Race: (Please check one) 

           ____White                                           ____American Indian/Alaskan Native 
     ____Black/African American  ____Hasidic Jew            
     ____Asian/Pacific American             
 

 
 
 
 
________________________________   ______________________ 

Contractor’s Signature    Date 
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             U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT 

CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT 
OPPORTUNITY 

------------------------------------------------------------------------------------------------------------ 

INSTRUCTIONS 

------------------------------------------------------------------------------------------------------------ 

This certification is required pursuant to Executive Order 11246 (30 F R 12319-25). The implementing rules 
and regulations provide that any bidder or prospective contractor, or any of their proposed subcontractors 
shall state as an initial part of the bid or negotiations of the contract whether it has participated in any 
previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has filed all 
compliance reports due under applicable instructions. 

Where the certification indicates that the bidder has not filed a compliance report due under applicable 
instructions, such bidder shall be required to submit a compliance report within seven calendar days 
after bid opening. No contract shall be awarded unless such report is submitted. 

-------------------------------------------------------------------------------------------------------------- 

CERTIFICATION OF BIDDER 

-------------------------------------------------------------------------------------------------------------- 

Name and address of Bidder (include zip code) 

-------------------------------------------------------------------------------------------------------------- 

1. Bidder has participated in a previous contract or subcontract subject to the Equal 
Opportunity Clause. 

(  )  Y E S  (  )  N O  

2. Compliance reports were required to be filed in connection with such contract or 
subcontract. 

(  )  Y E S  (  )  N O  

3. Bidder has filed all compliance reports due under applicable instructions, 
including SF.100. 

(  )  Y E S  (  )  N O  ( ) NOT REQUIRED 

4. Have you ever seen or are you being considered for sanction due to violation of 
Executive Order 11246, as amended? 

(  )  Y E S  (  )  N O  

NAME AND TITLE OF SIGNER (Please type.) 

------------------------------------------------------------------------------------------------------------- 

SIGNATURE DATE 
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CERTIFICATION OF BIDDERS REGARDING SECTION 3 AND SEGREGATED FACILITIES 

 

Project Name: 

Project No: 

Name of Prime Contractor: 

 

The undersigned hereby certifies that: 

1. Section 3 provisions are included in the Contract 
2. A written Section 3 plan was prepared and submitted as part of the bid proceedings (if bid equals 

or exceeds $100,000.00) 
3. No segregated facilities will be maintained. 

 

 

______________________________________________ 

Name and Title of Signer (Print or Type) 

 

 

______________________________________________ ____________________________ 

Signature       Date 
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CONTRACTOR 

Section 3 Plan Format 

_____________________________ agrees to implement the following specific affirmative action steps 
directed at increasing the utilization of lower income residents and business within the 
_______________________. 

A. To ascertain from the DOH the exact boundaries of the Section 3 covered project area and where 
advantageous, seek the assistance of local officials in preparing and implementing the affirmative 
action plans. 

B. To attempt to recruit from within the city the necessary number of lower income residents 
through:  local advertising media, signs placed at the proposed site for the project, and 
community organizations and public or private institutions operating within or serving the project 
area such as Service Employment and Redevelopment (SER), Opportunities Industrialization 
Center (OIC), Urban League, Concentrated Employment Program, Hometown Plan, or the U. S. 
Employment Service. 

C. To maintain a list of all lower income residents who have applied either on their own or on 
referral from any source, and to employ such persons, if otherwise eligible and if a vacancy 
exists. 

D. To insert this Section 3 plan in all bid documents, and to require all bidders on subcontracts to 
submit a Section 3 Affirmative Action Plan including utilization goals and the specific steps 
planned to accomplish these goals. 

E. To insure that contracts which are typically let on a negotiated rather than a bid basis in areas 
other than Section 3 covered project areas, are also let on a negotiated basis, wherever feasible, 
when let in a Section 3 covered project area. 

F. To formally contact unions, subcontractors and trade associations to secure their cooperation for 
this program. 

G. To insure that all appropriated project area business concerns are notified or pending 
subcontractural opportunities 

H. To maintain records, including copies of correspondence, memoranda, etc., that document all 
above affirmative action steps have been taken. 

I. To appoint or recruit an executive official of the company or agency as Equal Opportunity 
Officer to coordinate the implementation of the Section 3 plan. 

J. To list on Table A, information related to subcontracts to be awarded. 
K. To list on Table B, all projected workforce needs for all phases of this project by occupation, 

trade, skill level and number of positions. 

As officers and representatives of ____________________________________________ 

We, the undersigned, have read and fully agree to this Affirmative Action Plan, and become a party to the 
full implementation of this program. 

_______________________ ___________________________ _________________ 
Signature Title     Date 
 

Loans, grants, contracts and subsidies for less than $100,000.00 will be exempt. 



22 
 

Table A 

Proposed Subcontracts Breakdown 

For Period Covering   ______________, 20____ Through ______________, 20____ 
(Duration of CDBG-DR OORR Assisted Project) 

 
 

Column 1 Column 2 Column3 Column 4 Column 5 
Type of Contract 
(Business of 
Profession) 

Total Number of 
Contracts 

Total Approximate 
Dollar Amount 

Estimated Number 
of Contracts to 
Project Area 
Businesses* 

Estimated Dollar 
Amount to Project 
Area Businesses* 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
 
 
*The Project Area is defined as the Town/City boundaries in which the assisted project resides.  
 
 
 
 
 
____________________________________ 
Company 
 
____________________________________  _________________________________ 
Project Name/Residence    Project Number 
 
____________________________________  _________________________________ 
EEO Officer or Designee’s Signature   Date 
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Table B 

Estimated Project Workforce Breakdown 

Column 1 Column 2 Column 3 Column 4 Column 5 
Job Category Total Estimated 

Population 
No. Positions 
Currently 
Occupied by 
Permanent 
Employees 

No. Positions Not 
Currently 
Occupied 

No. Positions to 
be filled with 
LIPAR* 

Officers/Supervisors     
Professionals     
Technicians     
Housing 
Sales/Rental 
Management 

    

Office Clerical     
Service Workers     
Others     
TRADE:     
Journeymen     
Helpers     
Apprentices     
Maximum No. of 
Trainees 

    

Others     
TRADE:     
Journeymen     
Helpers     
Apprentices     
Maximum No. of 
Trainees 

    

Others     
TRADE:     
Journeymen     
Helpers     
Apprentices     
Maximum No. of 
Trainees 

    

Others     
Total     
*Lower Income Project Area Residents.  Individuals residing within the project area whose family income 
does not exceed 80% of the area median income in the SMSA. 

 

___________________________________________ 

Company   
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Green Building Standards Checklist 

HUD CPD Green Building Retrofit Checklist 

The CPD Green Retrofit Checklist promotes energy efficiency and green building practices for 
residential retrofit projects.  Grantees must follow the checklist in its entirety and apply all measures 
within the Checklist to the extent applicable to the particular building type being retrofitted. The 
phrase “when replacing” in the Checklist refers to the mandatory replacement with specified green 
improvements, products, and fixtures only when replacing those systems during the normal course 
of the retrofit.   

WATER AND ENERGY CONSERVATION MEASURES 

  Water-Conserving Fixtures 
Install or retrofit water conserving fixtures in any unit and common facility, use the following 
specifications: Toilets-- 1.28 gpf; Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets-- 
2.0 gpm; and Bathroom faucets-- 1.5gpm. [gpf = gallons per flush; gpm = gallons per minute]  

  ENERGY STAR Appliances 
Install ENERGY STAR-labeled clothes washers, dishwashers, and refrigerators, if these 
appliance categories are provided in units or common areas.  

  Air Sealing: Building Envelope 
Seal all accessible gaps and penetrations in the building envelope. If applicable, use low VOC 
caulk or foam. 

  Insulation: Attic (if applicable to building type) 
For attics with closed floor cavities directly above the conditioned space, blow in insulation 
per manufacturer's specifications to a minimum density of 3.5 Lbs. per cubic foot (CF).  For 
attics with open floor cavities directly above the conditioned space, install insulation to meet or 
exceed IECC levels. 

  Insulation: Flooring (if applicable to building type) 
Install ≥ R-19 insulation in contact with the subfloor in buildings with floor systems over 
vented crawl spaces.  Install a 6-mil vapor barrier in contact with 100% of the floor of the 
crawl space (the ground), overlapping seams and piers at least 6 inches.  

  Duct Sealing (if applicable to building type) 
In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the air 
distribution system to reduce leakage in order to meet or exceed ENERGY STAR for Homes' 
duct leakage standard. 

  Air Barrier System 
Ensure continuous unbroken air barrier surrounding all conditioned space and dwelling units.  
Align insulation completely and continuously with the air barrier.   

  Radiant Barriers: Roofing 
When replacing or making a substantial repair to the roof, use radiant barrier sheathing or 
other radiant barrier material; if economically feasible, also use cool roofing materials. 

  Windows 
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When replacing windows, install geographically appropriate ENERGY STAR rated windows.  

  Sizing of Heating and Cooling Equipment 
When replacing, size heating and cooling equipment in accordance with the Air Conditioning 
Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--
HVAC Systems and Equipment or most recent edition. 

  Domestic Hot Water Systems 
When replacing domestic water heating system(s), ensure the system(s) meet or exceed the 
efficiency requirements of ENERGY STAR for Homes' Reference Design.  Insulate pipes by 
at least R-4.   

  Efficient Lighting: Interior Units 
Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced 
Lighting Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which 
require that 80% of installed lighting fixtures within units must be ENERGY STAR-qualified 
or have ENERGY STAR-qualified lamps installed; OR when replacing, new fixtures and 
ceiling fans must meet or exceed ENERGY STAR efficiency levels. 

  
Efficient Lighting: Common Areas and Emergency Lighting (if applicable to building 
type) 
Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or 
any equivalent high-performance lighting fixtures and bulbs in all common areas; OR when 
replacing, new common space and emergency lighting fixtures must meet or exceed ENERGY 
STAR efficiency levels.  For emergency lighting, if installing new or replacing, all exist signs 
shall meet or exceed LED efficiency levels and conform to local building codes. 

  Efficient Lighting: Exterior 
Follow the guidance appropriate for the project type: install ENERGY STAR-qualified fixtures 
or LEDs with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY STAR MFHR 
program guidelines, which require that 80% of outdoor lighting fixtures must be ENERGY 
STAR-qualified or have ENERGY STAR-qualified lamps installed; OR when replacing, 
install ENERGY STAR compact fluorescents or LEDs with a minimum efficacy of 45 
lumens/watt. 

INDOOR AIR QUALITY 

  Air Ventilation: Single Family and Multifamily (three stories or fewer) 
Install an in-unit ventilation system capable of providing adequate fresh air per ASHRAE 62.2 
requirements.  

  Air Ventilation: Multifamily (four stories or more) 

Install apartment ventilation systems that satisfy ASHRAE 62.2 for all dwelling units and 
common area ventilation systems that satisfy ASHRAE 62.1 requirements.  If economically 
feasible, consider heat/energy recovery for 100% of corridor air supply. 

  Composite Wood Products that Emit Low/No Formaldehyde 
Composite wood products must be certified compliant with California 93120.  If using a 
composite wood product that does not comply with California 93120, all exposed edges and 
sides must be sealed with low-VOC sealants. 
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  Environmentally Preferable Flooring  
When replacing flooring, use environmentally preferable flooring, including the FloorScore 
certification.  Any carpet products used must meet the Carpet and Rug Institute's Green Label 
or Green Label Plus certification for carpet, pad, and carpet adhesives. 

  Low/No VOC Paints and Primers 
All interior paints and primers must be less than or equal to the following VOC levels: Flats--
50 g/L; Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a 
combination of the Master Painters Institute (MPI) and GreenSeal standards.] 

  Low/No VOC Adhesives and Sealants 
All adhesives must comply with Rule 1168 of the South Coast Air Quality Management 
District.  All caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air 
Quality Management District. 

  Clothes Dryer Exhaust 
Vent clothes dryers directly to the outdoors using rigid-type duct work. 

  Mold Inspection and Remediation  
Inspect the interior and exterior of the building for evidence of moisture problems.  Document 
the extent and location of the problems, and implement the proposed repairs according to the 
Moisture section of the EPA Healthy Indoor Environment Protocols for Home Energy 
Upgrades. 

  Combustion Equipment 
When installing new space and water-heating equipment, specify power-vented or direct vent 
combustion equipment. 

  Mold Prevention: Water Heaters 
Provide adequate drainage for water heaters that includes drains or catch pans with drains 
piped to the exterior of the dwelling. 

  Mold Prevention: Surfaces 
When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that have 
durable, cleanable surfaces. 

  Mold Prevention: Tub and Shower Enclosures 
When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing 
materials such as cement board, fiber cement board, or equivalent in bathrooms. 

  Integrated Pest Management 
Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing 
methods to prevent pest entry. [If applicable, provide training to multifamily buildings staff.] 

  Lead-Safe Work Practices  
For properties built before 1978, if the project will involve disturbing painted surfaces or 
cleaning up lead contaminated dust or soil, use certified renovation or lead abatement 
contractors and workers using lead-safe work practices and clearance examinations consistent 
with the more stringent of EPA's Renovation, Repair, and Painting Rule and HUD’s Lead Safe 
Housing Rule. 

  Radon Testing and Mitigation (if applicable based on building location) 
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For buildings in EPA Radon Zone 1 or 2, test for radon using the current edition of American 
Association of Radon Scientists and Technologists (AARST)’s Protocols for Radon 
Measurement in Homes Standard for Single-Family Housing or Duplexes, or AARST’s 
Protocol for Conducting Radon and Radon Decay Product Measurements in Multifamily 
Buildings.  To install radon mitigation systems in buildings with radon level of 4 pCi/L or 
more, use ASTM E 2121 for single-family housing or duplexes, or AARST’s Radon 
Mitigation Standards for Multifamily Buildings. For new construction, use AARST’s 
Reducing Radon in New Construction of 1 & 2 Family Dwellings and Townhouses, or ASTM 
E 1465. 



Section 2:  General Conditions for Construction 
Contracts  

Based on HUD form 5370 

Applicability. This form is applicable to any 
construction/development contract greater than $100,000. 

 

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 
85.36, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment 
by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 135.  
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1. Definitions 
(a) “Architect” means the person or other entity 

engaged by DOH to perform architectural, 
engineering, design, and other services related 
to the work as provided for in the contract. 
When DOH uses an engineer to act in this 
capacity, the terms “architect” and “engineer” 
shall be synonymous. The Architect shall serve 
as a technical representative of the Contracting 
Officer. The Architect’s authority is as set forth 
elsewhere in this contract. 

(b) “Contract” means the contract entered into 
between DOH and the Contractor. It includes the 
forms of Bid, the Bid Bond, the Performance 
and Payment Bond or Bonds or other assurance 
of completion, the Certifications, 
Representations, and Other Statements of 
Bidders (form HUD-5370), these General 
Conditions of the Contract for Construction 
(form HUD-5370), the applicable wage rate 
determinations from the U.S. Department of 
Labor (when applicable), any special conditions 
included elsewhere in the contract, the 
specifications, and drawings. It includes all 
formal changes to any of those documents by 
addendum, change order, or other modification. 

(c) “Contracting Officer” means the person 
delegated the au- thority by DOH to enter into, 
administer, and/or terminate this contract and 
designated as such in writing to the Contractor. 
The term includes any successor Contracting 
Officer and any duly authorized representative 
of the Contracting Officer also designated in 
writing. The Contracting Officer shall be 
deemed the authorized agent of DOH in all 
dealings with the Contractor. 

(d) “Contractor” means the person or other entity 
entering into the contract with DOH to 
perform all of the work required under the 
contract. 

(e) “Drawings” means the drawings enumerated in 
the schedule of drawings contained in the 
Specifications and as described in the contract 
clause entitled Specifications and Drawings for 
Construction herein. 

(f) “DOH” means the State Department of Housing 
including the Commissioner, or any other person 
designated to act on its behalf.  

(g) “HUD” means the United States of America 
acting through the Department of Housing and 

Urban Development including the Secretary, or 
any other person designated to act on its behalf. 
HUD has agreed, subject to the provisions of an 
Annual Contributions Contract (ACC), to provide 
financial assistance to DOH, which includes 
assistance in financing the work to be performed 
under this contract. As defined elsewhere in these 
General Conditions or the contract documents, the 
determination of HUD may be required to 
authorize changes in the work or for release of 
funds to DOH for payment to the Contractor. 
Notwithstanding HUD’s role, nothing in this 
contract shall be construed to create any 
contractual relationship between the Contractor 
and HUD. 

(h) “Grantee” means the State of Connecticut 
Department of Housing (DOH). 

(i)  “Homeowner” means the owner(s) of the real 
property for which project is taking place and is a 
party to the contract. 

(j) “Project” means the entire project, whether 
construction or rehabilitation, the work for which 
is provided for in whole or in part under this 
contract. 

(k)  “Specifications” means the written description of 
the technical requirements for construction and 
includes the criteria and tests for determining 
whether the requirements are met. 

(l) “Work” means materials, workmanship, and 
manufacture and fabrication of components. 

2. Contractor’s Responsibility for Work 

(a) The Contractor shall furnish all necessary labor, 
materials, tools, equipment, and transportation 
necessary for performance of the work. The 
Contractor shall also furnish all necessary water, 
heat, light, and power not made available to the 
Contractor by the Homeowner pursuant to the 
clause entitled Access to the Premises Section 
5.3 of Homeowner Rehabilitation Agreement 
herein. 

(b) The Contractor shall perform on the site, and 
with its own organization, work equivalent to at 
least 15 percent of the total amount of work to 
be performed under the order. This percentage 
may be reduced by a supplemental agreement to 
this order if, during performing the work, the 
Contractor requests a reduction and the 
Contracting Officer determines that the 
reduction would be to the advantage of DOH. 



 

 

3  

(c) At all times during performance of this 
contract and until the work is completed and 
accepted, the Contractor shall directly 
superintend the work or assign and have on the 
work site a competent superintendent who is 
satisfactory to the Contracting Officer and has 
authority to act for the Contractor. 

(d) The Contractor shall be responsible for all 
damages to persons or property that occur as 
a result of the Contractor’s fault or 
negligence, and shall take proper safety and 
health precautions to protect the work, the 
workers, the public, and the property of 
others. The Contractor shall hold and save 
DOH, its officers and agents, free and 
harmless from liability of any nature 
occasioned by the Contractor’s performance. 
The Contractor shall also be responsible for 
all materials delivered and work performed 
until completion and acceptance of the entire 
work, except for any completed unit of work 
which may have been accepted under the 
contract. 

(e) The Contractor shall lay out the work from 
base lines and bench marks indicated on the 
drawings and be responsible for all lines, 
levels, and measurements of all work 
executed under the contract. The Contractor 
shall verify the figures before laying out the 
work and will be held responsible for any 
error resulting from its failure to do so. 

(f) The Contractor shall confine all operations 
(including storage of materials) on 
Homeowner premises to areas authorized 
or approved by the Contracting Officer. 

(g) The Contractor shall at all times keep the work 
area, including storage areas, free from 
accumulations of waste materials. After 
completing the work and before final 
inspection, the Contractor shall (1) remove 
from the premises all scaffolding, equipment, 
tools, and materials (including rejected 
materials) that are not the property of the 
Homeowner and all rubbish caused by its 
work; (2) leave the work area in a clean, neat, 
and orderly condition satisfactory to the 
Contracting Officer; (3) perform all specified 
tests; and, (4) deliver the installation in 
complete and operating condition. 

(h) The Contractor’s responsibility will terminate 
when all work has been completed, the final 
inspection made, and the work accepted by the 
Contracting Officer. The Contractor will then 
be released from further obligation except as 

required by the warranties specified elsewhere 
in the contract. 

 
3. Architect’s Duties, Responsibilities, and 

Authority 
(a) The Architect for this contract, and any 

successor, shall be designated in writing by the 
Contracting Officer. 

(b) The Architect shall serve as the Contracting 
Officer’s technical representative with respect to 
architectural, engineering, and design matters 
related to the work performed under the contract. 
The Architect may provide direction on contract 
performance. Such direction shall be within the 
scope of the contract and may not be of a nature 
which: (1) institutes additional work outside the 
scope of the contract; (2) constitutes a change as 
defined in the Changes clause herein; (3) causes 
an increase or decrease in the cost of the contract; 
(4) alters the Construction Progress Schedule; or 
(5) changes any of the other express terms or 
conditions of the contract. 

(c) The Architect’s duties and responsibilities may 
include but shall not be limited to: 
(1) Making periodic visits to the work site, and on 

the basis of his/her on-site inspections, issuing 
written reports to DOH which shall include all 
observed deficiencies. The Architect shall file 
a copy of the report with the Contractor’s 
designated representative at the site; 

(2) Making modifications in drawings and 
technical specifications and assisting the 
Contracting Officer in the preparation of 
change orders and other contract modifications 
for issuance by the Contracting Officer; 

(3) Reviewing and making recommendations with 
respect to - (i) the Contractor’s construction 
progress schedules; (ii) the Contractor’s shop 
and detailed drawings; (iii) the machinery, 
mechanical and other equipment and materials 
or other articles proposed for use by the 
Contractor; and, (iv) the Contractor’s price 
breakdown and progress payment estimates; 
and, 

(4) Assisting in inspections, signing Certificates 
of Completion, and making 
recommendations with respect to acceptance 
of work completed under the contract. 

 

4. Other Contracts 
DOH may undertake or award other contracts for 
additional work at or near the site of the work 
under this contract. The Contractor shall fully 
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cooperate with the other contractors and with 
DOH employees and shall carefully adapt 
scheduling and performing the work under this 
contract to accommodate the additional work, 
heeding any direction that may be provided by 
the Contracting Officer. The Contractor shall not 
commit or permit any act that will interfere with 
the performance of work by any other contractor 
or by DOH employees 

Construction Requirements 
5. Pre-construction Conference and Notice to 

Proceed 
(a) Upon scheduling of the contract execution, and 

prior to the commencement of work, the 
Contractor shall attend a preconstruction 
conference with representatives of DOH, its 
Architect, and other interested parties convened 
by DOH. The conference will serve to acquaint 
the participants with the general plan of the 
construction operation and all other 
requirements of the contract. DOH or its 
Architect will provide the Contractor with the 
date, time, and place of the conference. 

(b) The contractor shall begin work upon receipt of 
a written Notice to Proceed from the 
Contracting Officer or designee. The 
Contractor shall not begin work prior to 
receiving such notice.  Such notice shall not be 
prior to the homeowners three (3) day Notice 
of Cancellation period. 

 
 
6. Site Investigation and Conditions Affecting the 

Work 

(a) The Contractor acknowledges that it has taken 
steps reasonably necessary to ascertain the 
nature and location of the work, and that it has 
investigated and satisfied itself as to the general 
and local conditions which can affect the work 
or its cost, including but not limited to, (1) 
conditions bearing upon transportation, 
disposal, handling, and storage of materials; (2) 
the availability of labor, water, electric power, 
and roads;(3) uncertainties of weather, river 
stages, tides, or similar physical conditions at 
the site; (4) the conformation and conditions of 
the ground; and (5) the character of equipment 
and facilities needed preliminary to and during 
work performance. The Contractor also 
acknowledges that it has satisfied itself as to 
the character, quality, and quantity of surface 
and subsurface materials or obstacles to be 

encountered insofar as this information is 
reasonably ascertainable from an inspection of the 
site, including all exploratory work done by 
DOH, as well as from the drawings and 
specifications made a part of this contract. Any 
failure of the Contractor to take the actions 
described and acknowledged in this paragraph 
will not relieve the Contractor from responsibility 
for estimating properly the difficulty and cost of 
successfully performing the work, or for 
proceeding to successfully perform the work 
without additional expense to DOH. 

(b) DOH assumes no responsibility for any 
conclusions or interpretations made by the 
Contractor based on the information made 
available by DOH. Nor does DOH assume 
responsibility for any understanding reached or 
representation made concerning conditions which 
can affect the work by any of its officers or agents 
before the execution of this contract, unless that 
understanding or representation is expressly stated 
in the contract. 

 
7. Differing Site Conditions 

 

(a) The Contractor shall promptly, and before the 
conditions are disturbed, give a written notice to 
the Contracting Officer of (1) subsurface or latent 
physical conditions at the site which differ 
materially from those indicated in this contract, or 
(2) unknown physical conditions at the site(s), of 
an unusual nature, which differ materially from 
those ordinarily encountered and generally 
recognized as inhering in work of the character 
provided for in the contract. 

(b) The Contracting Officer shall investigate the site 
conditions promptly after receiving the notice. 
Work shall not proceed at the affected site, except 
at the Contractor’s risk, until the Contracting 
Officer has provided written instructions to the 
Contractor. If the conditions do materially so 
differ and cause an increase or decrease in the 
Contractor’s cost of, or the time required for, 
performing any part of the work under this 
contract, whether or not changed as a result of the 
conditions, the Contractor shall file a claim in 
writing to DOH within ten days after receipt of 
such instructions and, in any event, before 
proceeding with the work. An equitable 
adjustment in the contract price, the delivery 
schedule, or both shall be made under this clause 
and the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable 
adjustment to the contract under this clause shall 
be allowed, unless the Contractor has given the 



 

 

5  

written notice required; provided, that the time 
prescribed in (a) above for giving written notice 
may be extended by the Contracting Officer. 

(d) No request by the Contractor for an equitable 
adjustment to the contract for differing site 
conditions shall be allowed if made after final 
payment under this contract. 

 
8. Specifications and Drawings for Construction 

(a) The Contractor shall keep on the work site a 
copy of the drawings and specifications and 
shall at all times give the Contracting Officer 
access thereto. Anything mentioned in the 
specifications and not shown on the drawings, 
or shown on the drawings and not mentioned 
in the specifications, shall be of like effect as if 
shown or mentioned in both. In case of 
difference between drawings and 
specifications, the specifications shall govern. 
In case of discrepancy in the figures, in the 
drawings, or in the specifications, the matter 
shall be promptly submitted to the Contracting 
Officer, who shall promptly make a 
determination in writing. Any adjustment by 
the Contractor without such a determination 
shall be at its own risk and expense. The 
Contracting Officer shall furnish from time to 
time such detailed drawings and other 
information as considered necessary, unless 
otherwise provided.  

(b) Wherever in the specifications or upon the 
drawings the words “directed”, “required”, 
“ordered”, “designated”, “prescribed”, or 
words of like import are used, it shall be 
understood that the “direction”, 
“requirement”, “order”, “designation”, or 
“prescription”, of the Contracting Officer is 
intended and similarly the words “approved”, 
“acceptable”, “satisfactory”, or words of like 
import shall mean “approved by”, or 
“acceptable to”, or “satisfactory to” the 
Contracting Officer, unless otherwise 
expressly stated. 

(c) Where “as shown”, “as indicated”, “as 
detailed”, or words of similar import are used, 
it shall be understood that the reference is 
made to the drawings accompanying this 
contract unless stated otherwise. The word 
“provided” as used herein shall be understood 
to mean “provide complete in place” that is 
“furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to 
DOH by the Contractor, subcontractor, or any 

lower tier subcontractor, showing in detail (1) 
the proposed fabrication and assembly of 
structural elements and (2) the installation (i.e., 
form, fit, and attachment details) of materials of 
equipment. It includes drawings, diagrams, 
layouts, schematics, descriptive literature, 
illustrations, schedules, performance and test 
data, and similar materials furnished by the 
Contractor to explain in detail specific portions 
of the work required by the contract. DOH may 
duplicate, use, and disclose in any manner and 
for any purpose shop drawings delivered under 
this contract. 
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(e) If this contract requires shop drawings, the 
Contractor shall coordinate all such drawings, 
and review them for accuracy, completeness, 
and compliance with other contract 
requirements and shall indicate its approval 
thereon as evidence of such coordination and 
review. Shop drawings submitted to the 
Contracting Officer without evidence of the 
Contractor’s approval may be returned for 
resubmission. The Contracting Officer will 
indicate an approval or disapproval of the shop 
drawings and if not approved as submitted shall 
indicate DOH’s reasons therefore. Any work 
done before such approval shall be at the 
Contractor’s risk. Approval by the Contracting 
Officer shall not relieve the Contractor from 
responsibility for any errors or omissions in such 
drawings, nor from responsibility for complying 
with the requirements of this contract, except 
with respect to variations described and 
approved in accordance with (f) below. 

(f) If shop drawings show variations from the 
contract requirements, the Contractor shall 
describe such variations in writing, separate 
from the drawings, at the time of submission. If 
the Architect approves any such variation and 
the Contracting Officer concurs, the Contracting 
Officer shall issue an appropriate modification 
to the contract, except that, if the variation is 
minor or does not involve a change in price or in 
time of performance, a modification need not be 
issued. 

(g) It shall be the responsibility of the Contractor to 
make timely requests of DOH for such large 
scale and full size drawings, color schemes, and 
other additional information, not already in his 
possession, which shall be required in the 
planning and production of the work. Such 
requests may be submitted as the need arises, but 
each such request shall be filed in ample time to 
permit appropriate action to be taken by all 
parties involved so as to avoid delay. 

(h) The Contractor shall submit to the Contracting 
Officer for approval four copies (unless 
otherwise indicated) of all shop drawings as 
called for under the various headings of these 
specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained 
by DOH and one set will be returned to the 
Contractor. As required by the Contracting 
Officer, the Contractor, upon completing the 
work under this contract, shall furnish a 

complete set of all shop drawings as finally 
approved. These drawings shall show all changes 
and revisions made up to the time the work is 
completed and accepted. 

(i) This clause shall be included in all subcontracts at 
any tier. It shall be the responsibility of the 
Contractor to ensure that all shop drawings 
prepared by subcontractors are submitted to the 
Contracting Officer. 

 

9. Material and Workmanship 
(a) All equipment, material, and articles furnished 

under this contract shall be new and of the most 
suitable grade for the purpose intended, unless 
otherwise specifically provided in this contract. 
References in the contract to equipment, material, 
articles, or patented processes by trade name, 
make, or catalog number, shall be regarded as 
establishing a standard of quality and shall not be 
construed as limiting competition. The Contractor 
may, at its option, use any equipment, material, 
article, or process that, in the judgment of, and as 
approved by the Contracting Officer, is equal to 
that named in the specifications, unless otherwise 
specifically provided in this contract. 

 
(b) Approval of equipment and materials. 

(1) The Contractor shall obtain the Contracting 
Officer’s approval of the machinery and 
mechanical and other equipment to be 
incorporated into the work. When requesting 
approval, the Contractor shall furnish to the 
Contracting Officer the name of the 
manufacturer, the model number, and other 
information concerning the performance, 
capacity, nature, and rating of the machinery 
and mechanical and other equipment. When 
required by this contract or by the Contracting 
Officer, the Contractor shall also obtain the 
Contracting Officer’s approval of the material 
or articles which the Contractor contemplates 
incorporating into the work. When requesting 
approval, the Contractor shall provide full 
information concerning the material or articles. 
Machinery, equipment, material, and articles 
that do not have the required approval shall be 
installed or used at the risk of subsequent 
rejection. 

 

(2) When required by the specifications or the 
Contracting Officer, the Contractor shall 
submit appropriately marked samples (and 
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certificates related to them) for approval at 
the Contractor’s expense, with all shipping 
charges prepaid. The Contractor shall label, 
or otherwise properly mark on the 
container, the material or product 
represented, its place of origin, the name of 
the producer, the Contractor’s name, and 
the identification of the construction 
project for which the material or product is 
intended to be used. 

(3) Certificates shall be submitted in triplicate, 
describing each sample submitted for 
approval and certifying that the material, 
equipment or accessory complies with 
contract requirements. The certificates 
shall include the name and brand of the 
product, name of manufacturer, and the 
location where produced. 

(4) Approval of a sample shall not constitute a 
waiver of DOH right to demand full 
compliance with contract requirements. 
Materials, equipment and accessories may 
be rejected for cause even though samples 
have been approved. 

(5) Wherever materials are required to comply 
with recognized standards or specifications, 
such specifications shall be accepted as 
establishing the technical qualities and 
testing methods, but shall not govern the 
number of tests required to be made nor 
modify other contract requirements. The 
Contracting Officer may require laboratory 
test reports on items submitted for approval 
or may approve materials on the basis of 
data submitted in certificates with samples. 
Check tests will be made on materials 
delivered for use only as frequently as the 
Contracting Officer determines necessary to 
insure compliance of materials with the 
specifications. The Contractor will assume 
all costs of retesting materials which fail to 
meet contract requirements and/or testing 
materials offered in substitution for those 
found deficient. 

(6) After approval, samples will be kept in the 
Project office until completion of work. 
They may be built into the work after a 
substantial quantity of the materials they 
represent has been built in and accepted. 

(c) Requirements concerning lead-based paint. The 
Contractor shall comply with the requirements 
concerning lead-based paint contained in the 
Lead-Based Paint Poisoning Prevention Act 

(42 U.S.C. 4821-4846) as implemented by 24 
CFR Part 35, HUD’s Lead Safe Housing Rule 
and EPA’s Repair Renovation, and Painting 
Rule at 40 CFR.80 Subpart E. 

 

10. Permits and Codes 

The Contractor shall give all notices and comply with 
all applicable laws, ordinances, codes, rules and 
regulations. Notwithstanding the requirement of the 
Contractor to comply with the drawings and 
specifications in the contract, all work installed shall 
comply with all applicable codes and regulations as 
amended by any waivers. Before installing the work, 
the Contractor shall examine the drawings and the 
specifications for compliance with applicable codes 
and regulations bearing on the work and shall 
immediately report any discrepancy it may discover to 
the Contracting Officer. Where the requirements of 
the drawings and specifications fail to comply with the 
applicable code or regulation, the Contracting Officer 
shall modify the contract by change order pursuant to 
the clause entitled Changes herein to conform to the 
code or regulation. 

(a) The Contractor shall secure and pay for all 
permits, fees, and licenses necessary for the 
proper execution and completion of the work. 
Where DOH can arrange for the issuance of all or 
part of these permits, fees and licenses, without 
cost to the Contractor, the contract amount shall 
be reduced accordingly. 
 

 

11. Health, Safety, and Accident Prevention 
 

(a) In performing this contract, the Contractor shall: 
(1) Ensure that no laborer or mechanic shall be 

required to work in surroundings or under 
working conditions which are unsanitary, 
hazardous, or dangerous to his/her health 
and/or safety as determined under construction 
safety and health standards promulgated by the 
Secretary of Labor by regulation; 

(2) Protect the lives, health, and safety of other 
persons; 

(3) Prevent damage to property, materials, 
supplies, and equipment; and, 

(4) Avoid work interruptions. 
(b) For these purposes, the Contractor shall: 

(1) Comply with regulations and standards issued 
by the Secretary of Labor at 29 CFR Part 1926. 
Failure to comply may result in imposition of 
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sanctions pursuant to the Contract Work 
Hours and Safety Standards Act (Public Law 
91-54, 83 Stat. 96), 40 U.S.C. 3701 et seq.; 
and 

(2) Include the terms of this clause in every 
subcontract so that such terms will be 
binding on each subcontractor. 

(c) The Contractor shall maintain an accurate record 
of exposure data on all accidents incident to 
work performed under this contract resulting in 
death, traumatic injury, occupational disease, or 
damage to property, materials, supplies, or 
equipment, and shall report this data in the 
manner prescribed by 29 CFR Part 1904. 

 

 

(d) The Contracting Officer shall notify the 
Contractor of any noncompliance with these 
requirements and of the corrective action 
required. This notice, when delivered to the 
Contractor or the Contractor’s representative at 
the site of the work, shall be deemed sufficient 
notice of the noncompliance and corrective action 
required. After receiving the notice, the 
Contractor shall immediately take corrective 
action. If the Contractor fails or refuses to take 
corrective action promptly, the Contracting 
Officer may issue an order stopping all or part of 
the work until satisfactory corrective action has 
been taken. The Contractor shall not base any 
claim or request for equitable adjustment for 
additional time or money on any stop order 
issued under these circumstances. 

(e) The Contractor shall be responsible for its 
subcontractors’ compliance with the provisions of 
this clause. The Contractor shall take such action 
with respect to any subcontract as DOH, the 
Secretary of Housing and Urban Development, or 
the Secretary of Labor shall direct as a means of 
enforcing such provisions. 

 
12. Temporary Heating 

 

The Contractor shall provide and pay for temporary 
heating, covering, and enclosures necessary to 
properly protect all work and materials against 
damage by dampness and cold, to dry out the work, 
and to facilitate the completion of the work. Any 
permanent heating equipment used shall be turned 
over to the Homeowner in the condition and at the 
time required by the specifications. 

 

13. Availability and Use of Utility Services 
 

(a) The Homeowner shall make all reasonably 
required amounts of utilities available to the 
Contractor from existing outlets and supplies, as 
specified in the contract. The Contractor shall 
carefully conserve any utilities furnished without 
charge. 

(b) The Contractor, at its expense and in a manner 
satisfactory to the Contracting Officer, shall 
install and maintain all necessary temporary 
connections and distribution lines. Before final 
acceptance of the work by DOH, the Contractor 
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shall remove all the temporary connections, 
distribution lines, meters, and associated 
paraphernalia. 

 

14. Protection of Existing Vegetation, Structures, 
Equipment, Utilities, and Improvements 

 

(a) The Contractor shall preserve and protect all 
structures, equipment, and vegetation (such as 
trees, shrubs, and grass) on or adjacent to the 
work site, which are not to be removed under 
this contract, and which do not unreasonably 
interfere with the work required under this 
contract. 

(b) The Contractor shall only remove trees when 
specifically authorized to do so, and shall 
avoid damaging vegetation that will remain in 
place. If any limbs or branches of trees are 
broken during performance of this contract, or 
by the careless operation of equipment, or by 
workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint 
the cut with a tree-pruning compound as 
directed by the Contracting Officer. 

(c) The Contractor shall protect from damage all 
existing improvements and utilities (1) at or 
near the work site and (2) on adjacent property 
of a third party, the locations of which are 
made known to or should be known by the 
Contractor. Prior to disturbing the ground at 
the construction site, the Contractor shall 
ensure that all underground utility lines are 
clearly marked. 

(d) The Contractor shall shore up, brace, 
underpin, secure, and protect as necessary all 
foundations and other parts of existing 
structures adjacent to, adjoining, and in the 
vicinity of the site, which may be affected by 
the excavations or other operations connected 
with the construction of the project. 

(e) Any equipment temporarily removed as a 
result of work under this contract shall be 
protected, cleaned, and replaced in the same 
condition as at the time of award of this 
contract. 

(f) New work which connects to existing work 
shall correspond in all respects with that to 
which it connects and/or be similar to existing 
work unless otherwise required by the 
specifications. 

(g) No structural members shall be altered or in any 

way weakened without the written authorization 
of the Contracting Officer, unless such work is 
clearly specified in the plans or specifications. 

(h) If the removal of the existing work exposes 
discolored or unfinished surfaces, or work out of 
alignment, such surfaces shall be refinished, or 
the material replaced as necessary to make the 
continuous work uniform and harmonious. This, 
however, shall not be construed to require the 
refinishing or reconstruction of dissimilar 
finishes previously exposed, or finished surfaces 
in good condition, but in different planes or on 
different levels when brought together by the 
removal of intervening work, unless such 
refinishing or reconstruction is specified in the 
plans or specifications. 

(i) The Contractor shall give all required notices to any 
adjoining or adjacent property owner or other party 
before the commencement of any work. 

(j) The Contractor shall indemnify and save harmless 
DOH from any damages on account of settlement 
or the loss of lateral support of adjoining property, 
any damages from changes in topography 
affecting drainage, and from all loss or expense 
and all damages for which DOH may become 
liable in consequence of such injury or damage to 
adjoining and adjacent structures and their 
premises. 

(k) The Contractor shall repair any damage to 
vegetation, structures, equipment, utilities, or 
improvements, including those that are the 
property of a third party, resulting from failure to 
comply with the requirements of this contract or 
failure to exercise reasonable care in performing 
the work. If the Contractor fails or refuses to 
repair the damage promptly, the Contracting 
Officer may have the necessary work performed 
and charge the cost to the Contractor. 

 

15. Temporary Buildings and Transportation of 
Materials 

 

(a) Temporary buildings (e.g., storage sheds, shops, 
offices, sanitary facilities) and utilities may be 
erected by the Contractor only with the approval 
of the Contracting Officer and shall be built with 
labor and materials furnished by the Contractor 
without expense to DOH. The temporary 
buildings and utilities shall remain the property of 
the Contractor and shall be removed by the 
Contractor at its expense upon completion of the 
work. With the written consent of the Contracting 
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Officer, the buildings and utilities may be 
abandoned and need not be removed. 

(b) The Contractor shall, as directed by the 
Contracting Officer, use only established 
roadways, or use temporary roadways 
constructed by the Contractor when and as 
authorized by the Contracting Officer. When 
materials are transported in prosecuting the 
work, vehicles shall not be loaded beyond the 
loading capacity recommended by the 
manufacturer of the vehicle or prescribed by any 
federal, state, or local law or regulation. When it 
is necessary to cross curbs or sidewalks, the 
Contractor shall protect them from damage. The 
Contractor shall repair or pay for the repair of 
any damaged curbs, sidewalks, or roads.  

 
 

16. Clean Air and Water 
 

The contactor shall comply with the Clean Air Act, 
as amended, 42 USC 7401 et seq., the Federal 
Water Pollution Control Water Act, as amended, 33 
U.S.C. 1251 et seq., and standards issued pursuant 
thereto in the facilities in which this contract is to 
be performed. 

 

17. Energy Efficiency 
 

The Contractor shall comply with mandatory 
standards and policies relating to energy efficiency 
which are contained in the energy conservation plan 
issued in compliance with the Energy Policy and 
Conservation Act (Pub.L. 94-163) for the State in 
which the work under the contract is performed. 

18. Green Building Standards 
DOH will require that all replacement of residential 
properties, including reconstruction and new 
construction of substantially damaged properties meet 
the Enterprise Green Communities Standard.   
 
For those buildings that are non-substantially 
damaged, DOH will require that they be rehabilitated 
following the HUD CPD Green Buildings Retrofit 
Checklist.  The requirement for rehabilitation is that 
to the extent possible strive to meet the checklist 
standard where there are Energy Star, Water Sense 
and Federal Management Program-designed products 
available.   
 

DOH strongly encourages the use of green 
infrastructure techniques to mitigate against storm 
water run-off and flooding and incorporate EPA’s 
Green Infrastructure resources to the extent feasible. 

 
19. Inspection and Acceptance of Construction 

 

(a) Definitions. As used in this clause - 
(1) “Acceptance” means the act of an authorized 
representative of DOH by which DOH approves 
of the work performed under this contract. 
Acceptance may be partial or complete. 

 

 

“Inspection” means examining and testing the work 
performed under the contract (including, when 
appropriate, raw materials, equipment, components, and 
intermediate assemblies) to determine whether it 
conforms to contract requirements. 

(1) “Testing” means that element of inspection 
that determines the properties or elements, 
including functional operation of materials, 
equipment, or their components, by the 
application of established scientific principles 
and procedures. 

(b) The Contractor shall maintain an adequate 
inspection system and perform such inspections 
as will ensure that the work performed under the 
contract conforms to contract requirements. All 
work is subject to DOH inspection and test at all 
places and at all reasonable times before 
acceptance to ensure strict compliance with the 
terms of the contract. 

(c) DOH inspections and tests are for the sole 
benefit of DOH and do not: (1) relieve the 
Contractor of responsibility for providing 
adequate quality control measures; (2) relieve 
the Contractor of responsibility for loss or 
damage of the material before acceptance; (3) 
constitute or imply acceptance; or, (4) affect the 
continuing rights of DOH after acceptance of 
the completed work under paragraph (j) below. 

(d) The presence or absence of DOH inspector does 
not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to 
change any term or condition of the 
specifications without the Contracting Officer’s 
written authorization. All instructions and 
approvals with respect to the work shall be 
given to the Contractor by the Contracting 
Officer. 
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(e) The Contractor shall promptly furnish, without 
additional charge, all facilities, labor, and 
material reasonably needed for performing 
such safe and convenient inspections and tests 
as may be required by the Contracting Officer. 
DOH may charge to the Contractor any 
additional cost of inspection or test when work 
is not ready at the time specified by the 
Contractor for inspection or test, or when prior 
rejection makes reinspection or retest 
necessary. DOH shall perform all inspections 
and tests in a manner that will not 
unnecessarily delay the work. Special, full 
size, and performance tests shall be performed 
as described in the contract. 

(f) DOH may conduct routine inspections of 
the construction site on a daily basis. 

(g) The Contractor shall, without charge, replace 
or correct work found by DOH not to conform 
to contract requirements, unless DOH decides 
that it is in its interest to accept the work with 
an appropriate adjustment in contract price. 
The Contractor shall promptly segregate and 
remove rejected material from the premises. 

(h) If the Contractor does not promptly replace or 
correct rejected work, DOH may (1) by contract 
or otherwise, replace or correct the work and 
charge the cost to the Contractor, or (2) 
terminate for default the Contractor’s right to 
proceed. 

(i) If any work requiring inspection is covered up 
without ap- proval of DOH, it must, if requested 
by the Contracting Officer, be uncovered at the 
expense of the Contractor. If at any time before 
final acceptance of the entire work, DOH 
considers it necessary or advisable, to examine 
work already completed by removing or tearing 
it out, the Contractor, shall on request, 
promptly furnish all necessary facilities, labor, 
and material. If such work is found to be 
defective or nonconforming in any material 
respect due to the fault of the Contractor or its 

 

subcontractors, the Contractor shall defray all the 
expenses of the examination and of satisfactory 
reconstruction. If, however, such work is found 
to meet the requirements of the contract, the 
Contracting Officer shall make an equitable 
adjustment to cover the cost of the examination 
and reconstruction, including, if completion of 
the work was thereby delayed, an extension of 
time. 

(j) The Contractor shall notify the Contracting Officer, 
in writing, as to the date when in its opinion all or 
a designated portion of the work will be 
substantially completed and ready for inspection. 
If the Architect determines that the state of 
preparedness is as represented, DOH will 
promptly arrange for the inspection. Unless 
otherwise specified in the contract, DOH shall 
accept, as soon as practicable after completion and 
inspection, all work required by the contract or that 
portion of the work the Contracting Officer 
determines and designates can be accepted 
separately. Acceptance shall be final and 
conclusive except for latent defects, fraud, gross 
mistakes amounting to fraud, or DOH’s right 
under any warranty or guarantee. 

 
20. Use and Possession Prior to Completion 

 

(a) If applicable, the Homeowner may have the right 
to take possession of or use any completed or 
partially completed part of the work. Before 
taking possession of or using any work, the 
Contracting Officer shall furnish the Contractor a 
list of items of work remaining to be performed or 
corrected on those portions of the work that the 
Homeowner intends to take possession of or use. 
However, failure of the Contracting Officer to list 
any item of work shall not relieve the Contractor 
of responsibility for complying with the terms of 
the contract. The Homeowner’s possession or use 
shall not be deemed an acceptance of any work 
under the contract. 
 

(b) While the Homeowner has such possession or use, 
the Contractor shall be relieved of the 
responsibility for (1) the loss of or damage to the 
work resulting from the Homeowner’s possession 
or use, notwithstanding the terms of the clause 
entitled Permits and Codes herein; (2) all 
maintenance costs on the areas occupied; and, (3) 
furnishing heat, light, power, and water used in the 
areas occupied without proper renuneration 
therefore. If prior possession or use by the 
Homeowner delays the progress of the work or 
causes additional expense to the Contractor, an 
equitable adjustment shall be made in the contract 
price or the time of completion, and the contract 
shall be modified in writing accordingly. 
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21. Warranty of Title 
 

The Contractor warrants good title to all materials, 
supplies, and equipment incorporated in the work 
and agrees to deliver the premises together with all 
improvements thereon free from any claims, liens or 
charges, and agrees further that neither it nor any 
other person, firm or corporation shall have any 
right to a lien upon the premises or anything 
appurtenant thereto. 

22. Warranty of Construction 
(a) In addition to any other warranties in this 

contract, the Contractor warrants, except as 
provided in paragraph (j) of this clause, that 
work performed under this contract conforms 
to the contract requirements and is free of any 
defect in equipment, material, or workmanship 
performed by the Contractor or any 
subcontractor or supplier at any tier. This 
warranty shall continue for a period of one 
year from the date of final acceptance of the 
work. If the Homeowner takes possession of 
any part of the work before final acceptance, 
this warranty shall continue for a period of 
(one year unless otherwise indicated) from the 
date that the Homeowner takes possession. 

(b) The Contractor shall remedy, at the 
Contractor’s expense, any failure to conform, 
or any defect. In addition, the Contractor shall 
remedy, at the Contractor’s expense, any 
damage to Homeowner-owned or controlled 
real or personal property when the damage is 
the result of— 
(1) The Contractor’s failure to conform to 

contract require- ments; or 
(2) Any defects of equipment, material, 

workmanship or design furnished by the 
Contractor. 

(c) The Contractor shall restore any work damaged 
in fulfilling the terms and conditions of this 
clause. The Contractor’s warranty with respect 
to work repaired or replaced will run for (one 
year unless otherwise indicated) from the date 
of repair or replacement. 

(d) The Contracting Officer shall notify the 
Contractor, in writing, within a reasonable 
time after the discovery of any failure, 

defect or damage. 
(e) If the Contractor fails to remedy any failure, 

defect, or damage within a reasonable time 
after receipt of notice, DOH shall have the 
right to replace, repair or otherwise remedy the 
failure, defect, or damage at the Contractor’s 
expense. 

(f) With respect to all warranties, express or 
implied, from subcontractors, manufacturers, 
or suppliers for work performed and materials 
furnished under this contract, the Contractor 
shall: 
(1) Obtain all warranties that would be given 

in normal commercial practice; 
(2) Require all warranties to be executed in 

writing, for the benefit of the homeowner; 
and, 

(3) Enforce all warranties for the benefit of the 
homeowner. 

(g) In the event the Contractor’s warranty under 
paragraph(a) of this clause has expired, the 
homeowner may bring suit at its own expense to 
enforce a subcontractor’s, manufacturer’s or 
supplier’s warranty. 

(h) Unless a defect is caused by the negligence of the 
Contractor or subcontractor or supplier at any tier, 
the Contractor shall not be liable for the repair of 
any defect of material or design furnished by the 
homeowner nor for the repair of any damage that 
results from any defect in DOH furnished 
material or design. 

(i) Notwithstanding any provisions herein to the 
contrary, the establishment of the time periods in 
paragraphs (a) and (c) above relate only to the 
specific obligation of the Contractor to correct the 
work, and have no relationship to the time within 
which its obligation to comply with the contract 
may be sought to be enforced, nor to the time 
within which proceedings may be commenced to 
establish the Contractor’s liability with respect to 
its obligation other than specifically to correct the 
work. 

(j) This warranty shall not limit DOH’s/Homeowner’s 
rights under the Inspection and Acceptance of 
Construction clause of this contract with respect 
to latent defects, gross mistakes or fraud. 

 

Administrative Requirements 
 

 

 

23. Contract Period 
The Contractor shall complete all work required 
under this contract within 120 calendar days of 
the effective date of the contract, or within the 
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time schedule established in the notice to 
proceed issued by the Contracting Officer. 

24. Order of Provisions 
 

In the event of a conflict between these General 
Conditions and the Specifications, the General 
Conditions shall prevail. In the event of a 
conflict between the contract and any applicable 
state or local law or regulation, the state or local 
law or regulation shall prevail; provided that 
such state or local law or regulation does not 
conflict with, or is less restrictive than applicable 
federal law, regulation, or Executive Order. In 
the event of such a conflict, applicable federal 
law, regulation, and Executive Order shall 
prevail. 

25. Payments 
 

(a) DOH/Homeowner shall pay the Contractor the 
price as provided in this contract. 

(b) DOH shall make progress payments 
approximately every 30 days as the work 
proceeds, on estimates of work accomplished 
which meets the standards of quality 
established under the contract, as approved by 
the Contracting Officer.  DOH may, subject to 
written determination and approval of the 
Contracting Officer, make more frequent 
payments to contractors which are qualified 
small businesses. 

(c) Before the first progress payment under this 
contract, the Contractor shall furnish, in such 
detail as requested by the Contracting Officer, 
a breakdown of the total contract price 
showing the amount included therein for each 
principal category of the work, which shall 
substantiate the payment amount requested in 
order to provide a basis for determining 
progress payments. The breakdown shall be 
approved by the Contracting Officer and must 
be acceptable to DOH. The values and 
quantities employed in making up this 
breakdown are for determining the amount of 
progress payments and shall not be construed 
as a basis for additions to or deductions from 
the contract price. The Contractor shall prorate 
its overhead and profit over the construction 
period of the contract.  

(d) The Contractor shall submit, on AIA forms 
provided by DOH, periodic estimates showing 

the value of the work performed during each 
period based upon the approved breakdown of 
the contract price. Such estimates shall be 
submitted not later than 14 days in advance of 
the date set for payment and are subject to 
correction and revision as required. The 
estimates must be approved by the Contracting 
Officer with the concurrence of the Architect 
prior to payment. If the contract covers more 
than one project, the Contractor shall furnish a 
separate progress payment estimate for each. 

(e) Along with each request for progress payments 
and the required estimates, the Contractor 
shall furnish lien waivers and labor releases as 
good and sufficient evidence that the premises 
are free from all liens, damages, and anything 
chargeable to said contractor.  

(f) Except as otherwise provided in State law, DOH 
shall retain five (5) percent of the amount of 
progress payments until completion and 
acceptance of all work under the contract; 
except, that if upon completion of 50 percent of 
the work, the Contracting Officer, after 
consulting with the Architect, determines that 
the Contractor’s performance and progress are 
satisfactory, DOH may make the remaining 
payments in full for the work subsequently 
completed. If the Contracting Officer 
subsequently determines that the Contractor’s 
performance and progress are unsatisfactory, 
DOH shall reinstate the five (5) percent 
retainage until such time as the Contracting 
Officer determines that performance and 
progress are satisfactory.  Retainage will be 
released 90 days after project completion. 

(g) The Contracting Officer may authorize material 
delivered on the site and preparatory work done 
to be taken into consideration when computing 
progress payments. Material delivered to the 
Contractor at locations other than the site may 
also be taken into consideration if the Contractor 
furnishes satisfactory evidence that (1) it has 
acquired title to such material; (2) the material is 
properly stored in a bonded warehouse, storage 
yard, or similar suitable place as may be approved 
by the Contracting Officer; (3) the material is 
insured to cover its full value; and (4) the material 
will be used to perform this contract. Before any 
progress payment which includes delivered 
material is made, the Contractor shall furnish such 
documentation as the Contracting Officer may 
require to assure the protection of 
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DOH’s/Homeowner’s interest in such materials. 
The Contractor shall remain responsible for 
such stored material notwithstanding the 
transfer of title to the Homeowner. 

(h) All material and work covered by progress 
payments made shall, at the time of payment 
become the sole property of the Homeowner, but 
this shall not be construed as (1) relieving the 
Contractor from the sole responsibility for all 
material and work upon which payments have 
been made or the restoration of any damaged 
work; or, (2) waiving the right of 
DOH/Homeowner to require the fulfillment of 
all of the terms of the contract. In the event the 
work of the Contractor has been damaged by 
other contractors or persons other than 
employees of DOH in the course of their 
employment, the Contractor shall restore such 
damaged work without cost to DOH/Homeowner 
and to seek redress for its damage only from 
those who directly caused it. 

(i)  DOH shall make the final payment due the 
Contractor under this contract after (1) 
completion and final acceptance of all work; and 
(2) presentation of release of all claims against 
DOH/Homeowner arising by virtue of this 
contract, other than claims, in stated amounts, 
that the Contractor has specifically excepted 
from the operation of the release. Each such 
exception shall embrace no more than one claim, 
the basis and scope of which shall be clearly 
defined. The amounts for such excepted claims 
shall not be included in the request for final 
payment. A release may also be required of the 
assignee if the Contractor’s claim to amounts 
payable under this contract has been assigned. 

 
(j) Prior to making any payment, the Contracting 

Officer may require the Contractor to furnish 
receipts or other evidence of payment from all 
persons performing work and supplying 
material to the Contractor, if the Contracting 
Officer determines such evidence is necessary 
to substantiate claimed costs. 

(k) DOH shall not; (1) determine or adjust any 
claims for payment or disputes arising there 
under between the Contractor and its 
subcontractors or material suppliers; or, (2) 
withhold any moneys for the protection of the 
subcontractors or material suppliers. The failure 
or refusal of DOH to withhold moneys from the 
Contractor shall in nowise impair the 

obligations of any surety or sureties under any 
bonds furnished under this contract. 

 

26. Contract Modifications 
 

(a) Only the Contracting Officer has authority to 
modify any term or condition of this contract. 
Any contract modification shall be authorized in 
writing. 

(b) The Contracting Officer may modify the 
contract unilaterally (1) pursuant to a specific 
authorization stated in a contract clause (e.g., 
Changes); or (2) for administrative matters 
which do not change the rights or responsibilities 
of the parties (e.g., change in 
DOH/homeowner’s address). All other contract 
modifications shall be in the form of 
supplemental agreements signed by the 
Contractor and the Contracting Officer. 

 
(c) When a proposed modification requires the 

approval of DOH prior to its issuance (e.g., a 
change order that exceeds DOH’s approved 
threshold), such modification shall not be 
effective until the required approval is 
received by DOH. 

 

27. Changes 
 

(a) The Contracting Officer may, at any time, 
without notice to the sureties, by written order 
designated or indicated to be a change order, 
make changes in the work within the general 
scope of the contract including changes: 
(1) In the specifications (including drawings and 

designs); 
(2) In the method or manner of performance of the 

work; 
(3) Directing the acceleration in the 

performance of the work. 
(b) Any other written order or oral order (which, 

as used in this paragraph (b), includes 
direction, instruction, interpretation, or 
determination) from the Contracting Officer 
that causes a change shall be treated as a 
change order under this clause; provided, that 
the Contractor gives the Contracting Officer 
written notice stating (1) the date, 
circumstances and source of the order and (2) 
that the Contractor regards the order as a 
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change order. 
(c) Except as provided in this clause, no order, 

statement or conduct of the Contracting 
Officer shall be treated as a change under this 
clause or entitle the Contractor to an 
equitable adjustment. 

(d) If any change under this clause causes an 
increase or decrease in the Contractor’s cost 
of, or the time required for the performance of 
any part of the work under this contract, 
whether or not changed by any such order, the 
Contracting Officer shall make an equitable 
adjustment and modify the contract in writing. 
However, except for a adjustment based on 
defective specifications, no proposal for any 
change under paragraph (b) above shall be 
allowed for any costs incurred more than 20 
days (5 days for oral orders) before the 
Contractor gives written notice as required. In 
the case of defective specifications for which 
DOH is responsible, the equitable adjustment 
shall include any increased cost reasonably 
incurred by the Contractor in attempting to 
comply with the defective specifications. 

(e) The Contractor must assert its right to an 
adjustment under this clause within 30 days 
after (1) receipt of a written change order 
under paragraph (a) of this clause, or (2) the 
furnishing of a written notice under 
paragraph(b) of this clause, by submitting a 
written statement describing the general nature 
and the amount of the proposal. If the facts 
justify it, the Contracting Officer may extend 
the period for submission. The proposal may 
be included in the notice required under 
paragraph (b) above. No proposal by the 
Contractor for an equitable adjustment shall 
be allowed if asserted after final payment 
under this contract. 

(f) The Contractor’s written proposal for equitable 
adjustment shall be submitted in the form of a 
lump sum proposal supported with an itemized 
breakdown of all increases and decreases in 
the contract in at least the following details: 

(1) Direct Costs. Materials (list individual items, 
the quantity and unit cost of each, and the 
aggregate cost); Transportation and delivery 
costs associated with materials; Labor 
breakdowns by hours or unit costs (identified 
with specific work to be performed); 
Construction equipment exclusively 
necessary for the change; Costs of 

preparation and/ or revision to shop drawings 
resulting from the change; Worker’s 
Compensation and Public Liability Insurance; 
Employment taxes under FICA and FUTA; 
and, Bond Costs when size of change warrants 
revision. 

(2) Indirect Costs. Indirect costs may include 
overhead, general and administrative 
expenses, and fringe benefits not normally 
treated as direct costs. 

(3) Profit. The amount of profit shall be 
negotiated and may vary according to the 
nature, extent, and complexity of the work 
required by the change. 

The allowability of the direct and indirect costs shall be 
determined in accordance with the Contract Cost 
Principles and Procedures for Commercial Firms in 
Part 31 of the Federal Acquisition Regulation (48 CFR 
1-31), as implemented by HUD Handbook 2210.18, in 
effect on the date of this contract. The Contractor shall 
not be allowed a profit on the profit received by any 
subcontractor. Equitable adjustments for deleted work 
shall include a credit for profit and may include a credit 
for indirect costs. On proposals covering both increases 
and decreases in the amount of the contract, the 
application of indirect costs and profit shall be on the 
net- change in direct costs for the Contractor or 
subcontractor performing the work 

(g) The Contractor shall include in the proposal its 
request for time extension (if any), and shall 
include sufficient information and dates to 
demonstrate whether and to what extent the 
change will delay the completion of the contract 
in its entirety. 

(h) The Contracting Officer shall act on proposals 
within 30 days after their receipt, or notify the 
Contractor of the date when such action will be 
taken. 

(i) Failure to reach an agreement on any proposal shall 
be a dispute under the clause entitled Disputes 
herein. Nothing in this clause, however, shall 
excuse the Contractor from proceeding with the 
contract as changed. 

(j) Except in an emergency endangering life or 
property, no change shall be made by the 
Contractor without a prior order from the 
Contracting Officer. 

 

28. Suspension of Work 
 

(a) The Contracting Officer may order the Contractor 
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in writing to suspend, delay, or interrupt all or 
any part of the work of this contract for the 
period of time that the Contracting Officer 
determines appropriate for the convenience of 
DOH/Homeowner. 

If the performance of all or any part of the work is, 
for an unreasonable period of time, suspended, 
delayed, or interrupted (1) by an act of the 
Contracting Officer in the administration of this 
contract, or (2) by the Contracting Officer’s failure 
to act within the time specified (or within a 
reasonable time if not specified) in this contract an 
adjustment may be made for any increase in the cost 
of performance of the contract (excluding profit) 
necessarily caused by such unreasonable 
suspension, delay, or interruption and the contract 
modified in writing accordingly. However, no 
adjustment shall be made under this clause for any 
suspension, delay, or interruption to the extent that 
performance would have been so suspended, 
delayed, or interrupted by any other cause, 
including the fault or negligence of the Contractor 
or for which any equitable adjustment is provided 
for or excluded under any other provision of this 
contract. 

(b) A claim under this clause shall not be allowed 
without prior written approval of the Contracting 
Officer.  

 
29. Disputes 

 

(a) “Claim,” as used in this clause, means a 
written demand or written assertion by one of 
the contracting parties seeking, as a matter of 
right, the payment of money in a sum certain, 
the adjustment or interpretation of contract 
terms, or other relief arising under or relating 
to the contract. A claim arising under the 
contract, unlike a claim relating to the 
contract, is a claim that can be resolved under 
a contract clause that provides for the relief 
sought by the claimant. A voucher, invoice, or 
other routine request for payment that is not in 
dispute when submitted is not a claim. The 
submission may be converted to a claim by 
complying with the requirements of this 
clause, if it is disputed either as to liability or 
amount or is not acted upon in a reasonable 
time. 

(b) Except for disputes arising under the clauses 
entitled Labor Standards - Davis Bacon and 

Related Acts, herein, all disputes arising under 
or relating to this contract, including any claims 
for damages for the alleged breach thereof 
which are not disposed of by agreement, shall be 
resolved under this clause. 

(c) All claims by the Contractor shall be made in 
writing and submitted to the Contracting Officer 
for a written decision.  

(d) A claim by the Homeowner against the 
Contractor shall be subject to a written decision 
by the Contracting Officer. 

(e) The Contracting Officer shall, within 60 (unless 
otherwise indicated) days after receipt of the 
request, decide the claim or notify the 
Contractor of the date by which the decision 
will be made. 

(f) The Contracting Officer’s decision shall be final 
unless the Contractor (1) appeals in writing to a 
higher level in DOH in accordance with DOH’s 
policy and procedures, (2) refers the appeal to 
an independent mediator or arbitrator, or (3) 
files suit in a court of competent jurisdiction. 
Such appeal must be made within (30 unless 
otherwise indicated) days after receipt of the 
Contracting Officer’s decision. 

(g) The Contractor shall proceed diligently with 
performance of this contract, pending final 
resolution of any request for relief, claim, 
appeal, or action arising under or relating to the 
contract, and comply with any decision of the 
Contracting Officer. 

 

30. Default 
 

(a) If the Contractor refuses or fails to prosecute the 
work, or any separable part thereof, with the 
diligence that will insure its completion within the 
time specified in this contract, or any extension 
thereof, or fails to complete said work within this 
time, the Contracting Officer may, by written 
notice to the Contractor, terminate the right to 
proceed with the work (or separable part of the 
work) that has been delayed. In this event, DOH 
may take over the work and complete it, by 
contract or otherwise, and may take possession of 
and use any materials, equipment, and plant on the 
work site necessary for completing the work. The 
Contractor and its sureties shall be liable for any 
damage to DOH/Homeowner resulting from the 
Contractor’s refusal or failure to complete the 
work within the specified time, whether or not the 
Contractor’s right to proceed with the work is 
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terminated. This liability includes any increased 
costs incurred by DOH/Homeowner in 
completing the work. 

(b) The Contractor’s right to proceed shall not be 
terminated or the Contractor charged with 
damages under this clause if— 

 
(1) The delay in completing the work arises from 

unforeseeable causes beyond the control and 
without the fault or negligence of the 
Contractor. Examples of such causes include 
(i) acts of God, or of the public enemy, (ii) 
acts of DOH or other governmental entity in 
either its sovereign or contractual capacity, 
(iii) acts of another contractor in the 
performance of a contract with DOH, (iv) 
fires, (v) floods, (vi) epidemics, (vii) 
quarantine restrictions, (viii) strikes, 

(ix) freight embargoes, (x) unusually severe 
weather, or (xi) delays of subcontractors or 
suppliers at any tier arising from 
unforeseeable causes beyond the control and 
without the fault or negligence of both the 
Contractor and the subcontractors or 
suppliers; and 

(2) The Contractor, within days (5 days unless 
otherwise indicated) from the beginning of 
such delay (unless extended by the 
Contracting Officer) notifies the Contracting 
Officer in writing of the causes of delay. The 
Contracting Officer shall ascertain the facts 
and the extent of the delay. If, in the 
judgment of the Contracting Officer, the 
findings of fact warrant such action, time for 
completing the work shall be extended by 
written modification to the contract. The 
findings of the Contracting Officer shall be 
reduced to a written decision which shall be 
subject to the provisions of the Disputes 
clause of this contract. 
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(b) If, after termination of the Contractor’s right to 
proceed, it is determined that the Contractor was 
not in default, or that the delay was excusable, the 
rights and obligations of the parties will be the 
same as if the termination had been for 
convenience of DOH. 

 

31. Liquidated Damages 
(a) If the Contractor fails to complete the work within 

the time specified in the contract, or any extension, 
as specified in the clause entitled Default of this 
contract, the Contractor may pay to DOH as 
liquidated damages, the sum of $100.00 for each 
day of delay. If different completion dates are 
specified in the contract for separate parts or stages 
of the work, the amount of liquidated damages shall 
be assessed on those parts or stages which are 
delayed. To the extent that the Contractor’s delay or 
nonperformance is excused under another clause in 
this contract, liquidated damages shall not be due 
DOH. The Contractor remains liable for damages 
caused other than by delay. 

(b) If DOH terminates the Contractor’s right to 
proceed, the resulting damage will consist of 
liquidated damages until such reasonable time as 
may be required for final completion of the work 
together with any increased costs occasioned 
DOH in completing the work. 

(c) If DOH does not terminate the Contractor’s 
right to proceed, the resulting damage will 
consist of liquidated damages until the work is 
completed or accepted. 

 

32. Termination for Convenience 
 

(a) The Contracting Officer may terminate this 
contract in whole, or in part, whenever the 
Contracting Officer determines that such 
termination is in the best interest of 
DOH/Homeowner. Any such termination shall be 
effected by delivery to the Contractor of a Notice 
of Termination specifying the extent to which the 
performance of the work under the contract is 
terminated, and the date upon which such 
termination becomes effective. 

(b) If the performance of the work is terminated, 
either in whole or in part, DOH/Homeowner shall 
be liable to the Contractor for reasonable and 
proper costs resulting from such termination upon 
the receipt by DOH of a properly presented claim 
setting out in detail: (1) the total cost of the work 

performed to date of termination less the total 
amount of contract payments made to the 
Contractor; (2) the cost (including reasonable 
profit) of settling and paying claims under 
subcontracts and material orders for work 
performed and materials and supplies delivered to 
the site, payment for which has not been made by 
DOH to the Contractor or by the Contractor to the 
subcontractor or supplier; (3) the cost of 
preserving and protecting the work already 
performed until DOH or assignee takes 
possession thereof or assumes responsibility 
therefore; (4) the actual or estimated cost of legal 
and accounting services reasonably necessary to 
prepare and present the termination claim to 
DOH/Homeowner; and (5) an amount 
constituting a reasonable profit on the value of the 
work performed by the Contractor. 

(c) The Contracting Officer will act on the 
Contractor’s claim within days (60 days unless 
otherwise indicated) of receipt of the 
Contractor’s claim. 

(d) Any disputes with regard to this clause are 
expressly made subject to the provisions of the 
Disputes clause of this contract. 

 

33. Assignment of Contract 
 

The Contractor shall not assign or transfer any interest 
in this contract; except that claims for monies due or 
to become due from DOH/Homeowner under the 
contract may be assigned to a bank, trust company, or 
other financial institution. Such assignments of claims 
shall only be made with the written concurrence of the 
Contracting Officer. If the Contractor is a partnership, 
this contract shall inure to the benefit of the surviving 
or remaining member(s) of such partnership as 
approved by the Contracting Officer. 

 

34. Insurance 
 

(a) Before commencing work, the Contractor and each 
subcontractor shall furnish DOH with certificates of 
insurance listing DOH and the Homeowner as 
additionally insured A.T.I.M.A. showing the 
following insurance is in force and will insure all 
operations under the Contract: 
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(1) Workers’ Compensation, in accordance with 
state or Territorial Workers’ Compensation 
laws. 

(2) Commercial General Liability with a combined 
single limit for bodily injury and property 
damage of not less than $1,000,000 per 
occurrence to protect the Contractor and each 
subcontractor against claims for bodily injury 
or death and damage to the property of others. 
This shall cover the use of all equipment, 
hoists, and vehicles on the site(s) not covered 
by Automobile Liability under (3) below. If 
the Contractor has a “claims- made” policy, 
then the following additional requirements 
apply: the policy must provide a “retroactive 
date” which must be on or before the 
execution date of the Contract; and the 
extended reporting period may not be less 
than five years following the completion date 
of the Contract. 

(3) Automobile Liability on owned and non -
owned motor vehicles used on the site(s) or in 
connection therewith for a combined single 
limit for bodily injury and property damage of 
not less than $1,000,000 per occurrence. 

(4) Cargo Insurance in the amount of $250,000 is 
required when the project involves raising the 
structure above the Base Flood Elevation. 

(b) Before commencing work, the Contractor shall 
furnish DOH with a certificate of insurance 
evidencing that Builder’s Risk (fire and extended 
coverage) Insurance on all work in place and/or 
materials stored at the building site(s), including 
foundations and building equipment, is in force. 
The Builder’s Risk Insurance shall be for the 
benefit of the Contractor, the Homeowner and 
DOH as their interests may appear and each shall 
be named in the policy or policies as an insured. 
The Contractor in installing equipment supplied 
by DOH shall carry insurance on such equipment 
from the time the Contractor takes possession 
thereof until the Contract work is accepted by 
DOH. The Builder’s Risk Insurance need not be 
carried on excavations, piers, footings, or 
foundations until such time as work on the 
superstructure is started. It need not be carried on 
landscape work. Policies shall furnish coverage at 
all times for the full cash value of all completed 
construction, as well as materials in place and/or 
stored at the site(s), whether or not partial 
payment has been made by DOH. The Contractor 
may terminate this insurance on buildings as of 

the date taken over for occupancy by the 
Homeowner. The Contractor is not required to 
carry Builder’s Risk Insurance for modernization 
work which does not involve structural 
alterations or additions and where the 
Homeowner’s existing fire and extended 
coverage policy can be endorsed to include such 
work. 

(c) All insurance shall be carried with companies which 
are financially responsible and admitted to do 
business in the State in which the project is located 
with a minimum Best rating of A-. If any such 
insurance is due to expire during the construction 
period, the Contractor (including subcontractors, as 
applicable) shall not permit the coverage to lapse 
and shall furnish evidence of coverage to the 
Contracting Officer. All certificates of insurance, as 
evidence of coverage, shall provide that no 
coverage may be canceled or non- renewed by the 
insurance company until at least 30 days prior 
written notice has been given to the Contracting 
Officer. 

 
 

35. Subcontracts 
 

(a) Definitions. As used in this contract - 

(1) “Subcontract” means any contract, purchase 
order, or other purchase agreement, 
including modifications and change orders 
to the foregoing, entered into by a 
subcontractor to furnish supplies, materials, 
equipment, and services for the performance 
of the prime contract or a subcontract.  

(2) “Subcontractor” means any supplier, vendor, 
or firm that furnishes supplies, materials, 
equipment, or services to or for the 
Contractor or another subcontractor. 

(b) The Contractor shall not enter into any 
subcontract with any subcontractor who has 
been temporarily denied participation in a HUD 
program or who has been suspended or 
debarred from participating in contracting 
programs by any agency of the United States 
Government or of the state in which the work 
under this contract is to be performed. 

(c) The Contractor shall be as fully responsible for the 
acts or omissions of its subcontractors, and of 
persons either directly or indirectly employed by 
them as for the acts or omissions of persons 
directly employed by the Contractor. 
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(d) The Contractor shall insert appropriate clauses in 
all subcontracts to bind subcontractors to the 
terms and conditions of this contract insofar as 
they are applicable to the work of 
subcontractors. 

(e) Nothing contained in this contract shall create 
any contractual relationship between any 
subcontractor and DOH or between the 
subcontractor and HUD. 

 

 

 

36. Subcontracting with Small and Minority 
Firms, Women’s Business Enterprise, and 
Labor Surplus Area Firms 

The Contractor shall take the following steps to 
ensure that, whenever possible, subcontracts are 
awarded to small business firms, minority firms, 
women’s business enterprises, and labor surplus 
area firms: 

(a) Placing qualified small and minority 
businesses and women’s business enterprises 
on solicitation lists; 

(b) Ensuring that small and minority businesses 
and women’s business enterprises are solicited 
whenever they are potential sources; 

(c) Dividing total requirements, when economically 
feasible, into smaller tasks or quantities to 
permit maximum participation by small and 
minority businesses and women’s business 
enterprises; 

(d) Establishing delivery schedules, where the 
requirements of the contract permit, which 
encourage participation by small and minority 
businesses and women’s business enterprises; 
and 

(e) Using the services and assistance of the U.S. 
Small Business Administration, the Minority 
Business Development Agency of the U.S. 
Department of Commerce, and State and 
local governmental small business agencies. 
 

 

37. Equal Employment Opportunity 
During the performance of this contract, the Contractor 
agrees as follows: 

(a) The Contractor shall not discriminate against any 
employee or applicant for employment because 
of race, color, religion, sex, national origin, or 

handicap. 

(b) The Contractor shall take affirmative action to 
ensure that applicants are employed, and that 
employees are treated during employment without 
regard to their race, color, religion, sex, national 
origin, or handicap. Such action shall include, but 
not be limited to, (1) employment, (2) upgrading, 
(3) demotion, (4) transfer, (5) recruitment or 
recruitment advertising, (6) layoff or termination, 
(7) rates of pay or other forms of compensation, 
and (8) selection for training, including 
apprenticeship. 

(c)  The Contractor shall post in conspicuous places 
available to employees and applicants for 
employment the notices to be provided by the 
Contracting Officer that explain this clause. 

(d) The Contractor shall, in all solicitations or 
advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified 
applicants will receive consideration for 
employment without regard to race, color, religion, 
sex, national origin, or handicap. 

(e) The Contractor shall send, to each labor union or 
representative of workers with which it has a 
collective bargaining agreement or other contract or 
understanding, the notice to be provided by the 
Contracting Officer advising the labor union or 
workers’ representative of the Contractor’s 
commitments under this clause, and post copies of 
the notice in conspicuous places available to 
employees and applicants for employment. 

(f) The Contractor shall comply with Executive Order 
11246, as amended, and the rules, regulations, and 
orders of the Secretary of Labor. 

(g) The Contractor shall furnish all information and 
reports required by Executive Order 11246, as 
amended, Section 503 of the Rehabilitation Act of 
1973, as amended, and by rules, regulations, and 
orders of the Secretary of Labor, or pursuant 
thereto. The Contractor shall permit access to its 
books, records, and accounts by the Secretary of 
Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders. 

(h) In the event of a determination that the Contractor is 
not in compliance with this clause or any rule, 
regulation, or order of the Secretary of Labor, this 
contract may be canceled, terminated, or suspended 
in whole or in part, and the Contractor may be 
declared ineligible for further Government 
contracts, or Federally assisted construction 
contracts under the procedures authorized in 
Executive Order 11246, as amended. In addition, 
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sanctions may be imposed and remedies invoked 
against the Contractor as provided in Executive 
Order 11246, as amended, the rules, regulations, 
and orders of the Secretary of Labor, or as 
otherwise provided by law. 

(i) The Contractor shall include the terms and 
conditions of this clause in every subcontract or 
purchase order unless exempted by the rules, 
regulations, or orders of the Secretary of Labor 
issued under Executive Order 11246, as amended, 
so that these terms and conditions will be binding 
upon each subcontractor or vendor. The Contractor 
shall take such action with respect to any 
subcontract or purchase order as the Secretary of 
Housing and Urban Development or the Secretary 
of Labor may direct as a means of enforcing such 
provisions, including sanctions for noncompliance; 
provided that if the Contractor becomes involved 
in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such 
direction, the Contractor may request the United 
States to enter into the litigation to protect the 
interests of the United States. 

(j) Compliance with the requirements of this clause 
shall be to the maximum extent consistent with, but 
not in derogation of, compliance with section 7(b) 
of the Indian Self-Determination and Education 
Assistance Act and the Indian Preference clause of 
this contract. 

 
38. Employment, Training, and Contracting 

Opportunities for Low-Income Persons, 
Section 3 of the Housing and Urban 
Development Act of 1968. 

(a) The work to be performed under this contract is 
subject to the requirements of Section 3 of the 
Housing and Urban Development Act of 1968, as 
amended, 12 U.S.C. 1701u (Section 3). The 
purpose of Section 3 is to ensure that employment 
and other economic opportunities generated by 
HUD assistance or HUD-assisted projects covered 
by Section 3, shall, to the greatest extent feasible, 
be directed to low- and very low-income persons, 
particularly persons who are recipients of HUD 
assistance for housing. 

(b) The parties to this contract agree to comply with 
HUD's regulations in 24 CFR Part 135, which 
implement Section 3. As evidenced by their 
execution of this contract, the parties to this 
contract certify that they are under no contractual 
or other impediment that would prevent them 
from complying with the Part 135 regulations. 

(c) The contractor agrees to send to each labor 
organization or representative of workers with 
which the contractor has a collective bargaining 
agreement or other understanding, if any, a notice 
advising the labor organization or workers' 
representative of the contractor's commitments 
under this Section 3 clause, and will post copies 
of the notice in conspicuous places at the work 
site where both employees and applicants for 
training and employment positions can see the 
notice. The notice shall describe the Section 3 
preference, shall set forth minimum number and 
job titles subject to hire, availability of 
apprenticeship and training positions, the 
qualifications for each; and the name and 
location of the person(s) taking applications for 
each of the positions; and the anticipated date the 
work shall begin. 

(d) The contractor agrees to include this Section 3 
clause in every subcontract subject to compliance 
with regulations in 24 CFR Part 135, and agrees 
to take appropriate action, as provided in an 
applicable provision of the subcontract or in this 
Section 3 clause, upon a finding that the 
subcontractor is in violation of the regulations in 
24 CFR Part 135. The contractor will not 
subcontract with any subcontractor where the 
contractor has notice or knowledge that the 
subcontractor has been found in violation of the 
regulations in 24 CFR Part 135. 

(e) The contractor will certify that any vacant 
employment positions, including training 
positions, that are filled (1) after the contractor is 
selected but before the contract is executed, and 
(2) with persons other than those to whom the 
regulations of 24 CFR Part 135 require 
employment opportunities to be directed, were 
not filled to circumvent the contractor's 
obligations under 24 CFR Part 135. 

(f) Noncompliance with HUD's regulations in 24 
CFR Part 135 may result in sanctions, 
termination of this contract for default, and 
debarment or suspension from future HUD 
assisted contracts. 

(g) With respect to work performed in connection 
with Section 3 covered Indian housing assistance, 
section 7(b) of the Indian Self-Determination and 
Education Assistance Act (25 U.S.C. 450e) also 
applies to the work to be  performed under this 
contract. Section 7(b) requires that to the greatest 
extent feasible (i) preference and opportunities for 
training and employment shall be given to 
Indians, and (ii) preference in the award of 
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contracts and subcontracts shall be given to 
Indian organizations and Indian-owned Economic 
Enterprises. Parties to this contract that are 
subject to the provisions of Section 3 and Section 
7(b)agree to comply with Section 3 to the 
maximum extent feasible, but not in derogation of 
compliance with section 7(b). 

 

39. Interest of Members of Congress 
No member of or delegate to the Congress of the 
United States of America shall be admitted to any 
share or part of this contract or to any benefit that 
may arise therefrom. 

40. Interest of Members, Officers, or Employees 
and Former Members, Officers, or 
Employees 

 
No member, officer, or employee of DOH, no member 
of the governing body of the locality in which the 
project is situated, no member of the governing body of 
the locality in which DOH was activated, and no other 
public official of such locality or localities who exercises 
any functions or responsibilities with respect to the 
project, shall, during his or her tenure, or for one year 
thereafter, have any interest, direct or indirect, in this 
contract or the proceeds thereof. 

 
41. Limitations on Payments made to Influence 

Certain Federal Financial Transactions 
 

(a) The Contractor agrees to comply with Section 
1352 of Title 31, United States Code which 
prohibits the use of Federal appropriated funds to 
pay any person for influencing or attempting to 
influence an officer or employee of any agency, a 
Member of Congress, and officer or employee of 
Congress, or an employee of a Member of 
Congress in connection with any of the following 
covered Federal actions: the awarding of any 
Federal contract; the making of any Federal grant; 
the making of any Federal loan; the entering into 
of any cooperative agreement; or the modification 
of any Federal contract, grant, loan, or 
cooperative agreement. 

(b) The Contractor further agrees to comply with the 
requirement of the Act to furnish a disclosure 
(OMB Standard Form LLL, Disclosure of Lobbying 
Activities) if any funds other than Federal 
appropriated funds (including profit or fee received 
under a covered Federal transaction) have been 
paid, or will be paid, to any person for influencing 
or attempting to influence an officer or employee of 

any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a 
Member of Congress in connection with a Federal 
contract, grant, loan, or cooperative agreement. 

 
42. Royalties and Patents 

The Contractor shall pay all royalties and license fees. It 
shall defend all suits or claims for infringement of any 
patent rights and shall save DOH/Homeowner harmless 
from loss on account thereof; except that DOH shall be 
responsible for all such loss when a particular design, 
process or the product of a particular manufacturer or 
manufacturers is specified and the Contractor has no 
reason to believe that the specified design, process, or 
product is an infringement. If, however, the Contractor 
has reason to believe that any design, process or product 
specified is an infringement of a patent, the Contractor 
shall promptly notify the Contracting Officer. Failure to 
give such notice shall make the Contractor responsible 
for resultant loss. 

43. Examination and Retention of Contractor’s 
Records 

(a) DOH, HUD, or Comptroller General of the 
United States, or any of their duly authorized 
representatives shall, until 3 years after final 
payment under this contract, have access to and 
the right to examine any of the Contractor’s 
directly pertinent books, documents, papers, or 
other records involving transactions related to this 
contract for the purpose of making audit, 
examination, excerpts, and transcriptions. 

(b) The Contractor agrees to include in first-tier 
subcontracts under this contract a clause 
substantially the same as paragraph (a) above. 
“Subcontract,” as used in this clause, excludes 
purchase orders not exceeding $10,000. 

(c) The periods of access and examination in 
paragraphs (a) and (b) above for records relating 
to (1) appeals under the Disputes clause of this 
contract, (2) litigation or settlement of claims 
arising from the performance of this contract, or 
(3) costs and expenses of this contract to which 
DOH, HUD, or Comptroller General or any of 
their duly authorized representatives has taken 
exception shall continue until disposition of such 
appeals, litigation, claims, or exceptions. 

 
44. Labor Standards - Davis-Bacon and Related 

Acts 
Except for housing rehabilitation/reconstruction 
projects designed to contain fewer than eight (8) 
units, if the total amount of this contract exceeds 
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$2,000, the Federal labor standards set forth in 
the clause below shall apply to the development 
or construction work to be performed under the 
contract. 

(a) Minimum Wages. 
(1) All laborers and mechanics employed under this 
contract in the development or construction of the 
project(s) involved will be paid unconditionally and 
not less often than once a week, and without 
subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under 
the Copeland Act (29 CFR Part 3)), the full amount 
of wages and bona fide fringe benefits (or cash 
equivalents thereof) due at time of payment 
computed at rates not less than those contained in 
the wage determination of the Secretary of Labor 
which is attached hereto and made a part hereof (if 
applicable), regardless of any contractual 
relationship which may be alleged to exist between 
the Contractor and such laborers and mechanics. 
Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under Section 1(b)(2) 
of the Davis-Bacon Act on behalf of laborers or 
mechanics are considered wages paid to such 
laborers  or mechanics, subject to the provisions of 
29 CFR 5.5(a)(1)(iv); also, regular contributions 
made or costs incurred for more than a weekly 
period (but not less often than quarterly) under 
plans, funds, or programs which cover the regular 
weekly period, are deemed to be constructively 
made or incurred during such weekly period. If 
applicable, such laborers and mechanics shall be 
paid the appropriate wage rate and fringe benefits 
in the wage determination for the classification of 
work actually performed, without regard to skill, 
except as provided in 29 CFR 5.5(a)(4). Laborers 
or mechanics performing work in more than one 
classification may be compensated at the rate 
specified for each classification for the time 
actually worked therein; provided, that the 
employer’s payroll records accurately set forth the 
time spent in each classification in which work is 
performed. The wage determination (including any 
additional classification and wage rates conformed 
under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon 
poster (WH-1321) shall be posted at all times by 
the Contractor and its subcontractors at the site of 
the work in a prominent and accessible place where 
it can be easily seen by the workers (if applicable). 

 
(2) (i) Any class of laborers or mechanics, including 

helpers, which is not listed in the wage 
determination and which is to be employed 
under the contract shall be classified in 
conformance with the wage determination. 
HUD shall approve an additional 
classification and wage rate and fringe 
benefits therefor only when all the following 
criteria have been met: (A) The work to be 
performed by the classification requested is 
not performed by a classification in the wage 
determination; and (B) The classification is 
utilized in the area by the construction 
industry; and (C) The proposed wage rate, 
including any bona fide fringe benefits, bears 
a reasonable relationship to the wage rates 
contained in the wage determination. 

(ii) If the Contractor and the laborers and 
mechanics to be employed in the 
classification (if known), or their 
representatives, and HUD or its designee 
agree on the classification and wage rate 
(including the amount designated for fringe 
benefits where appropriate), a report of the 
action taken shall be sent by HUD or its 
designee to the Administrator of the Wage 
and Hour Division, Employee Standards 
Administration, U.S. Department of Labor, 
Washington, DC 20210.  The Administrator, 
or an authorized representative, will approve, 
modify, or disapprove every additional 
classification action within 30 days of receipt 
and so advise HUD or its designee or will 
notify HUD or its designee within the 30-day 
period that additional time is necessary. 

(iii) In the event the Contractor, the laborers or 
mechanics to be employed in the 
classification or their representatives, and 
HUD or its designee do not agree on the 
proposed classification and wage rate 
(including the amount designated for fringe 
benefits, where appropriate), HUD or its 
designee shall refer the questions, including 
the views of all interested parties and the 
recommendation of HUD or its designee, to 
the Administrator of the Wage and Hour 
Division for determination. The 
Administrator, or an authorized 
representative, will issue a determination 
within 30 days of receipt and so advise HUD 
or its designee or will notify HUD or its 
designee within the 30-day period that 
additional time is necessary. 

(iv) The wage rate (including fringe benefits 
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where appropriate) determined pursuant to 
subparagraphs (a)(2)(ii) or (iii) of this clause 
shall be paid to all workers performing work 
in the classification under this contract from 
the first day on which work is performed in 
classification. 

(3) Whenever the minimum wage rate 
prescribed in the contract for a class of laborers 
or mechanics includes a fringe benefit which is 
not expressed as an hourly rate, the Contractor 
shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide 
fringe benefit or an hourly cash equivalent 
thereof. 
(4) If the Contractor does not make payments to 
a trustee or other third person, the Contractor 
may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe 
benefits under a plan or program; provided, that 
the Secretary of Labor has found, upon the 
written request of the Contractor, that the 
applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may 
require the Contractor to set aside in a separate 
account assets for the meeting of obligations 
under the plan or program. 

(b) Withholding of funds. HUD or its designee 
shall, upon its own action or upon written 
request of an authorized representative of the 
Department of Labor, withhold or cause to be 
withheld from the Contractor under this 
contract or any other Federal contract with the 
same prime Contractor, or any other 
Federally-assisted contract subject to Davis-
Bacon prevailing wage requirements, which is 
held by the same prime Contractor, so much 
of the accrued payments or advances as may 
be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, 
and helpers, employed by the Contractor or 
any subcontractor the full amount of wages 
required by the contract. In the event of 
failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, 
employed or working in the construction or 
development of the project, all or part of the 
wages required by the contract, HUD or its 
designee may, after written notice to the 
Contractor, take such action as may be 
necessary to cause the suspension of any 
further payment, advance, or guarantee of 
funds until such violations have ceased. HUD 

or its designee may, after written notice to the 
Contractor, disburse such amounts withheld 
for and on account of the Contractor or 
subcontractor to the respective employees to 
whom they are due. 

(c) Payrolls and basic records. 
(1) Payrolls and basic records relating thereto 

shall be maintained by the Contractor 
during the course of the work and 
preserved for a period of three years 
thereafter for all laborers and mechanics 
working in the construction or development 
of the project. Such records shall contain 
the name, address, and social security 
number of each such worker, his or her 
correct classification, hourly rates of wages 
paid (including rates of contributions or 
costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the 
types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly 
number of hours worked, deductions made, 
and actual wages paid. Whenever the 
Secretary of Labor has found, under 29 
CFR 5.5(a)(1)(iv), that the wages of any 
laborer or mechanic include the amount of 
costs reasonably anticipated in providing 
benefits under a plan or program described 
in section 1(b)(2)(B) of the Davis-Bacon 
Act, the Contractor shall maintain records 
which show that the commitment to 
provide such benefits is enforceable, that 
the plan or program is financially 
responsible, and that the plan or program 
has been communicated in writing to the 
laborers or mechanics affected, and records 
which show the costs anticipated or the 
actual cost incurred in providing such 
benefits. Contractors employing 
apprentices or trainees under approved 
programs shall maintain written evidence 
of the registration of apprenticeship 
programs and certification of trainee 
programs, the registration of the 
apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable 
programs. 

 

(2) (i) The Contractor shall submit weekly for each 
week in which any contract work is 
performed a copy of all payrolls to the 
Contracting Officer for transmission to HUD 
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or its designee. The payrolls submitted shall 
set out accurately and completely all of the 
information required to be maintained under 
subparagraph (c)(1) of this clause. This 
information may be submitted in any form 
desired. Optional Form WH-347 (Federal 
Stock Number 029-005-00014-1) is available 
for this purpose and may be purchased from 
the Superintendent of Documents, U.S. 
Government Printing Office, Washington, 
D.C. 20402. The Contractor is responsible for 
the submission of copies of payrolls by all 
subcontractors. (Approved by the Office of 
Management and Budget under OMB 
Control Number 1214-0149.) 

(ii) Each payroll submitted shall be accompanied 
by a “Statement of Compliance,” signed by 
the Contractor or subcontractor or his or her 
agent who pays or supervises the payment of 
the persons employed under the contract and 
shall certify the following: 
(A) That the payroll for the payroll period 

contains the information required to be 
maintained under paragraph (c) (1) of this 
clause and that such information is 
correct and complete; 

(B) That each laborer or mechanic (including 
each helper, apprentice, and trainee) 
employed on the contract during the 
payroll period has been paid the full 
weekly wages earned, without rebate, 
either directly or indirectly, and that no 
deductions have been made either directly 
or indirectly from the full wages earned, 
other than permissible deductions as set 
forth in 29 CFR Part 3; and 

(C) That each laborer or mechanic has been 
paid not less than the applicable wage 
rates and fringe benefits or cash 
equivalents for the classification of work 
performed, as specified in the applicable 
wage determination incorporated into the 
contract. 

(iii) The weekly submission of a properly 
executed certification set forth on the reverse 
side of Optional Form WH-347 shall satisfy 
the requirements for submission of the 
“Statement of Compliance” required by 
subparagraph (c)(2)(ii) of this clause. 

(iv) The falsification of any of the above 
certifications may subject the Contractor or 
subcontractor to civil or criminal prosecution 
under Section 1001 of Title 18 and Section 

3729 of Title 31 of the United States Code. 

(3) The Contractor or subcontractor shall 
make the records required under 
subparagraph (c)(1) available for 
inspection, copying, or transcription by 
authorized representatives of HUD or 
its designee, the Contracting Officer, or 
the Department of Labor and shall 
permit such representatives to interview 
employees during working hours on the 
job. If the Contractor or subcontractor 
fails to submit the required records or 
to make them available, HUD or its 
designee may, after written notice to 
the Contractor, take such action as may 
be necessary to cause the suspension of 
any further payment, advance, or 
guarantee of funds. Furthermore, 
failure to submit the required records 
upon request or to make such records 
available may be grounds for 
debarment action pursuant to 29 CFR 
5.12. 

(d) (1) Apprentices. Apprentices will be permitted 
to work at less than the predetermined rate 
for the work they performed when they are 
employed pursuant to and individually 
registered in a bona fide apprenticeship 
program registered with the U.S. 
Department of Labor, Employment and 
Training Administration, Office of 
Apprenticeship and Training, Employer and 
Labor Services (OATELS), or with a State 
Apprenticeship Agency recognized by 
OATELS, or if a person is employed in his 
or her first 90 days of probationary 
employment as an apprentice in such an 
apprenticeship program, who is not 
individually registered in the program, but 
who has been certified by OATELS or a 
State Apprenticeship Agency (where 
appropriate) to be eligible for probationary 
employment as an apprentice. The allowable 
ratio of apprentices to journeymen on the 
job site in any craft classification shall not 
be greater than the ratio permitted to the 
Contractor as to the entire work force under 
the registered program. Any worker listed 
on a payroll at an apprentice wage rate, who 
is not registered or otherwise employed as 
stated in this paragraph, shall be paid not 
less than the applicable wage rate on the 
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wage determination for the classification of 
work actually performed. In addition, any 
apprentice performing work on the job site 
in excess of the ratio permitted under the 
registered program shall be paid not less 
than the applicable wage rate on the wage 
determination for the work actually 
performed. Where a contractor is 
performing construction on a project in a 
locality other than that in which its program 
is registered, the ratios and wage rates 
(expressed in percentages of the 
journeyman’s hourly rate) specified in the 
Contractor’s or subcontractor’s registered 
program shall be observed. Every 
apprentice must be paid at not less than the 
rate specified in the registered program for 
the apprentice’s level of progress, expressed 
as a percentage of the journeyman hourly 
rate specified in the applicable wage 
determination. Apprentices shall be paid 
fringe benefits in accordance with the 
provisions of the apprenticeship program. If 
the apprenticeship program does not 
specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed 
on the wage determination for the 
applicable classification. If the 
Administrator of the Wage and Hour 
Division determines that a different practice 
prevails for the applicable apprentice 
classification, fringes shall be paid in 
accordance with that determination. In the 
event OATELS, or a State Apprenticeship 
Agency recognized by OATELS, 
withdraws approval of an apprenticeship 
program, the Contractor will no longer be 
permitted to utilize apprentices at less than 
the applicable predetermined rate for the 
work performed until an acceptable 
program is approved. 

(2) Trainees. Except as provided in 29 CFR 5.16, 
trainees will not be permitted to work at less 
than the predetermined rate for the work 
performed unless they are employed pursuant 
to and individually registered in a program 
which has received prior approval, evidenced 
by formal certification by the U.S. Department 
of Labor, Employment and Training 
Administration. The ratio of trainees to 
journeymen on the job site shall not be greater 
than permitted underthe plan approved by the 
Employment and Training Administration. 

Every trainee must be paid at not less than the 
rate specified in the approved program for the 
trainee’s level of progress, expressed as a 
percentage of the journeyman hourly rate 
specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee 
program. If the trainee program does  not 
mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed in the 
wage determination unless the Administrator 
of the Wage and Hour Division determines 
that there is an apprenticeship program 
associated with the corresponding journeyman 
wage rate in the wage determination which 
provides for less than full fringe benefits for 
apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered 
and participating in a training plan approved 
by the Employment and Training 
Administration shall be paid not less than the 
applicable wage rate in the wage determination 
for the classification of work actually 
performed. In addition, any trainee performing 
work on the job site in excess of the ratio 
permitted under the registered program shall be 
paid not less than the applicable wage rate in 
the wage determination for the work actually 
performed. In the event the Employment and 
Training Administration withdraws approval 
of a training program, the Contractor will no 
longer be permitted to utilize trainees at less 
than the applicable predetermined rate for the 
work performed until an acceptable program is 
approved. 

(3) Equal employment opportunity. The 
utilization of apprentices, trainees, and 
journeymen under this clause shall be in 
conformity with the equal employment 
opportunity requirements of Executive Order 
11246, as amended, and 29 CFR Part 30. 

(e) Compliance with Copeland Act requirements. The 
Contractor shall comply with the requirements of 
29 CFR Part 3, which are hereby incorporated by 
reference in this contract. 

(f) Contract termination; debarment. A breach of this 
contract clause may be grounds for termination of 
the contract and for debarment as a Contractor and 
a subcontractor as provided in 29 CFR 5.12. 

(g) Compliance with Davis-Bacon and related Act 
requirements. All rulings and interpretations of the 
Davis- Bacon and related Acts contained in 29 
CFR Parts 1, 3, and 5 are herein incorporated by 
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reference in this contract. 
(h) Disputes concerning labor standards. Disputes 

arising out of the labor standards provisions of this 
clause shall not be subject to the general disputes 
clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR Parts 5, 6, 
and 7. Disputes within the meaning of this clause 
include disputes between the Contractor (or any of 
its subcontractors) and DOH, HUD, the U.S.  

 
Department of Labor, or the employees or their 
representatives. 

(i) Certification of eligibility. 
(1) By entering into this contract, the Contractor 

certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the 
Contractor’s firm is a person or firm ineligible 
to be awarded contracts by the United States 
Government by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(2) No part of this contract shall be subcontracted 
to any person or firm ineligible for award of a 
United States Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 
CFR 5.12(a)(1). 

(3) The penalty for making false statements is 
prescribed in the U. S. Criminal Code, 18 
U.S.C. 1001. 

(j) Contract Work Hours and Safety Standards Act. 
As used in this paragraph, the terms “laborers” 
and “mechanics” include watchmen and guards. 
(1) Overtime requirements. No contractor or 

subcontractor contracting for any part of the 
contract work which may require or involve 
the employment of laborers or mechanics, 
including watchmen and guards, shall require 
or permit any such laborer or mechanic in any 
workweek in which the individual is 
employed on such work to work in excess of 
40 hours in such workweek unless such 
laborer or mechanic receives compensation at 
a rate not less than one and one-half times the 
basic rate of pay for all hours worked in 
excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; 
liquidated damages. In the event of any 
violation of the provisions set forth in 
subparagraph (j)(1) of this clause, the 
Contractor and any subcontractor responsible 
therefor shall be liable for the unpaid wages. 
In addition, such Contractor and subcontractor 

shall be liable to the United States (in the case 
of work done under contract for the District of 
Columbia or a territory, to such District or to 
such territory), for liquidated damages. Such 
liquidated damages shall be computed with 
respect to each individual laborer or mechanic 
(including watchmen and guards) employed in 
violation of the provisions set forth in 
subparagraph (j)(1) of this clause, in the sum 
of $10 for each calendar day on which such 
individual was required or permitted to work in 
excess of the standard workweek of 40 hours 
without payment of the overtime wages 
required by provisions set forth in 
subparagraph (j)(1) of this clause.  

(3) Withholding for unpaid wages and liquidated 
damages. HUD or its designee shall upon its 
own action or upon written request of an 
authorized representative of the Department of 
Labor withhold or cause to be withheld, from 
any moneys payable on account of work 
performed by the Contractor or subcontractor 
under any such contract or any Federal 
contract with the same prime Contractor, or 
any other Federally-assisted contract subject to 
the Contract Work Hours and Safety 
Standards Act, which is held by the same 
prime Contractor, such sums as may be 
determined to be necessary to satisfy any 
liabilities of such Contractor or subcontractor 
for unpaid wages and liquidated damages as 
provided in the provisions set forth in 
subparagraph (j)(2) of this clause. 

 

(k) Subcontracts. The Contractor or subcontractor 
shall insert in any subcontracts all the provisions 
contained in this clause, and such other clauses as 
HUD or its designee may by appropriate instructions 
require, and also a clause requiring the subcontractors 
to include these provisions in any lower tier 
subcontracts. The prime Contractor shall be 
responsible for the compliance by any subcontractor 
or lower tier subcontractor with all these provisions 

45. . Non-Federal Prevailing Wage Rates 
(a) Any prevailing wage rate (including basic hourly 

rate and any fringe benefits), determined under 
State or tribal law to be prevailing, with respect to 
any employee in any trade or position employed 
under the contract, is inapplicable to the contract 
and shall not be enforced against the Contractor or 
any subcontractor, with respect to employees 
engaged under the contract whenever such non-
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Federal prevailing wage rate exceeds: 
(1) The applicable wage rate determined by the 

Secretary of Labor pursuant to the Davis-Bacon 
Act (40 U.S.C. 3141 et seq.) to be prevailing in 
the locality with respect to such trade; 

(b) An applicable apprentice wage rate based thereon 
specified in an apprenticeship program registered 
with the U.S. Department of Labor (DOL) or a 
DOL- recognized State Apprenticeship Agency; or 

(c) An applicable trainee wage rate based thereon 
specified in a DOL-certified trainee program. 

 
46. Procurement of Recovered Materials. 

(a) In accordance with Section 6002 of the Solid 
Waste Disposal Act, as amended by the 
Resource Conservation and Recovery Act, the 
Contractor shall procure items designated in 
guidelines of the Environmental Protection 
Agency (EPA) at 40 CFR Part 247 that contains 
the highest percentage of recovered materials 
practicable, consistent with maintaining a 
satisfactory level of competition.  The contractor 
shall procure items designated in the EPA 
guidelines that contain the highest percentage of 
recovered materials practicable unless the 
Contractor determines that such items:  (1) are 
not reasonably available in a reasonable period 
of time: (2) fail to meet reasonable performance 
standards, which shall be determined on the 
basis of the guidelines of the National Institute 
of Standards and Technology, if applicable to 
the item; or (3) are only available at an 
unreasonable price. 

(b) Paragraph (a) of this clause shall apply to items 
purchased under this contract where: (1) the 
Contractor purchases in excess of $10,000 of the 
item under this contract; or (2) during the 
preceding Federal fiscal year, the Contractor: (i) 
purchased any amount of the items for use under 
a contract that was funded with Federal 
appropriations and was within a Federal agency 
or a State agency of a political subdivision of a 
State; and (ii) purchased a total of in excess of 
$10,000 of the item both under and outside that 
contract. 



 

 

 

Section 3:   

Scope of Work and Specifications  

Refer to pages following. 
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SECTION 000200   LIST OF DRAWINGS 
 
 
The List of Drawings dated  July 29, 2015  indicated below contain, in addition to the work outlined in 
the Specifications Sections of the Project Manual, information required to perform the work of the con-
tract. 
 
LIST OF DRAWINGS: 
 
 
ARCHITECTURAL  
 
G-001       Cover Sheet  
G-002       Site Plan, Zoning Data and Notes 
AD-101    Demolition Plan and Elevations 
A-101       Foundation and First Floor Plans 
A-201       Building Elevations  
A-301       Details 
 
STORM WATER 
 
SW-101   Storm Water Management Plan 
 
 
STRUCTURAL 
 
S-101      Foundation Plan, First Floor Framing Plan , Pile Plan 
S-102      Structural Sections 
S-103      Structural Sections and Details 
S-104      Structural Notes and Soil Boring Logs 
 
 
 

END OF SECTION 000200 
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SECTION 010100 – SUMMARY                            

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Work under separate contracts. 
4. Access to site. 
5. Coordination with occupants. 
6. Work restrictions. 
7. Specification and drawing conventions. 
8. Miscellaneous provisions. 

1.2 PROJECT INFORMATION 

A. Project Identification: DOH Application No. 5053, LAA Project No. 1524-42 

1. Project Location: 39 Cooper Avenue, Milford, Ct, United States 
Project sponsor: State of Connecticut Department of CDBG-Community Block Grant 
Program                                                                         

B. Architect: Lothrop Associates LLP, 100 Pearl Street, Hartford CT 06103 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 
 
1. Limited sitework, utility connections, demolition of existing foundations, new 

foundations, hazardous material abatement, elevate existing residence, construct new 
exterior deck and stairs. 

B. Type of Contract. 

1. Project will be constructed under a single prime contract. 

 



State of Connecticut Department of Housing                                                                            Application No.5053 
CDBG-Community Block Grant Program                                                                         LAA Project No. 1524-42 
Superstorm Sandy Disaster Recovery Program 
GEBUZA  RESIDENCE 
 

SUMMARY 010100 - 2

1.4 ACCESS TO SITE 

A. General: Contractor shall have full use of Project site except as noted below, for construction 
operations during construction period. Contractor's use of Project site is limited only by Owner's 
right to perform work or to retain other contractors on portions of Project. 

B. Condition of Existing Site: Maintain portions of existing site affected by construction operations 
in good condition throughout construction period. Repair damage caused by construction 
operations. 

1.5 COORDINATION WITH OCCUPANTS 

A. Owner Occupancy: Owner will not occupy site during the construction period.  

1.6 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 

B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 
8:00 a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated. 

C. Noise, Vibration, and Odors: Minimize operations that may result in high levels of noise and 
vibration, odors, or other disruptions. 

1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Section 3 Specifications.  

C. Section 2 General Conditions: Requirements of Section 2 General Conditions shall apply to the 
Work of all Sections in the Section 3 Specifications. 
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D. Drawing Coordination: Requirements for materials and products identified on Drawings are 
described in detail in the Specifications. One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations published as part of 
the U.S. National CAD Standard and scheduled on Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 010100 
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SECTION 010200  ALLOWANCES     
 
 
PART 1 - GENERAL 
 

1.1 SUMMARY 

A.      Section includes administrative and procedural requirements for allowances. 
 
   B. Itemized records and receipts for allowance items shall be presented to the Architect and 

DOH for audit.  Unused funds shall be credited to the Ct. Department of Housing (DOH). 
 
    
 

1.2 ALLOWANCES 
 

A. Per Conditions of the Contract, the following Allowances shall be included in the Contract Sum, 
unless modified by the signed Agreement. 
 
          
1. MAW (Miscellaneous Additional Work)- Include a cash allowance of $5,000.00 for 

Miscellaneous Additional Work as directed by the Architect. 
 

2. Tests and Inspections – Include an  allowance sum of $3,000.00 in the Base Bid for 
concrete and reinforcing Tests and Inspections as directed by the Architect. 
 

            
 
  

END OF SECTION 010200 
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SECTION 010400 - UNIT PRICES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for unit prices. 

1.2 DEFINITIONS 

A. Unit price is an amount incorporated in the Agreement, applicable during the duration of the 
Work as a price per unit of measurement for materials, equipment, or services, or a portion of 
the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope 
of Work or estimated quantities of Work required by the Contract Documents are increased or 
decreased. 

1.3 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
applicable taxes, overhead, and profit. 

B. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 
of established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor. 

C. List of Unit Prices: A schedule of unit prices is included in  the bid form specified elsewhere. 
Specification Sections referenced in the schedule contain requirements for materials described 
under each unit price. 

D. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in 
Section 012100 "Allowances." 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION  

3.1 SCHEDULE OF UNIT PRICES 

A. Refer to unit price schedule on the bid form, specified elsewhere. 

END OF SECTION 010400 
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SECTION 010450 - CUTTING AND PATCHING 
 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General Conditions apply to 
this Section. 

 
B. Refer to other Sections of these Specifications, for specific requirements and limitations 

applicable to cutting and patching individual parts of the Work. 
 
1.2 DESCRIPTION OF WORK 
 

A. All cutting required for the installation of building systems, such as for Electrical work 
and other trades, shall be performed by the parties requiring same for the installation of              
their work, unless otherwise specifically indicated or noted to be performed otherwise.  

 
B. The Construction Contract includes all patching of building materials and surfaces affect-

ed by the cutting and removals for all trades and subcontracts, except for special patching 
which must be performed by mechanical and electrical trades, such as patching of duct-
work, piping and other mechanical and electrical systems.    

 
1.3 CUTTING OF FINISH MATERIALS 
 

A. When it is necessary to have finish materials cut, drawings shall be submitted by the Con-
tractor showing the proposed changes and indicating the finished conditions.  The cutting 
shall not be done until the Architect has approved the drawings. 

 
B. Structural Work:  Do not cut and patch structural elements in a manner that would reduce 

the load-carrying capacity or load deflection ratio.  Obtain approval of the cutting and 
patching proposal before cutting and patching structural elements. 

 
C. Visual Requirements:  Do not cut and patch construction exposed on the exterior or in 

occupied spaces, in a manner that would reduce the building's aesthetic qualities, or result 
in visual evidence of cutting and patching.  Remove and replace Work cut and patched in 
a visually unsatisfactory manner. 

 
 D. Materials:  Use materials identical to existing materials. 
 

E. Inspection:  Before cutting, examine surfaces to be cut and patched and conditions under 
which cutting and patching is to be performed.  Take corrective action before proceeding, 
if unsafe or unsatisfactory conditions are encountered. 

 
 F. Temporary Support:  Provide temporary support of Work to be cut. 
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G. Protection:  Protect construction during cutting and patching to prevent damage.  Provide 
protection from adverse weather conditions for portions that might be exposed during 
cutting and patching operations. 

 
H. Avoid interference with use of adjoining areas or interruption of free passage to adjoining 

areas. 
 
 1.4       PERFORMANCE 
 

A. Employ skilled workmen to perform cutting and patching.  Proceed with cutting and 
patching at the earliest feasible time and complete without delay. 

  
B. Cut existing construction to provide for the installation of other components or the per-

formance of other construction activities and the subsequent fitting and patching required 
to restore surfaces to their original condition. 

 
C. Cutting:  Cut using methods least likely to damage elements to be retained or adjoining 

construction.  Where possible review procedures with the original installer; comply with 
the original installer's recommendations. 

 
D. Where cutting is required use hand or small power tools designed for sawing or grinding, 

not hammering and chopping. Cut holes and slots to size required with minimum disturb-
ance of adjacent surfaces.  Temporarily cover openings when not in use.  To avoid mar-
ring existing finished surfaces, cut or drill from the exposed or finished side into con-
cealed surfaces. 

 
E. Cut through concrete and masonry using a cutting machine such as a carborundum saw or 

diamond core drill. 
 

F. Comply with requirements of applicable sections of Division 31 where cutting and patch-
ing requires excavating and backfilling. 

 
1.5 PATCHING 
 

A. Patch with durable seams that are as invisible as possible.  Comply with specified toler-
ances. 

 
B. Where feasible, inspect and test patched areas to demonstrate integrity of the installation. 

 
C. Restore exposed finishes of patched areas and extend finish into retained adjoining con-

struction in a manner that will eliminate evidence of patching and refinishing. 
 

D. Where patching occurs in a smooth painted surface, extend final paint coat over entire 
unbroken plane containing the patch, after the patched area has received primer and se-
cond coat. 
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E. Cleaning:  Thoroughly clean areas and spaces where cutting and patching is performed or 
used as access.  Remove paint, mortar, oils, putty and similar items.  Thoroughly clean pip-
ing, conduit and similar features before painting or finishing is applied.  

 
 
PART 2 - PRODUCTS Not Applicable 
 
 
PART 3 - EXECUTION Not Applicable 
 
 
 
 

END OF SECTION 010450 



State of Connecticut Department of Housing                                                                           Application No.5053 
CDBG-Community Block Grant Program                                                                        LAA Project No. 1524-42 
Superstorm Sandy Disaster Recovery Program 
GEBUZA   RESIDENCE 
 

CHANGE ORDER PROCEDURES 011530-1 

 
 
SECTION 011530 - CHANGE ORDER PROCEDURES 
 
 
PART 1 - GENERAL 

 
1.1 DESCRIPTION 
 

A. Work included:  Changes in the Work, in the Contract Sum, in the Contract Time of Completion, 
or any combination thereof, as described in written Change Orders signed by the Owner,  

          Architect and Contractor and issued after execution of the Contract, in accordance with the 
provisions of this Section. 

 
B. Related Work: 
 
 1. Documents affecting work of this Section include, but are not necessarily limited to, General 

Conditions, and Sections in Division 01 of these Specifications. 
 
1.2 QUALITY ASSURANCE 
 

A. Include within the Contractor’s quality assurance program such measures as are needed to assure 
familiarity of the Contractor’s staff and employees with these procedures for processing Change 
Order data. 

B.      Change Order Form: AIA Document G-701 shall be used for all change orders. 
 
1.3 SUBMITTALS 
 

A. Make submittals directly to the Architect at the address shown on the Project Directory in the 
Project Manual. 

 
B. Submit the number of copies called for under the various items listed in the Section. 
 

1.4 PRODUCT HANDLING 
 

A. Maintain a “Register of Bulletins and Change Orders” at the job site, accurately reflecting current 
status of all pertinent data. 

 
B. Make the Register available to the Architect for review at his request. 

 
1.5 PROCESSING CHANGES INITIATED BY THE OWNER 
 

A. Should the Owner contemplate making a change in the Work or a change in the Contract Time of 
Completion, the Architect will issue a Directive  to the Contractor. 

 
 1. Directives shall be dated and numbered in sequence. 
 2. Directives shall describe the contemplated changes, and carry one of the following 

instructions to the Contractor: 
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  a. Make the described change in the Work at no change in the Contract Sum and no change 
in the Contract Time of Completion. 

  b. Make the described change in the Work, credit or cost for which will be approved by the 
Owner and/or Architect. 

  c. Promptly advise the Architect as to credit or cost proposed for the described change.  
This is not an authorization to proceed with the change. 

 
B. If the Contractor has been directed by the Architect to make the described change in the Work at 

no change in the Contract Sum and no change in the Contract Time of Completion, but the 
Contractor wishes to make a claim for one or both of such change, the Contractor shall proceed 
with the change and shall notify the Architect. 

 
C. If the Contractor has been directed by the Architect to make the described change subject to later 

determination of cost or credit, the Contractor shall: 
 
 1. Take such measures as needed to make the change. 
 2. Consult with the Architect and reach agreement on the most appropriate method for   
                determining credit or cost for the change. 
 
D. If the Contractor has been directed by the Architect to promptly advise him as to credit or cost 

proposed for the described change, the Contractor shall: 
 
 1. Analyze the described change and its impact on costs and time 
 2. Secure the required information and forward it to the Architect for review. 
 3. Meet with the Architect as required to explain costs and when appropriate, determine other 

acceptable ways to achieve the desired objective. 
 4. Alert pertinent personnel and subcontractors as to the impending change and, to the 

maximum extent possible, avoid such work as would increase the Owner’s cost for making 
the change, advising the Architect in writing when such avoidance no longer is practicable. 

 
1.6 PROCESSING CHANGES INITIATED BY THE CONTRACTOR 
 

A. Should the Contractor required further information or explanation to interpret Contract 
Documents as to Architect’s intent, he shall request such clarification.  The Contractor’s failure to 
do so, and subsequent work performed and rejected as a result of his misinterpretation of the 
Contract Documents will not be cause for a change in the Contract Sum. 

 
B. Should the Contractor discover a discrepancy among the Contract Documents, a concealed 

condition or other cause for suggesting a change in the Work, a change in the Contract Sum, or a 
change in the Contract Time of Completion, he shall notify the Architect as required by pertinent 
provisions of the Contract Documents. 

 
C. Upon agreement by the Architect that there is reasonable cause to consider the Contractor’s 

proposed change, the Architect will issue a Directive  in accordance with the provisions described 
in Article 1.05 above. 
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1.7 PROCESSING DIRECTIVE 
 

A. Make written reply to the Architect in response to each Directive. 
 
 1. State proposed change in the Contract Sum, if any. 
 2. State proposed change in the Contract Time of Completion if any. 
 3. Clearly describe other changes in the Work required by the proposed change, or desirable 

therewith, if any. 
 4. Include full backup data such as subcontractor’s letter or proposal or similar information. 
 5. Submit this response in single copy. 
 
B. When cost or credit for the change has been agreed upon the Owner and the Contractor, the 

Architect will issue a “Change Order” to the Contractor. 
 
1.8 PROCESSING CHANGE ORDERS 
 

A. Change Orders shall be dated and numbered in sequence, and prepared on the forms specified. 
 

B. Each Change Order shall describe the change or changes, refer to the Directive or Directives 
involved, and shall be signed by the Owner and the Architect. 

 

C. The Architect will issue four copies of each Change Order to the Contractor. 
 

 1. The Contractor shall sign all four copies and return three copies to the Architect. 
 2. The Architect will retain one signed copy and forward two signed copies to the Owner. 
 
D. Should the Contractor disagree with the stipulated change in Contract Sum or change in Contract 

Time of Completion, or both: 
 

 1. The Contractor promptly shall return three copies of the Change Order, unsigned by him, to 
the Architect with a letter signed by the Contractor and stating the reason or reasons for the 
Contractor’s disagreement. 

 2. The Contractor’s disagreement with the Change Order shall not in any way relieve the 
Contractor of his responsibility to proceed with the change as ordered and to seek settlement 
of the dispute under applicable provisions of the Contract Documents.  

 
 
PART 2- PRODUCTS - Not Used 
 
 
PART 3- EXECUTION - Not Used 
 
 
 
 

END OF SECTION 011530 
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SECTION 012000 - PROJECT MEETINGS 

 
 

PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Work included:  To enable orderly review during progress of the Work, and to provide for 
systematic discussions of issues, the Architect will conduct project meetings throughout the 
construction period. 

 
1.2 AUTHORITY 
 

A. For those persons designated by the Contractor to attend and participate in project meetings, 
provide required authority committing the Contractor to solutions agreed upon in the project 
meetings 

 
1.3 AGENDA 
 

A. Agenda items:  To the maximum extent practicable, advise the Architect at least 24 hours in 
advance of project meetings regarding items to be added to the agenda. 

 
B. MEETING REPORT 
 
 1. The Architect will prepare written reports of each project meeting, and will furnish three 

copies to the Contractor and State of Connecticut Department of Housing. 
 2. Recipients of copies may make and distribute copies as necessary. 

 
1.4 MEETING SCHEDULE 
 

A. Except as noted below for Preconstruction Meeting, project meetings shall be held monthly. 
 

B. Coordinate as necessary to establish mutually acceptable schedule for meetings. 
 
 
1.5 MEETING LOCATION 
 

A. Unless otherwise required or mutually agreed by all parties, meetings shall be held at the job site. 
 
1.6 PRECONSTRUCTION MEETING 
 

A. Preconstruction Meeting shall be scheduled within ten (10) working days after the Owner has 
issued the Notice to Proceed. 

 
 1. Provide attendance by authorized representatives of the Contractor and major subcontractors. 
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 2. The Architect will advise other interested parties, including the Owner, State of Connecticut 
Department of Housing., and request their attendance. 

 
B. Minimum Agenda:  Data will be distributed and discussed on at least the following items: 
 
 1. Organizational arrangement of Contractor’s forces and personnel, and those of 

subcontractors, materials suppliers, and Architect. 
 2. Channels and procedures for communications. 
 3. Construction schedule, including sequence of critical work. 
 4. Contract documents, including distribution of required copies of original Documents and 

revisions. 
 5. Processing of Shop Drawings and other data submitted to the Architect for review. 
 6. Processing of Bulletins, Field Decisions, and Change Orders. 
 7. Rules and regulations governing performance of the Work. 
 8. Procedures for security, quality control, housekeeping, and related matters. 

 
1.7 PROJECT MEETINGS 
 

A. Attendance: 
 
 1. To the maximum extent possible, assign the same person or persons to represent the 

Contractor at project meetings throughout progress of the Work. 
 2. Subcontractors, material suppliers, and others may be invited to attend those project meetings 

when their interests are involved. 
 

B. Minimum Agenda: 
 
 1. Review, revise as necessary, and approve minutes of previous meetings. 
 2. Review progress of the Work since last meeting, including status of submittals for approval. 
 3. Identify problems, which impede planned progress. 
 4. Develop corrective measures and procedures to regain planned schedule. 
 5. Complete other current business. 

 
 

C. Revisions to Minutes: 
 
 1. Unless published minutes are challenged in writing prior to the next regularly scheduled 

progress meeting, they will be accepted as properly stating the activities and decisions of the 
meeting.  

 
 
1.8 PROJECT CORRESPONDENCE 
 

A. All correspondence concerning the project, which is being submitted to the Owner or Architect, 
shall clearly be identified meeting the following requirements: 

 
 1. Clients Name 
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 2. CIP Year 
 3. Project Site Name 
 4. Architects Project Title 
 5. Architects Project #    _______ 
 6. DOH Application  # __________ 

 
B. All correspondence not conforming to the above requirements will be discarded. 

 
 
PART 2- PRODUCTS - Not Applicable 
 
 
PART 3- EXECUTION - Not Applicable. 
 
 
 

 
END OF SECTION 012000 
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SECTION 013000   SUBMITTALS 
 
 
PART 1 - GENERAL 
 
 1.1                     SUMMARY 
 

A. This Section specifies requirements for handling Submittals. Refer to related provisions 
of the General and Supplementary Conditions. 

 
B. General Procedures: Coordinate submittal preparation with performance of construction 

activities, and with purchasing or fabrication, delivery, and other submittals and related 
activities. Transmit in advance of performance of related activities to avoid delays. 

 
1. Coordinate transmittal of different submittals for related elements so processing 

will not be delayed by the need to review concurrently for coordination.  The Ar-
chitect reserves the right to withhold action on a submittal requiring coordination 
until related submittals are received. 

 
2. Processing:  Allow two weeks for initial review.  Allow more time if processing 

must be delayed for coordination with other submittals.  The Architect will ad-
vise the Contractor when a submittal must be delayed for coordination.  Allow 
two weeks for reprocessing each submittal. 

 
a. No extension of time will be authorized because of failure to transmit 

submittals sufficiently in advance of the Work to permit processing. 
 

3. Submittal Preparation:  Place a label or title block on each submittal for identifi-
cation.  Provide a 4” x 10” space on the label or beside the title block on Shop 
Drawings to record Contractor’s review and approval markings and action taken. 
Include the following information on the label for processing and recording ac-
tion taken. 

 
a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name and address of Contractor. 
e. Name and address of subcontractor. 
f. Name and address of supplier. 
g. Name of manufacturer. 
h. Submission number. 

 
C. Contractor’s Review:  The Contractor will examine the submission and indicate the re-

sults of his review with a stamp with his approval representing that he has checked and 
verified the submission with the requirements of the work and the Contract Documents 
on the submission made to the Architect.  He will retain one copy of all submissions for 
his review, and will forward the remaining copies of each shop drawing and catalog cuts, 
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manufacturer’s specifications, etc., to the Architect for review, with a copy of the trans-
mittal to the Owner’s representative.  Submittals which do not bear the Contractor’s re-
view stamp will be returned with no action taken. 

                          Submittal Transmittal:  Package submittals appropriately for transmittal and handling.  
                          Transmit with a transmittal form. Submittals received from other than the Contractor will  
                        be returned without action. Record requests for data and deviations from Contract  
                          Documents.  Include Contractor’s certification that information complies with Contract  
                        Documents. 
 

D. Contractor’s Construction Schedule:  Submit a fully developed, bar-chart type construc-
tion schedule, within 20 days of the date established for Commencement of the Work.  
Provide a separate bar for each construction activity and a vertical line to identify the first 
working day of each week.  Use the breakdown of units of Work as indicated in the 
"Schedule of Values". 

 
1. Prepare the schedule on reproducible media, of sufficient width to show data for 

the entire construction period. 
2. Secure commitments for performing critical construction operations from parties 

involved.  Coordinate each activity with other activities and show in proper se-
quence; include minor elements involved in the construction sequence.  Indicate 
sequences necessary for completion of related portions. 

3 Coordinate the Construction Schedule with the Schedule of Values, list of sub-
contracts, Submittal Schedule, progress reports, payment requests and other 
schedules. 

4. Indicate completion in advance of the date established for Substantial Comple-
tion.  Indicate Substantial Completion on the Schedule to allow time for the Ar-
chitect's procedures necessary for certification of Substantial Completion. 

 
E. Phasing and Area Separations:  If applicable, provide a separate time bar to identify each 

construction phase or area for each major part of the Work.  Indicate where each element 
must be sequenced with other activities. 

 
F. Submittal Schedule:  Submit the Submittal Schedule within 10 days of the Construction 

Schedule.  Coordinate the Schedule with the list of subcontracts, Schedule of Values and 
list of products as well as the Construction Schedule. 

 
1. Prepare the Schedule in chronological order; include submittals required during 

the first 90 days of construction. Provide the following information: 
 

a. Scheduled date for the first submittal. 
b. Related Section number. 
c. Name of subcontractor. 
d. Description of the construction element covered. 
e. Scheduled date of the Architect's final release. 

 
G. Distribution of Schedules:  Distribute copies of the Construction and Submittal Schedules 

to the Architect, Owner, subcontractors, and other parties required to comply with sched-
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uled dates.  Post copies in the temporary field office.  When revisions are made, distribute 
to the same parties and post in the same locations. 
 

 
1. Updating:  Revise and issue each Schedule after each meeting or activity, where  
revisions have been made. 

 
H. Shop Drawings:  Submit new information, drawn to accurate scale. Indicate deviations 

from Contract Documents.  Do not reproduce Contract Documents or copy standard in-
formation as the basis of Shop Drawings. Fax copies are unacceptable as shop drawings.  
Include the following information: 

 
1. Dimensions. 
2. Identification of products, materials and finishes included. 
3. Notation of coordination requirements. 
4. Notation of dimensions established by field measurement. 
5. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 

Shop Drawings on sheets at least 8-1/2” x 11” but no larger than 30” x 42”. 
6. Submittal:  Submit six correctable copies for review; five copies will be returned. 
7. Do not use Shop Drawings without a final stamp indicating action taken in con-

nection with construction. 
 

I. Product Data:  Collect Product Data into a single submittal for each element or system.  
Mark each copy to show applicable choices and options. Where Product Data includes in-
formation on several products, some of which are not required, mark copies to indicate 
the applicable information.  Fax copies are unacceptable. 

 
  1. Include the following information: 
   

a. Manufacturer’s printed recommendations.   
b. Compliance with recognized trade association standards. 
c. Compliance with recognized testing agency standards. 
d. Application of testing agency labels and seals.  
e. Notation of dimensions verified by field measurement.  
f. Notation of coordination requirements. 

 
J. Submittals:   
 

1. Submit one copy in PDF format to the Architect, and one copy of the transmittal 
to the Owner.  The Architect will return one PDF file to the Contractor, and a 
copy to the Owner, marked with action taken and corrections or modifications 
required unless instructed otherwise by the Owner’s representative. 

2. Distribution:  Furnish copies of final submittal to the Owner, installers, and oth-
ers required for performance of construction activities. Show distribution on 
transmittal forms.  Do not proceed with installation until an applicable copy of 
Product Data is in the installer’s possession. 

3. Do not permit use of unmarked copies of Product Data in connection with con-
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struction. 
4. Fax copies are unacceptable. 

 
K. Samples:  Submit 4 full-size Samples to the Architect, cured and finished as specified and 

identical to the product proposed.  Mount, display, or package Samples to facilitate re-
view.  Prepare Samples to match the Architect’s Sample.  

 
1. Include the following information tagged on one face, with the other face re-

served for Architect’s action stamp. 
 

a. Project name. 
b. Date. 
c. Architect’s name. 
d. Contractor’s name. 
e. Generic description. 
f. Source. 
g. Product name or name of manufacturer. 
h. Compliance with recognized standards.  
i. Availability and delivery time. 

 
2. Submit Samples for review of kind, color, pattern, and texture, for a final check 

of these characteristics, and a comparison of these characteristics between the fi-
nal submittal and the component as delivered and installed.  Where variations are 
inherent in the product, submit multiple units that show limits of the variations. 

3. Preliminary submittals:  Where Samples are for selection of characteristics from 
a range of choices, submit a full set of choices for the product.  Preliminary sub-
mittals will be reviewed and returned indicating selection and other action. 

4. Submittals:  Except for Samples illustrating assembly details, workmanship, fab-
rication techniques, connections, operation and similar characteristics, submit 4 
sets; two will be returned marked with the action taken.  Maintain one Sample set 
at the Project site, for quality comparisons. 

 
a. Unless noncompliance with Contract Document provisions is observed, 

the submittal may serve as the final submittal. 
b. Sample sets may be used to obtain final acceptance of the construction 

associated with each set. 
 

5. Distribution:  Prepare additional sets for Owner, subcontractors, manufacturers, 
fabricators, installers, and others as required for performance.  Show distribution 
on transmittal forms. 

 
L. Architect’s Action:  Except for submittals for record, information or similar purposes, 

where action and return is required, the Architect will review each submittal, mark to in-
dicate action taken, and return.   

 
1. The Architect will indicate the results of his review of the Contractor’s shop 

drawings/catalog cuts by marking them as follows: 
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NO EXCEPTIONS TAKEN:  Submittal may be released for fabrication, erec-
tion, construction and incorporation in the work without further checking, ap-
proval or submission of shop drawings, catalog cuts, etc. 

 
MAKE CORRECTIONS NOTED:  Submittal may be released for fabrication, 
erection, construction and incorporation in the work subject to notes, corrections 
shown thereon which have been made by the Architect or his Consultants. 

 
AMEND AND RESUBMIT:  Shop drawings, catalog cuts, etc., so marked must 
be corrected or changed, and copies sent to the Architect for record purposes, in 
the number and forms required by him. 

 
REJECTED-SEE REMARKS:  The items shown in the submittal are rejected for 
fabrication and their incorporation into the work is not permitted.  Submittals so 
marked will be returned to the Contractor for corrections and/or the addition of 
more details, and resubmission will be required. 

 
2. The Architect’s review and action taken of a separate item shall not indicate he 

has reviewed and acted upon the assembly in which the item functions.  The Ar-
chitect’s review and action does not relieve the Contractor from responsibility for 
errors or omissions in the Shop Drawings. 

3. In the event of returns for correction and re-submissions, all alterations, changes 
and additions of new information beyond the scope of the Architect’s corrective 
notations, shall be suitably marked on the shop drawing or drawings and noted in 
the accompanying transmittal or resubmission. 

4. Record Submittals:  See other sections for requirements, if any, to submit com-
plete set of shop drawings, product data and samples of in-place work for Own-
er‘s records. 

 
M. Electronic Submittals:  Shop drawings may be submitted in electronic format, subject to 

all requirements of this section.  Procedures for electronic submittals shall be established 
with the Owner and Architect prior to commencement of construction. 

 
N. Electronic Copies of Construction Documents:  The Contractor may request from the Ar-

chitect electronic files (CAD files) for use in preparing shop drawings.  The Contractor 
shall make requests in writing together with a specific list of drawings and shall execute a 
release form provided by the Architect. 

 
PART 2 - PRODUCTS - Not Used 
 
 
PART 3 - EXECUTION - Not Used 
 
 

END OF SECTION 013000 
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SECTION 013700 - SCHEDULE OF VALUES 
 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. Work included:  When requested by Architect, provide a detailed breakdown of the 
agreed Contract Sum showing values allocated to each of the various parts of the Work, 
as specified herein and in other provisions of the Contract Documents. 

 
B. Related Work: 
 
 1. Documents affecting work of this Section include, but are not necessarily limited to, 

General Conditions, and Sections in Division 1 of these Specifications. 
 

1.02 QUALITY ASSURANCE 
 

A. Use required means to assure arithmetical accuracy of the sums described. 
 

B. When so required by the Architect, provide copies of the subcontracts or other data 
acceptable to the Architect, substantiating the sums described. 

 
C. When requested by the Architect, provide a list of sub contractors to be used on the 

project. 
 
1.03 SUBMITTALS 
 

A. Prior to the first application for payment, submit a proposed Schedule of Values to the 
Architect. 

 
 1. Meet with the Architect and determine additional data, if any, required to be 

submitted. 
 
 2. Secure the Architect’s approval of the Schedule of Values prior to submitting first 

Application for Partial Payment. 
 
 
PART 2 - PRODUCTS - Not Used 
 
PART 3 - EXECUTION - Not Used 
 

 
END OF SECTION 013700 
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SECTION 014210   REFERENCE STANDARDS AND DEFINITIONS 

 

PART 1 - GENERAL 

 

1.1         SUMMARY 

        Section includes administrative and procedural requirements for Reference Standards and 
1.2        Definitions. 
 

A. Definitions:  Basic contract definitions are included in the Conditions of the Contract. 
 

1. "Indicated" refers to graphic representations, notes, or schedules on the Draw-
ings; or to other paragraphs or schedules in the Specifications and similar re-
quirements in the Contract Documents.  Terms such as "shown," "noted," 
"scheduled," and "specified" are used to help the user locate the reference.  Loca-
tion is not limited. 

2. "Directed," "requested," "authorized," "selected," "approved," "required," and 
"permitted" mean directed by the Architect, requested by the Architect, and simi-
lar phrases. 

3. "Approved," when used in conjunction with the Architect's action on the Con-
tractor's submittals, applications, and requests, is limited to the Architect's duties 
and responsibilities as stated in the Conditions of the Contract. 

4. "Regulations" includes laws, ordinances, statutes, and lawful orders issued by au-
thorities having jurisdiction, as well as rules, conventions, and agreements within 
the construction industry that control performance of the Work. 

5. "Furnish" means to supply and deliver to the Project site, ready for unloading, 
unpacking, assembly, installation, and similar operations. 

6. "Install" describes operations at the Project site including the actual unloading, 
temporary storage, unpacking, assembling, erecting, placing, anchoring, apply-
ing, working to dimension, finishing, curing, protecting, cleaning, and similar 
operations. 

7. "Provide" means to furnish and install, complete and ready for the intended use. 
8. "Installer" is the Contractor or another entity engaged by the Contractor, either as 

an employee, subcontractor, or contractor of lower tier, to perform a particular 
construction activity, including installation, erection, application, or similar oper-
ations.  Installers are required to be experienced in the operations they are en-
gaged to perform. 

9. The term "experienced," when used with the term "installer," means having suc-
cessfully completed a minimum of five previous projects similar in size and 
scope to this Project; being familiar with the special requirements indicated; and 
having complied with requirements of authorities having jurisdiction. 
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10. Using a term such as "carpentry" does not imply that certain construction activi-
ties must be performed by accredited or unionized individuals of a corresponding 
generic name, such as "carpenter. 

11. "Project site" is the space available to the Contractor for performing construction 
activities, either exclusively or in conjunction with others performing other work 
as part of the Project.  The extent of the Project site is shown on the Drawings 
and may or may not be identical with the description of the land on which the 
Project is to be built. 

12. "Testing Agencies":  A testing agency is an independent entity engaged to per-
form specific inspections or tests, either at the Project site or elsewhere, and to 
report on and, if required, to interpret results of those inspections or tests. 

 
1.3       SPECIFICATION FORMAT 
 

A. These Specifications are organized into Divisions and Sections based on the multiple di-
vision format and CSI/CSC's "Master Format" 2015 version numbering system. 

 
1.4       SPECIFICATION CONTENT 
 

A. These Specifications use certain conventions for the style of language and the intended 
meaning of certain terms, words, and phrases when used in particular situations.  These 
conventions are as follows: 

 
B. Abbreviated Language:  Language used in the Specifications and other Contract Docu-

ments is abbreviated.  Words and meanings shall be interpreted as appropriate.  Words 
implied, but not stated, shall be interpolated as the sense requires.  Singular words shall 
be interpreted as plural and plural words interpreted as singular where applicable as the 
context of the Contract Documents indicates. 

 
C. Streamlined language is generally used in the Specifications.  Requirements expressed in 

the imperative mood are to be performed by the Contractor.  At certain locations in the 
Section Text, subjective language is used for clarity to describe responsibilities that must 
be fulfilled indirectly by the Contractor or by others when so noted. 

 
D. The words "shall," "shall be," or "shall comply with," depending on the context, are im-

plied where a colon (:) is used within a sentence or phrase. 
 

E. Applicability of Standards:  Unless the Contract Documents include more stringent re-
quirements, applicable construction industry standards have the same force and effect as 
if bound or copied directly into the Contract Documents to the extent referenced.  Such 
standards are made a part of the Contract Documents by reference. 

 
F. Publication Dates:  Comply with standards in effect as of the date of the Contract Docu-

ments. 
 

G. Copies of Standards:  Copies of applicable standards are not bound with the Contract 
Documents.  Where copies of standards are needed to perform a required construction ac-
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tivity, the Contractor shall obtain copies directly from the publication source and make 
them available on request. 

 
H. Abbreviations and Names:  Where abbreviations and acronyms are used in the Specifica-

tions or other Contract Documents, they mean the recognized name of the trade associa-
tion, standards-producing organization, authorities having jurisdiction, or other entity ap-
plicable to the context of the text provision.  Refer to Gale Research's "Encyclopedia of 
Associations" or Columbia Books' "National Trade & Professional Associations of the 
U.S.," which are available in most libraries.  

 
 
 
 1.5       PERMITS, LICENSES, AND CERTIFICATES 
 

A. Permits, Licenses, and Certificates:  For the Owner's records, submit copies of permits, 
licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, re-
ceipts for fee payments, judgments, correspondence, records, and similar documents, es-
tablished for compliance with standards and regulations bearing on performance of the 
Work. 

 
PART 2 – PRODUCTS - Not Used 
 
PART 3 – EXECUTION - Not Used 
 
 

END OF SECTION 014200 
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SECTION 015000 - TEMPORARY FACILITIES     

 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Work included:  Provide temporary facilities needed for the Work including but not necessarily 
limited to: 

 
1. Temporary utilities such as heat, water, electricity, telephone and emergency power. 
2. Field Office. 
3. Fire Protection 
4. Sanitary facilities. 
5. Enclosures such as tarpaulins, barricades, platforms, walking surfaces, and other items 

required to maintain access to site and construction areas. 
6. Waste disposal facilities. 
7. Temporary fencing. 
8. Temporary erosion and sedimentation control. 
9. On-site storage facilities. 

 
B. Related Work: 
 
 1. Documents affecting work of this Section include, but are not necessarily limited to, General 

Conditions, and Sections in Division 01 of these Specifications. 
 2. Equipment furnished by subcontractors shall comply with requirements of applicable safety 

regulations. Equipment normally furnished by the individual trades for execution of their own 
portions of the Work are not part of this Section. 

 
1.2 PRODUCT HANDLING 
 

A. Maintain temporary facilities and controls in proper and safe condition throughout progress of the 
Work. 

 
 
PART 2 – PRODUCTS - Not Applicable. 
 
 
PART 3- EXECUTION 
 
3.1 UTILITIES 
 

A. Water: 
 

1. Provide all necessary temporary piping and hoses. Upon completion of the Work, remove 
temporary water facilities. 
Contractor shall make arrangements with the local Utility Co. for temporary water facilities. 
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B. Electricity: 
 
 1. Provide all necessary temporary wiring. Upon completion of the Work, remove temporary  
               electrical facilities. 

2. Provide area distribution/outlet boxes so located that the individual trades may furnish and 
use 100 ft. maximum length extension cords safely to obtain power. 

3. Contractor shall make arrangements with the local Utility Co. for temporary power and pay 
all costs  associated with temporary power. 

 
C. Heating:  Provide and maintain heat necessary for proper conduct of operations and protection of 

the Work. The Contractor is advised that if portions of the work are scheduled  to be performed 
during winter months, temporary heat shall be provided by the Contractor. 

 
D. Telephone and Data: 
 
 1. Make necessary arrangements and pay costs for installation and operation of telephone and 

data service to the Contractor’s location at the site. 
 
E. Lighting: 
 

1. The Contractor shall install and maintain temporary lighting of 1/2 foot candles of 
illumination in the temporary facilities during entire duration of construction. 

 
a. When disrupting existing site lighting, maintain temporary light of 1/2 foot candles of 

illumination during entire duration of disruption. 
 
 
3.2 FIELD OFFICE 
 
   A.     The Contractor shall provide a temporary field office as necessary for its construction 

   operations.  
 

 
3.3      FIRE PROTECTION                   
       
   A.     Provide and maintain fire extinguishers in sufficient sizes and quantities as required by project  

size and authorities having jurisdiction.        
 

         
3.4     SANITARY FACILITIES: 

 
A.  Provide temporary sanitary facilities in the quantity required for use by all  

 Contractor and subcontractor personnel. 
 

B.  Maintain in a sanitary condition at all times. 
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C. Contractor shall provide portable toilet facilities for use during construction period. 
 

 
 
3.4 ENCLOSURES 
 

A. Provide and maintain for the duration of construction all scaffolds, tarpaulins, canopies, warning 
signs, steps, platforms, bridges, and other temporary construction necessary for proper 
completion of the Work in compliance with pertinent safety and other regulations. 

 
 
3.5       WASTE DISPOSAL FACILITIES 
 

A.    Comply with requirements specified in Section 017419 “Construction Waste Management and  
   Disposal”. 

 
 
3.6 TEMPORARY FENCING 
 

A.    Provide and maintain for the duration of construction a temporary fence and/or barricade of  
   design and type needed to prevent entry onto the Work by the public.  
 

1. Provide a 6 foot high temporary chain link fence to enclose the entire property during the 
construction period. Provide locked access gates at the street for construction access. 

2. Remove the temporary fence in its entirety at the conclusion of the construction period, or 
when directed by the Architect.  

 
3.7       TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

B. Temporary Erosion and Sedimentation Control: Comply with requirements of 2003 EPA 
Construction General Permit or authorities having jurisdiction, whichever is more stringent and  
requirements specified in Section 311000 "Site Clearing." 

C. Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion and 
discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent 
properties and walkways, according to requirements of 2003 EPA Construction General Permit 
or authorities having jurisdiction, whichever is more stringent. 

D. Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide 
barriers in and around excavations and subgrade construction to prevent flooding by runoff of 
stormwater from heavy rains. 
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3.8 MAINTENANCE AND REMOVAL 

 
A. Maintain temporary facilities and controls as long as needed for safe and proper completion of the 

Work. 
 
B. Remove such temporary facilities and controls as rapidly as progress of the Work will permit, or 

as directed by the Architect. 
 
C. Repair or replace existing site elements (lawns, landscaping, shrubbery, paving, etc.) damaged by 

the work of this section at no additional cost to the Owner. 
 
D. Repair or replace existing building elements (exterior walls, walks, steps, etc.) damaged by the 

work of this section at no additional cost to the Owner. 
 
 
 

END OF SECTION 015000 
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 SECTION 016000 - MATERIALS, WORKMANSHIP AND EQUIPMENT 
 
 
PART 1 - GENERAL 

 
 

1.1        SUMMARY 
 

A. Administrative and procedural requirements governing the Contractor’s selection of 
products for use in the Project and of workmanship. 

 
B. “Products” are items purchased for incorporation in the Work, whether purchased for the 

Project or taken from previously purchased stock. 
 

C. “Named Products” are items identified by manufacturer’s product name, including make 
or model designation indicated in the manufacturer’s product literature. 

 
D. “Materials” are products that are shaped, cut, worked, mixed, finished, refined or other-

wise fabricated, processed, or installed to form a part of the Work. 
 

E. “Equipment” is a product with operational parts, whether motorized or manually operat-
ed, that requires service connections such as wiring or piping. 

 
F. Source Limitations:  To the fullest extent possible, provide products of the same kind, 

from a single source. 
 

1. When the Contractor has the option of selecting between two or more products, 
the product selected shall be compatible with products previously selected. The 
Contractor is responsible for providing products and construction methods that 
are compatible with products and construction methods of all trades. 

   
G. Nameplates:  Except for required labels and operating data, do not attach manufacturer’s 

nameplates or trademarks on surfaces exposed to view in occupied spaces or on the exte-
rior. 

 
1. Equipment Nameplates:  Provide a permanent nameplate on each item of service-

connected or power-operated equipment. Locate on an inconspicuous accessible 
surface.  The nameplate shall contain the following information and essential op-
erating data relative to its characteristics and maintenance. 

 
H. Product Delivery, Storage, and Handling:  Deliver, store and handle products in accord-

ance with manufacturer’s recommendations, using methods that will prevent damage, de-
terioration and loss. 

 
1. Schedule delivery to minimize long-term storage and prevent overcrowding con-

struction spaces.  Coordinate with installation to ensure minimum holding time 
for items that are flammable, hazardous, easily damaged, or sensitive to deterio-
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ration, theft and other losses. 
2. Deliver products in manufacturer’s original sealed container or packaging sys-

tem, complete with labels and instructions for handling, storing, unpacking, pro-
tecting and installing. 

3. Inspect products on delivery to ensure compliance with Contract Documents, and 
to ensure that products are undamaged and properly protected. 

4. Store products to facilitate inspection and measurement of quantity or counting 
of units.  Store heavy materials away from the structure in a manner that will not 
endanger supporting construction. 

5. Store products subject to damage by the elements above ground, under cover in a 
weathertight enclosure, with ventilation adequate to prevent condensation.  Main-
tain temperature and humidity within range required by manufacturer’s instruc-
tions. 

 
I. Product Selection:  Provide products that comply with the Contract Documents, are un-

damaged and unused at installation. 
 

1. Provide products complete with all accessories, trim, finish, safety guards and 
other devices and details needed for a complete installation and for the intended 
use and effect. 

2. Standard Products:  Where available, provide standard products of types that 
have been produced and used successfully in similar situations on other projects. 

3. Non-Proprietary Specifications:  When Specifications list products or manufac-
turers that are available and may be used, but do not restrict the Contractor to use 
of these products only, the Contractor may propose any product that complies 
with Contract requirements.  Comply with provisions for “substitutions” to ob-
tain approval for use of an unnamed product. 

 
J. “Or Equal”:  When required by statute, any reference in the Specifications to any article, 

device, product, material, fixture, form or type of construction by name, make or catalog 
number, such reference shall be interpreted as establishing a standard of quality and shall 
not be construed as limiting competition; and the Contractor, in such cases, may use any 
article, device, product, material, fixture, form or type of construction which in the judg-
ment of the Westchester Medical Center and Architect, expressed in writing, is equal to 
that specified.  The Architect shall be the sole and conclusive judge as to the quality of 
such substitution.  Comply with provisions for “substitutions” to obtain approval for use 
of an unnamed product. 

 
K. Descriptive Specification Requirements:  Where Specifications describe a product, listing 

characteristics required, with or without use of a brand name, provide a product that pro-
vides the characteristics and otherwise complies with requirements. 

 
1. Performance Specification Requirements:  Where Specifications require compli-

ance with performance requirements, provide products that comply and are rec-
ommended for the application. Manufacturer’s recommendations may be con-
tained in product literature, or by certification of performance. 

2. Compliance with Standards:  Where Specifications require compliance with a 
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standard, select a product that complies with the standard specified. 
3. Visual Matching:  Where Specifications require matching a Sample, the Archi-

tect’s decision on whether a proposed product matches is final.  Where no prod-
uct matches and complies with other requirements, comply with provisions for 
“substitutions” for selection of a matching product in  

   another category. 
4. Visual Selection:  Where requirements include the phrase “...as select a product 

that complies with other requirements.  The Architect will select color, pattern 
and texture from the product line selected. 

 
L. Should the Federal Government, because of Declaration of an Emergency, or other cause, 

establish controls over the use of certain construction materials, then each Contractor, 
immediately after signing Contract, or immediately after such Declaration of an Emer-
gency, shall furnish the Architect with an itemized list of all critical materials required for 
use on the Project.  For each item, the quantity and approximate date on which delivery 
will be required shall be indicated. 

 
M. Installation of Products:  Comply with manufacturer’s instructions and recommendations 

for installation of products.  Anchor each product securely in place, accurately located 
and aligned with other Work.  Clean exposed surfaces and protect to ensure freedom 
from damage and deterioration at time of Substantial Completion. 

 
 N. Workmanship: 
 

1. Work shall be performed by persons who are skilled and experienced in their re-
spective trades.  All installations shall operate properly and in a first class man-
ner. 

2. Workmanship shall conform to best trade practices.  Finished surfaces shall be 
plumb and level straight and free from imperfections, set firmly to accurate 
measurements. 

3. Surfaces that will be covered shall be cleaned of foreign matter and loose materi-
al.  Surfaces shall be clean and free from imperfections and defects that would af-
fect the covering material.  Surface defects shall be repaired before applying the 
covering material. 

4. Material shall be applied and/or installed under proper climatic conditions when 
they may be affected by temperature, moisture, humidity or dust. 

5. Before any operation is started, adjoining or backup work shall be examined with 
care to ascertain its fitness to receive the work about to be started.  All unsatisfac-
tory conditions shall be corrected.  If such unsatisfactory conditions are caused 
by the work of a separate contractor they shall be directed to the Architect’s at-
tention for his decision.  Starting the operation shall constitute tacit assurance 
that previously installed work is correct and shall be considered a waiver of any 
claim based upon unsuitable conditions.  
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PART 2 - PRODUCTS - Not Used 
 
PART 3 - EXECUTION - Not used 

 
 
 

END OF SECTION 01600 
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SECTION 016310 - PRODUCT SUBSTITUTIONS 
 
 
PART 1 - GENERAL 
 
 
1.1 SUMMARY 
 

A. This Section specifies administrative and procedural requirements for handling requests for 
substitutions made after award of the Contract. 

 
1.2 SUBSTITUTIONS 
  
 A. Substitutions:  Requests for changes in products, materials, equipment, and methods of con-

struction required by Contract Documents proposed by the Contractor after award of the Con-
tract are considered requests for “substitutions.”  The following are not considered substitu-
tions: 

 
1. Revisions to Contract Documents requested by the Owner or Architect. 
2. Specified options of products and construction methods included in Contract Docu-

ments. 
3. Compliance with governing regulations and orders issued by governing authorities. 

 
B. Submittal:  Requests for substitution will be considered if received within 30 days after com-

mencement of the Work.  Requests received more than 30 days after commencement of the 
Work may be considered or rejected at the discretion of the Architect. 

 
1. Submit 3 copies of each request for substitution in the form and in accordance with 

procedures for Change Order proposals. 
2. Identify the product, or installation method to be replaced in each request.  Include re-

lated Specification Section and Drawing numbers.  Document compliance with re-
quirements for substitutions, and the following information, as appropriate: 

   
a. Product Data, including Drawings and descriptions of products, fabrication 

and installation procedures. 
   b. Samples, where applicable or requested. 
   c. A comparison of significant qualities of the proposed substitution with those 

specified. 
d. A list of changes or modifications needed to other parts of the Work and to 

construction performed by the Owner  and any separate Contractors, that will 
be necessary to accommodate the proposed substitution. 

e. A statement indicating the substitution’s effect on the Construction Schedule 
compared to the Schedule without approval of the substitution.  Indicate the 
effect of the proposed substitution on overall Contract Time. 

 
f. Cost information, including a proposal of the net change, if any in the Con-

tract Sum. 
g. Certification by the Contractor that the substitution is equal to or better in eve-
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ry respect to that required by Contract Documents, and that it will perform ad-
equately in application indicated. Include Contractor’s waiver of rights to ad-
ditional payment or time, that may be necessary because of the substitution’s 
failure to perform adequately. 

 
3. Architect’s Action:  Within one week of receipt of the request for substitution, the Ar-

chitect will request additional information necessary for evaluation.  Within 2 weeks 
of receipt of the request, or one week of receipt of additional information, which ever 
is later, the Architect will notify the Contractor of acceptance or rejection.  If a deci-
sion on use of a substitute cannot be made within the time allocated, use the product 
specified.  Acceptance will be in the form of a Change Order for substitutions chang-
ing the Contract Time or Contract Sum. 

 
C. Substitutions:  The Contractor’s substitution request will be received and considered by the 

Architect when one or more of the following conditions are satisfied, as determined by the Ar-
chitect; otherwise requests will be returned without action except to record noncompliance 
with these requirements. 

 
  1. Extensive revisions to Contract Documents are not required. 
  2. Proposed changes are in keeping with the general intent of Contract Documents. 
  3. The request is timely, fully documented and properly submitted. 
  4. The request is directly related to an “or equal” clause or similar language in the Con-

tract Documents. 
5. The specified product or method of construction cannot be provided within the Con-

tract Time.  The request will not be considered if the product or method cannot be 
provided as a result of failure to pursue the Work promptly or coordinate activities 
properly. 

6. The specified product or method of construction cannot receive necessary approval by 
a governing authority, and the requested substitution can be approved. 

7. A substantial advantage is offered the Owner, in terms of cost, time, energy conserva-
tion or other considerations of merit, after deducting offsetting responsibilities the 
Owner may be required to bear.  Additional responsibilities for the Owner may in-
clude additional compensation to the Architect for redesign and evaluation services, 
increased cost of other construction by the Owner or separate contractors, and similar 
considerations. 

8. The specified product or method of construction cannot be provided in a manner that 
is compatible with other materials, and where the Contractor certifies that the substitu-
tion will overcome the incompatibility. 

9. The specified product or method of construction cannot be coordinated with other ma-
terials, and where the Contractor certifies that the proposed substitution can be coordi-
nated. 

10. The specified product or method of construction cannot provide a warranty required 
by the Contract Documents and where the Contractor certifies that the proposed sub-
stitution provide the required warranty. 

 
D. Where a proposed substitution involves more than one prime Contractor, each Contractor shall 

cooperate with the other Contractors involved to coordinate the Work, provide uniformity and 
consistency, and to assure compatibility of products. 
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E. The Contractor’s submittal and Architect’s acceptance of Shop Drawings, Product Data or 

Samples that relate to construction activities not complying with the Contract Documents does 
not constitute an acceptable or valid request for substitution, nor does it constitute approval. 

 
 
PART 2 - PRODUCTS -  Not Used 
 
PART 3 - EXECUTION - Not Used 

 
 

END OF SECTION 016310 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

 
1. Recycling nonhazardous demolition and construction waste. 
2. Disposing of nonhazardous demolition and construction waste. 

1.2 DEFINITIONS 

A. Construction Waste: Building and site improvement materials and other solid waste resulting 
from construction, remodeling, renovation, or repair operations. Construction waste includes 
packaging. 

B. Demolition Waste: Building and site improvement materials resulting from demolition or 
selective demolition operations. 

C. Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, 
reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction. 

D. Recycle: Recovery of demolition or construction waste for subsequent processing in preparation 
for reuse. 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another 
facility. 

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation 
into the Work. 

1.3 PERFORMANCE REQUIREMENTS 

A. General: Achieve end-of-Project rates for salvage/recycling of 75 percent by weight of total 
non-hazardous solid waste generated by the Work. Facilitate recycling and salvage of materials. 

1.4 ACTION SUBMITTALS 

A. Waste Management Plan: Submit plan within 7 days of date established for the Notice to 
Proceed. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Waste Reduction Progress Reports: Concurrent with each Application for Payment, submit 
report. Include the following information: 

1. Material category. 
2. Generation point of waste. 
3. Total quantity of waste in tons. 
4. Quantity of waste recycled, both estimated and actual in tons. 

B. Waste Reduction Calculations: Before request for Substantial Completion, submit calculated 
end-of-Project rates for salvage, recycling, and disposal as a percentage of total waste generated 
by the Work. 

C. Records of Donations: Indicate receipt and acceptance of salvageable waste donated to 
individuals and organizations. Indicate whether organization is tax exempt. 

D. Records of Sales: Indicate receipt and acceptance of salvageable waste sold to individuals and 
organizations. Indicate whether organization is tax exempt. 

E. Recycling and Processing Facility Records: Indicate receipt and acceptance of recyclable waste 
by recycling and processing facilities licensed to accept them. Include manifests, weight tickets, 
receipts, and invoices. 

F. Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by landfills 
and incinerator facilities licensed to accept them. Include manifests, weight tickets, receipts, and 
invoices. 

G. Qualification Data: For waste management coordinator. 

1.6 QUALITY ASSURANCE 

A. Waste Management Coordinator Qualifications: LEED-Accredited Professional, certified by 
USGBC. 

1.7 WASTE MANAGEMENT PLAN 

A. General: Develop a waste management plan according to ASTM E 1609 and requirements in 
this Section. Plan shall consist of waste identification, waste reduction work plan, and 
cost/revenue analysis. Distinguish between demolition and construction waste. Indicate 
quantities by weight or volume, but use same units of measure throughout waste management 
plan. 

B. Waste Identification: Indicate anticipated types and quantities of  demolition site-clearing and 
construction waste generated by the Work. Include estimated quantities and assumptions for 
estimates. 
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C. Waste Reduction Work Plan: List each type of waste and whether it will be recycled, or 
disposed of in landfill or incinerator. Include points of waste generation, total quantity of each 
type of waste, quantity for each means of recovery, and handling and transportation procedures. 

 
1. Recycled Materials: Include list of local receivers and processors and type of recycled 

materials each will accept. Include names, addresses, and telephone numbers. 
2. Disposed Materials: Indicate how and where materials will be disposed of. Include name, 

address, and telephone number of each landfill and incinerator facility. 
3. Handling and Transportation Procedures: Include method that will be used for separating 

recyclable waste including sizes of containers, container labeling, and designated location 
where materials separation will be performed. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. General: Implement approved waste management plan. Provide handling, containers, storage, 
signage, transportation, and other items as required to implement waste management plan 
during the entire duration of the Contract. 

B. Waste Management Coordinator: Engage a waste management coordinator to be responsible for 
implementing, monitoring, and reporting status of waste management work plan. 

C. Training: Train workers, subcontractors, and suppliers on proper waste management 
procedures, as appropriate for the Work occurring at Project site. 

1. Distribute waste management plan to everyone concerned within three days of submittal 
return. 

2. Distribute waste management plan to entities when they first begin work on-site. Review 
plan procedures and locations established for salvage, recycling, and disposal. 

D. Site Access and Temporary Controls: Conduct waste management operations to ensure 
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and 
used facilities. 

1. Designate and label specific areas on Project site necessary for separating materials that 
are to be salvaged, recycled, reused, donated, and sold. 

2. Comply with Section 015000 "Temporary Facilities and Controls" for controlling dust 
and dirt, environmental protection, and noise control. 
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3.2 RECYCLING DEMOLITION AND CONSTRUCTION WASTE, GENERAL 

A. General: Recycle paper and beverage containers used by on-site workers. 

B. Recycling Incentives: Revenues, savings, rebates, tax credits, and other incentives received for 
recycling waste materials shall accrue to Owner. 

C. Procedures: Separate recyclable waste from other waste materials, trash, and debris. Separate 
recyclable waste by type at Project site to the maximum extent practical according to approved 
construction waste management plan. 

1. Provide appropriately marked containers or bins for controlling recyclable waste until 
they are removed from Project site. Include list of acceptable and unacceptable materials 
at each container and bin. 

a. Inspect containers and bins for contamination and remove contaminated materials 
if found. 

2. Stockpile processed materials on-site without intermixing with other materials. Place, 
grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

3. Stockpile materials away from construction area. Do not store within drip line of 
remaining trees. 

4. Store components off the ground and protect from the weather. 
5. Remove recyclable waste from Owner's property and transport to recycling receiver or 

processor. 

3.3 RECYCLING DEMOLITION WASTE 

 

A. Asphalt Paving: Break up and transport paving to asphalt-recycling facility. 

B. Concrete: Remove reinforcement and other metals from concrete and sort with other metals. 

1. Pulverize concrete to maximum 1-1/2-inch  size. 

C. Masonry: Remove metal reinforcement, anchors, and ties from masonry and sort with other 
metals. 

1. Pulverize masonry to maximum 3/4-inch size. 
2. Clean and stack undamaged, whole masonry units on wood pallets. 

D. Wood Materials: Sort and stack members according to size, type, and length. Separate lumber, 
engineered wood products, panel products, and treated wood materials. 

E. Metals: Separate metals by type. 

1. Structural Steel: Stack members according to size, type of member, and length. 
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2. Remove and dispose of bolts, nuts, washers, and other rough hardware. 

F. Asphalt Shingle Roofing: Separate organic and glass-fiber asphalt shingles and felts. Remove 
and dispose of nails, staples, and accessories. 

G. Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry 
location. Remove edge trim and sort with other metals. Remove and dispose of fasteners. 

H. Piping: Reduce piping to straight lengths and store by type and size. Separate supports, hangers, 
valves, sprinklers, and other components by type and size. 

I. Conduit: Reduce conduit to straight lengths and store by type and size. 

3.4 RECYCLING CONSTRUCTION WASTE 

A. Packaging: 

1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store in a dry 
location. 

2. Polystyrene Packaging: Separate and bag materials. 
3. Pallets: As much as possible, require deliveries using pallets to remove pallets from 

Project site. For pallets that remain on-site, break down pallets into component wood 
pieces and comply with requirements for recycling wood. 

4. Crates: Break down crates into component wood pieces and comply with requirements 
for recycling wood. 

B. Wood Materials: 

1. Clean Cut-Offs of Lumber: Grind or chip into small pieces. 
2. Clean Sawdust: Bag sawdust that does not contain painted or treated wood. 

C. Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry 
location. 

1. Clean Gypsum Board: Grind scraps of clean gypsum board using small mobile chipper or 
hammer mill. Screen out paper after grinding. 

3.5 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove 
waste materials from Project site and legally dispose of them in a landfill or incinerator 
acceptable to authorities having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed of 
accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 
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B. Burning: Do not burn waste materials. 

C. Burning: Burning of waste materials is permitted only at designated areas on Owner's property, 
provided required permits are obtained. Provide full-time monitoring for burning materials until 
fires are extinguished. 

D. Disposal: Remove waste materials and dispose of at designated spoil areas on Owner's property. 

E. Disposal: Remove waste materials from Owner's property and legally dispose of them. 

 

END OF SECTION 017419 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

1.2 SUBMITTALS 

A. Product Data:  For cleaning agents. 

B. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items:  Final submittal at Final Completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Certificates of Release:  From authorities having jurisdiction. 

B. Certificate of Insurance:  For continuing coverage. 

C. Field Report:  For pest control inspection. 

1.4 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items:  For maintenance material submittal items specified in 
other Sections. 

1.5 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 
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B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion.  List items below 
that are incomplete at time of request. 

1. Certificates of Release:  Obtain and submit releases from authorities having jurisdiction 
permitting Owner unrestricted use of the Work and access to services and utilities.  
Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 
record documents, operation and maintenance manuals, final completion construction 
photographic documentation, damage or settlement surveys, property surveys, and similar 
final record information. 

3. Submit closeout submittals specified in individual Divisions 02 through 31 Sections, 
including specific warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

4. Submit maintenance material submittals specified in individual Divisions 02 through 31 
Sections, including tools, spare parts, extra materials, and similar items, and deliver to 
location designated by Architect.  Label with manufacturer's name and model number 
where applicable. 

a. Schedule of Maintenance Material Items:  Prepare and submit schedule of 
maintenance material submittal items, including name and quantity of each item 
and name and number of related Specification Section.  Obtain Architect’s 
signature for receipt of submittals. 

5. Submit test/adjust/balance records. 

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion.  List items below 
that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's 

personnel of changeover in security provisions. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial Completion. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems.   
6. Advise Owner of changeover in heat and other utilities. 
7. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 
8. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
9. Complete final cleaning requirements, including touchup painting. 
10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

D. Inspection:  Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the work will be completed and ready for final inspection and 
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tests.  On receipt of request, Architect will either proceed with inspection or notify Contractor 
of unfulfilled requirements.  Architect will prepare the Certificate of Substantial Completion 
after inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.6 FINAL COMPLETION PROCEDURES 

A. Preliminary Procedures:  Before requesting final inspection for determining final completion, 
complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

2. Certified List of Incomplete Items:  Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect.  Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

4. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

B. Inspection:  Submit a written request for final inspection to determine acceptance.  On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare a final Certificate for Payment after inspection or will 
notify Contractor of construction that must be completed or corrected before certificate will be 
issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories for ceiling, 
individual walls, floors, equipment, and building systems. 

3. Submit list of incomplete items in the following format: 
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a. PDF electronic file.  Architect will return annotated copy. 

1.8 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch  
paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

4. Warranty Electronic File:  Scan warranties and bonds and assemble complete warranty 
and bond submittal package into a single indexed electronic PDF file with links enabling 
navigation to each item.  Provide bookmarked table of contents at beginning of 
document. 

C. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 
applicable, use products that comply with the California Code of Regulations maximum 
allowable VOC levels. 
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PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean 

according to manufacturer's recommendations if visible soil or stains remain. 
j. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  
Replace chipped or broken glass and other damaged transparent materials.  Polish 
mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 
l. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and 

similar equipment.  Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

m. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 
resulting from water exposure. 

n. Replace disposable air filters and clean permanent air filters.  Clean exposed 
surfaces of diffusers, registers, and grills. 

o. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. 
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p. Leave Project clean and ready for occupancy. 

C. Pest Control:  Comply with pest control requirements in Division 01 Section "Temporary 
Facilities and Controls." Prepare written report. 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

B. Repair or remove and replace defective construction.  Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment.  Where damaged or worn items cannot be repaired or restored, 
provide replacements.  Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 
damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.  
Replace finishes and surfaces that that already show evidence of repair or restoration. 

a. Do not paint over "UL" and other required labels and identification, including 
mechanical and electrical nameplates.  Remove paint applied to required labels and 
identification. 

3. Replace parts subject to operating conditions during construction that may impede 
operation or reduce longevity. 

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 
new fixtures. 

END OF SECTION 017700 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 
including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 
4. Final Property Survey. 

1.2 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit two set(s) of marked-up record prints. 
2. Number of Copies:  Submit copies of record Drawings as follows: 

a. Initial Submittal: 

 
1) Submit PDF electronic files of scanned record prints and one set of file 

prints. 
2) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable. 

b. Final Submittal: 
1) Submit PDF electronic files of scanned record prints and three sets of prints. 
2) Print each drawing, whether or not changes and additional information were 

recorded. 

B. Record Specifications:  Submit one paper copy of Project's Specifications, including addenda 
and contract modifications. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop 
Drawings, incorporating new and revised Drawings as modifications are issued. 
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1. Preparation:  Mark record prints to show the actual installation where installation varies 
from that shown originally.  Require individual or entity who obtained record data, 
whether individual or entity is Installer, subcontractor, or similar entity, to provide 
information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Record data as soon as possible after obtaining it. 
c. Record and check the markup before enclosing concealed installations. 

2. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 
personnel proficient at recording graphic information in production of marked-up record 
prints. 

3. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 
between changes for different categories of the Work at same location. 

4. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 
equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 
provide a record of selections made. 

4. Note related Change Orders, record Product Data, and record Drawings where applicable. 

B. Format:  Submit record Specifications as  paper copy. 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 
applicable. 

B. Format:  Submit record Product Data as annotated PDF electronic file. 
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2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 
record keeping and submittal in connection with actual performance of the Work.  Bind or file 
miscellaneous records and identify each, ready for continued use and reference. 

B. Format:  Submit miscellaneous record submittals as PDF electronic file. 

2.5 FINAL PROPERTY SURVEY 

A. Final Property Survey: Engage a licensed land surveyor to prepare a final property survey 
showing significant features (real property) for Project. Include on the survey a certification, 
signed by land surveyor, that principal metes, bounds, lines, and levels of Project are accurately 
positioned as shown on the survey. Show on the final survey all new work, improvements, 
modifications, utilities, final grades and final floor elevations. 

1. Recording: At Substantial Completion, have the final property survey recorded by or with 
authorities having jurisdiction as the official "property survey." 

2. Submit 5 signed and sealed copies and 1 PDF electronic file showing the Work 
performed and record survey data. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for project 
record document purposes.  Post changes and revisions to project record documents as they 
occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the 
field office apart from the Contract Documents used for construction.  Do not use project record 
documents for construction purposes.  Maintain record documents in good order and in a clean, 
dry, legible condition, protected from deterioration and loss.  Provide access to project record 
documents for Architect's reference during normal working hours. 

END OF SECTION 017839 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 
2. Demolition and removal of selected site elements. 
3. Elevate and lower existing building. 

1.2 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including  items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.3 INFORMATIONAL SUBMITTALS 

A. Engineering Survey: Submit engineering survey of condition of building. 

B. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 
proposed for protecting individuals and property, for environmental protection. Indicate 
proposed locations and construction of barriers. 

C. Schedule of selective demolition activities with starting and ending dates for each activity. 

D. Predemolition photographs or video. 

E. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

F. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

G. Hazardous Materials: It is expected that hazardous materials will not be encountered in the 
Work. 

 
1. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect. Hazardous materials will be removed by others under a separate contract. 
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H. Storage or sale of removed items or materials on-site is not permitted. 

I. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

J. Arrange selective demolition schedule so as not to interfere with Owner's operations. 

K. Existing building elevation and lowering sequence prepared by Contractor performing the work. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Building elevation and lowering by a qualified Contractor with not less than ten years 
experience in building moving and lifting. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations. 

B. Engage a professional engineer to perform an engineering survey of condition of building to 
determine whether removing any element might result in structural deficiency or unplanned 
collapse of any portion of structure or adjacent structures during selective building demolition 
operations. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas 
to be selectively demolished. 
1. Arrange to shut off utilities with utility companies. 
2. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other parts of building. 
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3. Disconnect, demolish, and remove, plumbing, electrical, communications, and HVAC 
systems, equipment, and components indicated on Drawings to be removed. 

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap 
or plug remaining piping with same or compatible piping material. 

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same 
or compatible piping material and leave in place. 

c. Equipment to Be Removed: Disconnect and cap services and remove equipment. 
d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 
make equipment operational. 

e. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug 
remaining ducts with same or compatible ductwork material. 

f. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible 
ductwork material and leave in place. 

3.3 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of construction and 
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 
construction being demolished. 

C. Remove temporary barricades and protections where hazards no longer exist. 

3.4 SELECTIVE DEMOLITION 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 
cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials. At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations. Maintain portable fire-suppression devices 
during flame-cutting operations. 

4. Maintain fire watch during and for at least 2 hours after flame-cutting operations. 
5. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 
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6. Dispose of demolished items and materials promptly. Comply with requirements in 
Section 017419 "Construction Waste Management and Disposal." 

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

C. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and cleaned and reinstalled in their 
original locations after selective demolition operations are complete. 

D. Elevate and lower existing building according to a procedure established by the Contractor. 
Provide all necessary equipment, shoring, bracing, labor required for a safe and complete 
operation. Arrange temporary supports so as not to interfere with new construction, excavation 
and foundations. 

3.5 CLEANING 

A. Remove demolition waste materials from Project site and recycle or dispose of them according 
to Section 017419 "Construction Waste Management and Disposal." 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
3. Comply with requirements specified in Section 017419 "Construction Waste 

Management and Disposal." 

B. Burning: Do not burn demolished materials. 

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 024119 
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SECTION 028300 – LEAD ABATEMENT 

PART 1 GENERAL 

1.1 RELATED DOCUMENTS 

A.  Limited Hazardous Materials Inspection Report Dated January 2015. 

1.2 CONSULTANT 

A. The  Architect shall retain a Consultant for the purposes of project management and monitoring during lead 

abatement activities. At the discretion of the Architect the Consultant shall represent the Architect in all phases 

of the lead abatement project. The Contractor will regard the Consultant's direction as authoritative and binding 

as provided herein, in matters particularly but not limited to;  

1. Work area approval,  

2. Monitoring results review,  

3. Various segments of work completion,  

4. Abatement final completion,  

5. Data submission review, and  

6. Daily field punch list items. 

1.3 PROJECT SCOPE OF WORK 

A. Work outlined in this Section includes all work necessary for the abatement of lead paint hazards (the “Work”) 

at 39 Cooper Avenue in Milford, Connecticut (the “Site”).  Work shall be performed in compliance with United 

States (US) Environmental Protection Agency (EPA) Renovation, Repair, and Painting (RRP) Rule regulations 

and US Housing and Urban Development (HUD) Lead Safe Work Practices.  The property is considered Target 

Housing, however is not currently occupied by a child under the age of six; therefore, Connecticut Regulations 

Section 19a-111 do not apply. 

B. Responsibilities of Lead-Safe Renovation Contractors:  The responsible party of the Lead-Safe Renovation 

Contractor or other entity conducting renovation work shall ensure the following: 

1. All persons performing renovation work are responsible persons or employees of the Lead-Safe 

Renovation Contractors. 

2. A person who is Certified as a Lead-Safe Renovator Supervisor or a licensed Lead Abatement Supervisor 

(hereinafter referred to as Supervisor) shall be assigned to the project for each contractor performing 

renovation work where lead paint is to be disturbed and be on-site at all times during Lead-Safe 

Renovation Work. 

3. All workers performing Lead-Safe Renovation shall be Certified as Lead-Safe Renovator Supervisors or 

have received requisite training as required by HUD regulations 

4. Prior to the start of work the Lead-Safe Renovation Contractor shall ensure pre-renovation notification 

requirements for providing EPA Pamphlet are followed. 

5. The Lead-Safe Renovation Contractor and Supervisor shall ensure that lead safe work practice 

requirements are utilized in accordance with EPA RRP Rule and HUD regulations 

6. The required recordkeeping documentation of the Lead-Safe Renovation work shall be maintained as 

required. 
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C. Responsibilities of Lead-Safe Renovation Supervisors:  The responsible party of the Lead-Safe Renovation 

Contractor shall ensure the following: 

1. The Supervisor shall be assigned to the project for each contractor performing renovation work where 

lead paint is to be disturbed and be on site at all times during Lead-Safe Renovation Work. 

2. The Lead Safe Renovation Supervisor shall oversee and ensure that lead safe work practice requirements 

are utilized in accordance EPA RRP Rule and HUD regulations. 

3. Upon the completion of work conduct the required visual clearance inspection and cleaning verification 

as required by the RRP Rule. 

D. The following table summarizes the exterior defective lead-based paint (LBP) identified requiring complete 

component removal and proper recycling of metal components: 

LOCATION ABATEMENT ITEM SCOPE OF WORK 

Exterior Grey Metal Handrail 
Complete Component Removal and 

Recycle as Metal 

E. The Contractor shall be responsible for verifying the material quantities to be abated and the material 

conditions.   

1.4 USE OF CONTRACT DOCUMENTS 

A. It shall be incumbent upon the Contractor to visit the Site and determine what is existing, its condition, and 

what will be required to accomplish the Work intended by the Contract Documents.  No increase in the 

Contract Sum will be permitted as a result of the Contractor's failure to visit the Site and understand the existing 

conditions. 

B. All work shall comply with the Contract Documents and with applicable codes, laws, regulations, and 

ordinances wherever applicable.  The most stringent of all the foregoing shall govern. 

C. It is not intended that the Specifications show every detail of the Work, but the Contractor shall be required to 

furnish within the Contract Sum all material and labor necessary for the completion of the Work in accordance 

with the intent of the Specifications. 

D. In case of ambiguity among the Contract Documents, the more stringent requirement as determined by the 

Consultant shall prevail. 

E. The Work of this Contract includes making modifications as necessary, subject to approval by Owner in 

consultation with the Consultant, to correct any conflicts between Contract Documents. 

F. All items, not specifically mentioned in the Specifications, but implied by trade practices to complete the work, 

shall be included. 

1.5 SITE EXAMINATION 

A. It is understood that the Contractor has examined the Site and made their own estimates of the facilities and 

difficulties attending the execution of the Work, and has based their price thereon. 
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B. Except for unforeseeable concealed conditions as determined by the Consultant, the Contractor shall make no 

claim for additional cost due to the existing conditions at the Site. 

1.6 CONTRACTUAL QUALIFICATIONS 

A. All bidders shall submit a record of prior experience in similar projects, listing no less than three completed jobs 

in the past year, with all projects of similar size and scope.  The Contractor shall list the experience and training 

of the project foremen and all on-site personnel.  The information that should be included is as follows: 

1. Project Name and Address 

2. Owner's Name and Address 

3. Architect/Consultant 

4. Contract Amount 

5. Date of Completion 

6. Extras and Changes 

B. Submit a written statement regarding whether the Contractor has ever received a citation with federal or state 

lead regulations pertaining to worker protection, removal, transport, or disposal. 

C. The Contractor shall be a United States (US) Environmental Protection Agency (EPA)-Certified Lead-Safe 

Renovator in accordance with the EPA Lead Renovation, Repair, and Painting Rule (RRP Rule).   All workers 

and supervisors shall have completed a minimum of 8-hours of training and received certification as lead safe 

renovators.  This is a requirement of the US Department of Housing and Urban Development (HUD) regulation 

Title 24 CFR, Part 35. 

1.7 CONSTRUCTION PROGRESS SCHEDULE 

A. To assure adequate planning and execution of the Work, and to assist the Consultant in appraising the 

reasonableness of the Contractor's applications for payment, the Contractor shall prepare and maintain a 

detailed Progress Schedule. 

B. The Contractor shall supervise and direct all work of theirs and other trades using their best skill and attention.  

The Contractor shall be solely responsible for all construction means, methods, techniques, sequences, and 

procedures and for coordinating all portions of the work under this Contract. 

C. Due to the nature of this construction work, the scheduling or phasing of work under this Contract may be 

adjusted by the Owner.  As long as the Scope of Work is not altered, adjustments to the project phasing shall 

have no effect on the contract price. 

D. A pre-construction meeting shall be attended by the contractor and any sub-contractors.  The assigned project 

Supervisor must attend this meeting. 

1.8 TESTING LABORATORY SERVICES 

A. The Contractor shall submit to the Architect and the Consultant the name, address, and qualifications of 

proposed laboratories intended to be utilized for sample analysis as required by this Section. 

1.9 ADDITIONAL GENERAL REQUIREMENTS 
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A. The Contractor shall designate a Supervisor for the work to insure compliance with state and federal 

regulations.  The Supervisor shall be the competent person as defined by Occupational Safety and Health 

Administration (OSHA) regulations. 

B. The Contractor shall allow the Work of this contract to be inspected if required by local, state, federal, and any 

other authorities having jurisdiction over such work.  The Contractor shall immediately notify the Owner, the 

Architect, and the Consultant and shall maintain written evidence of such inspection for review by the Owner, 

the Architect, and the Consultant. 

C. The Contractor shall incur the cost of all fines resulting from regulatory non-compliance as issued by federal, 

state, and local agencies.  The Contractor shall incur the cost of all work requirements mandated by federal, 

state, and local agencies as a result of regulatory non-compliance or negligence. 

D. The Contractor shall immediately notify the Owner, the Architect, and the Consultant of the delivery of all 

permits, licenses, certificates of inspection, of approval, or occupancy, etc., and any other such instruments 

required under codes by authorities having jurisdiction, regardless of to who issued, and shall cause them to be 

displayed to the Owner, the Architect, and the Consultant for verification and recording.  

1.10 DEFINITIONS 

A. The following definitions relative to lead abatement may apply: 

1. Abatement - A measure or set of measures designed to permanently eliminate LBP hazards or LBP.  

Abatement strategies include the removal of LBP, enclosure, encapsulation, replacement of building 

components coated with LBP, removal of lead-contaminated dust, and removal of lead-contaminated soil 

or overlaying soil with a durable covering such as asphalt. 

2. Action Level - Employee exposure, without regard to the use of respirators, to an airborne concentration 

of lead of 30 micrograms per cubic meter (µg/m3) calculated as an eight-hour time weighted average 

(TWA).  

3. Abrasive Abatement - A method of abatement that entails the removal of LBP using mechanical removal 

equipment fitted with a high-efficiency particulate air (HEPA) dust collection system. 

4. Architect – Lothrop Associates, LLP 

5. Atomic Absorption Spectrophotometer (AAS) - An instrument which measures the lead content in parts 

per million (ppm) using a lead source lamp and a flame capable of measuring the absorbed energy and 

converting it to concentration. 

6. Biological Monitoring - The analysis of a person's blood to determine the level of lead contamination in 

the body. 

7. Certified Renovator – An individual who is approved to carry out remodeling work practices described in 

the terms of the Lead, Renovation, Repair, & Painting (RRP) rule issued by the United States 

Environmental Protection Agency on April 22, 2008.  

8. Chemical Removal - A method of abatement which entails LBP removal using caustic or solvent-based 

chemical paint strippers. 

9. Child-Occupied Facility – A building or a portion of a building, constructed prior to 1978, and visited by 

the same child of less than six years of age on at least two different days within any week (Sunday 

through Saturday), provided that each day’s visit lasts at least three-hours in duration, and the combined 

weekly visits last at least six-hours in duration, and the combined annual visits last at least 60-hours in 

duration.  Child-Occupied Facilities may be located in target housing or in public or commercial 

buildings.  With respect to common areas in public or commercial buildings that contain Child-Occupied 
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Facilities, the Child-Occupied Facility encompasses only the exterior sides of the building that are 

immediately adjacent to the Child-Occupied Facility. 

10. Cleaning Verification Card - A card developed and distributed, or otherwise approved by EPA for the 

purpose of determining, through comparison of wet and dry disposable cleaning cloths with the card, 

whether post-renovation cleaning has been adequately completed. 

11. Component Person - An individual who is capable of identifying existing and predictable lead hazards in 

the surroundings or working conditions and who has authorization to take prompt corrective measures to 

eliminate them. 

12. Complete Abatement - Abatement of all LBP inside or outside a dwelling or building and reduction of 

any lead-contaminated dust or soil hazards.  All of these strategies require preparation; cleanup; post 

abatement clearance testing; record keeping; and, if applicable, re-evaluation and on-going monitoring. 

13. Consultant – Fuss & O’Neill EnviroScience, LLC. 

14. Deteriorated Paint - Paint that is peeling, flaking, chalking, scaling, or chipping ; paint that is over a 

defective or deteriorated substrate; or paint that is damaged in any manner such that a child can access 

paint from the damaged area.  Deteriorated paint shall be classified as either in fair or poor conditions. 

15. Elevated Blood Lead Level - A blood lead concentration as defined in Regulations of the State of 

Connecticut.  A blood lead concentration equal to or greater than 40 micrograms per deciliter (µg/dl) as 

defined in OSHA Standard Title 29 CFR, Part 1926.62. 

16. Encapsulation - The resurfacing or covering of surfaces, and sealing or caulking with durable materials 

so as to prevent or control chalking or flaking of substances containing LBP. 

17. Enclosure - The use of rigid, durable construction materials that are mechanically fastened to the 

substrate to act as a barrier between the LBP and the environment. 

18. Engineering Controls - Measures implemented at the work site to contain, control, and/or otherwise 

reduce worker exposure to, and environmental releases of lead dust and debris. 

19. Evaluation - Risk assessment, paint inspection, reevaluation, investigation, clearance examination, or risk 

assessment screen. 

20. Fixed Object - A unit of equipment or furniture in the work area which cannot, as determined by the 

State, be removed from the work area. 

21. Hazardous Waste - As defined in the Resource Conservation and Recovery Act (RCRA) the term 

"hazardous waste" means a solid waste, or combination of solid wastes, which because of its quantity; 

concentration; or physical, chemical, or infectious characteristics may cause, or significantly contribute 

to increases in mortality,  increase in serious and irreversible or incapacitating but reversible illness, or 

pose a substantial present or potential hazard to human health or the environment when improperly 

treated, stored, transported, or disposed.  As defined in the regulations, solid waste is hazardous if it 

meets one of the following four conditions: 

a. Exhibits a characteristic of a hazardous waste (Title 40 CFR, Parts 261. 20 through Part 261.24), 

b. Has been listed as hazardous (Title 40 CFR, Parts 261.31 through Part261.33), 

c. Is a mixture containing a listed hazardous waste and a non-hazardous solid waste (unless the 

mixture is specifically excluded or no longer exhibits any of the characteristics of hazardous waste), 

or 

d. Is not excluded from regulation as a hazardous waste. 

22. Inspection - A surface-by surface investigation to determine the presence of LBP (in some cases 

including dust and soil sampling) and a report of the results.  

23. Inspector - An individual who meets the licensing and certification requirements of the State of 

Connecticut Department of Public Health (CTDPH) Sections 20-478-1 through 20-478-3  to (1) perform 

inspections to determine and report the presence of LBP on a surface-by-surface basis through on-site 
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testing, (2) report the findings of such an inspection, (3) collect environmental samples for laboratory 

analysis, (4) perform clearance testing, and (5) document successful compliance with LBP hazard control 

requirements or standards. 

24. Intact Surface - A defect-free surface with no loose, peeling, chipping, or flaking paint.  Painted surfaces 

must be free from crumbling, cracking or falling plaster and must not have holes in them.  Intact surfaces 

must not be damaged in any way. 

25. Interim Controls - A set of measures designed to temporarily reduce human exposure or possible 

exposure to LBP hazards.  Such measures include specialized cleaning, repairs, maintenance painting, 

temporary containment, and management and resident education programs.  Interim controls also include 

dust removal; paint film stabilization; treatment of friction and impact surfaces; installation of soil 

coverings, such as grass or sod; and land-use controls. 

26. Lead Abatement Plan - A written plan that identifies the location of intact and defective LBP and 

describes how defective lead-based surfaces will be abated and how the environment, health, and safety 

will be protected. 

27. LBP - Paint or other surface coatings that contain lead equal to or greater than 1.0 milligrams of lead per 

square centimeter (mg/cm2) or greater than 0.5% by weight. 

28. LBP Hazard - Any condition that causes exposure to lead from lead-contaminated dust, lead-

contaminated soil, or deteriorated LBP would have an adverse effect on human health.  LBP hazards 

include for example, deteriorated LBP, leaded dust levels above applicable standards, and bare leaded 

soil above applicable standards. 

29. LBP Hazard Control - Activities to control and eliminate LBP hazards, including interim controls, 

abatement, and complete abatement. 

30. LBP Abatement Planner/Designer - An individual who meets the licensing and certification requirements 

of CTDPH, Sections 20-478-1 through 20-478-3 for planning and designing LBP abatement projects. 

31. Lead Consultant - An individual who meets the licensing and certification requirements of the CTDPH 

Sections 20-478-1 through 20-478-3 to perform as an inspector, risk assessor or planner/designer. 

32. Lead Control Area - An area where lead abatement operations are performed where airborne 

concentrations of lead dust exceed or can reasonably be expected to exceed the permissible exposure 

limit (PEL). The lead control area is isolated by physical boundaries from occupied areas to prevent the 

spread of lead dust, paint chips, debris, and unauthorized entry of personnel. 

33. Lead-Free Dwelling - A lead-free dwelling contains no LBP-coated surfaces and has interior dust and 

exterior soil lead levels below the applicable CTDPH, HUD and EPA standards. 

34. Lead Hazard Screen - A means of determining whether residences in good condition should have a full 

risk assessment.  Also called a risk assessment screen. 

35. Lead-Safe Dwelling - A lead-safe dwelling contains intact or encapsulated LBP and has interior dust and 

exterior soil lead levels below the applicable CTDPH, HUD and EPA standards. 

36. Manifest - The shipping document (EPA Form 8700-22 or a comparable form required by the State or 

locality) used for identifying the quantity, composition, origin, routing, and destination of hazardous 

waste during its transport from the point of generation to the point of treatment, storage, or disposal. 

37. Owner – Mr. Wladyslaw Gebuza 

38. Paint Film Stabilization - The process of wet scraping, priming, and repainting surfaces coated with 

deteriorated LBP; paint film stabilization includes cleanup and clearance. 

39. Paint Removal - An abatement strategy that entails the removal of LBP from surfaces. For lead hazard 

control work, this can mean using chemicals, heat guns below 700 degrees Fahrenheit (°F), and certain 

contained abrasive methods.  Open flame burning, open abrasive blasting, sand blasting, water blasting 

and extensive dry scraping are prohibited paint removal methods. 
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40. Permissible Exposure Limit (PEL) - 50 µg/m3 of air averaged over an 8-hour period as determined by 

Title 29 CFR, Part 1926.62.  

41. Personal Monitoring - Sampling of lead concentrations within the breathing zone of a worker to 

determine the 8-hour TWA concentration in accordance with Title 29 CFR, Part 1926.62.  Samples shall 

be representative of the employee's work tasks. 

42. Re-Evaluation - In lead hazard control work the combination of a visual assessment, and collection of 

environmental samples performed by a certified risk assessor to determine if a previously implemented 

LBP hazard control measure is still effective and if the dwelling remains lead-safe. 

43. Replacement - A strategy of abatement that entails removing components such as windows, doors, and 

trim that have lead painted surfaces and installing new or de-leaded components free of LBP. 

44. Risk Assessment - An on-site investigation of a residential dwelling to discover any LBP hazards.  Risk 

assessments include an investigation of the age, history, management, and maintenance of the dwelling, 

and the number of children under age 6 and women of childbearing age who are residents; a visual 

assessment; limited environmental sampling (i.e., collection of dust wipe samples, soil samples, and 

deteriorated paint samples); and preparation of a report identifying acceptable abatement and interim 

control strategies based on specific conditions. 

45. Risk Assessment Screen - A type of risk assessment performed only in buildings in good condition using 

fewer samples but more stringent evaluation criteria (standards) to determine lead hazards. 

46. Risk Assessor - An individual who meets the licensing and certification requirements of the CTDPH 

Sections 20-478-1 through 20-478-3 to (1) perform risk assessments, (2) identify acceptable abatement 

and interim control strategies for reducing identified LBP hazards, (3) perform clearance testing and 

reevaluations, and (4) document the successful completion of LBP hazard control activities. 

47. Target Housing – Any housing constructed prior to 1978, except housing for the elderly or persons with 

disabilities (unless a child under the age of six resides or is expected to reside in such housing) and any 

zero-bedroom dwelling. 

48. Toxicity Characteristic Leaching Procedure (TCLP) - Toxicity characteristic leaching procedure utilizing 

EPA Test Method SW-846, Method 1311 to determine whether waste can be classified as hazardous or 

construction waste for disposal purposes. 

49. Visible Residue - Any paint debris, dust, or chips on surfaces within the work area where lead abatement 

has occurred, and which is visible to the unaided eye. 

50. Wet Cleaning - The process of eliminating lead dust and chip contamination from surfaces by using 

cloths, mops, or other cleaning tools which have been dampened with water and afterwards disposing of 

the cleaning items as hazardous lead waste. 

51. Wipe Test - A test used to determine the concentration of lead particles; used to determine whether 

clearance levels for lead abatement have been achieved.  A wipe test assimilates the dust from a 

measured surface area of about one square foot and is laboratory analyzed to determine the quantity of 

lead contained in that area. 

52. X-Ray Fluorescence (XRF) Analyzer - An analytical instrument which measures lead concentration of 

dried paint on surfaces or in a laboratory sample in mg/cm2 using a radioactive source within the 

instrument. There are two types of XRF-analyzers commonly available that require distinct and different 

testing protocols - "direct read" and "spectrum analyzer". 

1.11 SUBMITTALS 

A. The Contractor shall submit the following to the Architect and the Consultant in one complete package prior to 

the pre-construction meeting or at least 10 business days prior to the start of the Work: 
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1. Submit a schedule to the Owner, the Architect, and the Consultant that defines a timetable for executing 

and completing the project, including set-up, removal, cleanup, decontamination, disposal, and clearance 

sampling. 

2. Submit the identity of the hauling contractor and location of the landfill to be used.  Also submit current 

valid operating permits in certificates of insurance for the transporter and landfill. 

3. Submit video documentation showing the conditions of the building prior to the start of the Work.  The 

Contractor shall be held responsible for all damage to the building and its contents not shown on the 

video documentation. 

4. Submit the plans and construction details for the construction of the decontamination system and the 

isolation of the work areas as may be necessary for compliance with this specification and applicable 

regulations. 

5. Submit the training accreditations, medical records, and fit test records of each employee who may be on 

the project site exposed to lead. 

6. Submit the qualifications of the laboratory who the Contractor proposes to use to analyze personal air 

samples for OSHA employee exposure monitoring if applicable. 

7. Submit detailed product information on all materials and equipment proposed for lead abatement work 

on this project. 

8. Submit pertinent information regarding the qualifications of the Project Supervisor (competent person) 

for this project as well as a list of past projects completed. Submit a chain of command for the project. 

9. Submit a site-specific Emergency Action Plan for the project.  

10. Submit a written site-specific Respiratory Protection Program for employees for the Work, including 

make, model and National Institute of Occupational Safety and Health (NIOSH) approval numbers of 

respirators to be used at the Site. 

11. No work on the Site shall be allowed to begin until the Architect and the Consultant as listed herein 

accept the Pre-Construction Submittals.  Any delay caused by the Contractor's refusal or inability to 

submit this documentation in a timely manner does not constitute a cause for change order or a time 

extension. 

B. The following shall be submitted to the Owner, the Architect, and the Consultant during the work: 

1. Results of personal air sampling 

2. Training and medical records for new employees to start work (24-hours in advance) 

C. The following shall be submitted to the Owner, the Architect, and the Consultant at the completion of the Work: 

1. Copies of all air sampling results 

2. Contractor daily site logs 

3. Completed, signed copies of waste manifest records 

1.12 REGULATIONS AND STANDARDS 

A. The Contractor shall be solely responsible for conducting this project and supervising all work in a manner that 

will be in conformance with all federal, state, and local regulations and guidelines pertaining to lead abatement.  

Specifically, the Contractor shall comply with the requirements of the following: 

1. State of Connecticut, Department of Energy and Environmental Protection (CTDEEP) 

a. Section 22a-209-1 through 22a-209-16 - Solid Waste Management Regulations. 
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b. Section 22a-449(c)-100 through 22a-449(c) 110 and 22a-449(c)-11 - Hazardous Waste 

Management Regulations. 

2. Occupational Safety and Health Administration (OSHA) 

a. Title 24 CFR, Part 35 - Lead Based Paint Poisoning Prevention. 

b. Title 29 CFR, Part 1910.134 - Respiratory Protection. 

c. Title 29 CFR, Part 1910.146 - Permit-Required Confined Spaces. 

d. Title 29 CFR, Part 1926.21 - Safety Training. 

e. Title 29 CFR, Part 1926.28 - Personal Protective Equipment. 

f. Title 29 CFR, Part 1926.55 - Gases, Vapors, Fumes, Dusts, and Mists. 

g. Title 29 CFR, Part 1926.57 - Ventilation. 

h. Title 29 CFR, Part 1926.59 - Hazard Communication. 

i. Title 29 CFR, Part 1926.62 - Lead. 

j. Title 29 CFR, Part 1926.103 - Respiratory Protection. 

3. Environmental Protection Agency (EPA) 

a. Title 40 CFR, Part 260 - Hazardous Waste Management Systems: General. 

b. Title 40 CFR, Part 261 - Identification and Listing of Hazardous Waste. 

c. Title 40 CFR, Part 262 - Generators of Hazardous Waste. 

d. Title 40 CFR, Part 263 - Transporters of Hazardous Waste 

e. Title 40 CFR, Part 264 - Owners and Operators of Hazardous Waste Treatment, Storage, and 

Disposal Facilities 

f. Title 40 CFR, Part 265 - Interim Status Standards for Owners and Operators of Hazardous Waste 

Treatment, Storage, and Disposal Facilities 

g. Title 40 CFR, Part 268 - Land Disposal Restrictions 

h. Title 40 CFR, Part 745, Subpart F - Disclosure of Known LBP and/or LBP Hazards upon Sale or 

Lease of Residential Property. 

i. Title 40 CFR, Part 745, Subpart L - LBP Activities. 

j. Title 40 CFR, Part 745, Subpart Q - State and Indian Tribal Programs. 

k. Title 40 CFR, Part 745.80-92 – Renovation, Repair, and Painting Rule (RRP Rule) 

4. Department of Transportation (DOT) 

a. Title 49 CFR, Parts 171 to 180 - Hazardous Materials Regulations 

5. Department of Housing and Urban Development (HUD) 

a. Title 24 CFR, Part 35, Subparts B-R – Lead Safe Housing Rule 

1.13 QUALITY ASSURANCE 

A. Hazard Communication Program 

1. The Contractor shall establish and implement a Hazard Communication Program as required by OSHA 

Title 29 CFR, Part 1926.59. 

B. Compliance Plan (Site-Specific) 

1. The Contractor shall establish a written compliance plan that is site-specific, to include the following: 
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a. A description of each work activity involving lead including equipment used, material included, 

controls in place, crew size, employee job responsibilities, operating procedures, and maintenance 

practices. 

b. Methods of engineering controls used to control lead exposure. 

c. The proposed technology the Contractor will implement in meeting the PEL. 

d. Air monitoring data documenting the source of lead emissions. 

e. A detailed schedule for implementing the program, including documentation of appropriate supply 

of equipment, etc. 

f. Proposed work practice that establishes proper protective work clothing, housekeeping methods, 

hygiene facilities, and practices. 

g. Worker rotation schedule, if proposed, to reduce TWA. 

h. A description of methods for informing workers of potential lead exposure. 

C. Hazardous Waste Management 

1. The Contractor shall establish a Hazardous Waste Management Plan, which shall comply with applicable 

regulations and address the following: 

a. Identification of hazardous wastes 

b. Estimated quantity of waste to be disposed 

c. Names and qualifications of each sub-contractor that will be transporting, storing, treating, and 

disposing wastes 

d. Disposal facility location and 24-hour point of contact 

e. Establish EPA state hazardous waste and identification numbers if applicable 

f. Names and qualifications (experience and training) of personnel who will be working on site with 

hazardous wastes 

g. List of waste handling equipment to be used in performing the work to include cleaning, volume 

reduction, if applicable, and transport equipment 

h. Qualifications of laboratory to be utilized for TCLP analysis 

i. Spill prevention, containment, and cleanup contingency measures 

j. Work plan and schedule for waste containment, removal, treatment, and disposal 

D. Medical Examinations 

1. Before exposure to lead contaminated dust, provide workers with a comprehensive medical examination 

as required by Title 29 CFR, Parts 1910.1025 and 1926.62. 

2. The examination shall not be required if adequate records show that employees have been examined as 

required by Title 29 CFR, Part 1926.62 within the last year. 

3. Medical examination shall include, at a minimum, approval to wear respiratory protection and biological 

monitoring. 

E. Training 

1. The Contractor shall ensure that workers are trained to perform lead paint disturbing activities and 

disposal operations prior to the start of work in accordance with OHSA Lead in Construction Title 29 

CFR, Part 1926.62 regulations. 

2. The Contractor shall ensure that all workers are trained to perform lead paint disturbing activities and 

disposal operations prior to the start of work in accordance with HUD Lead Safe Housing Rule Title 24 

CFR, Part 35, and Subparts B-R.  The following training courses meet this requirement: 
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a. HUD/EPA course “Work Smart, Work Wet, and Work Clean to Work Lead Safe” (8-hours) with 

current RRP refresher. 

b. HUD/NARI course “The Remodeler’s and Renovator’s Lead Based Paint Training Program” (8-

hours) with current RRP refresher. 

c. HUD “Lead Safe Work Practices” (8-hours) with current RRP refresher. 

d. EPA RRP Lead Safe Renovator  training (8-hours) 

3. The Contractor shall ensure that a “Certified Renovator” be assigned to the project as required by EPA 

RRP Rule Title 40 CFR, Part 745.80-92. 

F. Respiratory Protection Program 

1. The Contractor shall furnish each employee required to wear a negative pressure respirator with a 

respirator fit test at the time of initial fitting and at least once every six (6) months thereafter as required 

by Title 29 CFR, Part 1926.62. 

2. The Contractor shall establish a Respiratory Protection Program in accordance with American National 

Standards Institute (ANSI) Z88.2, Title 29 CFR, Parts 1910.134 and 1926.62. 

1.7 PERSONAL PROTECTION 

A. Exposure Assessment 

1. The Contractor shall determine if any worker will be exposed to lead at or above the action level. 

2. The exposure assessment shall identify the level of exposure a worker would be subjected to without 

respiratory protection. 

3. The exposure assessment shall be achieved by obtaining personal monitoring samples representative of a 

full shift at least (8 hour time TWA). 

4. During the period of the exposure assessment, the Contractor shall institute the following procedures for 

protection of workers. 

a. Protective clothing 

b. Respiratory protection 

c. Change areas  

d. Hand washing facilities and shower 

e. Biological monitoring 

f. Training of workers 

B. Respiratory Protection 

1. The Contractor shall furnish appropriate respirators approved by NIOSH/Mine Safety and Health 

Administration (MSHA) for use in atmospheres containing lead dust. 

2. Respirators shall comply with the requirements of OSHA Title 29 CFR, Part 1926.62. 

3. Workers shall be instructed in all aspects of respiratory protection. 

4. The Contractor shall have an adequate supply of HEPA filter elements and spare parts on site for each 

type of respirators in use. 

5. The following minimum respirator protection for use during paint removal and surfaces with lead paint 

shall be the half- mask, air purifying respirator with high efficiency filters for exposures (not in excess of 

500 micrograms/cubic meter (µg/m3) or 10 x PEL). 

C. Protective Clothing 
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1. Personal protective clothing shall be provided for all workers, supervisors, and authorized visitors 

entering the work area. 

2. Each worker shall be provided daily with a minimum of two complete disposable coverall suits. 

3. Abatement workers shall not be limited to two suits, and the Contractor shall supply additional suits, as 

necessary. 

4. Under no circumstances shall anyone entering the abatement area be allowed to re-use a contaminated 

disposable suit. 

5. Disposable suits, such as TyvekTM or equivalent suits, and other personal protective equipment (PPE) 

shall be donned prior to entering the lead control area.  A change room shall be provided for workers to 

put on suits and other personal protective equipment with separate areas to store their street clothes. 

6. Eye protection for personnel engaged in lead operations shall be furnished when the use of a full-face 

respirator is not required. 

7. Goggles with side shields shall be worn when working with power tools or a material that may splash or 

fragment, or if protective eye wear is specified on the Safety Data Sheet (SDS) for a particular product to 

be used on the project. 

1.8 PERSONAL MONITORING 

A. General.  The Contractor is required to perform the personal air sampling activities during lead paint disturbing 

work.  The results of such sampling shall be posted, provided to individual workers and submitted to the Owner 

as described herein. 

B. Sampling.  Air samples shall be collected for the duration of the work shift or for eight hours, whichever is less.  

Personal samples need not be taken every day after the first day if working conditions remain unchanged, but 

must be collected each time there is a change in removal operations, either in terms of the location or the type of 

work.  Sampling will be used to determine eight hour TWA.  The Contractor shall be responsible for personal 

exposure air sampling as outlined in OSHA Title 29 CFR, Parts 1910.1025 and 1926.62. 

C. Sampling Results.  Air sampling results shall be reported to individual workers in written form no more than 

48-hours after the completion of a sampling cycle.  The reporting document shall list each sample's result, 

sampling time and date, personnel monitored and their social security numbers, flow rate, sample duration, 

sample yield, cassette size, and analysts' name and company, and shall include an interpretation of the results.  

Air sample analytical results will be reported in µg/m3. 

D. Testing Laboratory.  The Contractor's testing lab shall be participating in American Industrial Hygiene 

Association’s (AIHA) Environmental Lead Laboratory Accreditation Program (ELLAP).  The Contractor shall 

submit to the Consultant for review and acceptance, the name and address of the laboratory, certification(s) of 

AIHA participation, a listing of relevant experience in air lead analysis, and presentation of a documented 

Quality Assurance and Quality Control Program.  Any deviations from these specifications require written 

approval from the Owner and Consultant.  
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PART 2  PRODUCTS 

2.1 GENERAL 

A. Any substitution in materials, equipment, or methods to those specified shall be approved by the Architect and 

the Consultant prior to use.  Any requests for substitution shall be provided in writing to the Owner, the 

Architect, and the Consultant.  The request shall clearly state the rationale for the substitution. 

B. Submit to the Architect and the Consultant product data of all materials and equipment and samples of all 

materials to be considered as an alternate. 

C. Product data shall consist of manufacturer; catalog sheets, brochures, diagrams, schedules, performance charts, 

illustrations, SDS, and other standard descriptive data.  Submittal data shall be clearly marked to identify 

pertinent materials, products or equipment and show performance characteristics and capacities. 

D. Samples shall be of sufficient size and quantity to clearly illustrate the functional characteristics of the product 

or material with integrally-related parts and attachment devices. 

2.2 MATERIALS AND PRODUCTS 

A. Deliver all materials in the original packages, containers, or bundles bearing the name of the manufacturer and 

the brand name and product technical description. 

B. Damaged or deteriorating materials shall not be used and shall be removed from the premises. 

C. The Contractor shall have available sufficient inventory or dated purchase orders for materials necessary for the 

job including protective clothing, respirators, filter cartridges, polyethylene sheeting of proper size and 

thickness, tape, cleaning chemicals, and air filters. 

D. Materials 

1. Polyethylene (poly) sheeting in a roll size to minimize the frequency of joints shall be delivered to job 

site with factory label indicating 6-mil. 

2. Poly disposable bags shall be 6-mil.  Tie wraps for bags shall be plastic, five-inches long (minimum), 

pointed and looped to secure filled plastic bags. 

3. Tape or spray adhesive will be capable of sealing joints in adjacent polyethylene sheets and for 

attachment of polyethylene sheeting to finished or unfinished surfaces of dissimilar materials and capable 

of adhering under both dry and wet conditions, including use of amended water. 

4. Impermeable containers are to be used to receive and retain any lead containing or contaminated 

materials until disposal at an acceptable disposal site. 

a. The containers shall be labeled in accordance with EPA and DOT standards. 

5. HEPA-filtered exhaust systems shall be used during powered dust generating abatement operations.  The 

use of powered equipment without HEPA exhausts is prohibited.  
6. Detergent shall be a high phosphate content lead specific cleaning agent.  

a. Chemical paint removal agents shall not contain methylene chloride.  Chemical removers used on 

masonry surfaces shall contain anti-stain formulation that inhibits discoloration of stone, granite, 
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or brick.  Chemical removers used on wood surfaces shall not raise or discolor the surface being 

abated.  

7. Chemical removal agent neutralizer shall be compatible with both the substrate to which they are applied 

to and in conjunction with the chemical stripper used.  

2.3 TOOLS AND EQUIPMENT 

A. Tools and equipment shall be suitable for lead removal. 

B. Air monitoring equipment shall be of the type and quantity required to monitor operations and conduct 

personnel exposure surveillance in accordance with OSHA requirements. 

C. Electrical equipment, protective devices and power cables shall conform to all applicable codes. 

D. Shower stalls and plumbing shall include sufficient hose length and drain system or an acceptable alternate.  

One shower stall shall be provided for each eight workers. 

E. Vacuum units, of suitable size and capabilities for the project, shall have HEPA filters capable of trapping and 

retaining at least 99.97 percent of all monodispersed particles of three micrometers in diameter or larger. 

F. For manual scraping activities, Contractor shall supply each worker with multiple newly sharpened scrapers on 

a daily basis. 

H. Sanders, grinders, wire brushes and needle gun removal equipment shall be equipped with a HEPA-filtered 

vacuum dust removal system. 

I. Other materials such as lumber, nails and hardware necessary to construct and dismantle the decontamination 

enclosures and the barriers that isolate the work area shall be provided as appropriate for the Work. 

PART 3  EXECUTION 

3.1 PRE-ABATEMENT MEETING 

A. Prior to the start of work, a Pre-Construction Meeting will be scheduled and must be attended by the Contractor 

and any Sub-Contractors.  The assigned project Contractor Supervisor must attend this meeting. 

B. A detailed project schedule and project submittals shall be presented by the Contractor at the Pre-Construction 

Meeting.  Variations, amendments, and corrections to the presented schedule will be discussed, and the Owner, 

the Architect, and the Consultant will inform the Contractor of any scheduling adjustments for this project. 

C. Following the Pre-Construction Meeting, the Contractor shall submit a revised schedule (if needed) no later 

than one week after the meeting. 

3.2 WORKER HYGIENE PRACTICES 

A. Work Area Entry.  Workers shall don PPE prior to entering work area, including respiratory protection, 

disposable coveralls, gloves, headgear, and footwear. 
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B. Work Area Departure.  While leaving respirators on, workers shall remove all gross contamination, debris, and 

dust from disposable coveralls and proceed to change room and remove coveralls and footwear and place in 

hazardous waste disposal container. 

C. Wash Facilities.  All workers must wash their hands and faces upon leaving the work area. 

D. Equipment.  All equipment used by workers inside the work area shall be wet-wiped or bagged for later 

decontamination before removal from the work area. 

E. Prohibited Activities.  Under no circumstances shall workers eat, drink, smoke, chew gum or tobacco, apply 

cosmetics, or remove their respirators in the work area. 

F. Shock Hazards.  The Contractor shall be responsible for using safe procedures to avoid electrical hazards.  All 

temporary electrical wiring will be protected by ground fault circuit interrupters (GFI). 

3.3 GENERAL WORK AREA PREPARATION – LEAD CONTROL AREA 

A. A Competent Person shall be at the Site at all times to ensure the establishment of proper separation of the work 

area from occupied areas and proper work practices are followed through project completion. 

B. Where necessary, shut down electrical power.  Provide Ground Fault Circuit Interrupters (GFCI) devices, 

temporary power, and temporary lighting installed in compliance with the applicable electrical codes.  All 

installations are to be made by a State of Connecticut-licensed electrician, permitted as required, and located 

outside the work area. 

C. Deactivate and/or isolate heating, cooling, and ventilating (HVAC) air systems or zones to prevent 

contamination and lead containing dust dispersal to other areas of the structure.  During the work, vents within 

the work area shall be covered with one layer of 6-mil poly sheeting sealed with duct tape and glue. 

3.4 WORK AREA PREPARATION FOR EXTERIOR PAINT REMOVAL 

A. Install ground protection on the exterior of the building in the area of work.  Protection shall include a single 

layer of 6-mil reinforced poly sheeting securely fastened to foundation extending out a minimum of 10 feet in 

each direction. Build a small curb at perimeter of sheeting to contain any paint chips and/or dust. 

B. Install caution tape at boundary of the ground protection to demarcate the regulated area.  Post warning signs 

meeting the requirements of OSHA Title 29 CFR, Part 1926.62 at each work area. In addition, signs shall be 

posted at all approaches to areas so that employees may read the sign and take the necessary protective steps 

before entering the area. 

C. Doors and windows within 10 feet of the work area shall be closed and sealed with isolation barriers consisting 

of 6-mil polyethylene sheeting taped and glued. 

D. Place all required tools and equipment in the work area so that workers will not have to leave the area.  This 

will avoid stepping off the protective sheeting. 

E. Use protective shoe covers, tack pads or have available cleaning materials to wipe off shoes prior to stepping 

off the protective sheeting. 
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3.5 GENERAL WORK PROCEDURES 

A. The Contractor shall have a designated "competent person" on the job at all times to ensure proper work 

practices throughout the project. 

B. The Contractor shall regulate the work area as required for compliance with OSHA regulation Title 29 CFR, 

Part 1926.62 to prohibit non-trained workers from entering areas where defective LBP will be disturbed. 

C. The Contractor shall establish a worker hygiene facility remote from the work area. 

3.6 WORK PROCEDURES FOR COMPONENT REMOVAL 

A. Prior to the removal of the metal handrails, the Contractor shall ensure that work area preparation has been c 

conducted in accordance with Section 3.3 and 3.4 of this Specification. 

B. Wet down components which are to be removed to reduce the amount of dust generated during the removal 

process. 

C. Remove components utilizing hand tools, and follow appropriate safety procedures during removal.  Remove 

the building component by approved methods that will provide the least disturbance to the substrate material.  

Do not damage adjacent surfaces. 

D. Initiate cleanup immediately after component removal has been completed.  Remove any dust located behind 

the component removed. 

3.7 DECONTAMINATION PROCEDURES 

A. All workers must wash hands and face upon leaving the work area.  Wash facilities shall be provided by the 

removal Contractor in compliance with OSHA Title 29 CFR, Parts 1926.51(f) and 1926.62.  This worker 

hygiene facility will consist of, at least, running potable water, towels, soap, and a HEPA vacuum.   

1. Upon leaving the work area, each worker will HEPA vacuum gross debris from work suit, remove and 

dispose their work suit, wash and dry face and hands, and vacuum clothes.  Do not remove lead chips or 

dust by blowing or shaking of clothing.  Wash water shall be collected, filtered, and disposed of as 

hazardous lead waste. 

B. Operational shower facilities, remote to the work area, shall be provided by the Contractor and maintained in 

working order such that any worker has the option of decontamination by showering.  If air monitoring data by 

the Contractor or Consultant shows that employee exposure to airborne lead exceeds 50 µg/m3, the following 

mandatory showering conditions apply: 

1. Street clothes cannot be worn into the work area and shall be stored in the change room.  Workers shall 

wear disposable suits over clothing that stays on site in the change room, or disposable suits over nylon 

or TyvekTM or equivalent undergarments, or coveralls that are laundered on site. 

2. Street shoes cannot be worn into the Lead Control Area and shall be stored in the change room.  

Dedicated shoes that do not leave the Lead Control Area may be utilized.  Work shoes covered by 

disposable booties may be utilized if the shoes are cleaned after each use and kept in the change room. 

3. Showers must be utilized. 
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C. Ensure proper entry and exit procedures for all persons who enter and leave the Lead Control Area.  Remove 

and containerize all visible accumulations of paint chips and associated dust and debris daily.  During clean-up, 

utilize rags and sponges wetted with lead abatement-specific detergent and water to minimize dust levels. 

3.8 WORK AREA CLEAN UP 

A. Mop heads, waste water, broom heads, rags and sponges used in the clean-up activity shall be disposed as 

hazardous lead-containing waste. 

B. Sealed disposal containers and all equipment used in the work area shall be included in the clean-up. 

C. Clean all surfaces with HEPA filtered vacuum equipment prior to wet cleaning all surfaces within regulated 

area. 

D. Upon completion of defective LBP removal, the Contractor shall begin final cleaning.  The Contractor shall 

clean and remove any contaminated material, equipment, or debris including polyethylene sheeting from the 

work area.  The polyethylene sheeting shall first be sprayed or misted with water for dust control, the resulting 

removal debris removed, and then the sheeting shall be folded in upon itself. 

1. Large Debris.  Large debris from demolition shall be wrapped in polyethylene sheeting at least 6-mil 

thick, sealed with heavy duty duct tape, and transported to dumpsters. 

2. Small Debris.  Prior to picking up or collecting small debris, the surfaces of this debris shall be sprayed 

with a fine mist of water.  The debris shall be picked up, collected, and placed into a single polyethylene 

bag, at least 6-mil thick.  The bags shall not be overloaded, shall be securely sealed, and shall be 

transported to dumpster for disposal.  Dry sweeping is not permitted in the work area.  

3. Sheeting.  Removal of ground polyethylene sheeting and isolation barriers shall begin at the corners and 

be folded into the middle to contain the dust or residue.  All collected polyethylene sheeting shall be 

placed in 6-mil polyethylene bags for proper disposal. 

4. HEPA Vacuuming.  Once the 6-mil polyethylene sheeting is removed from the work area, cleaning shall 

begin with a thorough HEPA vacuuming of all surfaces, proceeding down the walls and including 

window and door trim and ground surfaces.  The exterior ground surfaces shall be vacuumed last, 

beginning at the farthest corners from the entrance to the work area.   

5. Hygiene, Cleaning Equipment and Supplies.  Special attention shall be given to personal hygiene and the 

cleaning of supplies and/or equipment.  All mop heads; sponges and rags shall be replaced or changed 

daily, at a minimum.   

3.9 CONSULTANTS INSPECTION RESPONSIBILITIES 

A. The Consultant shall conduct inspections throughout the progress of the abatement project.  Inspections may be 

conducted to document the progress of the abatement work, as well as the procedures and practices employed 

by the Contractor. 

B. The Consultant shall perform the following inspections during the course of abatement activities: 

1. Pre-commencement Inspection.  Pre-commencement inspections shall be performed at the time requested 

by the Contractor. The Consultant shall be informed a minimum of 12-hours prior to the time the 

inspection is needed.  If deficiencies are noted during the course of the pre-commencement inspection, 

the Contractor shall perform the necessary adjustments to obtain compliance. 
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2. Work Area Inspections.  Work area inspections shall be conducted on a daily basis at the discretion of the 

Consultant.  During the course of the work inspections, the Consultant shall observe the Contractor's 

abatement procedures, verify barrier integrity, assess project progress, and inform the Contractor of 

specific remedial activities if deficiencies are noted. 

3. Final Visual Inspection.  Upon request of the Contractor, the Consultant shall conduct a final visual 

inspection.  After final cleaning, the inspector shall perform a visual inspection to identify any remaining 

dust.  The inspection may entail the use of a white glove. 

3.10 WASTE DISPOSAL 

A. Disposal of hazardous lead bearing material must be in compliance with the requirements of, and authorized by, 

the CTDEEP, Office of Solid Waste Management and with the EPA RCRA requirements. 

B. The Consultant has not performed lead testing of potential waste stream.  The anticipated wastes based on the 

proposed abatement work will be limited to LBP, cleaned dust and debris, cleaning supplies and waste 

materials.  Wastes resulting from the proposed abatement shall be presumed hazardous lead waste for disposal 

and properly containerized. 

C. The following materials are likely to leach lead at hazardous levels in excess of 5 milligrams per liter (mg/L).  

The Contractor shall containerize and dispose the following materials as hazardous lead waste at an EPA-

approved treatment, storage, and disposal facility. 

1. Paint chips. 

2. Paint dust. 

3. Dust from HEPA filters and from damp sweeping. 

4. Rags, sponges, mops, HEPA filters, respirator cartridges, scrapers, and other materials used for testing, 

removal, and clean up. 

5. Disposable work clothes and respirator filters. 

6. Contents of HEPA vacuums used on this project. 

7. The cost for the above shall be provided at no additional cost to the Owner. 

D. Contractor shall wipe the following materials clean of all dust, dirt and debris and dispose the material as 

construction debris: 

1. Polyethylene sheeting used in removal activities other than chemical removal. 

E. Contactor shall recycle the following material: 

1. Metal handrails. 

F. Contractor shall collect the wash water generated by the worker shower and wash facilities in 55-gallon drums 

and filter the water using a 2-stage filtration system composed of the following: 

1. 5 micron porosity in-line cartridge particulate filter followed by activated carbon filter in-line cartridge 

G. Hold the filtered water for testing prior to discharge to the sanitary sewer.  Contractor shall test the water and 

verify lead levels below 0.1 ppm and pH between 6 and 8 prior to discharge.  Water that fails the testing criteria 

shall be treated with sodium hydroxide, pH adjusted, and retested.  If the second analysis does not meet the lead 
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level discharge criteria, the Contractor shall filter waste water by reverse osmosis prior to testing and discharge 

to the sanitary sewer. 

H. All hazardous lead waste shall be containerized in accordance with USDOT Title 49 CFR, Part 178.  Label and 

placard each container in accordance with OSHA Title 29 CFR, Part 1926.62 and USDOT Title 49 CFR, Part 

172 to identify the type of waste and the date the container was filled. 

I. The Contractor may not store containerized hazardous lead waste on the job site in excess of 180 calendar days 

from the accumulation start date. 

J. Contractor shall utilize a certified transporter for hazardous waste in compliance with DOT Title 49 CFR, Part 

172. 

K. Contractor shall submit the completed Uniform Hazardous Waste Manifest, EPA Form 8700-22 for each load of 

hazardous waste within 30 calendar days following the date the load leaves the Site. Copies of all landfill 

receipts will be retained by the Consultant as part of the project file.  The receipts will be signed by the landfill 

operator upon delivery, and the quantity of debris leaving the Site and arriving at the landfill acknowledged. 

 

END OF SECTION 028300 
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SECTION 033000  CAST-IN-PLACE CONCRETE 
 
 
PART 1 - GENERAL 
 
1.1       DESCRIPTION 
 
A. Furnish all labor, materials, tools, equipment, transportation and services to complete all concrete 

work. 
 
 
1.2       SUBMITTALS 
 
A. Concrete mix design shall be submitted for review.  
 
B. Product Data: submit manufacturer's data with application and installation instructions for all 

admixtures, patching compounds, waterstops, joint systems, or any other proprietary materials or 
items. 

 
C. Reinforcement shop drawings shall be submitted for review, showing fabrication, bending and 

placement of steel reinforcing bars. Submit four prints. 
 
D. Submit for review a detailed description of the methods which will be used for curing concrete, 

for cold weather protection of concrete, and for hot weather concreting. 
 
 
1.3  STANDARDS 
 
A.          Applicable portions of the following codes and standards are hereby made part of this 

specification in their entirety as though fully set forth herein. 
 
B. ACI 301-10 "Standard Specification for Structural Concrete." 
 
C. ACI 318-08 "Building Code Requirements For Reinforced Concrete" and commentary. 
 
D. ACI 315-99 "Details and Detailing of Concrete Reinforcement." 
 
 
1.4         DELIVERY, STORAGE, AND HANDLING 
 
A. Reinforcing steel shall be stored off of the ground on wood sleepers. 
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PART 2 - PRODUCTS 
 
2.1        MATERIALS 
 
A. Concrete shall be in accordance with ASTM C94-07 "Standard Specification for Ready-Mixed 

Concrete." 
 
B. Cement:  ASTM C150 TYPE I or II.  Only one brand of cement shall be used.   
 
C. Normal weight aggregates: ASTM C33, aggregates shall be from a single source. 
 
D. Air entraining admixtures: ASTM C260. 
 
E. Water-reducing and retarding: ASTM C494, and containing not more than 1% chloride ions. 
 
F. Mix water shall be clean, fresh, and potable. 
 
G. Non-shrink grout: Five Star Grout or approved equal. 
 
H. Curing compounds: ASTM C309. 
 
I. Accelerating admixture: PolarSet by W.R. Grace or Accelguard 80 by Euclid Chemical Company 

or equivalent. 
 
J. Premolded joint filler: ASTM D1751 
 
K. Pumping admixture:  Darex Pumping Aid by W.R. Grace or equivalent. 
 
 
2.2        PROPORTIONING 
 
A. Concrete compressive strength at 28 days: 3500 PSI for all concrete. 
 
B. Concrete proportions shall be selected in accordance with ACI 211.1-08. 
 
C. All concrete shall be air-entrained except interior floor slabs which are not exposed to freezing 

temperatures. Total air content shall be not less than 4% and not more than 8% by volume.  
 
D. Water-cement ratio shall not exceed 0.50. 
 
E. Maximum slump:  4 inches for slabs, 5 inches for all other concrete. 

Minimum slump:  2 inches. 
 
F) The nominal maximum size of coarse aggregate shall be not larger than: 
 

1.  1/5 the narrowest dimension between sides of forms 
 

2.  1/3 the depth of slabs 
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3.  3/4 the minimum clear spacing between reinforcing bars. 
 
G. Calcium chloride shall not be used. 
 
H. All admixtures shall be approved by the Engineer. 
 
I. Concrete proportions shall be established on the basis of previous field experience or laboratory 

trial batches with the same materials to be employed in the work. 
 
J. Use accelerating admixture in all concrete placed at ambient temperatures below 40 degrees F. 

2.3 STEEL REINFORCEMENT 

A. Recycled Content of Steel Products: Postconsumer recycled content plus one-half of 
preconsumer recycled content not less than 25 percent. 

B. Reinforcing Bars: ASTM A 615, Grade 60, deformed. 

C. Low-Alloy-Steel Reinforcing Bars: ASTM A 706, deformed. 

D. Reinforcing Bars: ASTM A 615, Grade 60 ASTM A 706, deformed bars, ASTM A 775, with 
less than 2 percent damaged coating in each 12-inch bar length. 

E. Plain-Steel Welded-Wire Reinforcement: ASTM A 1064, plain, fabricated from as-drawn steel 
wire into flat sheets. 

F. Deformed-Steel Welded-Wire Reinforcement: ASTM A 1064, flat sheet. 

G. Welded-Wire Reinforcement: ASTM A 884, Class A coated, Type 1, plain steel. 

H. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars and welded-wire reinforcement in place. Manufacture bar supports from steel 
wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice." 

 
PART 3 – EXECUTION 
 
3.1        FORMWORK 
 
A. Forms shall result in a final structure that conforms to shapes, lines, and dimensions as required 
by              the design drawings and specifications. 

 
B. Forms shall be substantial and sufficiently tight to prevent leakage of mortar. 
 
C. Forms shall be properly braced or tied together to maintain position and shape. 
 
D. Formwork shall conform to ACI 347. 
 
E. Wall forms shall be prefabricated panel forms with steel frames and plywood panels similar to 
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Symons Steel-Ply forms.  Unframed plywood panel forms similar to Simplex or Advance forms 
will not be permitted. 

 
F. Form ties shall be type with break-off or screw-out ends and plugs which may be easily removed 

at least 3/4" back of surface of the concrete. 
 
G. Before placing the reinforcing steel or the concrete, the surface of the forms shall be covered with 

an acceptable form release coating material that will effectively prevent absorption of moisture, 
prevent bond with the concrete, and not stain the concrete surfaces. 

 
H. Excess form release coating material shall not stand in puddles in the forms nor shall come in 

contact with hardened concrete against which fresh concrete is to be placed or reinforcing steel. 
 
I. Formwork for columns, walls, sides of beams, and other parts not supporting the weight of the 

concrete may be removed as soon as the concrete has hardened sufficiently to resist damage from 
removal operations. 

 
J.           Forms and shoring in the formwork used to support the weight of concrete in beams, slabs and 

other structural members shall remain in place until the concrete has reached the minimum 
strength of 80% of the specified 28 day compressive strength. 

 
K. Install bulkheads, boxes, etc., for openings required for piping, conduits, and other equipment for 

other trades. 
 
L. Clean forms prior to concrete placement. Remove all chips, wood, sawdust, dirt, rubbish, or other 

debris. 
 
M Chamfer strips shall be placed in the corners of forms to produce beveled edges on surfaces 

exposed to view. 
 
3.2        REINFORCEMENT 
  
A. Reinforcing bars: ASTM A615 grade 60, Fy = 60,000 psi.  
 
B. Reinforcement shall be maintained free from dust, mud, rust, oil, ice or debris. 
 
C. Fabrication and placement of reinforcing steel shall be in accordance with CRSI "Manual of 

Standard Practice" and CRSI "Placing Reinforcing Bars". 
 
D. Reinforcing bars shall not be welded. 
 
E. Minimum cover on reinforcement: 
 

1.  concrete cast against earth: 3" 
 
 2.  concrete exposed to earth or weather: 

 #6 and larger: 2" 
 #5 and smaller: 1½ " 

 



State of Connecticut Department of Housing                                                                                Application No. 5053 
CDBG-Community Block Grant Program                                                                              LAA Project No. 1524-42 
Superstorm Sandy Disaster Recovery Program 
GEBUZA RESIDENCE 
 

CAST-IN-PLACE CONCRETE    033000 - 5 
 

3.  interior surfaces: 
 slabs, walls, joists ¾" 
 beams, columns 1½" 

 
4. slabs on grade with vapor barrier: 1" 

 
F. Splices shall be lapped 40 bar diameters and securely tied. 
 
G. Heat shall not be used to bend reinforcing bars. 
 
H. Reinforcing steel shall be securely wired together at all intersections.   
 
3.3        WELDED WIRE FABRIC  
 
A. Welded wire fabric: ASTM A185 and A82. 
 
B. Welded wire fabric shall be furnished in flat sheets, not rolls. 
 
C. Welded wire fabric shall be lapped 6 inches and tied at all edges. 
 
D. Welded wire fabric shall be fabricated and installed in accordance with "Manual of Standard 

Practice - Welded Wire Fabric", Wire Reinforcement Institute, Inc.. 
 
E. Welded wire fabric in slabs on grade shall be supported off of the ground. 
 
  
3.4       JOINTS AND EMBEDDED ITEMS 
 
A. Maximum length of pours between wall construction joints shall be 25 feet. Location of joints 

shall be approved by the Architect. 
 
B. Wall construction joints shall have a 2x4 key and horizontal wall reinforcement shall be 

continued across joints. 
 
C. Saw-cut control joints in slabs on grade and slabs on grade at 25 feet on center, maximum. Joints 

shall be neat and straight. 
 
D. Slab control joints shall be cut as soon as the concrete can accept it without raveling, but in no 

case later than 24 hours after concrete placement. 
 
E. Slab control joints shall be saw-cut to a depth of 1/4 the slab thickness. 
 
F. Saw-cut control joints shall be filled with Euco 700 Epoxy Joint Filler, manufactured by The 

Euclid Chemical Company or equivalent.  Joints shall be filled not sooner than 90 days after slab 
placement. Newly cut joints should be cleaned of the slurry from saw-cutting with clean water 
and compressed air and covered with duct tape to prevent joint from filling with debris prior to 
installing joint filler. 

 
G. V-chamfer wall construction joints where exposed to view. 
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H. Anchor bolts and other embedded items shall be positioned accurately and supported against 

displacement prior to concrete placement. 
 
I. All sleeves, inserts, anchors, and embedded items required for adjoining work or for its support 

shall be placed prior to concreting. 
 
J. All contractors whose work is related to the concrete or must be supported by it shall be given 

ample notice and opportunity to introduce and/or furnish embedded items before the concrete is 
placed. 

 
K. Conduits and pipes of aluminum shall not be embedded in concrete. 
 
L. Separate slabs on grade from foundation walls with 1/2" premolded joint filler. 
 
 
3.5        PRODUCTION OF CONCRETE 
 
A. Concrete shall be batched, mixed and transported in accordance with ASTM C94 and ACI 

304.6R-2009. 
 
B. Batching plant equipment and facilities shall conform to "Certification of Ready Mixed Concrete 

Production Facilities" of the National Ready Mixed Concrete Association. 
 
C. Admixtures shall be charged into the mixer as solutions and shall be measured by means of an 

acceptable mechanical dispensing device. The liquid shall be considered a part of the mixing 
water. 

 
D. If more than one admixture is used in the concrete, they shall be added separately. 
 
E. Ready-mixed concrete trucks shall not be loaded in excess of their rated capacity. 
 
 
 
3.6        PLACING 
 
A. Do not pour concrete until forms and subgrade have been thoroughly cleaned and are free of frost 

mud, ice, water or debris. 
 
B. Convey concrete from truck to forms as rapidly as possible by methods which will prevent 

segregation or loss of ingredients. Place in forms as nearly as practicable to its final position. 
 
C. When placement is started, carry on as a continuous operation until the placing of a section is 

complete. Cold joints are not permitted. 
 
D. Consolidate concrete by mechanical vibration. Do not use vibrators to transport concrete in 
forms. 
 
E. No concrete shall be placed in freezing weather or when freezing weather is forecast by the 
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Weather Bureau to occur within 36 hours, unless special measures and precautions are taken to 
heat the water and aggregates and to protect concrete from freezing after being placed. 

 
1. Curing And Protection:  Beginning immediately after placement, concrete shall be 

protected from premature drying, excessively hot or cold temperatures, and mechanical 
damage and shall be maintained with minimal moisture loss at a relative constant 
temperature for the period necessary for hydration of the cement and hardening of the 
concrete. 

 
2. Concrete surfaces not covered by forms or within the inter-tidal elevations shall be 

protected from loss of surface moisture for not less than seven days using moisture 
protection as specified herein. 

 
3. If cold-weather concreting is anticipated, a preconstruction meeting should be held to 

define how cold weather concreting methods will be used. When the mean daily ambient 
temperature is at or below 40 degrees F or 45 degrees F and falling the Contractor shall 
follow the requirements of ACI 306.1, “Standard Specification for Cold Weather 
Concreting”: 
 a. Set up proper enclosure and heat to 50 degrees F for at least two (2) hours before 

starting any pour. Set up individual thermometers within enclosure to monitor 
ambient temperatures near the face of fresh concrete. Thermometers shall be 
placed at a maximum of 50-foot centers, at major corners or returns, and at ends 
of concrete sections. Monitor and record temperatures in a log at early morning, 
noon,and early evening. 

 
 b. Use a water-reducing admixture with an accelerated set, but do not use or rely 

upon any material as an anti-freeze. Use of calcium chloride is not permitted. 
 
c.  Use vented heaters with blowers so placed that they do not produce localized hot 

spots which may dry out the concrete. Exposure to exhaust gases from 
combustion heaters is prohibited for the first 24 hours of the curing period. 

 
 d.  Maintain the temperature of the formwork at not less than 50 degrees F. but not 

greater than 70 degrees F for 48 hours after completion of pour; formwork may 
be stripped after 72 hours after completion of pour. After 48 hours of maintaining 
at least 50 degrees F, the temperature may be allowed to drop gradually and shall 
be kept above 32 degrees F for a period of seven (7) days after completion of 
pour. Protection during this period may be provided by existing enclosure or by 
means indicated below. 

 
 e.  Protection may be provided by use of insulation methods. Adequate insulation 

shall consist of at least one of the following: 12" of dry earth; provide moisture 
cover if over slab concrete. 4"of hay under adequate moisture cover, 1" of 
insulation blankets with vapor barrier seal. Other insulating material acceptable 
to the  Architect. NOTE: Extreme conditions of temperature or wind may require 
more protection. 

 
f.  Concrete may not be placed on frozen ground. 
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g.  All frozen concrete shall be removed from the job and replaced at the 
Contractor’s expense. 

 
F. No concrete shall be placed when the temperature is greater than 90 degrees F unless special 

measures are taken to cool the water and aggregate and to protect the concrete from rapid drying. 
 
G. No concrete shall be placed during rain, sleet, or snow unless protection is provided. 
 
H. The maximum elapsed time between introduction of water and placing shall be one hour. 
 
I. Protect adjacent finish materials against splattering or dripping of concrete during placement. 
 
 
3.7        FINISHING OF FORMED SURFACES 
 
A. Form tie holes shall be dampened and filled with mortar. 
 
B. All formed surfaces exposed to view shall receive a grout rubbed finish to produce a smooth, 

dense surface, without pits or irregularities.  All fins and projections shall be removed using a 
carborundum stone.  Surfaces shall be saturated and brushed with a grout mix consisting of one 
part Portland cement to one part fine sand, filling all voids. Grout shall be smoothed with a 
sponge float. After the surface has dried thoroughly, it shall be rubbed with dry burlap to remove 
any dried grout. Finishing shall be performed within 24 hours of form removal. 

 
C Top of walls shall be floated to a texture comparable to formed surfaces. 
 
D Any honeycombed concrete shall be removed and patched to match adjacent concrete surfaces. 

Chip out all defective material to sound concrete.  A bonding agent shall be used to bond the 
patch to the concrete. 

 
3.8        SLABS 
 
A. Exterior slabs, ramps, steps, platforms and sidewalks shall receive a coarse broom finish. 
 
B.  Finishing Tolerances: Finish floor slabs to true planes within 1/8 inch in 10 feet, as determined by 

a 10 foot straightedge placed anywhere on the slab in any direction. 
 
3.9       CURING AND PROTECTION 
 
A. Concrete shall be maintained above 50 degrees F and in a moist condition for at least the first 7 

days after placement. 
 
B. Provisions for curing of concrete shall be in accordance with ACI 308.1-11. 
 
C. Curing compound shall be Sonneborn, Kure-N-Seal, WB or equivalent. 
 
D. One coat of curing compound shall be applied to all slabs as soon as concrete is firm enough to 

walk on. The Contractor shall verify that the curing compound is compatible with the finish floor 
materials and where an incompatibility exists, the slab shall be moist cured. 
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E. In cold weather, concrete shall be protected in accordance with ACI 306R-10. 
 
F. In hot weather, concrete shall be protected in accordance with ACI 305R-10. 
 
3.10 TESTING AND INSPECTIONS 
 

A. All testing and inspections  shall be performed by a NVLAP accredited testing and inspection 
service Agency/ Laboratory under a Contract Allowance specified elsewhere. Testing Agency/ 
Laboratory shall be hired by the Contractor and approved by the  Architect and Building 
Inspector. 

1. Concrete testing and sampling. 
2. Steel Reinforcing inspection. 

 
B. The testing and inspection service Agency/Laboratory shall maintain a full time Professional 

Engineer on staff who shall stamp and sign all test reports. 
 
C. A minimum of four compression test specimens shall be made for each 50 cubic yards of concrete 

or not less than four for each day's placement. One cylinder shall be tested at seven days and three 
at 28 days. If any one of the first two cylinders tested at 28 days does not achieve the specified 
compressive strength, the last cylinder shall be tested at 56 days. The specimens shall be carefully 
stored and transported so as not to damage them in any way. Records shall be kept, identifying 
each cylinder with the locations of placement from which test cylinders were taken. Cylinders 
shall be cast in accordance with ASTM C31 and tested in accordance with ASTM C39. 

 
D. Slump tests shall be performed on every concrete truck load in accordance with ASTM C143. 
 
E. Air content shall be tested by the pressure pot method in accordance with ASTM C231. Air 

content tests shall be performed when each set of test cylinders are cast.  
 
F. If any concrete fails to develop the required 28 day strength, the Architect may order core tests at 

the Contractor's expense, and if the concrete in place is below strength, the Architect may order 
the removal and replacement of such concrete at the Contractor's expense, including the extra cost 
of the Architect's and  Consulting Engineer's inspections and redesign. 

 
G. Test and Inspection  reports shall be submitted to the Architect, Consulting Engineer, Contractor, 

and Building Inspector within 10 days of the date of test.  If any test fails to meet the 
specifications, the Engineer shall be immediately notified. 

 
 

END OF SECTION 033000 
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SECTION 051200 - STRUCTURAL STEEL FRAMING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Structural steel. 
2. Grout. 

1.2 DEFINITIONS 

A. Structural Steel: Elements of the structural frame indicated on Drawings and as described in 
AISC-05,AISC 303, "Code of Standard Practice for Steel Buildings and Bridges." 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: Show fabrication of structural-steel components. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For fabricator 

1.5 QUALITY ASSURANCE 

A. Welding Qualifications: Qualify procedures and personnel according to AWS D1.1,"Structural 
Welding Code - Steel." 

B. Comply with applicable provisions of the following specifications and documents: 

1. AISC-05,AISC 303. 
2. AISC-05,AISC 360. 
3. RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts." 
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PART 2 - PRODUCTS 

2.1 STRUCTURAL-STEEL MATERIALS  

A. W-Shapes: ASTM A 992, or A572 Grade 50 
1. Finish: Hot-dip zinc coating, ASTM A 153, Class C. 

B. Channels, Angles, M-Shapes: ASTM A 36, Grade 36 . 
1. Finish: Hot-dip zinc coating, ASTM A 153, Class C. 

C. Plate and Bar: ASTM A 36, Grade 36. 
1. Finish: Hot-dip zinc coating, ASTM A 153, Class C. 

D. Steel Pipe: ASTM A 53, Structural Pipe, or ASTM A-501. 
1. Finish: Hot-dip zinc coating, ASTM A 153, Class C. 

E. Welding Electrodes: ASTM A-233, Type E70XX series for all structural connections. 

2.2 BOLTS, CONNECTORS, AND ANCHORS 

A. Unheaded Anchor Rods: ASTM F 1554, Grade 36, weldable. 

1. Configuration: Hooked. 
2. Finish: Hot-dip zinc coating, ASTM A 153, Class C. 

B. Headed Anchor Rods: ASTM F 1554, Grade 36 , weldable, straight. 

1. Finish: Hot-dip zinc coating, ASTM A 153, Class C. 

C. Threaded Rods: ASTM A 36, Grade B7. 

1. Finish: Hot-dip zinc coating, ASTM A 153, Class C. 

2.3 GROUT 

A. Nonmetallic, Shrinkage-Resistant Grout: ASTM C-827, with a minimum 2500 PSI at 28 day 
compressive strength factory-packaged, nonmetallic aggregate grout, noncorrosive and 
nonstaining, mixed with water to consistency suitable for application and a 30-minute working 
time. 

2.4 FABRICATION 

A. Structural Steel: Fabricate and assemble in shop to greatest extent possible. Fabricate according 
to AISC 303, "Code of Standard Practice for Steel Buildings and Bridges," and to AISC 360. 
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2.5 SHOP CONNECTIONS 

A. Weld Connections: Comply with AWS D1.1 and AWS D1.8 for tolerances, appearances, 
welding procedure specifications, weld quality, and methods used in correcting welding work. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify, with certified steel erector present, elevations of concrete- and masonry-bearing surfaces 
and locations of anchor rods, bearing plates, and other embedments for compliance with 
requirements. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 ERECTION 

A. Set structural steel accurately in locations and to elevations indicated and according to 
AISC 303 and AISC 360. 

B. Baseplates, Bearing Plates and Leveling Plates: Clean concrete- and masonry-bearing surfaces 
of bond-reducing materials, and roughen surfaces prior to setting plates. Clean bottom surface 
of plates. 

1. Set plates for structural members on wedges, shims, or setting nuts as required. 
2. Weld plate washers to top of baseplate. 
3. Snug-tighten anchor rods after supported members have been positioned and plumbed. Do 

not remove wedges or shims but, if protruding, cut off flush with edge of plate before 
packing with grout. 

4. Promptly pack grout solidly between bearing surfaces and plates so no voids remain. 
Neatly finish exposed surfaces; protect grout and allow to cure. Comply with 
manufacturer's written installation instructions for shrinkage-resistant grouts. 

C. Maintain erection tolerances of structural steel within AISC 303, "Code of Standard Practice for 
Steel Buildings and Bridges." 

3.3 FIELD CONNECTIONS 

A. Weld Connections: Comply with AWS D1.1 and AWS D1.8 for tolerances, appearances, 
welding procedure specifications, weld quality, and methods used in correcting welding work. 

1. Comply with AISC 303 and AISC 360 for bearing, alignment, adequacy of temporary 
connections, and removal of paint on surfaces adjacent to field welds. 

2. Remove backing bars or runoff tabs where indicated, back gouge, and grind steel smooth. 
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3. Assemble and weld built-up sections by methods that maintain true alignment of axes 
without exceeding tolerances in AISC 303, "Code of Standard Practice for Steel 
Buildings and Bridges," for mill material. 

 

END OF SECTION 051200 
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SECTION 061000 - ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Framing with dimension lumber. 
2. Framing with engineered wood products. 
3. Wood blocking and nailers. 
4. Wood furring  
5. Plywood backing panels. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements. 

2. Include data for fire retardant treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements. 

1.3 INFORMATIONAL SUBMITTALS 

A. Material Certificates: For dimension lumber specified to comply with minimum allowable unit 
stresses. Indicate species and grade selected for each use and design values approved by the 
ALSC Board of Review. 

B. Evaluation Reports: For the following, from ICC-ES: 

1. Wood-preservative-treated wood. 
2. Fire-retardant-treated wood. 
3. Engineered wood products. 
4. Power-driven fasteners. 
5. Powder-actuated fasteners. 
6. Expansion anchors. 
7. Metal framing anchors. 
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PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is 
indicated, provide lumber that complies with the applicable rules of any rules-writing agency 
certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the 
ALSC Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp on 

end or back of each piece. 
3. Provide dressed lumber, S4S, unless otherwise indicated. 

B. Maximum Moisture Content of Lumber: 19 percent for 2-inch nominal thickness or less, 19 
percent for more than 2-inch nominal  thickness unless otherwise indicated. 

C. Engineered Wood Products: Provide engineered wood products acceptable to authorities having 
jurisdiction and for which current model code research or evaluation reports exist that show 
compliance with building code in effect for Project. 

1. Allowable Design Stresses: Provide engineered wood products with allowable design 
stresses, as published by manufacturer, that meet or exceed those indicated. 
Manufacturer's published values shall be determined from empirical data or by rational 
engineering analysis and demonstrated by comprehensive testing performed by a 
qualified independent testing agency. 

2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for interior 
construction not in contact with the ground, Use Category UC3b for exterior construction not in 
contact with the ground, and Use Category UC4a for items in contact with the ground. 

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. Do not use inorganic boron (SBX) for sill plates. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use 
material that is warped or that does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 
of Review. 

D. Application: Treat items indicated on Drawings, and the following: 

1. Wood , nailers, curbs, blocking, and similar members in connection with roofing, 
flashing, vapor barriers, and waterproofing. 

2. Wood sills, sleepers, blocking, furring, and similar concealed members in contact with 
masonry or concrete. 
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3. Wood framing and furring attached directly to the interior of below-grade exterior 
masonry or concrete walls. 

4. Wood framing members that are less than 18 inches above the ground in crawlspaces or 
unexcavated areas. 

5. Wood floor plates that are installed over concrete slabs-on-grade. 

2.3 FIRE-RETARDANT-TREATED MATERIALS 

A. General: Where fire-retardant-treated materials are indicated, use materials complying with 
requirements in this article, that are acceptable to authorities having jurisdiction, and with fire-
test-response characteristics specified as determined by testing identical products per test 
method indicated by a qualified testing agency. 

B. Fire-Retardant-Treated Lumber and Plywood by Pressure Process: Products with a flame spread 
index of 25 or less when tested according to ASTM E 84, and with no evidence of significant 
progressive combustion when the test is extended an additional 20 minutes, and with the flame 
front not extending more than 10.5 feet  beyond the centerline of the burners at any time during 
the test. 

1. Exterior Type: Treated materials shall comply with requirements specified above for fire-
retardant-treated lumber and plywood by pressure process after being subjected to 
accelerated weathering according to ASTM D 2898. Use for exterior locations and where 
indicated. 

2. Interior Type A: Treated materials shall have a moisture content of 28 percent or less 
when tested according to ASTM D 3201 at 92 percent relative humidity. Use where 
exterior type is not indicated. 

C. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Kiln-dry 
plywood after treatment to a maximum moisture content of 15 percent. 

D. Identify fire-retardant-treated wood with appropriate classification marking of qualified testing 
agency. 

E. Application: Treat items indicated on Drawings, and the following: 

1. Attic floor 
2. Exposed plywood backing panels. 

2.4 DIMENSION LUMBER FRAMING 

A. Non-Load-Bearing Interior Partitions: Construction or No. 2 grade. 

1. Application: All interior partitions. 
2. Species: 

a. Douglas Fir-Larch (north); NLGA 
b. Eastern softwoods; NeLMA. 
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B. Framing Other Than Non-Load-Bearing Interior Partitions: No. 2 grade. 

1. Application: Framing other than interior partitions. 
2. Species: 

a. Southern pine; SPIB. 
b. Douglas fir-larch (north); NLGA. 

C. Exposed Framing: Provide material hand-selected for uniformity of appearance and freedom 
from characteristics, on exposed surfaces and edges, that would impair finish appearance, 
including decay, honeycomb, knot-holes, shake, splits, torn grain, and wane. 

1. Application: Exposed exterior and interior framing  indicated to receive a stained or 
natural finish. 

2. Species and Grade: As indicated above for load-bearing construction of same type. 

2.5 ENGINEERED WOOD PRODUCTS 

A. Engineered Wood Products, General: Products shall contain no urea formaldehyde. 

 
B. Laminated-Veneer Lumber: Structural composite lumber made from wood veneers with grain 

primarily parallel to member lengths, evaluated and monitored according to ASTM D 5456 and 
manufactured with an exterior-type adhesive complying with ASTM D 2559. 

Manufacturer: I-Level-Microlam by Weyerhauser or equivalent. 

1. Flexural stress, Fb = 2,600 psi. 

2. Modulus of elasticity, E = 1,900,000 psi. 

3. Compression perpendicular to grain, Fc┴ = 750 psi 

4. Compression parallel to grain, Fcll = 2,510 psi 

5. Horizontal shear, Fv = 285 psi. 

6. Tension Street, Ft = 1,555 psi  

C. Parallel strand lumber, PSL, beams shall be Wolmanized Parallam   

Manufacturer:  Trus Joist, Service Level 2 or equivalent. 

        PSL beam material shall have the following minimum allowable stresses 

         1.      Flexural stress, Fb = 1,827 psi. 

         2.      Modulus of elasticity, E = 1.46x10^6 psi. 

         3.      Compression perpendicular to grain, Fc = 368 psi 

         4.      Compression parallel to grain, Fcll = 1,508 psi 

         5.      Tension Stress , Ft = 1,397 psi   

         6.      Horizontal shear, Fv = 197 psi. 
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D. Parallel strand lumber, PSL, columns shall be Wolmanized Parallam  

Manufacturer:  Trus  Joist, Service Level 2 or equivalent. 

             PSL column material shall have the following minimum allowable  stresses: 
1. Flexural stress, Fb = 1,512 psi. 
2. Modulus of elasticity, E = 1.314x10^6 psi. 
3. Compression perpendicular to grain, Fc = 150 psi 
4. Compression parallel to grain, Fcll = 1,300 psi 
5. Tension Stress , Ft = 1,211 psi 
6. Horizontal shear, Fv = 120 psi 

2.6 MISCELLANEOUS LUMBER 

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following: 

1. Blocking. 
2. Nailers. 
3. Furring. 
4. Grounds. 

B. For items of dimension lumber size, provide Construction or No. 2 grade lumber of any species. 

C. For concealed boards, provide lumber with 15 percent maximum moisture content and any of 
the following species and grades: 

 
1. Eastern softwoods; No. 2 Common grade; NeLMA. 
2. Northern species; No. 2 Common grade; NLGA. 

2.7 PLYWOOD BACKING PANELS 

A. Equipment Backing Panels: DOC PS 1, fire-retardant treated, in thickness indicated or, if not 
indicated, not less than 3/4-inch  nominal thickness. 

1. Plywood shall comply with the testing and product requirements of the California 
Department of Health Services' "Standard Practice for the Testing of Volatile Organic 
Emissions from Various Sources Using Small-Scale Environmental Chambers." 

2.8 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements specified in 
this article for material and manufacture. 
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1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative 
treated, or in area of high relative humidity, provide fasteners with hot-dip zinc coating 
complying with ASTM A 153. 

B. Power-Driven Fasteners: NES NER-272. 

C. Bolts: Steel bolts complying with ASTM A 307, Grade ; with ASTM A 563 hex nuts and, 
where indicated, flat washers. 

2.9 METAL FRAMING ANCHORS 

A. Metal Framing Anchors: Manufactured by Simpson Strong Tie or an approve equal. 

B. Allowable Design Loads: Provide products with allowable design loads, as published by 
manufacturer, that meet or exceed those of basis-of-design products. Manufacturer's published 
values shall be determined from empirical data or by rational engineering analysis and 
demonstrated by comprehensive testing performed by a qualified independent testing agency. 

C. Galvanized-Steel Sheet: Hot-dip, zinc-coated steel sheet complying with 
ASTM A 653/A 653M, G60 coating designation. 

1. Use for interior locations unless otherwise indicated. 

D. Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A 653; structural steel (SS), high-strength low-
alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B (HSLAS Type B); 
G185 coating designation; and not less than 0.036 inch thick. 

1. Use for wood-preservative-treated lumber and where indicated. 

2.10 MISCELLANEOUS MATERIALS 

A. Sill-Sealer Gaskets: Glass-fiber-resilient insulation, fabricated in strip form, for use as a sill 
sealer; 1-inch nominal thickness, compressible to 1/32 inch ; selected from manufacturer's 
standard widths to suit width of sill members indicated. 

B. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl 
rubber compound, bonded to a high-density polyethylene film, aluminum foil, or spunbonded 
polyolefin to produce an overall thickness of not less than 0.025 inch. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and 
fitted. Fit rough carpentry to other construction; scribe and cope as needed for accurate fit. 
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Locate furring, nailers, blocking, grounds, and similar supports to comply with requirements for 
attaching other construction. 

B. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 

C. Framing with Engineered Wood Products: Install engineered wood products to comply with 
manufacturer's written instructions. 

D. Install fire-retardant treated plywood backing panels with classification marking of testing 
agency exposed to view. 

E. Metal Framing Anchors: Install metal framing anchors to comply with manufacturer's written 
instructions. Install fasteners through each fastener hole. 

F. Do not splice structural members between supports unless otherwise indicated. 

G. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 
lumber. 

H. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 
continuous flexible flashing separator between wood and metal decking. 

I. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, 
complying with the following: 

1. NES NER-272 for power-driven fasteners. 
2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), 

"Alternate Attachments," in ICC's International Residential Code for One- and Two-
Family Dwellings. 

3.2 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment. 
Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet, 
apply EPA-registered borate treatment. Apply borate solution by spraying to comply with EPA-
registered label. 

END OF SECTION 061000 
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SECTION 061600 - SHEATHING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Wall sheathing. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated plywood complies with requirements. 

1.3 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports: For following products, from ICC-ES: 

1. Preservative-treated plywood. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

2.2 WOOD PANEL PRODUCTS 

A. Emissions: Products shall meet the testing and product requirements of the California 
Department of Health Services' "Standard Practice for the Testing of Volatile Organic 
Emissions from Various Sources Using Small-Scale Environmental Chambers." 

B. Plywood: DOC PS 1. 

2.3 PRESERVATIVE-TREATED PLYWOOD 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for interior 
construction, Use Category UC3b for exterior construction. 



State of Connecticut Department of Housing                                                                                 Application No.5053 
CDBG-Community Block Grant Program                                                                              LAA Project No. 1524-42 
Superstorm Sandy Disaster Recovery Program 
GEBUZA RESIDENCE 
 

SHEATHING 061600 - 2

B. Mark plywood with appropriate classification marking of an inspection agency acceptable to 
authorities having jurisdiction. 

C. Application: Treat items indicated on Drawings and plywood in contact with masonry or 
concrete or used with roofing, flashing, vapor barriers, and waterproofing. 

2.4 WALL SHEATHING 

A. Plywood Wall Sheathing: APA rated, Exterior, Structural I sheathing. 
1. Span rating: 12/0, 16/0,20/0 for stud spacing 16 inches on center or less. 
2. Thickness: as indicated on the drawings. 

2.5 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements specified in 
this article for material and manufacture. 

1. For roof and wall sheathing, provide fasteners with hot-dip zinc coating complying with 
ASTM A 153 Type 304 stainless steel. 

2.6 MISCELLANEOUS MATERIALS 

A. Adhesives for Field Gluing Panels to Framing: Formulation complying with APA AFG-01 
ASTM D 3498 that is approved for use with type of construction panel indicated by 
manufacturers of both adhesives and panels. 

1. Adhesives shall have a VOC content of 50 g/L or less when calculated according to 
40 CFR 59, Subpart D (EPA Method 24). 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Do not use materials with defects that impair quality of sheathing or pieces that are too small to 
use with minimum number of joints or optimum joint arrangement. Arrange joints so that pieces 
do not span between fewer than three support members. 

B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting 
construction unless otherwise indicated. 

C. Securely attach to substrate by fastening as indicated, complying with the following: 

1. NES NER-272 for power-driven fasteners. 
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2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), 
"Alternate Attachments," in ICC's "International Residential Code for One- and Two-
Family Dwellings." 

D. Coordinate  wall and roof sheathing installation with flashing and joint-sealant installation so 
these materials are installed in sequence and manner that prevent exterior moisture from passing 
through completed assembly. 

E. Do not bridge building expansion joints; cut and space edges of panels to match spacing of 
structural support elements. 

3.2 WOOD STRUCTURAL PANEL INSTALLATION 

A. General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood 
Construction Guide," for types of structural-use panels and applications indicated. 

B. Fastening Methods: Fasten panels as indicated below: 

1. Wall and Roof Sheathing: 

a. Nail to wood framing. 
b. Space panels 1/8 inch  apart at edges and ends. 

 

END OF SECTION 061600 
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SECTION 062013 - EXTERIOR FINISH CARPENTRY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Exterior stairs, railings and decks. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. 

B. Samples: For each type of product involving selection of colors, profiles, or textures. 

1.3 INFORMATIONAL SUBMITTALS 

A. Compliance Certificates: 

1. For lumber that is not marked with grade stamp. 
2. For preservative-treated wood that is not marked with treatment-quality mark. 

B. Evaluation Reports: For the following, from ICC-ES: 

1. Wood-preservative-treated wood 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Lumber: DOC PS 20. 

1. Factory mark each piece of lumber with grade stamp of inspection agency indicating 
grade, species, moisture content at time of surfacing, and mill. 

a. For exposed lumber, mark grade stamp on end or back of each piece. 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC3b. 
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1. Kiln dry lumber  after treatment to a maximum moisture content of 19 and 18 percent 
respectively. 

2. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

3. Application: All exterior lumber. 

2.3 EXTERIOR TRIM 

A. Lumber Deck Trim: 
1. Species and Grade: Southern pine, pressure-preservative treated; B & B; SPIB. 
2. Maximum Moisture Content: 19 percent. 
3. Face Surface: Surfaced (smooth).  

B. Cellular PVC Trim (Other Than Deck Trim Where Applicable): Extruded, expanded PVC with 
a small-cell microstructure, recommended by manufacturer for exterior use, made from UV- 
and heat-stabilized, rigid material. 
1. Manufacturer: Azek, or an approved equal. 
2. Density: Not less than 31 lb/cu. Ft. 
3. Heat Deflection Temperature: Not less than 130 deg F, according to ASTM D 648. 
4. Water Absorption: Not more than 1 percent, according to ASTM D 570. 
5. Flame-Spread Index: 75 or less, according to ASTM E 84. 

2.4 EXTERIOR STAIRS AND RAILINGS 

A. Stairs: 

1. Treads: 1-1/4-inch  thick, kiln-dried, pressure-preservative-treated stepping with half-
round or rounded edge nosing. 

a. Species and Grade: Douglas fir, C & Better VG Vertical Grain stepping; NLGA, 
WCLIB, or WWPA. 

B. Railings: pressure-preservative-treated Douglas fir; railing stock of pattern indicated. 

2.5 MISCELLANEOUS MATERIALS 

A. Fasteners for Exterior Finish Carpentry: Provide nails or screws, in sufficient length to penetrate 
not less than 1-1/2 inches into wood substrate. 

1. For prefinished items, provide matching prefinished aluminum fasteners where face 
fastening is required. 

2. For applications not otherwise indicated, provide stainless-steel fasteners. 

2.6 METAL FRAMING ANCHORS 

A. Metal Framing Anchors: Manufactured by Simpson Strong Tie or an approve equal. 



State of Connecticut Department of Housing                                                                               Application No. 5035 
CDBG-Community Block Grant Program                                                                            LAA Project No. 1524-42 
Superstorm Sandy Disaster Recovery Program 
GEBUZA RESIDENCE 
 

EXTERIOR FINISH CARPENTRY 062013 - 3

B. Allowable Design Loads: Provide products with allowable design loads, as published by 
manufacturer, that meet or exceed those of basis-of-design products. Manufacturer's published 
values shall be determined from empirical data or by rational engineering analysis and 
demonstrated by comprehensive testing performed by a qualified independent testing agency. 

C. Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A 653; structural steel (SS), high-strength low-
alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B (HSLAS Type B); 
G185 coating designation; and not less than 0.036 inch thick. 

1. Use for wood-preservative-treated lumber and where indicated. 

D. Sealants: Latex, complying with ASTM C 834 Type OP, Grade NF and with applicable 
requirements in Section 079200 "Joint Sealants," recommended by sealant manufacturer and 
manufacturer of substrates for intended application. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Install exterior finish carpentry level, plumb, true, and aligned with adjacent materials. Use 
concealed shims where necessary for alignment. 

1. Scribe and cut exterior finish carpentry to fit adjoining work. Refinish and seal cuts as 
recommended by manufacturer. 

2. Install stairs with no more than 3/16-inch  variation between adjacent treads and risers 
and with no more than 3/8-inch  variation between largest and smallest treads and risers 
within each flight.  

3.2 STANDING AND RUNNING TRIM INSTALLATION 

A. Install flat-grain lumber with bark side exposed to weather. 

B. Install cellular PVC trim to comply with manufacturer's written instructions. 

C. Install trim with minimum number of joints practical, using full-length pieces from maximum 
lengths of lumber available. Do not use pieces less than 24 inches  long except where necessary. 

1. Use scarf joints for end-to-end joints. 
2. Stagger end joints in adjacent and related members. 

D. Fit exterior joints to exclude water. Cope at returns and miter at corners. 

 

END OF SECTION 062013 
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SUMMARY SECTION 072100 - THERMAL INSULATION 

PART 1 - GENERAL 

1.1  

A. Section Includes: 
1. Glass-fiber blanket. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Low-emitting product certification. 

1.3 INFORMATIONAL SUBMITTALS 

A. Product test reports. 

B. Research reports. 

PART 2 - PRODUCTS 

2.1 GLASS-FIBER BLANKET 

A. Sustainability Requirements: Provide glass-fiber blanket insulation as follows: 

1. Free of Formaldehyde: Insulation manufactured with 100 percent acrylic binders and no 
formaldehyde. 

2. Low Emitting: Insulation tested according to ASTM D 5116 and shown to emit less than 
0.05-ppm formaldehyde. 

B. Glass-Fiber Blanket, Kraft Faced: ASTM C 665, Type II (nonreflective faced), Class C (faced 
surface not rated for flame propagation); Category 1 (membrane is a vapor barrier). 

C. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 
1. Knauf Insulation. 
2. Owens Corning. 
3. An approved equal. 

D. Thickness and R Value: As indicated on the drawings. 
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2.2 ACCESSORIES 

A. Insulation for Miscellaneous Voids: 

1. Glass-Fiber Insulation: ASTM C 764, Type II, loose fill; with maximum flame-spread 
and smoke-developed indexes of 5, per ASTM E 84. 

2. Spray Polyurethane Foam Insulation: ASTM C 1029, Type II, closed cell, with maximum 
flame-spread and smoke-developed indexes of 75 and 450, respectively, per ASTM E 84. 

B. Insulation Anchors, Spindles, and Standoffs: As recommended by manufacturer. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Comply with insulation manufacturer's written instructions applicable to products and 
applications. 

B. Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice, 
rain, or snow at any time. 

C. Extend insulation to envelop entire area to be insulated. Fit tightly around obstructions and fill 
voids with insulation. Remove projections that interfere with placement. 

D. Provide sizes to fit applications and selected from manufacturer's standard thicknesses, widths, 
and lengths. Apply single layer of insulation units unless multiple layers are otherwise shown or 
required to make up total thickness or to achieve R-value. 

3.2 INSTALLATION OF INSULATION IN FRAMED CONSTRUCTION 

A. Blanket Insulation: Install in cavities formed by framing members according to the following 
requirements: 

1. Use insulation widths and lengths that fill the cavities formed by framing members. If 
more than one length is required to fill the cavities, provide lengths that will produce a 
snug fit between ends. 

2. Place insulation in cavities formed by framing members to produce a friction fit between 
edges of insulation and adjoining framing members. 

3. Maintain 3-inch  clearance of insulation around recessed lighting fixtures not rated for or 
protected from contact with insulation. 

4. For wood-framed construction, install blankets according to ASTM C 1320 and as 
follows: 

a. With faced blankets having stapling flanges, lap blanket flange over flange of 
adjacent blanket to maintain continuity of vapor retarder once finish material is 
installed over it. 
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5. Vapor-Retarder-Faced Blankets: Tape joints and ruptures in vapor-retarder facings, and 
seal each continuous area of insulation to ensure airtight installation. 

a. Exterior Walls: Set units with facing placed toward interior of construction. 

B. Miscellaneous Voids: Install insulation in miscellaneous voids and cavity spaces where required 
to prevent gaps in insulation using the following materials: 

1. Glass-Fiber Insulation: Compact to approximately 40 percent of normal maximum 
volume equaling a density of approximately 2.5 lb/cu. ft.. 

2. Spray Polyurethane Insulation: Apply according to manufacturer's written instructions. 
3. Coat exposed areas with thermal barrier. 

END OF SECTION 072100 
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SECTION 079200 - JOINT SEALANTS 

PART 1 -  

PART 2 - GENERAL 

2.1 SUMMARY 

A. Section Includes: 

1. Silicone joint sealants. 
2. Urethane joint sealants. 
3. Latex joint sealants. 

2.2 SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated.  

B. Samples:  For each kind and color of joint sealant required. 

C. Joint-Sealant Schedule:  Include the following information: 

1. Joint-sealant application, joint location, and designation. 
2. Joint-sealant manufacturer and product name. 
3. Joint-sealant formulation. 
4. Joint-sealant color. 

D. Product test reports. 

E. Warranties. 

2.3 WARRANTY 

A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or 
replace joint sealants that do not comply with performance and other requirements specified in 
this Section within specified warranty period.  

 

1. Warranty Period: One year from date of Substantial Completion. 

B. Special Manufacturer's Warranty:  Manufacturer's standard form in which joint-sealant 
manufacturer agrees to furnish joint sealants to repair or replace those that do not comply with 
performance and other requirements specified in this Section within specified warranty period. 
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1. Warranty Period:  Five (5) years from date of Substantial Completion.  

PART 3 - PRODUCTS 

3.1 MATERIALS, GENERAL 

A. VOC Content of Interior Sealants:  Provide sealants and sealant primers for use inside the 
weatherproofing system that comply with the following limits for VOC content when calculated 
according to 40 CFR 59, Part 59, Subpart D (EPA Method 24): 

1. Architectural Sealants:  250 g/L. 
2. Sealant Primers for Nonporous Substrates:  250 g/L. 
3. Sealant Primers for Porous Substrates:  775 g/L. 

B. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for 
each liquid-applied joint sealant specified, including those referencing ASTM C 920 
classifications for type, grade, class, and uses related to exposure and joint substrates. 

1. Suitability for Immersion in Liquids.  Where sealants are indicated for Use I for joints 
that will be continuously immersed in liquids, provide products that have undergone 
testing according to ASTM C 1247.  Liquid used for testing sealants is deionized water, 
unless otherwise indicated. 

C. Stain-Test-Response Characteristics:  Where sealants are specified to be nonstaining to porous 
substrates, provide products that have undergone testing according to ASTM C 1248 and have 
not stained porous joint substrates indicated for Project. 

3.2 SILICONE JOINT SEALANTS 

A. Mildew-Resistant Silicone Joint Sealant (SS) ASTM C 920. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. Dow Corning Corporation. 
b. GE Advanced Materials - Silicones. 
c. Pecora Corporation. 
d. An approved equal. 

2. Type:  Single component (S). 
3. Grade: Nonsag (NS). 
4. Class: 50. 
5. Uses Related to Exposure: Nontraffic (NT).  
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3.3 URETHANE JOINT SEALANTS 

A. Urethane Joint Sealant (US) ASTM C 920. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a.       Pecora Corporation. 
b.       Sika Corporation; Construction Products Division. 
c.       Or an approved equal. 

2. Type:  Single component (S). 
3. Grade:  Nonsag (NS). 
4. Class:  50. 
5. Uses Related to Exposure:  Traffic (T) and Nontraffic (NT). 

3.4 LATEX JOINT SEALANTS 

A. Latex Joint Sealant (LS):  Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, 
Grade NF. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. Pecora Corporation. 
b. Tremco Incorporated. 
c. An approved equal. 

3.5 JOINT SEALANT BACKING 

A. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface 
skin), and of size and density to control sealant depth and otherwise contribute to producing 
optimum sealant performance. 

B. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant 
manufacturer. 

3.6 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests. 

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials. 
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C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

PART 4 - EXECUTION 

4.1 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions. 

1. Remove laitance and form-release agents from concrete. 
2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion of joint 
sealants. 

B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 
comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 
by cleaning methods required to remove sealant smears.  Remove tape immediately after tooling 
without disturbing joint seal.   

4.2 INSTALLATION 

A. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint 
sealants as applicable to materials, applications, and conditions indicated. 

B. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant application and 

replace them with dry materials. 

C. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 
and backs of joints. 

D. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
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3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 
optimum sealant movement capability. 

E. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or 
curing begins, tool sealants according to requirements specified in subparagraphs below to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 
contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 
3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise 

indicated. 

F. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 
and with cleaning materials approved in writing by manufacturers of joint sealants and of 
products in which joints occur.  

4.3 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application:  Exterior joints in horizontal traffic surfaces. 

1. Joint Locations: 

a. Isolation and contraction joints in cast-in-place concrete slabs and walks. 
b. Tile control and expansion joints. 
c. Joints between different materials listed above. 
d. Other joints as indicated. 

2. Joint Sealant:  Urethane (US). 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

B. Joint-Sealant Application:  Exterior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Joint Locations: 

a. Control and expansion joints in unit masonry. 
b. Joints between different materials listed above. 
c. Perimeter joints between materials listed above and frames of doors, windows, and 

louvers. 
d. Other joints as indicated. 

2. Joint Sealant:  Silicone (SS) 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

C. Joint-Sealant Application:  Interior joints in horizontal traffic surfaces. 

1. Joint Locations: 
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a. Isolation joints in cast-in-place concrete slabs. 
b. Control and expansion joints in tile flooring. 
c. Other joints as indicated. 

2. Joint Sealant:  Urethane (US) 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

D. Joint-Sealant Application:  Interior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Joint Locations: 

a. Control and expansion joints on exposed interior surfaces of exterior walls. 
b. Vertical joints on exposed surfaces of walls and partitions. 
c. Perimeter joints between interior wall surfaces and frames of interior doors and 

windows. 
d. Other joints as indicated.  

2. Joint Sealant:  Latex (LS). 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

E. Joint-Sealant Application:  Mildew-resistant interior joints in vertical surfaces and horizontal 
nontraffic surfaces. 

1. Joint Sealant Location: 

a. Joints between plumbing fixtures and adjoining walls, floors, and counters. 
b. Tile control and expansion joints where indicated. 
c. Other joints as indicated. 

2. Joint Sealant:  Silicone (SS). 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.  

END OF SECTION 079200 
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SECTION 081113 - HOLLOW METAL DOORS AND FRAMES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes hollow-metal doors and frames. 

1.2 DEFINITIONS 

A. Minimum Thickness: Minimum thickness of base metal without coatings according to 
NAAMM-HMMA 803 or SDI A250.8. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: Include elevations, door edge details, frame profiles, metal thicknesses, 
preparations for hardware, and other details. 

C. Schedule: Prepared by or under the supervision of supplier, using same reference numbers for 
details and openings as those on Drawings. 

1.4 INFORMATIONAL SUBMITTALS 

A. Product test reports. 

PART 2 - PRODUCTS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

 
1. Ceco Door Products; an Assa Abloy Group company. 
2. Curries Company; an Assa Abloy Group company. 
3. An approved equal. 

2.2 REGULATORY REQUIREMENTS 

A. Fire-Rated Assemblies: Complying with NFPA 80 and listed and labeled by a qualified testing 
agency acceptable to authorities having jurisdiction for fire-protection ratings indicated, based 
on testing at positive pressure according to NFPA 252 or UL 10C, where required. 
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2.3 EXTERIOR HOLLOW-METAL DOORS AND FRAMES 

A. Standard-Duty Doors and Frames: SDI A250.8, Level 1.  

1. Physical Performance: Level C according to SDI A250.4. 
2. Doors: 

a. Type: Flush. 
b. Thickness: 1-3/4 inches. 
c. Face: Metallic-coated steel sheet, minimum thickness of 0.042 inch, with 

minimum A40 coating. 
d. Edge Construction: Model 1, Full Flush. 
e. Core: Manufacturer's standard insulation material. 

3. Thermal-Rated Doors: Provide doors fabricated with thermal-resistance value (R-value) 
of not less than 2.1 deg F x h x sq. ft./Btu when tested according to ASTM C 1363. 

4. Frames: 

a. Materials: Metallic-coated steel sheet, minimum thickness of 0.053 inch, with 
minimum A40 coating. 

b. Construction: Face welded. 

5. Exposed Finish: Prime. 

2.4 FRAME ANCHORS 

A. Jamb Anchors: 

1. Masonry Type: Adjustable strap-and-stirrup or T-shaped anchors to suit frame size, not 
less than 0.042 inch thick, with corrugated or perforated straps not less than 2 inches  
wide by 10 inches long; or wire anchors not less than 0.177 inch thick. 

B. Floor Anchors: Formed from same material as frames, minimum thickness of 0.042 inch , and 
as follows: 

1. Monolithic Concrete Slabs: Clip-type anchors, with two holes to receive fasteners. 

2.5 MATERIALS 

A. Recycled Content of Steel Products: Postconsumer recycled content plus one-half of 
preconsumer recycled content not less than 25 percent. 

B. Cold-Rolled Steel Sheet: ASTM A 1008, Commercial Steel (CS), Type B; suitable for exposed 
applications. 

C. Hot-Rolled Steel Sheet: ASTM A 1011, Commercial Steel (CS), Type B; free of scale, pitting, 
or surface defects; pickled and oiled. 
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D. Metallic-Coated Steel Sheet: ASTM A 653, Commercial Steel (CS), Type B. 

E. Frame Anchors: ASTM A 879/A 879M, Commercial Steel (CS), 04Z  coating designation; mill 
phosphatized. 

1. For anchors built into exterior walls, steel sheet complying with ASTM A 1008 or 
ASTM A 1011, hot-dip galvanized according to ASTM A 153, Class B. 

F. Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A 153. 

G. Power-Actuated Fasteners in Concrete: From corrosion-resistant materials. 

H. Grout: ASTM C 476, except with a maximum slump of 4 inches , as measured according to 
ASTM C 143. 

I. Mineral-Fiber Insulation: ASTM C 665, Type I (blankets without membrane facing). 

J. Bituminous Coating: Cold-applied asphalt mastic, compounded for 15-mil dry film thickness 
per coat. 

2.6         HARDWARE 

     A.     Provide finish hardware for each door indicated. 

               1.   3 hinges-stainless steel, mortised, suitable for exterior. Mfgr. Stanley, or approved equal. 

               2.  1 lockset, storage room function, brushed chrome, suitable for exterior. Mfgr. Schlage ‘A’  

                    Series or approved equal. 

 

               1.   FABRICATION 

A.       Fabricate hollow-metal work to be rigid and free of defects, warp, or buckle. Accurately form 
metal to required sizes and profiles, with minimum radius for metal thickness. Where practical, 
fit and assemble units in manufacturer's plant. To ensure proper assembly at Project site, clearly 
identify work that cannot be permanently factory assembled before shipment. 

B. Hollow-Metal Doors: 

1. Exterior Doors: Provide weep-hole openings in bottoms of exterior doors to permit 
moisture to escape. Seal joints in top edges of doors against water penetration. 

C. Hollow-Metal Frames: Where frames are fabricated in sections due to shipping or handling 
limitations, provide alignment plates or angles at each joint, fabricated of same thickness metal 
as frames. 
1. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners 

unless otherwise indicated. 
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2. Grout Guards: Weld guards to frame at back of hardware mortises in frames to be 
grouted. 

3. Floor Anchors: Weld anchors to bottoms of jambs with at least four spot welds per 
anchor. 

4. Jamb Anchors: Provide 3 anchors per jamb equally spaced. 

5. Door Silencers: Except on weather-stripped frames, drill stops to receive door silencers. 

a. Single-Door Frames: Drill stop in strike jamb to receive three door silencers. 

D. Hardware Preparation: Factory prepare hollow-metal work to receive templated mortised 
hardware; include cutouts, reinforcement, mortising, drilling, and tapping according to 
SDI A250.6, the Door Hardware Schedule, and templates. 

 
1. Comply with applicable requirements in SDI A250.6 and BHMA A156.115 for 

preparation of hollow-metal work for hardware. 

2.6 STEEL FINISHES 

A. Prime Finish: Clean, pretreat, and apply manufacturer's standard primer. 

1. Shop Primer: SDI A250.10. 

2.7 ACCESSORIES 

A. Grout Guards: Formed from same material as frames, not less than 0.016 inch thick. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Hollow-Metal Frames: Install hollow-metal frames for doors, of size and profile indicated. 
Comply with SDI A250.11 or NAAMM-HMMA 840 as required by standards specified. 

1. Set frames accurately in position; plumbed, aligned, and braced securely until permanent 
anchors are set. After wall construction is complete, remove temporary braces, leaving 
surfaces smooth and undamaged. 

a. At fire-rated openings, install frames according to NFPA 80. 
b. Install door silencers in frames before grouting. 
c. Remove temporary braces necessary for installation only after frames have been 

properly set and secured. 
d. Check plumb, square, and twist of frames as walls are constructed. Shim as 

necessary to comply with installation tolerances. 



State of Connecticut Department of Housing                                                                            Application No.5053 
CDBG-Community Block Grant Program                                                                         LAA Project No. 1524-42 
Superstorm Sandy Disaster Recovery Program 
GEBUZA RESIDENCE 
 
 

HOLLOW METAL DOORS AND FRAMES 081113 - 5

e. Field apply bituminous coating to backs of frames that will be filled with grout 
containing antifreezing agents. 

2. Floor Anchors: Provide floor anchors for each jamb and mullion that extends to floor, 
and secure with postinstalled expansion anchors. 

a. Floor anchors may be set with power-actuated fasteners instead of postinstalled 
expansion anchors if so indicated and approved on Shop Drawings. 

 
3. Masonry Walls: Coordinate installation of frames to allow for solidly filling space 

between frames and masonry with grout. 
 

4. Installation Tolerances: Adjust hollow-metal door frames for squareness, alignment, 
twist, and plumb to the following tolerances: 

a. Squareness: Plus or minus 1/16 inch , measured at door rabbet on a line 90 degrees 
from jamb perpendicular to frame head. 

b. Alignment: Plus or minus 1/16 inch, measured at jambs on a horizontal line 
parallel to plane of wall. 

c. Twist: Plus or minus 1/16 inch, measured at opposite face corners of jambs on 
parallel lines, and perpendicular to plane of wall. 

d. Plumbness: Plus or minus 1/16 inch, measured at jambs at floor. 

B. Hollow-Metal Doors: Fit hollow-metal doors accurately in frames, within clearances specified 
below. Shim as necessary. 

1. Non-Fire-Rated Steel Doors: 

a. Between Door and Frame Jambs and Head: 1/8 inch  plus or minus 1/32 inch. 
b. Between Edges of Pairs of Doors: 1/8 inch  to 1/4 inch plus or minus 1/32 inch. 
c. At Bottom of Door: 5/8 inch plus or minus 1/32 inch. 
d. Between Door Face and Stop: 1/16 inch to 1/8 inch plus or minus 1/32 inch. 

C. Hardware: Install each door hardware item to comply with manufacturer's written instructions. 
Where cutting and fitting are required to install door hardware onto or into surfaces that are later 
to be painted or finished in another way, coordinate removal, storage, and reinstallation of 
surface protective trim units with finishing work. 

3.2 ADJUSTING AND CLEANING 

A. Final Adjustments: Check and readjust operating hardware items immediately before final 
inspection. Leave work in complete and proper operating condition. Remove and replace 
defective work, including hollow-metal work that is warped, bowed, or otherwise unacceptable. 

B. Remove grout and other bonding material from hollow-metal work immediately after 
installation. 
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C. Prime-Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of 
prime coat and apply touchup of compatible air-drying, rust-inhibitive primer. 

END OF SECTION 081113 
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SECTION 089516 - WALL VENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes wall vents and cast in place bucks. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

PART 2 - PRODUCTS 

2.1 WALL VENTS (FLOOD VENTS) 

A. Stainless Steel Flood Vent: 

1. Products:  Subject to compliance with requirements, provide one of the following: 
a. Smart Vent Model # 1540-570 (wood wall). 
b. Approved equal 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install vinyl buck in formwork plumb and level at locations indicated with reversible fasteners 
into wood nailing blocks as per manufacturer's instructions. 

B. After removing forms install flood vent in buck as per manufacturer's instructions." 

END OF SECTION 089516 
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SECTION 092900 - GYPSUM BOARD 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Interior gypsum board (as applicable) 
2. Exterior gypsum board for walls, ceilings and soffits. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Product Data: For adhesives used to laminate gypsum board panels to substrates, 
documentation including printed statement of VOC content. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Fire-Resistance-Rated Assemblies: For fire-resistance-rated assemblies, provide materials and 
construction identical to those tested in assembly indicated according to ASTM E 119 by an 
independent testing agency. 

2.2 INTERIOR GYPSUM BOARD 

A. Gypsum Wallboard: ASTM C 1396. 

1. Thickness: 1/2 inch. 
2. Long Edges: Tapered. 

B. Gypsum Ceiling Board: ASTM C 1396. 

1. Thickness: 1/2 inch. 
2. Long Edges: Tapered.  

C. Gypsum Board, Type X: ASTM C 1396. 

1. Thickness: 5/8 inch. 
2. Long Edges: Tapered. 
3. Long Edges: Tapered. 



State of Connecticut Department of Housing                                                                            Application No.5053 
CDBG-Community Block Grant Program                                                                        LAA Project No. 1524-42 
Superstorm Sandy Disaster Recovery Program 
GEBUZA RESIDENCE 
 

GYPSUM BOARD 092900 - 2

 

2.3 SPECIALTY GYPSUM BOARD 

A. Glass-Mat Interior Gypsum Board: ASTM C 1658. With fiberglass mat laminated to both sides. 
Specifically designed for interior use. 
1. Core:1/2 inch, regular type. 
2. Long Edges: Tapered. 
3. Mold Resistance: ASTM D 3273, score of 10 as rated according to ASTM D 3274. 

2.4 EXTERIOR GYPSUM BOARD FOR CEILINGS AND SOFFITS 

A. Glass-Mat Gypsum Sheathing Board: ASTM C 1177, with fiberglass mat laminated to both 
sides and with manufacturer's standard edges. 
1. Core: 5/8 inch, Type X. 

2.5 TRIM ACCESSORIES 

A. Interior Trim: ASTM C 1047. 

1. Material: Galvanized or aluminum-coated steel sheet, rolled zinc, plastic, or paper-faced 
galvanized steel sheet. 

B. Exterior Trim: ASTM C 1047. 

1. Material: Hot-dip galvanized steel sheet, plastic, or rolled zinc. 

C. Aluminum Trim: ASTM B 221, Alloy 6063-T5. 

2.6 JOINT TREATMENT MATERIALS 

A. General: Comply with ASTM C 475. 

B. Joint Tape: 

1. Interior Gypsum Board: Paper. 
2. Exterior Gypsum Soffit Board: Paper. 
3. Glass-Mat Gypsum Sheathing Board: 10-by-10 glass mesh. 

C. Joint Compound for Interior Gypsum Board: For each coat use formulation that is compatible 
with other compounds applied on previous or for successive coats. 
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2.7 AUXILIARY MATERIALS 

A. Laminating Adhesive: Adhesive or joint compound recommended for directly adhering gypsum 
panels to continuous substrate. 

1. Laminating adhesive shall have a VOC content of 50 g/L or less when calculated 
according to 40 CFR 59, Subpart D (EPA Method 24). 

B. Steel Drill Screws: ASTM C 1002, unless otherwise indicated. 

C. Thermal Insulation: As specified in Section 072100 "Thermal Insulation." 

PART 3 - EXECUTION 

3.1 APPLYING AND FINISHING PANELS 

A. Comply with ASTM C 840. 

B. Examine panels before installation. Reject panels that are wet, moisture damaged, and mold 
damaged. 

C. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural 
abutments, except floors. Provide 1/4- to 1/2-inch- wide spaces at these locations and trim edges 
with edge trim where edges of panels are exposed. Seal joints between edges and abutting 
structural surfaces with acoustical sealant. 

D. Install trim with back flanges intended for fasteners, attach to framing with same fasteners used 
for panels. Otherwise, attach trim according to manufacturer's written instructions. 
1. Control Joints: Install control joints according to ASTM C 840 and in specific locations 

approved by Architect for visual effect. 

E. Prefill open joints, rounded or beveled edges, and damaged surface areas. 

F. Apply joint tape over gypsum board joints, except for trim products specifically indicated as not 
intended to receive tape. 

G. Gypsum Board Finish Levels: Finish panels to levels indicated below and according to 
ASTM C 840: 

1. Level 1: Ceiling plenum areas, concealed areas, and where indicated. 
2. Level 4: At panel surfaces that will be exposed to view unless otherwise indicated. 
3. Level 5: At locations with interior glass mat gypsum board. 

a. Primer and its application to surfaces are specified in Section 099123 "Interior 
Painting." 
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H. Protect adjacent surfaces from drywall compound and texture finishes and promptly remove 
from floors and other non-drywall surfaces. Repair surfaces stained, marred, or otherwise 
damaged during drywall application. 

I. Remove and replace panels that are wet, moisture damaged, and mold damaged. 

END OF SECTION 092900 
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SECTION 222326 – PLUMBING-HVAC-ELECTRICAL  GENERAL REQUIREMENTS 

PART 1 - GENERAL                                

1.1 GENERAL PLBG. HVAC. ELECT. REQUIREMENTS  

      A.     Refer to Division 01 for General Requirements applicable to all work. 

B.  It is the intent of the specifications to call for completed work tested and ready for operation, 
provide all materials, equipment and labor necessary to complete the work outlined within this 
document. Any apparatus, appliance, material, work or any incidental accessories necessary to 
make the work complete and perfect in all respects as well as ready for operation as determined 
by good trade practice, even if not particularly specified, shall be furnished, delivered and 
installed without any additional expense to the Owner. 

C. Provide all necessary labor, material and other miscellaneous equipment necessary to complete 
all work. 

D. The Contractor shall be responsible for arranging for inspections by the authority having 
jurisdiction. The contractor shall be responsible for being available for inspections by the 
authority having jurisdiction. 

E. The following definitions apply: 

1. Furnish: The term “furnish” is used to mean, “supply and deliver to the project site ready 
for unloading, unpacking, assembly, installation and similar operations”. 

2. Install: The term “install” is used to describe operations at a project site including the 
actual, “unloading, unpacking, assembly, erection, placing, anchoring, applying, working 
to dimension, finishing, curing, protecting, cleaning and similar operations”. 

3. Provide: The term “provide” is used to mean, “to furnish and install completely and ready 
for the intended usage”. 

4. Remove: The term “remove” is used to mean, “to disconnect from its present position 
and take away from the premises and to dispose of in a legal manner”. 

5. Substitutions: The term “substitutions” is used to mean, “requests for change in products, 
materials, equipment and methods of construction required by contract documents 
proposed by the contractor after award of the contract”. 

F. Provide all access doors in walls and floors at all automatic valves and other apparatus and 
equipment requiring periodic service and inspection. Coordinate type and location with architect 
for approval. 

G. Provide seismic restraints for all mechanical equipment and piping specified herein in 
accordance with 2003 International Building Code with 2005 Connecticut Supplements and all 
local codes. 

H. Provide shut-off duty valves at each branch connection to supply mains at supply connection, to 
each piece of equipment and elsewhere as indicated. 
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I. Provide throttling duty valves at each branch connection to return mains, at return connections 
to each piece of equipment and elsewhere as indicated. 

J. Provide calibrated plug valves on the outlet of each heating element and elsewhere as required 
to facilitate system balancing. 

K. Provide drain valves at low points in mains, risers, branch lines and elsewhere as required for 
system drainage. 

L. Provide check valves on each pump discharge and elsewhere as required to control flow 
direction. 

M. Provide pump discharge valves with stem in upward position. Allow clearance about stem for 
check mechanism removal. 

N. Provide pressure-reducing valves on hot water generators and elsewhere as required to regulate 
system pressure. 

O. Furnish motor starters and disconnects for all mechanical equipment to electrician for 
installation and wiring as required. 

P.     Provide heat trace on all domestic water pipes, including humidifier piping, installed in areas 
exposed to freezing temperatures. The heat trace to be self-regulating temperature cable system 
by Raychem. 

1.2 SUBMITTALS 

A. Provide shop drawings and product data for the following if applicable: 
 
1. Plumbing fixtures, equipment, piping, valves and accessories. 
2. HVAC equipment, piping, valves and accessories. 
3. Control system including schematic control diagrams and details sequences of operations. 
4. Scaled ductwork drawings and detail system layout drawings at ¼” = 1’0” minimum.  
5. Electrical equipment including service panels, wiring devices, light fixtures, fire alarm 

devices. 
6. Certification by the contractor that the substitution proposed is equal to or better than in 

every significant respect required by the contract documents and that it will perform 
adequately in the application intended. Include the contractor’s waiver of rights to 
additional payment or time that may subsequently become necessary because of failure of 
the substitution to perform adequately. 

1.3 MECHANICAL IDENTIFICATION 

A. Mechanical identification work shall comply with ANSI A13.1. Names, abbreviations and other 
designations used in mechanical identification work shall correspond with designations shown, 
specified or scheduled.  
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B. Where identification is to be applied to surfaces that require insulation, painting, covering or 
finish, install identification after completion of covering and painting. 

C. Underground Piping Identification: 
 
1. Underground type plastic line markers shall be permanent, bright-colored, continuous-

printed plastic tape intended for direct burial service no less than 6” wide x 4 miles thick. 
Provide multiple-ply tape consisting of a solid aluminum foil core between two layers of 
plastic tape. 

D. Valve Identification: 
 
1. Provide valve tags with piping system abbreviation in typewriter format with ½” high 

valve numbers permanently marked on tags with a hole for a fastener. Valve tags shall be 
constructed of plastic, laminated, rectangular in shape and sized no smaller than 2-1/2” x 
3-1/2”. Each piping system shall have its own color designation. Valve tag information 
shall include the valve number, function and, if appropriate, set point. 

2. Provide valve tag on every valve, cock and control device in each piping system 
excluding check valves, valves within factory-fabricated equipment units, plumbing 
fixture faucets, convenience and lawn-watering hose bibs, shut-off valves at plumbing 
fixtures, HVAC terminal devices and similar rough-in connections of end-use fixtures 
and units. List each tag valve in valve schedule for each piping system. For each page of 
valve schedule provide galvanized display frame with screws for removable mounting on 
masonry walls.  

3. Submit valve schedule for each piping system typewritten and reproduced on 8-1/2” x 
11” bond paper. Tabulate valve number, piping system, system abbreviation, as shown on 
tag, location of valves, room or space and variations of identification, if any. Mark valves 
which are intended for emergency shut-off and similar special uses by using special 
“flags” in the margin of the schedule. In addition to mounted copies, furnish extra copies 
for maintenance manual. 

4. Mount valve schedule frames and schedules in mechanical rooms where indicated, or it 
not otherwise indicated, where directed by the architect or engineer. Where more than 
one major machine room is shown for project, install mounted valve schedule in each 
major machine room and repeat only main valves which are to be operated in conjunction 
with operations of more than that of single machine rooms. 

5. Provide red, 3” diameter roadside reflectors on each drain down valve. Secure to valve 
handle with metal straps and suspend down for viewing 

1.4 GUARANTEES  

A. The Contractor shall guarantee all material and workmanship under these specifications and the 
contract for a period of one (1) year from the date of  Substantial Completion. During this 
guarantee period, all defects developing through faulty equipment, materials or workmanship 
shall be corrected or replaced immediately by the Contractor without expense to the Owner. 
Such repairs or replacements shall be made to the Architect’s and Engineer’s satisfaction.  
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B. Contractor shall provide name, address and phone number of all contractors, subcontractors and 
associated equipment they provided. 

                                        

 

                                         END OF SECTION 222326 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 
2. Removing existing vegetation. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 
5. Removing above- and below-grade site improvements. 
6. Disconnecting, capping, or sealing site utilities. 
7. Temporary erosion and sedimentation control. 

1.2 MATERIAL OWNERSHIP 

A. Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared 
materials shall become Contractor's property and shall be removed from Project site. 

1.3 FIELD CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 
authorities having jurisdiction. 

B. Salvageable Improvements: Carefully remove items indicated to be salvaged and store on 
Owner's premises. 

C. Utility Locator Service: Notify utility locator service for area where Project is located before 
site clearing. 

D. Do not commence site clearing operations until temporary erosion- and sedimentation-
control and plant-protection measures are in place. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material: Requirements for satisfactory soil material are specified in 
Section 312000 "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 
available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Verify that trees, shrubs, and other vegetation to remain or to be relocated have been flagged 
and that protection zones have been identified. 

C. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to erosion- and sedimentation-control Drawings and requirements of authorities 
having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross protection zones. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during 
removal. 

3.3 TREE AND PLANT PROTECTION 

A. Protect trees and plants remaining on-site to avoid damage during construction. 
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B. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are 
damaged by construction operations. 

3.4 EXISTING UTILITIES 

A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in 
place. 

1. Arrange with utility companies to shut off indicated utilities. 

B. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or 
others, unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Architect not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Architect's written permission. 

C. Removal of underground utilities is included in earthwork sections; in Section 024116 
"Structure Demolition". 

3.5 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 
construction. 

1. Grind down stumps and remove roots larger than 3 inches in diameter, obstructions, and 
debris to a depth of 18 inches below exposed subgrade. 

2. Use only hand methods or air spade for grubbing within protection zones. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 
unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches , and 
compact each layer to a density equal to adjacent original ground. 

3.6 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to depth of  6 inches in a manner to prevent intermingling with underlying subsoil 
or other waste materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil or other 
materials. Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust 
and erosion by water. 
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3.7 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 
new construction. 

3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 
materials including trash and debris, and legally dispose of them off Owner's property. 

B. Separate recyclable materials produced during site clearing from other nonrecyclable materials. 
Store or stockpile without intermixing with other materials, and transport them to recycling 
facilities. Do not interfere with other Project work. 

END OF SECTION 311000 
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SECTION 312000- EARTH MOVING 
 
PART 1 - GENERAL  
 
1.1       SUMMARY 
 

A. Furnish all labor, materials, tools, equipment, transportation and services to complete all 
foundation earthwork, compaction and backfilling. 

 
1.2 SITE CONDITIONS 
 

A.         Soil test borings:  data on indicated subsurface conditions are not intended as 
representations or warranties of accuracy or continuity between soil bearings.  It is 
expressly understood that the Architect and Owner will not be responsible for 
interpretations or conclusions drawn there from by Contractor. Data is made available for 
the convenience of Contractor. 

 
B. Existing Utilities:  Locate existing underground utilities and fuel storage tanks in areas of 

work. If utilities are to remain in place, provide adequate means of support and protection 
during earthwork operations. Contact "Call Before You Dig" prior to any excavation.  

 
 
PART 2 – PRODUCTS 
 
2.1        SOIL MATERIALS 
 

A. Satisfactory soil materials are defined as those complying with ASTM D2487 soil 
classification Groups GW, GP, GM, SM, SW and SP. 

 
B. Unsatisfactory soil materials are defined as those complying with ASTM D2487 soil 

classification groups GC, SC, ML, MH, CL, CH, OL, OH and PT. 
 

C. Bank-run gravel: well graded granular soil free of organic material and complying with the 
following gradation: 
3 1/2" sieve 90% to 100% passing 
1 1/2" sieve 55% to 95% passing 
1/4" sieve 25% to 60% passing 
#10 sieve 15% to 45% passing 
#40 sieve 5% to 25% passing 
#100 sieve 0% to 10% passing 
#200 sieve 0% to 5% passing 

 
D. Crushed stone: crushed durable stone screened to a uniform size. 

 
E. Processed stone: crusher run stone consisting of a blend of crushed stone and stone dust 

with not more than 5% passing the #200 sieve. 
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F. Recycled aggregate: crushed concrete, brick, or bituminous pavement, free of organic 

material, with not more than 5% passing the #200 sieve. 
 
2.2        MATERIALS 
 

A. Filter fabric: Mirafi 140N non-woven fabric or equivalent. 
 

 
PART 3 - EXECUTION  
 
3.1        EXCAVATION 
 

A. If unsuitable bearing soil is encountered at required footing elevations, carry excavations 
deeper as directed by the Architect. 

 
B. Slope sides of excavations to produce a safe and stable embankment.  Shore and brace 

where sloping is not possible because of space restrictions or stability of material 
excavated. The Contractor shall be responsible for the structural adequacy of all shoring 
and bracing. 

 
C. Dewatering:  Prevent surface water and subsurface or ground water from flowing into 

excavation. Do not allow water to accumulate in excavations.  Remove water to prevent 
disturbance of footing sub-grade.  Provide and maintain pumps, well points, sumps, 
suction and discharge lines, and other dewatering system components necessary to convey 
water away from excavations. 

 
D. Excavation for footings:  conform to elevations and dimensions shown within a tolerance 

of plus or minus 0.10', and extending a sufficient distance from footings to permit placing 
and removal of concrete formwork and installation of footing drains. 

 
E. Remove all topsoil, uncompacted fill, organic soil, or other unsuitable material from under 

building. 
 

F. The Contractor shall comply with all OSHA regulations. 
 

G. Underpin adjacent structures which may be damaged by excavation work. 
 

 
3.2        FOOTING SUB-GRADE PREPARATION 
 

A. In excavating for footings, take care not to disturb bottom of excavation. Excavate by hand 
to final grade. Compact footing sub-grade with a vibratory tamper or a jumping soil 
rammer after the soil has been inspected and approved. 

 
             B.         Soil adjacent to and below footings shall be protected from freezing at all times. 
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C. Where footings are below the groundwater elevation, place 6 inches of crushed stone 

under footings. Crushed stone shall be placed after the soil has been inspected, approved, 
and tamped. 

 
D. Footings shall bear on undisturbed virgin soil or controlled fill, free of frost, mud, ice, or 

debris. No footings shall be placed in water. 
 

E. Where footings bear directly on bedrock, clean and level rock to a slope not exceeding 2 
vertical on 12 horizontal.  Where it is not practical to level the rock surface, drill and grout 
steel reinforcing bars into the rock as directed by the Engineer. 

 
G. Exterior footings shall be not less than 3'-6 below finish grade unless otherwise protected 

from frost. 
 
3.3        BACKFILLING OF FOUNDATIONS 
 

A. Backfill for foundation walls and retaining walls shall be compacted granular soil with not 
more than 10% passing the #200 sieve.  If on-site soil does not meet these requirements, 
the Contractor all furnish soil from off-site at his own expense. 

 
B. Backfill shall be placed and compacted in 8 inch lifts.  Compact to 95% of the maximum 

density except backfill under landscaped areas need not exceed 90% of the maximum 
density. 

 
C. Where foundation walls retain soil, do not backfill walls until floor construction which 

provides lateral bracing to the walls is in place. 
 

D. Where foundation walls do not retain soil, place backfill evenly on both sides of the wall. 
 

E. Recycled aggregate may be used as a backfill material. 
 
3.4        GRADING 
 

A. Grading Outside Building Lines:  Grade areas adjacent to building lines to drain away 
from structures and to prevent ponding. 

 
B. Grading Surface of Fill Under Building Slabs:  Grade smooth and even, free of voids, 

compacted as specified, and to required elevation.  Provide final grades within a tolerance 
of 1/2" when tested with a 10' straightedge. 

 
3.5         SLAB SUB-BASE 
 

A. Where the slab is within a heated space, the sub-base shall be 6 inches of bank-run gravel 
with a maximum size of 2 inches.  Sub-base shall be compacted to 95% of the maximum 
density. 

 
B. Where the slab is exposed to frost, the sub-base shall be 6 inches of 3/4 inch crushed 
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stone. 
 
 
3.6        TESTING 
 

A. All testing shall be performed by a NVLAP accredited testing laboratory under a Contract 
Allowance specified elsewhere. Testing Agency/Laboratory shall be hired by the 
Contractor  and approved by the Architect and Building Inspector. 

 
B. The testing laboratory shall maintain a full time Professional Engineer on staff who shall 

stamp and sign all test reports. 
 

C. Compaction tests shall be performed on backfill material. 
 

D. Test reports shall be submitted to the Architect, Consulting Engineer, Contractor, and 
Building Inspector  within 10 days of the date of test.  If any test fails to meet the 
specifications, the Architect shall be immediately notified. 

 
 
 

END OF SECTION 312000 
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SECTION 312319 – DEWATERING     

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes construction dewatering. 

1.2 FIELD CONDITIONS 

A. Survey Work: Engage a qualified land surveyor or professional engineer to survey adjacent 
existing buildings, structures, and site improvements; establish exact elevations at fixed points 
to act as benchmarks. Clearly identify benchmarks and record existing elevations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Dewatering Performance: Design, furnish, install, test, operate, monitor, and maintain 
dewatering system of sufficient scope, size, and capacity to control hydrostatic pressures and to 
lower, control, remove, and dispose of ground water and permit excavation and construction to 
proceed on dry, stable subgrades. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Provide temporary grading to facilitate dewatering and control of surface water. 

B. Protect and maintain temporary erosion and sedimentation controls, which are specified in 
Section 311000 "Site Clearing," during dewatering operations. 

3.2 INSTALLATION 

A. Install dewatering system utilizing wells, well points, or similar methods complete with pump 
equipment, standby power and pumps, filter material gradation, valves, appurtenances, water 
disposal, and surface-water controls. 

1. Space well points or wells at intervals required to provide sufficient dewatering. 
2. Use filters or other means to prevent pumping of fine sands or silts from the subsurface. 
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B. Place dewatering system into operation to lower water to specified levels before excavating 
below ground-water level. 

C. Provide standby equipment on-site, installed and available for immediate operation, to maintain 
dewatering on continuous basis if any part of system becomes inadequate or fails. 

3.3 OPERATION 

A. Operate system continuously until drains, sewers, and structures have been constructed and fill 
materials have been placed or until dewatering is no longer required. 

B. Operate system to lower and control ground water to permit excavation, construction of 
structures, and placement of fill materials on dry subgrades. Drain water-bearing strata above 
and below bottom of foundations, drains, sewers, and other excavations. 

1. Do not permit open-sump pumping that leads to loss of fines, soil piping, subgrade 
softening, and slope instability. 

2. Reduce hydrostatic head in water-bearing strata below subgrade elevations of 
foundations, drains, sewers, and other excavations. 

3. Maintain piezometric water level a minimum of 24 inches  below bottom of excavation. 

C. Remove dewatering system from Project site on completion of dewatering. Plug or fill well 
holes with sand or cut off and cap wells a minimum of 36 inches  below overlying construction. 

3.4 FIELD QUALITY CONTROL 

A. Survey-Work Benchmarks: Resurvey benchmarks regularly during dewatering and maintain an 
accurate log of surveyed elevations for comparison with original elevations. Promptly notify 
Architect if changes in elevations occur or if cracks, sags, or other damage is evident in adjacent 
construction. 

END OF SECTION 312319 




