

ADDENDUM

October 21, 2015

Addendum No. 2

The State of Connecticut
Department of Housing (DOH)
Community Development Block Grant
Disaster Recovery Program (CDBG-DR)
Owner Occupied Rehabilitation and Rebuilding Program (OORR)

Application No. 5066
Pettway Residence
315-317 Hollister Avenue
Bridgeport, CT 06606

To All Prospective Bidders:

This Addendum shall become part of the Contract and all bidders shall be bound thereby.

The date and time for the Bid Opening HAS NOT CHANGED. Sealed bids will be accepted until 4:00 p.m. on Thursday, November 5, 2015.

The Pre-bid Meeting contractor attendance list is attached to this addendum for reference.

The following changes and/or clarifications are hereby made to the Contract Documents dated July 17, 2015 for the above captioned project.

A. QUESTIONS & CLARIFICATIONS

1. During the Mandatory Walk-Through on Thursday, October 15, 2015, Contractors were requested to have all questions and requests for clarifications submitted to the Architect by email by 4:00 p.m., Monday, October 19, 2015. No additional questions were received. From this point forward, no additional questions can be entertained.

B. CHANGES TO THE PROJECT MANUAL & SPECIFICATIONS

1. Section 020900, Lead-Based Paint Abatement, Table "A", Scope of Work - 8/20/15, 315-317 Hollister Avenue, Bridgeport, CT, DELETE Line Items #37 & 38. (The work included in these line items is redundant. Specialized Cleaning will be performed upon window removal).
2. Section 020900, Lead-Based Paint Abatement, Table "A", Scope of Work - 8/20/15, 315-317 Hollister Avenue, Bridgeport, CT, SUBSTITUTE the following for "Abatement Method" of Line Item #56: "Replace Door Threshold".

Capital Studio Architects

1379 Main Street • East Hartford, Connecticut 06108
860.289.3262 fax 860.289.3163
capitalstudios.net

ADDENDUM

C. CHANGES TO THE DRAWINGS

None.

END OF ADDENDUM #2

c: file

L:\1347-41 5066 315-317 Hollister Ave., Bridgeport - Pettway\1347-41 5066 Documents\Admin\1347-41 5066_Addenda\Rebid\1347-41 5066_Addendum 2- Rebid.doc

Capital Studio Architects

1379 Main Street • East Hartford, Connecticut 06108

860.289.3262 fax 860.289.3163

capitalstudios.net

Addendum No. 2 / 2 of 2

MANDATORY WALK-THROUGH SIGN-IN SHEET

Project: 1347-41 5066 – Pettway Residence **Meeting Date:** Thursday, October 15, 2015 @ 9:00AM

Facilitator: Ken Guido,
Capital Studio Architects **Place/Room:** 315-317 Hollister Ave, Bridgeport, CT

Name	Company	Phone	E-Mail / Fax
------	---------	-------	--------------

PLEASE PRINT CLEARLY

James Quish	Integrated Building Syst.	(203) 243-9547	jquish@ibsgreen.com
-------------	---------------------------	----------------	---------------------

Morgan Donahue	Banton Construction	(203) 234-2353	mdonohue@bantonconstruction.com
----------------	---------------------	----------------	---------------------------------

Dave Mattei	AIR	(860) 817-6070	dmattei@1callair.com
-------------	-----	----------------	----------------------

Chris Tierinni	AIR	(860) 917-7736	ctierinni@1callair.com
----------------	-----	----------------	------------------------