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QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FHWA

REGION | STATE

TOWN

FED.
PROJ. NO.

AID  1proJ. NO.| YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.004

ERECTION DIAGRAM No.

3/70A_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE 'B’ EX.
POLE FOUNDATION TYPE H’ -
GUY ANCHOR GA—1 EX.
STRUCTURAL STEELWORK & GUYS
TRUSS T102A EX.
TRUSS EXTENSION 1
POLE P102 1
CROSS ARM CA—1 EX.
POLE EXTENSION PE—101 1
DETAIL GC—1 EX.
DETAIL PE—CD 1
BALANCE WEIGHT ASSEMBLY BWA EX.
GUY ASSEMBLY G—4 EX.
18 DROP TUBE SUPPORT DT10M 1
18 DROP TUBE SUPPORT DT17CW 1
SUPPORT & REGISTRATION ASSEMBLIES
18 MESSENGER SUPPORT MS—2 1
18 REGISTRATION ASSEMBLY RA —120 1
18 STEADY ARM SA—52 1
IN SPAN  ASSEMBLIES
ALL CATENARY HANGERS SEE TABULATION
18 IN—SPAN JUMPER TYPE "C” 1
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY GW—1 2
MISCELLANEOUS & SWITCHING
PIN INSULATOR ASS’YS 10B 7

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

— S3/70A

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO.

ED-3570A_BM




100% DESIGN

DISK FILENAME: ED—370B(NEW).DWG

PROJECT CONTROL DATE: 03/30/2016

NEW RETAINING
WALL

@

— (MESS.)
\ B

(Mess) (17)

N

FHWA

REGION STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.| YEAR | SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.005

\ —
— _ 5’\ (C.W.) @ @
b\ﬁé\ (MESS.)
-— QQ — (C.W.)
T —f — = .M
:E\ :\ia"“\\ T TJO\ZA_ \\\\\ :CD EE
\\\ - —— B - \\\ POLE nl\E
= \E - - —f— ~ CABLE ¢ ol S o
_ x
| - - — —_ MESS., D.E. o
- \\\
\\\ —_——
PLAN -— 1)
I~ ©
NPs
¢ POLE 3
1 GW—1
| _
08 GUY ANCHOR GA—1 |
I T T . CA—1
¢ POLE C POLE
T b T CA_ 1
L
oE101~" CROSS ARM
(TYP.) T102A
| ———— —— - o — ——— . — — — — — |
4 1 {GRD=1
| 74 N ] 7 1 a4 \x:/ | I \\K: wis 7 \“I/ K v | B / TR U S S
_ vs—2| L Husde | NOTE
l_E':" Mo=2 7 co—1 BWA (19) (F.S.) A
‘ GUY AT, (NS 1. FOR GENERAL NOTES, SEE DRAWING G—8.
=~ SBA AT 20 =11 2. PROVIDE 1 1/8” SHACKLE AT END OF
SA—64 SA—64 SA—52 GC—1 GUY ASSEMBLY TO RECEIVE ONE MORE GUY
RA18_OR | TO CONNECT AT SAME ANCHOR. SIZE HOLE
6| 107 | e 6| N IN GA—1 STEEL TO SUIT.
N | 6" l N
of R of, C—4 -
& 2'—10” | | 5 _g” a (SEE NOTE 2) 9
) » ] EE) ] 9 | .;I—
10'=0 5_7 12'-0 N
| | |16 ®) | &
QU ¢ ¢ ¢ ¢ c—4
¢ ¢ TRK 3 TRK 1 TRK 2 TRK 4
TRK 7 TRK 5 C
ot X/0 |
.Jr TRK HRL TOP OF
| , v FOUNDATION
t | C X N b C X C ] X X ] C X v X C
_ I | 1 1 |
; K I ——— STATE OF CONNECTICUT
- |
| ; ; @ETL@'N'NG 7 2 DEPARTMENT OF TRANSPORTATION
! 19'=10" 12'=0" 15'—4" 12'-0" 12’0 12-1 1/2" 1  EEE ol
N i h il il T - | | LIE STAMFORD YARD
| 93'—=9 1/2” | | - CATENARY IMPROVEMENTS
T =
| e : AND TRACK 7 EXTENSION
1y, FOUNDATION TYPE 'B’
ELEVATION , -
SCALE: 3/16” = 1'-0
NEW CATENARY STRUCTURE 3/70B ERECTION DIAGRAM — 370B
STATION 1076423
LOOKING EAST
AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK ey 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NG, |DATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. SEVISIONS STRUCTURE NO. BROGE 106 No. ' STRUGTURE SHeT o

ED-370B(NEW)




100% DESIGN

DISK FILENAME:ED—370B(NEW—int.).DWG

PROJECT CONTROL DATE: 03/30/2016

FROM EXIST.

-

STR. 370B

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FHWA

REGION | STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016 02.04.006

(CW.)
. m
T o BF
- s s
~/ 11027 = - CABLE € POLE o &
— - . MESS., D.E. s
—
S -
— _ _ ) \
\\ ——
— J
PLAN -
I~ o
Ps
¢ POLE =
| ow—1
|
0B GUY ANCHOR GA—2 |
I T . CA—1
¢ ; > C POLE
| | ' CA-T AERIAL CABLE
P SEE DWG. CE—56
CROSS ARM
PE101
(TYP.) T102A
e L #'4 = - | = ——= — T s = — =y =
JAVAY \/\%\““ﬁ NN/ NN NS
4 | {GRD=1
m ) | 7 g \\“I iy Sz / \"I Ay e \“I/ A v B /T R U S S
(4 | ‘
* SUPPORT EXIST. MS—=2| [THms-2 B MS—2 MS—1 MS—1
AERIAL CABLE f Ms—2 [LF I MS—2 4T 7 cc—1  BWA (19) (F.s)
EE'EL [/)A\Vc\égz VHA—6 MS:‘Eﬂ\ RA—18 RA—18 TS—1 GUY A’TT. Q\IS)
CE—74" > RA90-OR & | SBA AT 20°—11
SA—52 SA—52 SA—64 GC—1 CABLE MESS. D.E. NOTE
SEE DWG.CE—57, CE—56 NVIE
197 5" 37 1. FOR GENERAL NOTES, SEE DRAWING G-—8.
| | ol § C—4 .
< 2'-10" | | 5_g o (SEE NOTE 2) fﬁ
O | <
N N
o
@I® |16 @9 | &
o o o o ¢ -
TRK 5 TRK 3 TRK 1 TRK 2 TRK 4
C
X/0| |
TOP OF | TRK HRL Tor OF
FOUNDATION L v FOUNDATION 1
C X C C C 1 X C X
FON. TYPE "H'—| | |[l— — - S : N | |
o | i I —— STATE OF CONNECTICUT
@ﬂfmm; ; ; @ﬂfmm; 7 2 DEPARTMENT OF TRANSPORTATION
10'=10 1/4" 15'—4" 12'-0" 12'-0" 12'—1 1/2" | N 5 oy
- - -~ -~ - | | #\% STAMFORD YARD
| | = CATENARY IMPROVEMENTS
S I AND TRACK 7 EXTENSION
72’_4”
FOUNDATION TYPE ’'B’ SCALE: 3/16” = 1'-0”"
ELEVATION ERECTION DIAGRAM — 370B
CATENARY STRUCTURE 370B (INTERIM)
STATION 1076+23
LOOKING EAST [l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 0. |DATe ) _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16

REVISIONS

STRUCTURE NO.

BRIDGE LOG NO. STRUGTURE SHEET NO.

ED-3708 (INTER)




100% DESIGN

DISK FILENAME: ED—370B_BM(new).DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK 7 5 1 2 4
WIRE NO. 18 17 11 S6 13 S5 15 14 12 S7 19
TAIL BWA
TAIL/ANC. HT 20°_1" | 20'=11"
MESSENGER HT. 21'—6"| 21'=6”7|21'=0" |22'=6" | 21'=0" | 21'-6" 21'—=6” | 21'=6" | 21'=8"
CONTACT HT. 18'=0"118'-9”[18'-0"|19'—=6" | 180" 18'-0" 18'=0" | 18°'=0" | 18'=0"
SYSTEM HT. DEPTH 3—-6" 2’—-9” | 3-0" | 3-0" 3 -0 3—-6" 3 —-6" 3 -6 3 -6
160
0
(EA. WIRE
e ol . o TYP.)
N
o, 34350 110
*Pf) .
Ol 1215 . . . . . . . . . 500 BW LOADS
. . ' (@)
L ] [ ] * * [ ] * 8‘
RADIAL LOADS 335 335 335 335 500 500 500 335 280 <
VERTICAL LOADS 1900 485 500 165_ 1100 135_ 135 295 700 15000
O\
ol \S
WIND LOADS \ %‘ %\ %\ %‘ ﬁ‘ ﬁ\ ﬁ‘ %\ Q‘ 3 W2
fe)} Te) 1e) Te)} N~ N~ N~ 0 <+ ‘_' [®)
. 9000
(& @ @O » 6 (2 6 | J
S| T
03' <

LOADING DIAGRAM

(55 MPH WIND, 1/2" ICE ON WIRE, O°F)
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FED.
PROJ. NO.

AID

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.007

ERECTION DIAGRAM No.

570B_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION TYPE 'B’ 2
POLE FOUNDATION (TEMP INTERIM) TYPE 'H’ 1
GUY ANCHOR GA—1 1
STRUCTURAL STEELWORK & GUYS
TRUSS T102A 1
POLE P102 2
POLE (TEMP INTERIM) P102A 1
CROSS ARM CA—1 2
POLE EXTENSION PE101 1
BALANCE WEIGHT ASS’Y BWA 1
GUY ASSEMBLY G—4 1
DETAIL GC—1 2
DETAIL SBA 2
18,17,11,13,S5,| DROP TUBE ASSEMBLY DT10M 9
15,14,12,S7
18,13,5S5,15,| DROP TUBE ASSEMBLY DT11CW 6
14,12
S6,/S6 DROP TUBE ASSEMBLY DT10M/DT10CW 1
11/17 DROP TUBE ASSEMBLY DT11M/DT11CW 1
SUPPORT & REGISTRATION ASSEMBLIES
15,14 MESSENGER SUPPORT MS—1 2
18,17,11,56,S5,| MESSENGER SUPPORT MS—2 7
12,13
18,11,55,15,| REGISTRATION ASSEMBLY RA—18 6
14,12
S6 REGISTRATION ASSEMBLY RA18—0R 1
13 REGISTRATION ASSEMBLY RA—R 1
17 REGISTRATION ASSEMBLY RA90—OR 1
18,11,14,15 | STEADY ARM SA—52 4
12,13,S5 STEADY ARM SA—64 3
S7 TAIL WIRE SUPPORT TS—1 1
IN SPAN  ASSEMBLIES
17 VEE HANGER VHA—6 1
18 IN—SPAN JUMPER TYPE "C” 1
ALL CATENARY HANGERS SEE TABULATION
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY GW—1 1
GROUND WIRE ASSEMBLY GRD—1 1
MISCELLANEOUS & SWITCHING
PIN INSULATOR ASSEMBLY 10B 7

SITATE OF CONNECTICUT
% DEPARTMENT OF TRANSPORTATION

STAMFORD

YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM  —

5708

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO.

ED—37OB_BM|




ED—603X.DWG

100% DESIGN

ED—370BX(TEMP).DWG

DISK FILENAME:

PROJECT CONTROL DATE: 03/30/2016

2575

*
5955

1080

LOADING DIAGRAM

(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

¢ POLE
|
M . cro—1 SUPPORT EXISTING
AERIAL CABLES
| :BK—1/
see NoTE 3 [|[1:
* AIS
|
d—
l@)]
2 >
(@] (@]
| -
"O =!I
N
¢ ¢ ¢ ¢
TRK 5 TRK 3 TRK 1 TRK 2 TRK 4
SEE DWG S—33 |
TOP OF |
FOUNDATION \\ HRL
ginnig v
_J4J /_1 o X i X X X ' X 1L !
L) w l | | |
EXISTING FDN. TYPE "H—p ~ N~ ~
EXISTING
RETAINING 2 , )
WALL 10'=10 1/4” 15'—4” 12'—0” 12'_0" 12°=1 1/2
SEE NOTE 2
ELEVATION

CATENARY STRUCTURE 370BX (TEMP)

STATION

1076+43

LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

NOTES:

1. FOR GENERAL NOTES, SEE DRAWING G-8.
2. THE CONTRACTOR SHALL VERIFY ALL

DIMENSIONS IN THE FIELD.

3. THE CONTRACTOR SHALL PROVIDE SUPPORT
FOR CONDUIT ON EAST FACE OF COLUMN.

4. CONTRACTOR TO VERIFY THE HIGHEST CABLE

MESSENGER WIRE AT 5370BX PRIOR TO

SUBMITTING SHOP DRAWINGS FOR 370BX.

FHWA ! gratE TOWN

FED. AID
REGION PROJ. NO.

PROJ. NO.| YEAR | SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016 02.04.008

ERECTION DIAGRAM No.

570BX

BILL OF MATERIALS

WIRE_NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION

POLE FOUNDATION EXISTING
STRUCTURAL STEELWORK & GUYS

POLE W10X54 1
SUPPORT & REGISTRATION ASSEMBLIES

MESSENGER HANGER BRACKET BK—1

AERIAL INNERDUCT SUPPORT AIS
IN_ SPAN  ASSEMBLIES
GROUND WIRE ASSEMBLIES

GROUND WIRE ASSEMBLY GRD—1 1
MISCELLANEOUS & SWITCHING

2/ DEPARTMENT OF

STATE OF CONNECTICUT

TRANSPORTATION

STAMFORD

YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

e 500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

SCALE: NONE
ERECTION DIAGRAM — 5/0BX (TEI\/IP)
ENGINEER: AECOM
DESIGNER: RW DRAFTER: AMK CHECKER: RK /MR
NO. [DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—370BX




100% DESIGN

DISK FILENAME: ED—370X (EX).DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK 4

WIRE NO. 25

TAIL/ANCHOR HT.

MESSENGER HT. 21'—6"

CONTACT HT. 18'-0"

SYSTEM HT. DEPTH 3—6"
—_

TRK. 4

C POLE AND TRK 6

(25)MESS. DE. (F.S)
CDEA—5

(25) CONTACT WIRE

D.E. (F.S.)

PXXX

\

— =y — -

FOUNDATION

TYPE "XXX”

ELEVATION

CATENARY DEAD END STRUCTURE 45/0X

STATION

1078+XX
LOOKING EAST

¢ POLE
AERIAL GROUND
VIEW A—A
NOTES

1) FOR GENERAL NOTES, SEE DRAWING G-8.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK

SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

100

REGION

FHWA

STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.

YEAR

SHEET NUMBER

1

CONN.

STAMFORD

135-163

2016

02.04.009

ERECTION DIAGRAM No.

370X

BILL OF MATERIALS

WIND LOADS
RADIAL LOADS

VERTICAL LOADS

CATENARY LOADING DIAGRAM

TRK. © |

(55 MPH WIND, 1/2" ICE ON WIRE, O°F)

WIRE NO.

DESCRIPTION

REFERENCE NO. QTY

FOUNDATION

POLE FOUNDATION
KNEE BRACE FOUNDATION

STRUCTURAL STEELWORK & GUYS

POLE
GUY ASSEMBLY
DETAIL SBA 2
SUPPORT & REGISTRATION ASSEMBLY
IN SPAN  ASSEMBLY
25 CATENARY DEAD END ASSEMBLY CDEA-5 1
25 CATENARY HANGERS SEE TABULATION

GROUND WIRE ASSEMBLY

GROUND WIRE ASSEMBLY

GRD—1 1

MISCELLANEOUS & SWITCHING

SCALE: 3/16” = 1'-0"

SITATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

— 5/0X

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—370X




100% DESIGN

DISK FILENAME:ED—371(new).DWG

PROJECT CONTROL DATE: 03/30/2016

FHWA
REGION

STATE

TOWN

FED. AID
PROJ. NO.

PROJ. NO

YEAR

SHEET NUMBER

1

CONN.

STAMFORD

135-163

2016

02.04.010

(cw) .
@ cl\J C POLE «')
_ ) o I S
& = o . ——
I AN / _ _’R/ VAN 1 i 02 J AN \\_Z}\ * /(_': _ _ _
3\*? NS 7 \// N Y| AWl 7Z¥, 1l o
- | | | | |
ol e ——- —|= g
N__IGA—1 o ¢ s
¢ POLE (MESS.) o~ =
1 PLAN
Il GW—1 T
108 (TYP.) GUY ANCHOR ——@
i b . / EXISTING
= CONC. ANCHOR)
~—PE101
I T T, DISCONNECT SWITCH
¢ POLE | y ¢ POLE
_ DS—1 o 1 B
i S S N S , T
\VAYA NAYA AN N® \/\/\/\/\/”
! MS—2 !
...... . B/TRUSS
@ MESS. D.E oo
F.S. MS 2
| MS—3 ..\-\-\— \ RA—18
@ CONTACT D.E |
F.S. SA—52
| 6" 1’—0" ne B _»I 6"
G—4 o I 1'-0" | 2
ol ;c:JJ
| 10'—0" ' |
ORRD, (19 (191 () ()
¢ ¢ ¢ ¢ ¢ ¢ ¢ ¢
TRK 7 TRK. 5 TRK. 3 X/0 TRK. 1 TRK. 2 TRK. 4 TRK. 6 NOTES
::CD e —
jl F!r HRL * TOP OF 1. FOR GENERAL NOTES, SEE DRAWING G-8.
t i H § . . . T . . . . NI FOUNDATION
| N g . N A A A 1 It \L
| X =X"= 1'=3"
AL RETAlNlNG\ fJ 3" 7" '—0” 15'=1 1/2” 11'=11 1/2" 12°=0" 12'=2" 15°-0 1/2" i |
WALL T: 14'-3 | 57" | 12'—0 L L s s s _ | |
| 110'—4" } i
A,AA/LkAL, i
] STATE OF CONNECTICUT
ELEVATION FDN. TYPE "B” 2 DEPARTMENT OF TRANSPORTATION
NEW CATENARY STRUCTURE 371 STAMFORD YARD
L OOKING EAST
SCALE: 3/16” = 1'=0"
FRECTION DIAGRAM — 37/
AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK oy 500 ENTERPRISE DRIVE
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE -(860)-529-
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF (600)-529-8662 MO PATF]  DESCRIPTION | APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. E?;i“g“;;“(g;;)




100% DESIGN

BM(new).DWG

DISK FILENAME: ED—371

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 5 2 : 5 4 5 FREGIVCV)NA STATE TOWN PFRE(')DJ-- Ah}%' PROJ. NO.| YEAR | SHEET NUMBER
WIRE NO. 18 17 11 S6 13 15 S5 14 S7 12 19 25 ! CONN. STAMFORD 13571631 2016 | 02.04.011
TAIL/ANCHOR HT. LN ERECTION DIAGRAM No. 3/71_BM
MESSENGER HT. 21°=6” | 21'=0"| 21°=6" | 21'=6" | 21'=0" | 21'=6"| 22'=0" | 21°—-6" | 21'=-8" | 21’-6" 21'—6" BILL OF MATERIALS
CONTACT HT. 18'=0" | 18 =-0" 18'-9” | 18'=1” | 18 =0 18 =0" | 200=5" | 18 =0” |18 =11" 18 =0" 18 —=0” WIRE NO. DESCRIPTION REFERENCE NO. QTY
SYSTEM HT. DEPTH 3-6" 3-0"| 2-6"| 3-5" | 3-0"| 3I-6"| 1-6" | 3-6" | 2°—9” | 3-6" 3'-6" FOUNDATION
POLE FOUNDATION TYPE "B” 2
GUY ANCHOR GA—1 1
STRUCTURAL STEELWORK & GUYS
TRUSS T102 — 1
POLE P102 — 2
GUY ASSEMBLY G—4 2
POLE EXTENSION PE 101 1
DETAIL SBA 2
DETAIL GBA 1
11,36,15, | DROP TUBE SUPPORT DT—U—7 5
S7,25
S5 DROP TUBE SUPPORT DT—2U—7 1
18(2),17(2),11,56, | DROP TUBE SUPPORT DT-U-8 14
13(2)15,14(2)
S7,12,25
12/19 DROP TUBE SUPPORT DT—2U—8 1
S5 DROP TUBE SUPPORT DT—U—-10 1
POLE EXTENSION CONNECTION DETAIL PE—-CD 1
SUPPORT & REGISTRATION ASSEMBLIES
13,14,57,19 | MESSENGER SUPPORT MS—1 4
15 MESSENGER SUPPORT MS—3(MODIFIED) 1
18,17,11,56,| MESSENGER SUPPORT MS—2 8
$5(2),12,25
18,56,13,15,| REGISTRATION ASSEMBLY RA—18 7
14,12,25
17 REGISTRATION ASSEMBLY RA—R 1
3735 o . . . . . . . 160
" 3 . . . . 11,57 REGISTRATION ASSEMBLY RAG0—OR 2
4530 2 . 120 S5 REGISTRATION ASSEMBLY CR—1 1
- 18,17,14,25 | STEADY ARM SA—52 4
. . g\ S6,13,15,12 | STEADY ARM SA—-64 4
3 ° ° 3 L) L L4 N
/ IN SPAN ASSEMBLIES
' XXX 385 385 385 385 385 385 385 385 385 265 230 14,15 IN—SPAN INSULATION JUMPER TYPE "C” 2
WIND LOADS "
XXX 70 1280 150 195 50 2300 175 1200 50 130 350 12/19 POTENTIAL EQUALIZING JUMPER TYPe D 1
2 ADIAL LOADS — - — - — S5 IN—SPAN INSULATION ASSEMBLY MCIA— 1 1
x 0 0 0 0 0 0 0 0 0 S o 11,57 VEE HANGER VHA—6 2
< @ © o o o © o @ o 3 S 18,25 CATENERY HANGERS SEE TABULATION
VERTICAL LOADS SA
S6/13,57/12| FULL LOAD FEEDING JUMPER TYPE “A 2
S6 SECTION INSULATOR ASSEMBLY LS—1 1
S6,/13, CROSS CONTACT BRIDGE ASSEMBLIES CBA—10 3
CATENARY LOADING DIAGEAM 871/1112§2) CATENERY FEEDING JUMPER B—500C 2
(55 MPH WIND, 1/2" ICE ON WIRE, O'F) 11,17 IN—SPAN INSULATION ASSEMBLY MCIA—2 2
18 CATENARY DEAD END ASSEMBLY CDEA-5 1
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY G.W.—1 1
GROUND WIRE ASSEMBLY GRD—1 1
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLIES EXISTING
PIN INSULATOR ASSEMBLY 10B 6
DISCONNECT SWITCH ASSEMBLY DS—1 1
s DEPARTMENT OF TRANSPORTATION
STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION
ERECTION DIAGRAM — 371 _BM
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE -
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. Egj‘g";;EsE;;A”(n"g-vv)




100% DESIGN

DISK FILENAME: ED—371XA.DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK 6
WIRE NO.
TAIL/ANCHOR HT.
MESSENGER HT.
CONTACT HT.
SYSTEM HT. DEPTH
|
<+} gy
N_
¢ POLE
2 1 l
(2) "TYPE E
JUMPER | GRD—1
|
SIA—-9 SIA—9 SIA—9A DEA—1]||| SBA
PO—12 \ Hi \
W/64” — e |
éTéADY SIA=9 : SIA—9 SIA—9A DEA—1||| SBA
ARM) l |
—><—3”
| @9 %
oy
I 2 “l N
| © o o
| | (\J
2 >
D_ A
C C C
TRK. TRK. 6 TRK. 8 |
-9 1/2”
| HRL TOP OF
v FOUNDATION ,
id | | X e X
R | | — M‘J‘
r\
Al
|
9 1/2” 150" 11'-10 1/2" 10°=2" | | "
— | | |
e
¢ .
X/0 TRK. L |
FDN. TYPE 'D’
ELEVATION

PULL OFF STRUCTURE S/1XA

STATION

1079+350

LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

500
850

LOADING DIAGRAM
(55 MPH WIND, 1/2" ICE ON WIRE, O°F)

NOTES

1.

FOR GENERAL NOTES, SEE DRAWING G-8.

WIND LOADS
RADIAL LOADS

FHWA
REGION

STATE

TOWN

FED.
PROJ. NO.

AID  1proJ. NO.| YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.012

ERECTION DIAGRAM No.

37

1 XA

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION

POLE FOUNDATION TYPE "D” EX.
STRUCTURAL STEELWORK & GUYS

POLE P106 EX.

DETAIL SBA EX.
SUPPORT & REGISTRATION ASSEMBLIES

25 INSULATOR ASSEMBLY S1A-9 2

IN_ SPAN  ASSEMBLIES

POTENTIAL EQUALIZING JUMPER TYPE "E” 2
GROUND WIRE ASSEMBLIES

GROUND WIRE ~ASSEMBLY GRD—1 EX.
MISCELLANEOUS & SWITCHING

STAMFORD

YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

. . ERECTION DIAGRAM — 3/1XA
SCALE: 3/16” = 1'=0
[l AECOM ENGINEER: AECOM
500 ENTERPRISE DRIVE
[ ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
1-(860)-529-8882 NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—371XA




100% DESIGN

DISK FILENAME: ED—371A.DWG

PROJECT CONTROL DATE: 03/30/2016

NEW RETAINING
WALL

N

P102

FHWA

REGION STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.| YEAR | SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.013

™
| nl
| - - — - - = - - - = - = - =] - = 5B - - - - - - - '
/I\ /N /K\\ VAN // N // \ | LRHE! PSAN //7“‘ | LRHE! | | AN | | VAN ﬂ\\ ﬂ\\ /X\\\ / \ ‘
HAVA VA v NN Ny e X AN NN NS N NN
— - - —F- - - - - - - - — - - - - - = £ - - )
i ' 7
¢ POLE
POLE
Low= PLAN €
|
?/108 (TYP.)
T T  CA—1
~——PE101
T T
 CA—1
¢ POLE M ¢ POLE
CROSS B
— PE—CD ) ARM (TYP.) T102 X EL;RD 1
| — — ol — — — — T - = — — — — l
N
+ J\, VARVARV VN v \/ LNK ADDEDN /" \ /' | / J ) \J \J N ' |_B/TRUSS
MS—2 MS—2 [ Ms ] M>—1 MS—-3 MS— 1 MS—2 MS—2 ‘
MS—1 . SE MS—1
[ b | MS—2 R e [
e ra_1gs—t, RA—R RA—18 VHA—6 RA-R
T ﬁ?y \&RA - SA—52 RA72-0R | ﬁ
_ - SA-52 ) -
SA—52 SA—52 SA—64 ‘ ‘ |
9 —{=1"-0" NOTE
——L— 6" ——L— 6" e e 6 ——tH- 6" | —»{«— 6" 6" —- o 2 y
— | 1. REMOVE EXISTING DROP TUBES
| @ @ @ @ @ @ @ S & AND ASSOCIATED ASSEMBLIES
| | | | | | | o FOR TURNOVER TO MN/CDOT.
I
, 10°—0" | |
¢ ¢ 0 ¢ ¢ 0 ¢ ¢ ¢
‘ TRK 7 TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6 TRK 8 TRK 10 ;FEQCO@EEO 10 Bt
0 ¢ ¢ | 0]
4 ></oI X/0 X/0 | TRK 12
5 | | HRL TOP OF
a M - . | | | . v | | _FOUNDATION
} 0 S X l\_/llﬂ i' X il L |I X Mi im m— Kiil < — = ~
\ X X
I 14’ -3" 5—7" 12'—0" 15'—2" 117=10 1/2” 12’—0" 12'—2" 15'—0" 11°=10 1/2” —
\
. 120°—1"
\
\
\ 9
| ELEVATION FDN. TYPE B
Jl/_;
CATENARY STRUCTURE 3/71A STATE OF CONNECTICUT
STATION 1080406
LOOKING EAST 2 DEPARTMENT OF TRANSPORTATION
STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION
SCALE: 3/16” = 1'=0”
ERECTION DIAGRAM — 3/1A
AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK ey 500 ENTERPRISE DRIVE
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 . _
TRUE _CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF (899) MO PATE]  DESCRIPTION ] APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. S o




100% DESIGN

DISK FILENAME:ED—-371A_BM.DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK 7 5 3 2 4 6
WIRE NO. 18 17 13 S5 S6 15 14 S7 19 12 25
TAIL/ANCHOR HT.
MESSENGER HT. 21'=67[21"'=6"| 21'=11" |21°=7" 22'—8" |22'—=7 3/4"|22'-5"|22"-8" 227" 22'—4"1 21’ —=86"
CONTACT HT. 18’-0"|18’-0"|18"-6 1/2"|20°=5"[19'=1 1/2°]19°=1 1/2"18=10"119'=1" 19'=10 1/2119'=0"[18"-0"
SYSTEM HT. DEPTH | 3=6" | 3'—=6" | 3'—=4 1/27 | 1’=2" | 3 =7 1/2” |3 =6 1/4" | 3=-7"|2'=7"|2'-8 1/2" | 2'—4" | 3'-6"
[ ] [ ] [ ] [ ] 150
2870 o 110 (EA. WIRE
* o)) TYP.
3215 %‘ . - - 38 )
~
O\
(D [ ]
320 370 370 320 320 370 300 370 370 370
- 155 205 _ O _0 _7/5 180_ O_ 580 _0 210_
o o)) o 0 o o o)) o o) o
0 Yp) 0 © 0 0 Yp) 0 o) 0

LOADING DIAGRAM

(55 MPH WIND, 1/2" ICE ON WIRE, O°F)

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

FHWA
REGION

STATE TOWN

FED.
PROJ. NO.

AID

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016

02.04.014

ERECTION DIAGRAM No. 371A_BM
BILL OF MATERIALS
WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE "B 1
GUY ANCHOR GA—1 EX.
STRUCTURAL STEELWORK & GUYS
TRUSS 7102 EX.
POLE P102 EX.
CROSS ARM CA—1 EX.
TRUSS EXTENSION TE102 1
POLE EXTENSION PE101 1
POLE EXTENSION CONNECTION DETAIL PE—CD 1
GUY CONNECTION GC—1 EX.
POLE EXTENSION PE101 EX.
GUY ASSEMBLY G—4 EX.
12,13,14,15,| DROP TUBE ASSEMBLY DT2-U—10
17,19,25,43
S5,56,S7
12,13,14,15,| DROP TUBE ASSEMBLY DT2—-U—11
17,19,25,43
SUPPORT & REGISTRATION ASSEMBLIES
18 MESSENGER SUPPORT MS—2 1
18 REGISTRATION ASSEMBLY RA-18 1
18,25 STEADY ARM SA-52 2
IN SPAN  ASSEMBLIES
18,25 CATENARY HANGERS SEE TABULATION
18,25 IN-SPAN JUMPER TYPE "C” 2
GROUND WIRE ASSEMBLIES
MISCELLANEOUS & SWITCHING

STATE OF CONNECTICUT

2 DEPARTMENT OF TRANSPORTATION

STAMFORD

YARD

CATENARY IMPROVEMENTS

AND TRACK 7/

EXTENSION

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

S7TTA

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO.

ED-3571A_BM




100% DESIGN

DISK FILENAME: ED—372(new).DWG

PROJECT CONTROL DATE: 03/30/2016

FHWA
REGION

FED. AID

STATE PROJ. NO.

TOWN

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN. STAMFORD 135-163 | 2016 02.04.015
¢ POLE ¢ POLE
i
— | _'
+—-—- - - - - - B - —FEh—1Th—- - - -—f 5 - - - - - - - - - - - - - - - -—
///1‘\\\ il 7 7 \
L4 . — B I B B I I IS I SR _l..no . _ _ _ SN\ it
N7 3T A
N~
T \:/— - - -—=r = - - —F+ = - -i=- - - - - - - - - - - - - - - - - - - -
T ' T
— | C POLE L@_' POLE -
' G.W.—1A v
! | GW—1A
PLAN |
9 A £ 1A VR
~— PE101
¢ POLE T T ?-CA—1 (X)
| f T T
| ~——PE—101
| 7102 .
B/TRUSS I /‘\/ \/ / \ / \/
|
o B @ 1@ ® ®® .
N I‘ 56" _ [
¢ ¢ ¢ ¢ ¢ ¢ ¢ ¢ ¢ ¢ € ¢ ¢
TRK 7 TRK. 5 TRK. 3 TRK. 1 TRK. 2 TRK. 4 TRK. 6 TRK. 8 TRK. 12 TRK. 14  TRK. 16 TRK. 18 TRK. 20
X/% TRK.
| 1’9"
| | ‘ HRL | |
r ' v
I X X X X P\L,/' X r | ey W X X X X ] R .
i i IS 3/8”_ |13/8”_ |2 3/4”_ 1/2:j~_/ \‘:ET/‘]-” l\‘:_1'—11 1/2"| - '\/_E}g:::::::%::j\/_' - | - —~__ - | Ijt i| ] X g L 1T LL It L F— S
i B 38’—6” | 12'=0" | 152" o1r=111/27 11°=11 1/2” . 12’=0 1/2” B 15'=2" 5 i i
i - } 111'—=4 5/8” } B 1
] - STATE OF CONNECTICUT
FDN. TYPE “B” ELEVATION 2 DEPARTMENT OF TRANSPORTATION
NEW CATENARY STRUCTURE 3/2 STAMFORD YARD
STATION 1081450 CATENARY IMPROVEMENTS

LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

SCALE: 3/16" = 1'=0"

AND TRACK / EXTENSION

ERECTION DIAGRAM

— 5/2

AECOM

ENGINEER: AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067

DESIGNER: RW

DRAFTER: AMK

CHECKER: RK/MR

A=COM

1-(860)-529-8882 NO. |DATE DESCRIPTION

APPROVED: T. HOLLAND

DATE: 03/30/16

REVISIONS

STRUCTURE NO.

BRIDGE LOG NO.

STRUGTURE SHEET NO.

ED-372(new)




100% DESIGN

DISK FILENAME:ED—372_BM(new).DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK 7 5 3 1 2 4 6
WIRE NO. XXX X 17 S5 18 13 15 S6 14 S7 19 12 25
TAIL/ANCHOR HT.
MESSENGER HT. XXX X 21'—6" | 21’=6" |24'—10" | NSR 24°—-0" | 24 —6" NSR NSR NSR NSR NSR
CONTACT HT. 18'—=0” | 18'=3" | 21'=2" 20°=9” | 200-11"
SYSTEM HT. DEPTH 3-6" 33" 3 —-8" 3 -3" 3-7"
1920 v
* - <
N
ﬂ— L] [ ]
WIND LOADS 365 215 2195 215 215
RADIAL LOADS 50 700 3500 215 730
o gl g g g
VERTICAL LOADS S 3 3 3 3

CATENARY LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

FHWA

REGION | STATE

TOWN

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR | SHEET

NUMBER

1 CONN. STAMFORD

135-163 | 2016

02.04.016

ERECTION DIAGRAM No.

372_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
FOUNDATION TYPE "B 2
STRUCTURAL STEELWORK & GUYS
TRUSS T102 1
POLE P102 2
POLE EXTENSION PE101 2
POLE EXTENSION CONNECTION DETAIL PE—CD 1
CROSS ARMS CA—1 4
15(2),56(2), | DROP TUBE ASSEMBLY DT—U—11A 7
17(2),S5
18/18(2) | DROP TUBE ASSEMBLY DT—2U—11A 2
SUPPORT & REGISTRATION ASSEMBLY
15,56 MESSENGER SUPPORT MS—1 2
17,18(2) | MESSENGER SUPPORT MS—2 3
S5 MESSENGER SUPPORT MS—3 1
15,17,56 | REGISTRATION ASSEMBLY RA—18 3
18(2) REGISTRATION ASSEMBLY RA—60 OR 2
S6 STEADY ARM SA—52 1
15,17 STEADY ARM SA—64 2
17,/55 CONTACT WIRE KNUCKLE CKA—8 1
IN SPAN  ASSEMBLY
17/S5, | FULL LOAD FEEDING JUMPER TYPE "A” 2
14/S7
S5/17,56/15 CROSS CONTACT BRIDGE ASSEMBLY CBA—10 3
S7/14
ALL CATENARY HANGERS SEE TABULATION
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY G.W.— 1A 2
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLY EXISTING
PIN INSULATOR ASSEMBLIES 10B 14

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

SCALE: NONE
ERECTION DIAGRAM — 47727
ENGINEER: AECOM
DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. [DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. FD-372_BM(new




100% DESIGN

DISK FILENAME: ED—372A(new).DWG

PROJECT CONTROL DATE: 03/30/2016

FHWA

REGION | STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.

YEAR | SHEET NUMBER

1 CONN.

STAMFORD

135-163

2016 02.04.017

) MESS.
“r('] I
..l (@))]
| — = - =
\ TS N i M\k = L= A’,’F R ] = N T
NN NS NANANANS Ny noz || /NS \/ VAVAL
X N N ! X ! X5 | | N3 | | ool 1] X4 L] s N v N
d — — ) l—} ‘ | —
gl T T e B o e = e = o
. : — | _ POLE
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- | ow—1 W,
C.W.
PLAN
7t A
- PE101
T T ?,CA_1
M DISCONNECT SWITCH ¢ POLE
CROSS
ARM (TYP.) 7102 , GRD—1 TO STR. 372
oy = = i = —= i T T = | ™ — — —
R / /] J/
\V/ / !
_ 0
= w0 Tl s AN
Ms-2 J o o MS— 1 X, [RA-18 MS—1 op g M5 &) Ms— MS—3 MSE MS—2 |
Nt - — RA—18 -
mﬂj m %/@Q/ VHA=6/  RA90-OR
%@' - RA-18 SA—64 m : RA-18 A1
| SA—64 ‘T SA-52 " 9” ‘ | |
6" —_— 6” ] - |‘ — - ,]2”
[q\| | )
S ———6 | ® &) 9,, @) @ @9 | ,, @ ,, ol .
o | @ 911 -<—6 6 6 E —l
® 0 T | o=
|
¢ 0] 0] 0] 0 0] 0] 0] 0]
TRK 7 TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6 TRK 8 TRK 12
0] 0]
X/0 X /0
TOP OF | | | HRL TOP OF |
FOUNDATION v FOUNDATION
T T ) X T X X X Y X ‘ [
—_— [ _ ~__ 1 I NG A — .
[ N~ € 1
| | \_/' ! N \ ‘ X X
| | -1 L1'—2 1/2” — A —
| |
. l ]
S~ | | |
e D
e | 8 —6" 12°—0" 15’ -2 12°—0" 12'—0" 12’—0”" 15°—0" 12'—0” | |
— [ o ‘ [
| |
I 109'—8” - |
r L ) B |
) oL Pa” ELEVATION [
FDN. TYPE "B FDN. TYPE "B
STATE OF CONNECTICUT
NEW CATENARY STRUCTURE A/2A > DEPARTMENT OF TRANSPORTATION
STATION 1082406 STAMFORD YARD
LOOKING EAST
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION
NOTES SCALE: 3/16” = 1°'—0”
1. FOR GENERAL NOTES, SEE DRAWING G-8. FERECTION DIAGRAM — A/2A
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. BRDGE 106 N0. T _STRUGTURE SHEET No.

ED—372A(new)




100% DESIGN

DISK FILENAME: ED—372A_BM(new).DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 3 2 4 6
WIRE NO. S5 17 18 13 S6 15 S7 14 19 12 25
MESSENGER HT. 21'-6" NSR 24’—5 1/2"| 218" |24'=5 1/2”| 23'-9” 24'—0" 23 —6" 21°=11” |22'=6 1/2”| 23'-6"
CONTACT HT. 181" 200-2 1/2"| 18 -0" 21'—0" 20’ —7" 20'—4” |20°=0 1/2°| 190" 19’—8” 18’—Q”
SYSTEM HT. DEPTH| 3 -5” 43" 3-6" | 3-51/2"| 3-2" 3-8" |3-51/2"| 2=11" |2’=10 1/2"| 3'-6"
ol 100
220
e ol .. (EA. WIRE
o TYP.)
N
* NS.R . * * [ ] * )
WIND LOADS 240~ 200 365 200 200 365 365 365 365 485
SADIAL LOADS 1100 _870_ 130 1775 340 840 130 70 _ 1200 135
VERTICAL LOADS 5?\ 9\ ﬁk 8\ 8\ 8\ ﬁ\ ﬁ\ ﬁ\ E\
M N Q] N M © LN I@] f@)] [
55 18 18 56 15 57 19 19 12 25

LOADING DIAGRAM

(55 MPH WIND, 1/2" ICE ON WIRE, O°F)

FHWA

REGION | STATE

TOWN FED.

PROJ. NO.

AID

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016 02.04.018

ERECTION DIAGRAM No.

372A_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE "B” 2
STRUCTURAL STEELWORK & GUYS
TRUSS 7102 1
POLE P102 2
POLE EXTENSION PE101 1
CROSS ARMS CA—1 2
S5,18,13,12, DROP TUBE ASSEMBLY DT2-U—11 6
25,43
S$5,18,13, | DROP TUBE ASSEMBLY DT2-U—13 14
56(2),15(2)
57(2),14(2)
19,25,43
19/12 DROP TUBE ASSEMBLY DT2-2U—-13 1
SUPPORT & REGISTRATION ASSEMBLIES
13,14,15,19| MESSENGER SUPPORT MS—1 7
S6,57
18,25,43 | MESSENGER SUPPORT MS—2 3
$5,12 MESSENGER SUPPORT MS—3
13,14,15,18 | REGISTRATION ASSEMBLY RA—18 9
19,25,43,
$6,57
S5 REGISTRATION ASSEMBLY RA—R 1
12 REGISTRATION ASSEMBLY RA90—OR 1
13,19 STEADY ARM SA—52 2
S5,56,57, | STEADY ARM SA—64 6
14,15,18
IN SPAN  ASSEMBLIES
12 VEE HANGER VHA—6 1
ALL CATENARY HANGERS SEE TABULATION
S6 SECTION INSULATOR ASSEMBLY HS—1 1
17/18,14/S6| FULL LOAD FEEDING JUMPER TYPE "A" 2
12/19 POTENTIAL EQUALIZING JUMPER TYPE "D” 1
13 IN-SPAN JUMPER TYPE "C” 1
12,19 CATENARY FEEDING JUMPER TYPE "B—500C" 2
S6,/15,56/14] CROSS CONTACT BRIDGE ASSEMBLY CBA—10 3
18/17
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY GW—1 1
GROUND WIRE ASSEMBLY GRD—1 1
MISCELLANEOUS & SWITCHING
PIN INSULATOR ASSEMBLY 10B 7
DISCONNECT SWITCH ASSEMBLY DS—1 1

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD

YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM  —

S/2A_BM

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO.

ED-372A_BM(new)




100% DESIGN

DISK FILENAME: ED—372B(new).DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK 7 5 3 1 2 4 6 8
WIRE NO. 18 17 13 15 14 S6 S7 19 12 25 43
TAIL
TAIL/ANC. HT T
MESSENGER HT. 22'—8" | 21'=6" [21'=8 1/2"[22'—11 1/2" |23 -8 1/2” 24'—Q" 24'—Q" | 230" NSR NSR
CONTACT HT. 19'=0" | 18’'=0" 18'=2" | 19'=4 3/4”[20°=8 1/2"|20°=10 1/2"| 21°=1" | 19'=6" NR NR
SYSTEM HT. DEPTH | 3-8" | 3'—6" 3—6" 2'—6 3/4” 3-0” -1 1/2" 3—1" 2'—6”
¢ POLE
)
I
¢ POLE Ge —
= =t - - - = = - - - -t - = - —tx - - i - - - - - - - - —1
} —TT1 —TTT— ‘
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T R 3 7 7 A .
= == - = -1 —1F3 - - H—F = = = = £ = = = - - - - —
o
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I
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T 1 A ¢ /
.  CA—1 CA_1.? T T .
PET01 PE101
I __ T T At Tt A
457 DISCONNECT SWITCH CA—1° \_ '
CROSS
7102 ARM (TYP.)
/ \/ / \/ /JL / LLB Y \/ \/ \/ ' | B/TRUSS
' 1
MS—1 MS—1 Sl RA—18 MSgi " - F —.
/' VHA=6 LM gy _ = 2)RA—18
RA—120 RA-18 T/QK:gz\ﬁrf?iiiiir( ) RA—18
l/\‘ RA—18 RA—R
SA—52 1 e SA—52 SA—64
SA—64 SA—64
8”
| -~
| | | : ©
N 6 | 15 2 _g” 5 B NI i
@) O [{e}
o S | o N
| ! | | | |
@), ® ® 69 &) 2 @ |
¢ ¢ ¢ ¢ ¢ ¢ ¢ ¢ ¢
TRK 7 TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6 TRK 8 TRK 12
¢
X/0
Toe OF —p 6 1/2 " HRL | TOP OF
FOUNDATION | v | FOUNDATION
X . X L X X L . X X — X X — X X — X X _ 7 7
t N ' — 1 t X X Q 1 b
I " i — ; |
| -8 1/2 11 1/2” |
NEW RETA'N'NG_—_ 7J‘ I ,]2’_0” 15’_0” 12’_0” 12’_0” 12’_0” 15’_0” ,]2’_0” XX,_X” 1 }
WALL T x—xx” = = - B - = = o
| XXX —XX" | s
| \ | >|<
\
Ly~ o
w
\
\
ELEVATION | |
L _ L
FDN. TYPE "B”

NEW CATENARY STRUCTURE 3/2B

STATION

1083+ XX

LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

SCALE: 3/16" = 1'=0"

FHWA

REGION STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.| YEAR | SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.019

SIATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK / EXTENSION

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

5728

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
REVISIONS STRUCTURE NO. BRIDGE LOG NO. STRUCTURE SHEET NO.

ED—-372B(new)




100% DESIGN

DISK FILENAME: ED—372B_BM(new).DWG

PROJECT CONTROL DATE: 03/30/2016

125 e o | o
(EA. WIRE e o | o @
. . 125 TYP.) 5]
300 ©
. . (EA. WIRE
9 TYP.)
280 465 465 465 465 275 275 465 210
1100 30 25 260 100_ 1510 1120 140 1800
o 0 0 0 Lr)\ Lo\ o\ Lr)\ o\
N N N N N (@] N N (@)
< N N N N 0 < N <
18 17 13 15 14 56 57 19 12 25
| OADING DIAGRAM
(55 MPH WIND, 1/2" ICE ON WIRE, O°F)
NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

SCALE: NONE

FHWA

FED. AID

REGlON | STATE TOWN PROJ No. |PROY NO.| YEAR | SHEET NUMBER
1 CONN. STAMFORD 135-163 | 2016 | (2.04.020
ERECTION DIAGRAM No. 3/2B_BM
BILL OF MATERIALS
WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION TYPE "B” 2
STRUCTURAL STEELWORK & GUYS
TRUSS 7102 1
POLE P102 2
CROSS ARMS CA—1 4
POLE EXTENSION PE101 2
13,15,17, DROP TUBE SUPPORT DT2—-U-11 7
18,19,56,S7
12,13,14(2),| DROP TUBE SUPPORT DT2—-U-13 8
15,17,18,19
S6/S7 DROP TUBE SUPPORT DT2—-2U-13 1
SUPPORT & REGISTRATION ASSEMBLY
12,13,14,15,| MESSENGER SUPPORT MS—1 6
17,19
S7,18 MESSENGER SUPPORT MS—2 2
S6 MESSENGER SUPPORT MS—3 1
17,14,15,19,| REGISTRATION ASSEMBLY RA—18 6
S6,S7
18 REGISTRATION ASSEMBLY RA—120 1
13 REGISTRATION ASSEMBLY RA—R 1
18,15,57 STEADY ARM SA-52 3
13,14,17, STEADY ARM SA—64 5
19,56
IN SPAN  ASSEMBLY
18 VEE HANGER VHA—B 1
S7/14 CROSS CONTACT BRIDGE ASSEMBLY CBA—10 2
17,13,15,19 | IN=SPAN JUMPER TYPE "C” 4
ALL CATENARY HANGERS SEE TABULATION
18 SECTION INSULATOR ASSEMBLY HS—1 1
18(2) CATENARY FEEDING JUMPER "TYPE B-500C” 2
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLIES GW—1 2
MISCELLANEQUS & SWITCHING
PIN INSULATOR ASSEMBLIES 10B 15
DISCONNECT SWITCH DS—1 1

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

FOR ERECTION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

DIAGRAM  —

BILL OF MATERIAL & LOADING DIAGRAM
S/72B

ENGINEER: AECOM

DESIGNER: RW

DRAFTER: AMK

CHECKER: RK/MR

NO.

DATE DESCRIPTION

APPROVED: T. HOLLAND

DATE: 03/30/16

REVISIONS

STRUCTURE NO.

BRIDGE LOG NO.

STRUGTURE SHEET NO.

ED-372B_BM(new)




100% DESIGN

DISK FILENAME: ED—372XA.DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK .
WIRE NO. S5

TAIL/ANCHOR HT. S
MESSENGER HT. BWA
CONTACT HT. BWA
SYSTEM HT. DEPTH BWA

100
BWA LOADS 2000
Q
(@]
L
<
WIND LOADS 15,000
Qflo
RADIAL LOADS &/3 S
& 12

T- GUY ANCHOR
GA—1
?
“Ng ~
N
_ <££%:_
NE
¢ POLE
BWA@(N.S.)
GUY ATT. (F.S (2)JUMPER
. (F.S)) l TYPE 'E'(TYP.)
Al ee =/ \\\ LGRD=T cC—1 cC—1
GC—1 | - //F
DEA 1=ﬂ’ o DA S1AZS ‘,\//F- SIA-9  f S1AT9 .
||SBA__ ) o a L T
‘ DEA— 1 S1A—9A S1A—9 S1A—9 S1A—9 S1A-9 | —
SBA P0-12 1}
| (SEE NOTE 2)
|
by
g o4 | @, @3 &, )
nl :‘d 7_ b} I
N X 1'=0 P _
SN o | |l 6 1/2
¢ 0 ¢ ¢ ¢,
TRK 7 TRK 5 TRK 3 TRK 1 TRK 2
0
TOP OF iRl | X/0
FOUNDATION 1§ , v .
X X T i 3 1L X
I—J/’—< | | . | , M~ , | - O~
| \
. ! \ |
o 102 1/27 11°—10” 15'=2” 11'=11” 12'=0 1/2” 6 1/2"
|
‘N) } i
! \
! \
! \
| \
! \
! \
]
1 L
FON. TYPE "F”
ELEVATION
PULL OFF STRUCTURE 372XA

STATION
LOOKING EAST

1085491

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

220

1755

LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

2. TEMPORARY PULL OFF PO—10 TO BE REPLACED
WITH PO—-12 AS SHOWN.

SCALE: 3/16" = 1'=0"

FHWA

REGION | STATE

TOWN

FED.
PROJ. NO.

AID

PROJ. NO.| YEAR

SHEET NUMBER

1 CONN. STAMFORD

135—-163 | 2016

02.04.021

FRECTION DIAGRAM No.

37

2XA

BILL OF MATERIALS

WIRE_NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE “F” EX.
GUY ANCHOR GA—1 EX.
STRUCTURAL STEELWORK & GUYS
POLE P108 EX.
BALANCE WEIGHT ASSEMBLY BWA EX.
GUY ASSEMBLY G—4 EX.
DETAIL GC—1 EX.
DETAIL SBA EX.
SUPPORT & REGISTRATION ASSEMBLIES
S7 PULL—OFF ASSEMBLY PO—12 (SEE NOTE 2)| 1
13,15 PULL—OFF ASSEMBLY cC—1 2
13,15,17,57 | INSULATOR ASSEMBLY S1A-9 8
18 INSULATOR ASSEMBLY STA—9A 2
DEAD END ASSEMBLY DEA—1 2
13,15,17,18 | POTENTIAL EQUALIZING JUMPER TYPE 'E’ 4
IN SPAN  ASSEMBLIES
S7 CROSS CONTACT BRIDGE ASSEMBLY CBA—10 EX.
(S7/14)
GROUND WIRE ASSEMBLIES
G.W. ASS'YS GRD—1 EX.

MISCEL

LANEOUS & SWITCHING

SITATE OF CONNECTICUT
7 DEPARTMENT OF TRANSPORTATION

STAMFORD

AND TRACK 7/

YARD

CATENARY IMPROVEMENTS

EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM  —

S 72 XA

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE; 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—372XA




100% DESIGN

DISK FILENAME:ED—-373.DWG

PROJECT CONTROL DATE: 03/30/2016

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

135-163 | 2016

02.04.022

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

— 5/3

TRACK 7 5 3 1 4 6 8 Foaion. | STATE TOWN
WIRE NO. 18 17 13 15 S6 14 S7 19 25 12 1 CONN. STAMFORD
BWA
TAIL/ANC. HT. 21°=11"
MESSENGER HT. 21'—6" NSR NSR NS 23'-11"| NS 24'—6" NSR 21'—6"
CONTACT HT. 18'—~0" NR NR 20'—6" NR NR 18"-0"
SYSTEM HT. DEPTH 3-6" 3 -5" 3—6"
GUY ANCHOR T
GA—1 (EX.)
:LO
.\l I~
R —
‘ —
‘ X/ .
I 7
- ‘ -
f<|> ¢ POLE
€ POLE Pl AN 2 2 2 g
DISCONNECT SWITCH
o = L 51 \j 2 el 2 2
T
| | | | | | |
B\TRUSS
L | L |
= 7 7 =l
I
] My
|
MS—1 MS—2 [L = !
. . >|<
. L= + SEE NOTE 2 |l
LI MS-2 Ol 7| Ms-2 MS—2 [T 1 WA BWA N.S. 21'—11"
o= & GUY ATT. F.S. 21'—11"
RA—18 MS—4MMS—4 IJ] RA—18 RA—18 FOR @
ko n
SA—52 (3)SA—52 SA—52 SEE NOTE 3
(3)RA—18
0 © @ IO “
”» ———|—<—6” 6” “LO
_>__|.__8 ,,l
— 4”“"‘*6" ‘ 24,, E | 8
0 ' | a | PR
N | | éxa
G ¢ o ¢ o ¢ ¢ C ¢ N
N TRK 7 TRK 5 TRK 3 TRK 1 TRK 2 X/O TRACK TRK 4 TRK 8 Y| G4
TRK 4 S
HRL HRL DATUM SN
i S — ' Y * i i v
e — — [
| | | |
| | | | |
22'—5 1/2 e 12’-3 L 15°=1 1/2 | 111 1/2 L 12’0 1/2 . 11°—11 L 15°=-3 12°-0 _ STAMFORD YARD
124’ 7" _
ELEVATION ERECTION DIAGRAM
SCALE: 3/16” = 1'=0"
CATENARY STRUCTURE 375
STATION 1084+60 AECOM ENGINEER: AECOM

LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—373




100% DESIGN

DISK FILENAME: ED—-373_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

WIND LOADS

RADIAL LOADS

VERTICAL LOADS

60
2900 BWA LOADS
o
o
0
~
2540 L ,
[QV
15,000
o
265 265 265 265 265 470 350 8 v
NN
185 190 945 125 0 140 650 T OO
O o\ o\ O @)
N N N n Q]
< < Te} 00 00
CATENARY LOADING DIAGRAM
(55 MPH WIND, 1/2" ICE ON WIRE, O°F)
NOTES
1. FOR GENERAL NOTES, SEE DRAWING G-8.
SCALE: NONE

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FHWA | STATE TOWN

FED. AID
REGION PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016

02.04.023

ERECTION DIAGRAM No.

375_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR GA—1 1
STRUCTURAL STEELWORK & GUYS
TRUSS T51 EXISTING
POLE P51 EXISTING
CROSS ARMS EXISTING
BALANCED WEIGHT BWA 1
GUY ASSEMBLY G—4 1
25,43,18, | DROP TUBE ASSEMBLY DT—-U—11A 5
6,57
18,14,15, | DROP TUBE ASSEMBLY DT—U—13A 6
14/15,56,43
SUPPORT & REGISTRATION ASSEMBLY
S6 MESSENGER SUPPORT MS—1 1
18,57,25,43 | MESSENGER SUPPORT MS—2 4
14,15 MESSENGER SUPPORT MS—4 2
14,15,18,56,| REGISTRATION ASSEMBLY RA—18 5
43
14,15,18,56 | STEADY ARM SA—52 4
19 MESSENGER SUPPORT MS—4(MOD.) 2
IN SPAN  ASSEMBLY
ALL CATENARY HANGERS SEE TABULATION
S7 SECTION INSULATOR ASSEMBLY HS—1 1
S7/19 FULL LOAD FEEDING JUMPER TYPE "A” 1
S6/14(2), | CROSS CONTACT BRIDGE ASSEMBLY CBA—10 4
S7/19(2)
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY EXISTING
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASS'YS EXISTING
DISCONNECT SWITCH DS—1 1

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM — 5735

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—373_BM




100% DESIGN

DISK FILENAME: ED—373XA.dwg

PROJECT CONTROL DATE: 03/30/2016

215
1300

TRACK 2 4 6 8
CABLE No.
MESSENGER HT.
CONTACT HT. . .
SYSTEM HT. DEPTH . . . .
180 145
1700 0
LOADING DIAGRAM
(55 MPH WIND, 1/2" ICE ON WIRE, O°F)
|
______E?
;,.q
¢ POLE
(2) "TYPE E” (2) "TYPE E”
JUMPER JUMPER :
PART 47 ©
O SEE NOTE 4 ! ~
DEA—1 [
S1A-9 S1A—9 S1A—9 SBA
e o — e S L1 =
—po_15 STA=9. . S1A—9 . S1A—9 N ‘
(SEE NOTE 1) <:> DEA-1 /I
17 @ PART 47
g | SEE NOTE 4
u ' [
M I
| R g
| 0O N
‘| i o | 2 NOTES
o
C ¢ ¢ C
TRK 2 TRK 4 TRK 6 TRK 8 1. ADD PART #17, 58 & 60
| |
— 8” — 11”
' . HRL TOP OF 3.
v , | FOUNDATION
/_m_l‘u_ XX X)X ! X X b d X X X
f I ; I '\_—/i t ~_ A ' N\| 4
T — GROUND SPAN WIRES.
|
|
I| | i I } A
11’—10” 152 1/2" 11'=1 1/2" 10'=3" ] =
T |
| | AR
|
\ |
C X/0 ¢ X/0 o
L -
FDN. TYPE "F”
ELEVATION

PULL OFF STRUCTURE &/3XA

STATION

1080+31

LOOKING EAST

SCALE: 3/16”

1245

2540

WIND LOADS
RADIAL LOADS

2. FOR GENERAL NOTES, SEE DRAWING G-8.

REMOVE JUMPERS BETWEEN TRACK 6 AND TRACK 8
OVER SIA—9’s WHEN WIRE RUN NO. 25 IS INSTALLED.

. INSTALL PART NO. 47 TO SPAN WIRES AT COLUMN TO

— 1’_0”

FHWA
REGION

FED. AID

STATE PROJ. NO.

TOWN

PROJ. NO.

YEAR | SHEET NUMBER

1 CONN. STAMFORD

135-163

2016 02.04.024

ERECTION DIAGRAM No.

373XA

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE "F” =
STRUCTURAL STEELWORK & GUYS
POLE P108 EX.
DETAIL SBA EX.
SUPPORT & REGISTRATION ASSEMBLIES
S6 PULL—OFF ASSEMBLY PO—12 1
S7 PULL—OFF ASSEMBLY CC—1 1
DEAD END ASSEMBLY DEA—1 EX.
SPAN WIRE INSULATION ASSEMBLY S1A=9 2
SPAN WIRE INSULATION ASSEMBLY S1A—9A 0
19, 25 POTENTIAL EQUALIZING JUMPER TYPE "E” 2
IN SPAN  ASSEMBLIES
GROUND WIRE ASSEMBLIES
G.W. ASSEMBLY GRD—1 1
MISCELLANEOUS & SWITCHING
REMOVE GROUND TAPS AT COLUMN PART 42 2
(SEE NOTE 4)

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

— S3/73XA

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—373XA




100% DESIGN

DISK FILENAME: ED—373XXA.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 6 8
CABLE NO.
MESSENGER HT.
CONTACT HT.
SYSTEM HT. DEPTH
¢ POLE
(2) TPEE JUMPERS DEA—T
| GRD—1 =
"‘ R
S1A—9 S1A—9 “///.\;l/ SBA o
. o Ni ‘
) I
| S1A—9 S1A—9 Il |
PO-3
9" (SEE NOTE 1) 4 L DEA-T l
Vl I _>|<_ I
@ D o %
| I | I -
S o &
E I
C ¢ v
TRK 4 TRK 6 TRK 8
6" Il
I
. TOP OF
R | , FOUNDATION
_’-I_I_L—Lﬂw L L N - = F\L
II
| \
\
| \
y ”» ’ ” ! ” |
! 15'—=2 1/2 9'-5 1/2 10 -3 1 |
\
\
o
\
¢ X/0 L
(I -
FDN. TYPE "D”
ELEVATION

PULL OFF STRUCTURE S/3XXA

STATION

10805+91

LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK

SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

180

1320

620

O *
I~
[Q\|

WIND LOADS

RADIAL LOADS

LOADING DIAGRAM

(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

SCALE: 3/16" = 1'-0"

FHWA

REGION | STATE

FED.
PROJ. NO.

AID  |proJ. NO.| YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135—-163 | 2016

02.04.025

FRECTION DIAGRAM No.

37 3XXA

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE "D” EX.
STRUCTURAL STEELWORK & GUYS
POLE P106 EX.
DETAIL SBA EX.
SUPPORT & REGISTRATION ASSEMBLIES
19 PULL—OFF ASSEMBLY (SEE NOTE # 1) PO-3 1
SPAN WIRE INSULATION ASSEMBLY S1A-9 EX.
25,43 POTENTIAL EQUALIZING JUMPER TYPE-"E” 2
IN SPAN  ASSEMBLIES
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY GRD—1 1

MISCELLANEOUS & SWITCHING

SITATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

FRECTION DIAGRAM — 3/73XXA
ENGINEER: AECOM
DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE; 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—373XXA




100% DESIGN

DISK FILENAME:ED—-373A.DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 5 3 : 5 4 5 FREGIV(V)NA STATE TOWN PFRE(I)DJ. Ah}%‘ PROJ. NO.| YEAR | SHEET NUMBER
WIRE NO. 18 20 17 21 13 22 15 38 S9 S6 14 23 S7 24 19 25 I s STAMFORD 1907163 | 2016 1 02.04.026
FA FA FA FA FA FA FA
TAH_/ANCHOR HT 24:_2’: 243_2:: 24:_2” 24:_2:: 24:_2:: 24’_2” 24:_2::
MESSENGER HT. 21 —6" 21'—6" 21'—6" 20'—2 1/2” 20'_7" | 22’—5" 20'—4 1/2” 209" NSR
CONTACT HT. 18'—0" 18°~0" 18'—-0" 18'=6 1/2” 19°-0” |18'=11” 19°=0 1/2” 18'=11 1/2”
SYSTEM HT. DEPTH | 3'—6" 36" 36" 34" 3_p" 34" 3-2 1/2 T.S.A.
BACKéEUP
) T T T T T T FOR
= ¢ POLE @) @2 @3 @7 ¢ POLE
~ ] ] ] [ ] ] ]
—/} - - - - - A i - - - - -t - —i= - = /\
Fh—— = < = = = = —+
/\\ ) ¢ STR. & TRUSS
an an c|3 STA. 1085493
\ / T104 -
S [ 74
‘ 1 v Y Vi v \ W i | |
Pl - - - =g = - - - - ST S - = | | |
9 . I |
N < y o | TSA
-« -l ?l —_——
< |
i il / |
PLAN /
H — l--[/ / |
/ I
,A, € 7A7 {r Y
CABLE MESS. D.E. / |
< 1 < / |
¢ POLE ¢ POLE / :
(FS) DEAD—END / |
| ¢ FOR T.S.A.
TRK 4 BACK UP FOR |
. _ _ T104 @ + |
GRD—1||| 7 M GRD—1 * |
1l / | | o |
I \/ /S ® @ @ ® N I -
i — - - = - MS— 1 - 0T t
i MS—2 S MS— 1 il 7] MS—1 ) )
B iy A F _o* o ' RA—18 EXlST SBA |
U S SE MS—1 MS—1 RA_18 R/';/'_S182 (MOD.) AERIAL ||| | | .
H RA—18 RA-18 RA-18 RA-18 CABLES H ‘ | | |
SA—64 SA—64 SA—64 | | | |
i SA—52 SA—52 SA—52 SA—64 i | | | | )
||| | * ||| } } | | le)
' AN ‘ | | |
: : — <—6” 6”—» - 6” - | 3 O 6”—» — : : ::CD ::o ‘ } } .\CCQIZ
oY 9 | I > | | | |
(@) @) - N
1, = <+ < | | | |
b @ ®. ® ®| ® | ® o I A L
! 9" | } } L |
o | | | FDN. TYPE E1
o o o ¢ o ¢ o ¢ o
" TRK 7 TRK 5 TRK. 3 TRK. 1 TRK. 2 TRK. 4 TRK. 6 TRK. 8 i o
n 0] 0] n
" X/0 X /0 | FDN. TYPE Ef
TOP OF || | | HRL 1] TOP OF ) ,
FOUNDATION 1] | v | 1 FOUNDATION , SECTION "A—A
s \ 1 i 1 b C ) hd X C - XX ) XX Y d Jd X X 1
i ; — M~ | A M~ M~ I I ~_ A1 I }\%/ L I M
| | | | 1 3/4” | | 1 3/4” |
\
| | 12'~0” 123" 153" 12'-1” _ 12'—2”" 11°=10” _ 15'—6” 4 —-g” | |
| | | |
! | !
| | | STATE OF CONNECTICUT
I I
| | 114'—0” | | 2 DEPARTMENT OF TRANSPORTATION
\ ——f = \
\ \ \ \
| | | | STAMFORD YARD
| | | | CATENARY IMPROVEMENTS
| | ELEVATION | | AND TRACK 7 EXTENSION
L [
) )
CATENARY STRUCTURE 373A A “RECTION DIAGRAM 27324
STATION 1085493
,A, | OOKING EAST SCALE: 3/16" = 10
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8382 NG. |oATE ) _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. SEVISIONS STRUCTURE NO. R




100% DESIGN

DISK FILENAME: ED—373A_BM.DWG

PROJECT CONTROL DATE: 03/30/2016

WIND LOADS

RADIAL LOADS

VERTICAL LOADS

Q QO Q QO Q Q Q
90 90 90 96 96 QO 96
N O NG NG/ NG/ N, N
NR
300 160 425 160 425 160 425 160 160 225 425 160 160 200 425
290 25 135 400 135 510 10 160 210 0 10 180 100 1770 120
7o) o‘ o\ o‘ o\ o‘ o\ o\ o\ 7o) o‘ o‘ o‘ LO\ o‘
N 0 ~ 0 ~ 0 ~ Te) p) N ~ 0 0 o~ ~
< N © N © o~ © N RN Ye) © N N ) ©
| OADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)
NOTES

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

. FOR GENERAL NOTES, SEE DRAWING G-8.

SCALE: NONE

FHWA FED. AID
REGION | STATE TOWN PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016 02.04.027

ERECTION DIAGRAM No.

373A_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION

POLE FOUNDATION TYPE “E1” EXISTING
STRUCTURAL STEELWORK & GUYS

TRUSS T104 EXISTING

POLE P109 EXISTING

SUPPORT & REGISTRATION ASSEMBLY

IN_ SPA

N  ASSEMBLY

GROUND WIRE ASSEMBLY

MISCEL

LANEOUS & SWITCHING

SITATE OF CONNECTICUT
DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

BILL OF MATERIALS & LOADING DIAGRAM
FOR ERECTION DIAGRAM — 373A

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—373A_BM




100% DESIGN

DISK FILENAME: ED—373B.DWG

PROJECT CONTROL DATE: 03/30/2016

TRACK 6
WIRE NO. 25
TAILNANCHOR  HT.

MESSENGER HT. 21°-0"
CONTACT HT. 18'—0"
SYSTEM HT. DEPTH 3’0"

T

¢ POLE

' GRD—1

r BTC

(INSTALLED)

F BTC

o))
P106
25 -0

TOP OF
FOUNDATION ,

—

T\\\\\\\\\\\ )

|

i

|

100=0" 1| | |

L
| \
| \
\ \
|

\
L | I

FDN. TYPE 'D’

ELEVATION

CANTILEVER STRUCTURE 5/3B

STATION 1086+43
LOOKING EAST

—~ N
(@) (@]
@) (@)

475

WIND LOADS
RADIAL LOADS

VERTICAL LOADS

CATENARY LOADING DIAGRAM

(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

T THREADED ROD/PIPE BRACE FOR
¥SINGLE CANTILEVER ASSEMBLY

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

NOTES

1.

FOR GENERAL NOTES, SEE DRAWING G-8.

SCALE: 3/16" = 1'=0"

FHWA | sTATE TOWN

FED. AID
REGION PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016 02.04.028

ERECTION DIAGRAM No.

3738

BILL OF MATERIALS

WIRE_NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION

POLE FOUNDATION TYPE D’ EX.
STRUCTURAL STEELWORK & GUYS

POLE P106 EX.

DETAIL BTC EX.
SUPPORT & REGISTRATION ASSEMBLY

25 PULL—OFF SINGLE TRACK CANTILEVER CAN-3 1

IN_ SPAN  ASSEMBLY
GROUND WIRE ASSEMBLY

GROUND WIRE ASSEMBLY GRD—1 EX.
MISCELLANEOUS & SWITCHING

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM — 5738

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK

CHECKER: RK/MR

NO.

DATE

DESCRIPTION

APPROVED: T. HOLLAND

DATE: 03/30/16

REVISIONS

STRUCTURE NO.

BRIDGE LOG NO. STRUGTURE SHEET NO.

ED-373B




DISK FILENAME: ED—374.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FHWA
REGION

STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.

YEAR

SHEET NUMBER

1

CONN.

STAMFORD

135-163

2016

02.04.029

SITATE OF CONNECTICUT
% DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS

AND TRACK / EXTENSION

A=COM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

574

WIRE NO. 18 20 17 SX 21 13 S6 15 22 S8 S9 23 14 19 24 27 S7 25
TAIL/ANCHOR HT. FA FA FA FA FA FA FA
MESSENGER HT. 21°=0" | 21°=0" | 20'=6” | 22'-6" |21'=9 1/2"|20'=9 1/2"| 20'=5" | 20'=6" | 21'=8" | 22'—6" | 22'—6"| 22'-6" 20'=6" | 20°=6" | 21'=0" | 22'=2" | 20'=9” | 203"
CONTACT HT. 18'=8” | 19'=0" | 18'=0" |20'=5 1/2"| 19'=10" 18'—=1” | 17°=8" | 18'=0” 19°=8 1/2"| 20'=5" | 20°=5" [20°'=5 1/2"| 18 =0" | 18'=0" | 19'=0" | 20’=2" | 18'=1" | 18'=0Q"
SYSTEM HT. DEPTH 3-8" | 22-0" | 2-6" |2'=1 1/2"|1"=11 1/2"| 2°=9 1/2"| 2’=9" | 2°=6" [I'=11 1/2"| 2’—1" 2’—1” |2’=1 1/2"| 2'=8" | 22=6” | 2°=0" | 22=0" | 2°=8" | 2'=-3"
g @ @ @) “
v o (CW.) (MESS.) ~ o vy o %0
|
1’—6”— + ,]’_On_ + :_ + :: + @ + .;_
—4 —4 [:} 4 - N I —4 J
- +—FEy— B 1 ] _ _ é— ; - - = - = - - - - - - -
T
] ] LZX, ] LZX ] [ ZX ] \/
e / 165 /
~ >g
O
|
w0 /
P 2 /7 /7
| \ [ MY ] [V ] | IRV | | ERVAVA | [ |
E E _ _ _ _ _ _ _ — E,_ \/—‘_ :LO _ _ _ _ _ _ _ _ _\ —_ (TQDS) —_ _ _ _ —_ — — — —
R — - - - - — — ' ﬂ
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ELEVATION
CATENARY STRUCTURE 3574 SCALE: 3/16” = 1'=0"
STATION 1087+40
LOOKING EAST
AECOM

ENGINEER: AECOM

DESIGNER: RW

DRAFTER: AMK

CHECKER: RK/MR

NO.

DATE

DESCRIPTION

APPROVED: T. HOLLAND

DATE: 03/30/16

REVISIONS

STRUCTURE NO.

BRIDGE LOG NO.

STRUGTURE SHEET NO.

ED-374




100% DESIGN

DISK FILENAME: ED—-374_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

FHWA FED. AID

REGION STATE TOWN PROJ. NO. PROJ. NO.[ YEAR SHEET NUMBER
1 CONN. STAMFORD 135-163 | 2016 | (2.04.030
ERECTION DIAGRAM No. 3/4_BM
BILL OF MATERIALS
WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION EXISTING
STRUCTURAL STEELWORK & GUYS
TRUSS T65 EXISTING
POLE P/4 EXISTING
POLE P74A EXISTING
CROSS ARM EXISTING
DETAIL TCDS 1
DETAIL TCDS—1 EX.
18(2),17(2),| DROP TUBE SUPPORT DT—-U-10 EX.
13(2),14(2),
Q) 19(2),57,25
gﬁﬁ@ S6/15(2) | DROP TUBE SUPPORT DT—2U—10 EX.
Cl k N Zl ] 4 1 /] [l
. NN Q <V 1 . 1/ 1/ % . NN \V QQ .
S \@ @/ ' @/@/ @/ @/ - @/gs / SUPPORT & REGISTRATION ASSEMBLY
. - . . . . . . e . S7 MESSENGER SUPPORT MS—2 EX.
9 25 REGISTRATION ASSEMBLY RA—18 EX.
S > ig?\lATDAYCTAF\jVI\IARE KNUCKLE ASSEMBLY iﬁ;% 1
WIND LOADS 575 300 570 300 370 370 370 300 300 300 300 375 370 375 105 170 375 295
RADIAL LOADS 220 20 65 300 65 10 400 550 400 100 165 10 50 140 1350 830 310 0
et 8§ 85 8 ¢ ¥ 8§ ¢ ¥ 7 A8 94 5 8 §
@] < 1] < fQ] e} (o) < < < < Q] 0 ] — N (@) <
IN SPAN  ASSEMBLY
27 CATENARY DEAD END ASSEMBLY CDEA-5 EX.
EX./S7 FULL LOAD FEEDING JUMPER TYPE A7 1
(55 MPH WIND, 1/2” ICE ON WIRE, O"F) CATENARY HANGERS SEE TABULATION
CATENARY LOADING DIAGRAM
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY EXISTING
NOTES MISCELLANEOQUS & SWITCHING
FEEDER WIRE ASSEMBLY EXISTING
1. SIGNAL AND COMMUNICATION CABLES AND TRANSFORMERS
SUSPENDED FROM POLES ARE NOT SHOWN ON LOADING DIAGRAM.
2. FOR GENERAL NOTES, SEE DRAWING G-—8.

S. RELOCATED MESSENGER SUPPORT AND REGISTRATION ASSEMBLIES

TO EAST FACE OF STRUCTURE.

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

BILL OF MATERIALS & LOADING DIAGRAM

FOR ERECTION DIAGRAM — 3/4
SCALE: NONE
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE -
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. os oo | ST S




TRACK 10

WIRE NO. 27 25 S7 26
TAILNANCHOR  HT. FA FA
MESSENGER HT. 22°-0" 21 =07 21'-0" 21°—6"
CONTACT HT. 18'—17 18'-0" 19'-0" 18'—6"
SYSTEM HT. DEPTH 3—117 3'—0" 2'-0" 3'—0"

100% DESIGN

DISK FILENAME: ED—374A.dwg

PROJECT CONTROL DATE: 03/30/2016

CLEARANCE TO (29
MESSENGER WIRE IF
REQUIRED

G—4 DOWN GUY
TO GBA BRACKET
AT BASE OF 374B

\¢

CC

2,_6"

@

H

@)

G—4 DOWN GUY FOR

@/ | ze

2!_6!!

WIRE RUN

FA LOADS

WIND LOADS 270 345

RADIAL LOADS 2000 _215
Q)] )

VERTICAL LOADS g §4

CATENARY LOADING DIAGRAM

(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

CDEA—5 MESS. D.E. (F.S.) SBA

CDEA-5(S7) MESS. D.E. (N.S.) SBA

GUY ATT'S. AT 20'-0" (F.S.)

GUY ANCHOR
OA—1 1% (SEE NOTE #2)
2 C A N A L S TR EET -
PLAN
¢ POLE
1 GRD—1
|
CUT END OF PIPE FOR CAN=S CAN=2
Jirs=__ \
=]
|
0
N
G—4
TRK. 10 N.S. F.S.
TOP OF
AR FOUNDATION ¢
XX JOC
I | IM'
+ —
LN
11,—6" } }
| | )
o |
- -
\
\ \
\ \
o
\ \
L
FDN. TYPE 'F’
ELEVATION

CANTILEVER STRUCTURE 3/4A

STATION

1088+98

LOOKING EAST

@ CONTACT D.E. (N.S.) SBA

CONTACT D.E. (F.S.) SBA

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-—8.

* 2. GROUND LEVEL AT 18 —0" BELOW TRACK LEVEL

AT GUY ANCHOR.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK

SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

SCALE: 3/16" = 1'-0"

FHWA

FED. AID

1 CONN. STAMFORD 135-163 | 2016 | (2.04.031
ERECTION DIAGRAM No. 374A
BILL OF MATERIALS
WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION TYPE 'F EX.
26 GUY ANCHOR GA—1 EX.
STRUCTURAL STEELWORK & GUYS
POLE P108 EX.
26 GUY ASSEMBLY G—4 1
DETAIL GC—1 EX.
DETAIL SBA EX.
DETAIL BTC EX.
SUPPORT & REGISTRATION ASSEMBLY
25 PULL—OFF SINGLE TRACK CANTILEVER CAN—-3 1
27 PUSH—-OFF SINGLE TRACK CANTILEVER CAN—-2 EX.
IN SPAN  ASSEMBLY
S7 CATENARY DEAD END ASSEMBLY CDEA-D5 1
27/25 CROSS CONTACT BRIDGE ASSEMBLY CBA—-10 1
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY GRD—1 1

MISCELLANEOUS & SWITCHING

STATE OF CONNECTICUT

27 DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM — 574A

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK

CHECKER:

RK/MR

DESCRIPTION

APPROVED: T. HOLLAND

DATE: 03/30/16

REVISIONS

STRUCTURE NO.

BRIDGE LOG NO.

STRUCTURE SHEET NO.

ED—-374A




100% DESIGN

DISK FILENAME: ED—374B.dwg

PROJECT CONTROL DATE: 03/30/2016

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FHWA

REGION STATE

TOWN FED. AID

PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.032

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

SITATE OF CONNECTICUT
% DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

A=COM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

5748

TRACK 5 3 1 2 4 6 8
WIRE NO. 20 17 21 13 S6 15 S8 22 23 S9 14 19 24 25 27 26
TAIL/ANC. HT N
MESSENGER HT. 21'=8 1/27| 21°=0”| 21°=6” | 21'=0”|20'=11 3/4” 22'—3 1/27| 22'=0” | 21’=0” | 21’=0"| 22'=0” | 21'=6" | 21’=6"| 21'=0" NSR NSR NSR
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ELEVATION SCALE: 3/16" = 1'_0"
CATENARY STRUCTURE 374B
STATION 1089+41
LOOKING EAST
AECOM

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. [DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. FD—374B




100% DESIGN

DISK FILENAME: ED—374B_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

WIND LOADS
RADIAL LOADS

VERTICAL LOADS
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b © ! To) 0 0o 00 To) To) To) 00

CATENARY LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

NSR NSR

NOTES

1.

FOR GENERAL NOTES, SEE DRAWING G-8.

SCALE: NTS

T T 100

—{ 115
(TYP. EA. WIRE)

FHWA

REGION | STATE

TOWN

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016

02.04.033

ERECTION DIAGRAM No.

374B_BM

BILL OF MATERIALS

WIREL NODATION DESCRIPTION REFERENCE NO. | QTY
POLE FOUNDATION TYPE 'B’ EXISTING
POLE FOUNDATION TYPE ’G’ EXISTING
STRUCTURAL STEELWORK & GUYS
TRUSS T102 EXISTING
POLE P102 EXISTING
POLE EXTENSION PE103 EXISTING
CROSS ARM CA—7A EXISTING
CROSS ARM CA-7B EXISTING
14,15,18,19 | DROP TUBE SUPPORT DT2-U-8 6
$6,59
14,17(2),18, | DROP TUBE SUPPORT DT2-U—-10 14
19,20(2),21(2),
13,23,24(2)
S6,/15,58/22| DROP TUBE SUPPORT DT2-2U—10 4
S9/23,58/22
SUPPORT & REGISTRATION ASSEMBLY
14,15,58,59 | MESSENGER SUPPORT MS—2 11
18 TO 24,
13,17 MESSENGER SUPPORT MS—1 2
18,20 TO 24, | REGISTRATION ASSEMBLY RA—18 8
8,59
17 REGISTRATION ASSEMBLY RA60—OR 1
13,14,15,19 | REGISTRATION ASSEMBLY RA72—OR 4
18,20,21,22 | STEADY ARM SA—52 6
23,24
$8,59 STEADY ARM SA—64 2
S6 TAIL WIRE SUPPORT TS-3 1
IN SPAN  ASSEMBLY
13,14,15,17,19 | VEE HANGER VHA—6 5
13/21,14/23,| POTENTIAL EQUALIZING JUMPER TYPE "D” 5
15/22,17/20
19/24
S8/22, | FULL LOAD FEEDING JUMPER TYPE "A” 2
S9/23
18 IN—SPAN JUMPER TYPE "C” 1
ALL CATENARY HANGERS SEE TABULATION
S8/22, | CROSS CONTACT BRIDGE ASSEMBLY CBA—10 2
S9/23
S6 MID—SPAN INSULATOR ASSEMBLY MIA 1
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY EXISTING
GROUND WIRE ASSEMBLY EXISTING
S6 GROUND WIRE ASSEMBLY GRD—2 1
MISCELLANEOUS & SWITCHING
PIN INSULATOR ASSEMBLY EXISTING

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD

YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

BILL OF MATERIALS & LOADING DIAGRAM
FOR ERECTION DIAGRAM — 5748

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED-374B_BM




100% DESIGN

DISK FILENAME: ED—-374C.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 10
WIRE NO. 27 26
MESSENGER HT. 22'-0" 21'-0"
CONTACT HT. 18'—1" 18'-0" '
, 3—11" 3'-0"
SYSTEM HT. DEPTH s 75
900 800
N N
N N
©
N LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)
W
= —
|
©
I I
RN
«©
(26) TIED OFF TO SIDE |
(OUT OF SERVICE) ¢ POLE
M
/
=
3
PLAN
¢ POLE
o
CAN—2 |
N
s =
O
=
o
“I
N
. AN
9 TRK 10
© N S
a |l
TRK 8 -
——=— 6 1/2"
| HRL TOP OF
v FOUNDATION
X JOC
_— I ' '_\J~¢
|
| o NOTES
\ -
11'=8" l o 1. FOR GENERAL NOTES, SEE DRAWING G-—8.
I
@
| \
| \
| \
Lo ] |
FON TYPE 'D’
ELEVATION

CANTILEVER STRUCTURE 5/74C

STATION 1089+92
LOOKING EAST

WIND LOADS
RADIAL LOADS

VERTICAL LOADS

SCALE: 3/16” = 1'=0"

FHWA
REGION

STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.| YEAR ([ SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016 02.04.034

ERECTION DIAGRAM No.

374C

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE 'D’ 1
STRUCTURAL STEELWORK & GUYS
POLE P106 1
DETAIL BTC 2
DETAIL SBA 2
SUPPORT & REGISTRATION ASSEMBLIES
27 PUSH—OFF SINGLE TRACK CANTILEVER CAN—2 1
26 PULL—OFF SINGLE TRACK CANTILEVER CAN-3 1
IN SPAN  ASSEMBLIES
ALL CATENARY HANGERS SEE TABULATION
GROUND WIRE ASSEMBLIES
G.W. ASS’Y GRD—1 1
MISCELLANEOUS & SWITCHING

STATE OF CONNECTICUT

27 DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

— 5/74C

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE; 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. FD-374C




DISK FILENAME: ED—375.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

FHWA

REGION | STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.

YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163

2016

02.04.035

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

ERECTION DIAGRAM

— 5/3

ENGINEER: AECOM

DESIGNER: RW

DRAFTER: AMK

CHECKER: RK/MR

APPROVED: T. HOLLAND

DATE: 03/30/16

TRACK 1 2 4 6 8 10
WIRE NO. 18 17 20 13 21 S6 S8 22 15 14 23 S9 24 19 25 26 27
TAIL/ANC. HT A
MESSENGER HT. NSR | NSR | NSR | NSR | NSR 21'-6 1/2°| NSR |21°=10721’=6"| NSR [21'-6 1/2’| NSR [21'—6" 23 =117
CONTACT HT. NR NR NR | NR NR NR | NR [19°=117[19°=6"| NR NR NR [19'—6" 20'-8"
SYSTEM HT. DEPTH 1'—11"| 2'—0o" 5'_Q” 3—3"
1’_6”
= - - - = - - - - - - 3 = - - - - — - 3 —- . - -1
KO PN 2N\ e 0 O\ 2
V. |
o 152
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b T T T ) T T
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| |
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° ° 1 ' (1)RA-18 T—EXISTING
g e A8 (2)CKA—9 (2)sa-52 (1)RA-R AERIAL
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5 . . ’L
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©
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12'—0” 12'—0” 12'—-0” 148" 13" —4" 6—7 1/27
T T ~
118°—2"
ELEVATION
CATENARY STRUCTURE 375 SCALE: 3/16” = 1'=0"
STATION 1090460
LOOKING EAST
AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK oy 500 ENTERPRISE DRIVE
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS - ROCKY HILL, CT 06067
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NG. |oATE SESCRIPTION
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED. SEVISIONS

STRUCTURE NO.

BRIDGE LOG NO.

STRUGTURE SHEET NO.

ED-37/5




100% DESIGN

DISK FILENAME: ED—-375_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

WIND LOADS
RADIAL LOADS

VERTICAL LOADS

300 300 300 300
0 1300 500_ 0

Y N N o~

© < < «©

CATENARY LOADING DIAGRAM

(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

FHWA

REGION STATE TOWN

FED. AID

PROJ. NO. PROJ. NO.| YEAR [ SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016 02.04.036

ERECTION DIAGRAM No.

375_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION EXISTING
STRUCTURAL STEELWORK & GUYS
TRUSS T52 EXISTING
POLE P51 EXISTING
CROSS ARMS EXISTING
S6,58,14,15,| DROP TUBE SUPPORT DT—-U—-10A 7/
$9,19,27
19 DROP TUBE SUPPORT DT-U-11A 1
14/15,26/27| DROP TUBE SUPPORT DT-2U—-11A 2
2580
i SUPPORT & REGISTRATION ASSEMBLIES
S6 MESSENGER SUPPORT MS—1 1
S8,59,14,15,| MESSENGER SUPPORT MS—2 6
19,27
. . 27 REGISTRATION ASSEMBLY RA—18 1
14,15,19 REGISTRATION ASSEMBLY CR—1 3
) 27(2) STEADY ARM SA-52 2
300 345 245 130
600 190_ 1000 2300
of o 9 g IN_SPAN _ASSEMBLIES
"’\ “O‘ LO\ LD\ S8,59,27 SECTION INSULATOR ASSEMBLY LS—1 S
13,56 MID—SPAN INSULATION ASSEMBLY MIA 2
13/20,S6/21| POTENTIAL EQUALIZING JUMPER TYPE "G~ 2
S8/21,S9/24| FULL LOAD FEEDING JUMPER TYPE "A” 2
27(2) CATENARY FEEDING JUMPER TYPE "B-500C” 2
S8/21,59/24| CROSS CONTACT BRIDGE ASSEMBLY CBA-10 2
ALL CATENARY HANGERS SEE TABULATION
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY EXISTING
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLY EXISTING
SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION
STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION
BILL OF MATERIALS & LOADING DIAGRAM
FOR ERECTION DIAGRAM — 375
SCALE: NTS
AECOM ENGINEER: AECOM

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—375_BM




100% DESIGN

DISK FILENAME: ED—375XA.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 10
WIRE NO. 29
TAIL/ANCHOR HT.

MESSENGER HT. 23'—-8"
CONTACT HT. 19'—6"
SYSTEM HT. DEPTH 4’'-2"

FA LOADS

175 WIND LOADS
300 RADIAL LOADS
¢ POLE
- i 3
| N
| OADING DIAGRAM
. (55 MPH WIND, 1/2” ICE ON WIRE, O°F)
| i~
-S>
N
' T GUY ANCHOR
GA—1
PLAN
¢ POLE
| o
DEA—1 .
SIA—9A h
m—- | ) MESS. D.E. (F.S.)
( PO_12 )\ TTQU/—\
SEE NOTE 2 .
_ ' reTom GUY ATT. (N.S.) AT 21°—8” > CDEA-5
SIA—9A SBA CONTACT. D.E. (F.S.)
_tle 9" DEA-T ' p
PO 1 * AERIAL CABLES
| SEE DWG.
NHL—ACP3, CE—74
o I
1 | S ~
To! — G—4
N @ o
¢
TRK 10
S
I
HRL TOP OF
v FOUNDATION
X X |
- — NOTES
\ | —
| | 1. FOR GENERAL NOTES, SEE DRAWING G-8.
:
12'=0” | o
I
S
} \
\
| \
-
] |
FDN. TYPE °F’
ELEVATION

PULL—=0OFF STRUCTURE &/5XA

STATION

1091+10
LOOKING EAST

SCALE: 3/16" = 1'=0"

FHWA

REGION STATE TOWN

FED. AID

PROJ. NO. PROJ. NO.| YEAR

SHEET NUMBER

1 CONN. STAMFORD

135—-163 | 2016 02.04.037

ERECTION DIAGRAM No.

373XA

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE °F’ 1
GUY ANCHOR GA—1 1
STRUCTURAL STEELWORK & GUYS
POLE P108 1
GUY ASSEMBLY G—4 1
DETAIL GC—1 1
DETAIL SBA 4
SUPPORT & REGISTRATION ASSEMBLIES
27 PULL—OFF ASSEMBLY PO—12 1
SEE NOTE 2
DEAD END ASSEMBLY DEA—1 2
SPAN WIRE INSULATION ASSEMBLY SIA—9A 2
IN SPAN  ASSEMBLIES
29 CATENARY DEAD END ASSEMBLY CDEA-5 1
ALL CATENARY HANGERS SEE TABULATION
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY (TO 375) GRD—1 1
MISCELLANEOUS & SWITCHING

SITATE OF CONNECTICUT
7 DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION

AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK oy’ 500 ENTERPRISE DRIVE
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS - ROCKY HILL, CT 06067
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8382

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

ERECTION DIAGRAM  —

S /7OXA

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—375XA




FED. AID

TOWN PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

STAMFORD 135-163 | 2016

02.04.038

100% DESIGN

DISK FILENAME: ED—375A.dwg

PROJECT CONTROL DATE: 03/30/2016

NOTES

FHWA
TRACK 7 5 1 2 4 6 8 10 Recion | STATE
WIRE. NO. 17 18 20 S6 S8 21 15 30 22 14 31 23 24 S9 19 32 25 26 29 27 b
TAIL\ANG. HT, o ol ol FA FA FA FA FA FA
MESSENGER HT. 21'—6” 21'—6" 216" | 21°=0"| 24'=3"| 24°=3"| 21'=6" |24=3 1/2"| 247" | 21'=8"| 21'=0"| 21'—6" |24'=3 1/2"|24'=3 1/2" 23-8" | 23-1"
CONTACT HT. 18’-0" 18'—0" 18'=1" | 18'=0" | 21'=3"| 21°=3"| 18 =0” |21’-3 1/2"| 21'=8" | 18'—4" | 18’=0" | 18 —=1" |21'=3 1/2"|21'=-3 1/2" 20°—8” | 20°=10"
SYSTEM HT. DEPTH 3—6" 3—6” 3— 3-0" | 3-0"| 3-0"| Z-6"| 3-0"| 2-11"| 3-6"| 3-0" | 3-5"| 3-0" | 3-0 3-0" | 2'-3"
——T GUY ANCHOR GA—1 oS = C POLE
2 5 T 0
"l 1 MCIA— 1 CDS T102 CDS [ I; .
- < V> + " v N (0)]
A PN T =3 - - - - -
- - - - EJﬁ - — — - ——=1- - = - te— - —— - - — - - - — = A ~ ~ ~ ~ :
[ )_\_/\_/ 7\__ \i_/\ 7N /\i - 1 11 1 ____7”\”# N /r\_7_ /\/\_ /r\_/('
\ AN/ A — __\w._ T — l\w_ —_ e \\«1_ .B‘ | S — _v‘z e e ) e —_— e 1 ] — — —— I ] X\& J— _I;.AL'K. J— &w’é. —_— . [N J— AN Y W '{_ —_— e ] '
- —1 = - - s - - - - - - ==mp—— - - - - N === B B -
:;r) (o2 [v2) N \ _T - - - - '~ ES
| | CDS (MOD.) CDS (MOD.) CDS (MOD.) @ L@ ¢ POLE B
OW—1
t ~—— 115KV CONDUCTOR
= MAX. SAG AT TEMP. 120° F Pl AN
0| 2 ¢ POLE 10B (TYP.)
o
ve} g /
g( | 2 pa 2 g
CW—1 CA—1
' + 108 (TYP.)
| /
Ee - 2 g g 2 2
“$>§§§ ﬁffééy’ CA—1B A1
PE101A—| ¢
z 2 TRK 4 —-——PE102
CA—1 CDEA-S _5'-6" | CDEA-5
T (N.S. & PCE MCIA—1) T102 | (N.S. & F.S.)
i = = = 7 R = = = 7 5 * AERIAL CABLES
AVAVAVAVAVAVAYA /NN NNNNNS
NHL—ACP3, CE—74
y y J__\, J N\ J \, J _\J \, J_\J__\, N// B/TRUSS
BWA@(N.S.) CG—1 ] 5 (2IMS—2
[ ] ®
fﬁYZf,T_Té,fF'S') / MS—2 VS—1 MS—2| VS—1 MS—2 MS—2 MS—2 MS—2 MS—2 = A 1og 2T RASR
l MS—2 - ®  MS—2 ® o) v (%
VHA=E | Ra—120 RA—18 @i RA—18 RA—18 : CDEA—5 ) RA—18 RAM188_2| RA—18 RA—180<'RA—18 carneor| 22 1
N.S. & F.S. D .
VSE‘ 6" ﬁ SA—64 SA—64 = 'SA-52 SA—=64 " sa—64 | ‘ SA—64
T— — ’ 9”
" 6 , . - — 6” 6" 8”
| —— » 6 ™ 9 — 5_0 | | — — —
. R - = - u = = s
o , 3 —4” | | o |
g 3 -6 I 6”7 5—1" ‘9 ©
o B — [ — ‘ ‘ = N
| |
| 1 9"
®, v ® Q@ 9 e 9 ® ® @,
¢ ¢ (9 ¢ S ¢ @ ¢ ¢ C
TRK 7 TRK 5 TRK 3 (FS)TRK 1 (FS) TRK 2 TRK 4 (F.S.) TRK 6 TRK 8 TRK 10
SEE SEE SEE
NOTE 2 NOTE 2 NOTE 2
TOP OF | CX/0 | ¢X/0, TOP OF
FOUNDATION FOUNDATION
/4’__( X X X X X X X X X pd X X X X X X
B A ~ A ] — C ~__ A A »—\[\
| \
| | | '\ x
! 4 » ) ” ) ” ) ” ’ » ] ” ’ 3] ] it}
. 9'—6” 12'—4 1/2 15'—1 12’0 12'—0 12'=1 1/2 14'—6 12'—2 12'=2 | ;\
‘ - - |
\
| } } \
\ \ \ N
\ ‘ O
| | \ || &
" FDN. FDN. | ol
 TYPE "B” TYPE "B” e
\ \
| 123 -3 | |
- .
] SR N B
ELEVATION

CATENARY STRUCTURE S5/5A

STATION 1092+20
LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FOR GENERAL NOTES, SEE DRAWING G-38.

STATE OF CONNECTICUT

27 DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

SCALE: 3/16" = 1'=0"

ERECTION DIAGRAM — 575A

AECOM

ENGINEER: AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882 NO

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
. [DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—375A




100% DESIGN

DISK FILENAME: ED—375A_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

BWA LOADS

WIND LOADS
RADIAL LOADS

VERTICAL LOADS

(F.S.)

15,000

FHWA
REGION

STATE TOWN

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.039

ERECTION DIAGRAM No.

373A

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE "B” 2
GUY ANCHOR GA—1 1
STRUCTURAL STEELWORK & GUYS
TRUSS 7102 1
POLE P102 2
CROSS ARMS CA—1 3
CROSS ARMS CA—1B 1
POLE EXTENSION PE—101A 1
POLE EXTENSION PE—102 1
GUY ASSEMBLY G—4 1
BALANCE WEIGHT ASSEMBLY BWA 1
DETAIL CDS(MOD.) 6
13, S6 | DROP TUBE SUPPORT DT2-U—-10 2
20 TO 27, | DROP TUBE SUPPORT DT2—U—11 11
18, S8, S9
20 TO 27, | DROP TUBE SUPPORT DT2—-U—13 11
18, S8, S9
29/29 DROP TUBE SUPPORT DT2-2U-10 1
29/29 DROP TUBE SUPPORT DT2—2U—11 1
SUPPORT & REGISTRATION ASSEMBLY
S6, 13 | MESSENGER SUPPORT MS—1 2
20 TO 26, | MESSENGER SUPPORT MS—2 13
18,27,29(2),
58,59
20 TO 26,59| REGISTRATION ASSEMBLY RA—18 8
S8 REGISTRATION ASSEMBLY RA-R 1
29(2) REGISTRATION ASSEMBLY RA18—OR 2
18,27 | REGISTRATION ASSEMBLY RA120 2
18,20,22,27 | STEADY ARM SA-52 4
S$8,21,23, | STEADY ARM SA—64 5
24,59
IN SPAN  ASSEMBLY
14,15,19, | CATENARY DEAD END ASS’Y CDEA—5 5
31,32
18 VEE HANGER VHA—6 1
S$9,13,56 | MID—SPAN INSULATION ASSEMBLY MIA 3
13/18,56,/20| POTENTIAL EQUALIZING JUMPER TYPE "G” 2
24/32 POTENTIAL EQUALIZING JUMPER TYPE "D” 1
18,20,22, | IN-SPAN JUMPER TYPE "C” 4
23
S8/21 CROSS CONTACT BRIDGE ASSEMBLY CBA—10 1
ALL CATENARY HANGERS SEE TABULATION
30 MID—SPAN INSULATOR ASSEMBLY MCIA—1 1
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY GW—1 2
MISCELLANEOUS & SWITCHING
PIN INSULATOR ASSEMBLY 10B 17

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

150 150 150
170 590 430 1000 170
90  (EA. WI)RE o o o (EA. WI)RE 60 e
TYP. <+ < < TYP.
N ~
o 4485
2
. Sl 370
895 600 155 450 175 330 175 330 330 425 270 475 475 270 270
800 80 50 160 500_ 110 165 10 135_ 100 190 _150 185_ 2900 345
(@) 1@] 00 — N~ N [ N N (@) < < N N
T9) o — M~ N 0 [V 0 o) ) — M~ M~ < <
@osy Qs @os)
CATENARY [OADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)
SCALE: NTS

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

BILL OF MATERIALS & LOADING DIAGRAM

FOR ERECTION DIAGRAM — 5/0A

AECOM

ENGINEER: AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—375A_BM




DISK FILENAME: ED—376.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

FHWA

REGION | STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.| YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.040

LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

A=COM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

5/6

TRACK 7 5 3 2 4 6 8 10
WIRE NO. 13 28 18 S6 20 21 S8 30 22 31 23 32 24 S9 25 26 29 27
TAIL/ANCHOR HT. ZEWﬁy’ FA zlﬁﬁy’
MESSENGER HT. 23 -2" | 21—-67 NSR 21'=0" | 21'=6" | 21'—6" NSR [21-6 1/2"| NSR |21'-6 1/2"| NSR NSR 22'—9 1/2"23 =2 1/2"
CONTACT HT. 19'=2" | 18’=0" NR 18'—0” | 18'=1" | 19'—6" NR NR NR NR NR NR 19'=9 1/2"19'=2 1/2"
SYSTEM HT DEPTH 4’—0” 3’—6” 3,_0,, 3:_5” 29_099 39_099 49_099
—F =
| ©
/ .l
. (MESS.) —
12> “7} =] - = - - - - - - = - - - - - - - = - - - - - - - - - - — -
Q O 3 75\ 7> -
\\ \ n
' N\ o 9
-1 - - A T51
¢ \\\k ~ — ////
] POLE
CIj WZ N4 = ' 7 ~
-~ S —L _ _ _ = | i — 1 — _— g _ _ _ _ _ _ _ _ _ _ _ _ _ - s ey I W _ _ _ L _
Lr) -~ | I
M B _l— — -1 | | -
GUY ASSEMBLY G—4 (TYP.) ﬂ @ () = ¢ POLE
- ~ TO 375A (CW.) (MESS.) \=-W N G.W. -
NORTH EAST GA—1 S (MESS.) o
! PLAN
G.W. ? T ?
AERIAL CABLES
A A A { . S 1
[ T - o ZN Pz 7 e Pz Pz P ]
\ / / |
T % f g : : " " |
[ L I 2| DA N N>z Iz N AN ' |
BWA,@D.E.(N.S.) T T v T v Ba =
GUY ATT.(F.S.) ! X
AT 25'=3" [, —+ ™y B/TRUSS
MS—2
| MS—2
@MeSS. DEFS) iy | MG—o T ] [+
CDEA-5 [ T ) MS—1 MS—1 =) MS—2
1 CBA Vo . sCF | y RA—R
/ 4'—0 MS—2 MS—2 . T
@8)CW. D.E(FS.) | 5o . MS—1 . . . . . . SA—X ;5;;;;TRA—18
CDEA—5 % lisa_s, RA-18 . RA-18 1o, —ca SA_pq | RA-18 ) ) ) ) ) A
3 E 9” 41_411 4,_0” g "
fall _’I = R
6,, | 6,,‘ B | ] 3,, 44;_0,; 6’_0” | 6” (lj
| -
©
(® &9 @) 16 @9 @) () @3, (32 @9 @ @) ™
¢ ¢ 'C ¢ c o ¢ 0] ¢
TRK. 7 TRK. 5 TRK. 3 TRK. 1 TRK. 2 TRK. TRK. 6 TRK. 8 TRK. 10
0]
X/0 TRKI
HRL
‘ v y r r
hd ) . X X | —L e —X - — X X | X L g — g % —
% | —— ' — - T - S JC X '\‘\L\ [
-4 7/16” =1 1/2" —1/8" =1 1/2" 1/2” —6 1/2” —~-_‘_,L_____
L7 3/4” 17— | |
\ \
i 9’—10” 12’'—6" 14'=11 1/2" 11'=11 1/2" 12°—=0 1/2" 12'=2 1/2" 145" 13'=1 1/2” 19" _o"
. 124’ —2" _
ELEVATION
SCALE: 3/16” = 1'=0"
CATENARY STRUCTURE A/6
STATION 1093460
AECOM

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—376




100% DESIGN

DISK FILENAME: ED—-376_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

FHWA FED. AID

REGION STATE TOWN PROJ. NO. PROJ. NO.| YEAR SHEET NUMBER
1 CONN. STAMFORD 135-163 | 2016 02.04.041
ERECTION DIAGRAM No. 3/6_BM
BILL OF MATERIALS
WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR GA—1 EX
STRUCTURAL STEELWORK & GUYS
TRUSS T51 EXISTING
POLE P51 EXISTING
CROSS ARMS EXISTING
13 BALANCED WEIGHT ASSEMBLY BWA EX
GUY ASSEMBLY G—4 EX
DETAIL SBA EX
DETAIL GBA EX
18,31,32, DROP TUBE SUPPORT DT—U—10A EX
2765 2| « 29,27
1) —— M)
0 0 18,21(2), DROP TUBE SUPPORT DT—U—11A EX
* 900 X 2390 S8,29,27
S8/30 DROP TUBE SUPPORT DT—2U—11A EX
S6 DROP TUBE SUPPORT DT—U—8B EX
100
BWA LOADS 1960 SUPPORT & REGISTRATION ASSEMBLY
240 26,21,S8 MESSENGER SUPPORT MS—1 EX
S 18,30,31,32,| MESSENGER SUPPORT MS—2 EX
900 0 3 3 3 L] 3 Y 3 29 27
ﬂ' ° ° ’
o . . NSR 18,21,58,27,| REGISTRATION ASSEMBLY RA—18 EX
FA LOADS - . . . . . . . 29 CONTACT WIRE REGISTRATION ASSEMBLY SA—X EX
21,58 STEADY ARM SA—64 EX
S/|8 390 145 300 300 300 300 300 300 300 29 RECISTRATION ASSEMBLY RAZR EX
WIND LOADS N3 —_—
v/ 220 260 215 600 50 0 0 1650 185
RADIAL LOADS = = - — - - — IN SPAN  ASSEMBLY
o ) LN LN 1@)] LN l@] f@)] f@)]
VERTICAL LOADS 17250 N ~ I I N I N N N 28 CATENARY DEAD END ASSEMBLY CDEA-5 EX
o S6 MID — SPAN INSULATION ASSEMBLY MIA EX
g/? § 27/29 FULL LOAD FEEDING JUMPER TYPE "A” EX
S S6/18 POTENTIAL EQUALIZING JUMPER TYPE G’ EX
S8/21, CROSS CONTACT BRIDGE ASSEMBLY CBA—10 EX
27/29
21?30, POTENTIAL EQUALIZING JUMPER TYPE "D” EX
22/31,
CATENARY L[LOADING DIAGRAM NOTES 23;32 o
" ; - 27/29 MESSENGER KNUCKLE ASSEMBLY MKA—7
55 MPH WIND, 1/2” ICE ON WIRE, O°F
( / ) 1. FOR GENERAL NOTES, SEE DRAWING G-8. 27/29 CONTACT WIRE KNUCKLE ASSEMBLY CKA—8 EX
27/29 CONTACT WIRE KNUCKLE ASSEMBLY CKA—9 EX
32 MID—SPAN INSULATION ASSEMBLY MCIA— 1 EX
ALL CATENARY HANGERS SEE TABULATION
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLIES EXISTING
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLIES EXISTING
> DEPARTMENT OF TRANSPORTATION
STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION
ERECTION DIAGRAM — 3/6
SCALE: NONE
AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK oy 500 ENTERPRISE DRIVE -
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. e




100% DESIGN

DISK FILENAME: ED—376A.dwg

PROJECT CONTROL DATE: 03/30/2016

FHWA FED. AID
TRACK 7 5 3 1 2 4 6 8 10 12 REGION STATE TOWN PROJ. NO. PROJ. NO.| YEAR SHEET NUMBER
WIRE NO. S6 28 18 20 S8 30 21 31 22 32 23 24 S9 25 26 27 29 1 CONN. STAMFORD 135-163 | 2016 | 02.04.042
TAI/ANG. HT. ZE’V@Z» 25TA1LO”
MESSENGER HT. NSR NSR | 21°=6" | 21°=7" | 21°=6” | 21’=0" | 21°=6" | 21°=0” | 21=6” | 21°=0" | 21'—6” 23 —0" | 23'-0”
CONTACT HT. NR NR 18'—0” NR 18'—=9” | 18’=0” | 18°=9” | 18'=0” | 18'=9” | 18°=0" | 18'=0" 19'—6” | 19'—6"
SYSTEM H_l_- DEPTH 3’—6” 2,_9” 3’_0” 2’_9” 3,_0” 2’_9” 3’_0" 3'—6” 3’—6” 3’—6"
——T GUY ANCHOR GA—1
., O
b TL /@’\ /@'\ 1102 ¢ POLE
1w o :
S N
- - - - - - - - —=- = - = =] - —FF =X - - - = ==, e -~ —~ Eh——
-1 - - - 5 = - -l - - - —= - - —=+ - — - —=+ - -~ - - - BB - - - = - = - - = - —F |
"
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e e 154 =9 I R STATE OF CONNECTICUT
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| | | | % DEPARTMENT OF TRANSPORTATION
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I o STAMFORD YARD
L EVATION CATENARY IMPROVEMENTS
. . AND TRACK 7 EXTENSION
FDN. TYPE ’B FDN. TYPE 'B
CATENARY STRUCTURE 3706A
STATION 1095401 ERECTION DIAGRAM — 37/6A
LOOKING EAST SCALE: 3/16” = 1'=0”
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |oATE , ,
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. R o] Smewe S S




100% DESIGN

DISK FILENAME: ED—-376A_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

BWA LOADS
o
x I~
00
le)
WIND LOADS

RADIAL LOADS

VERTICAL LOADS
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CATENARY [OADING DIAGRAM

(55 MPH WIND, 1/2" ICE ON WIRE, O°F)

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

SCALE: NTS

FHWA

REGION | STATE

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.043

ERECTION DIAGRAM No.

3/76A_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION TYPE "B” EX
GUY ANCHOR GA—1 EX
STRUCTURAL STEELWORK & GUYS
TRUSS T102 EX
POLE P102 EX
POLE P102D EX
CROSS ARMS CA—1 EX
CROSS ARMS CA—1B EX
POLE EXTENSION PE—101 EX
GUY ASS’Y G—4 EX
BALANCE WEIGHT ASS'Y BWA EX
DETAIL GC—1 EX
20,30,31,32,24) DROP TUBE SUPPORT DT2—U—11 EX
25,26,27,29
20,31,32,21(2)) DROP TUBE SUPPORT DT2—-U—13 EX
22(2),23(2),24,
25,26,27,29
S8/30 DROP TUBE SUPPORT DT2—2U—13 EX
SUPPORT & REGISTRATION ASSEMBLY
20,S8,21, MESSENGER SUPPORT MS—1 EX
23,24,22,59
25,26,27,29,| MESSENGER SUPPORT MS—2 2
30,31,32
20,21,22,23,| REGISTRATION ASSEMBLY RA—18 2
24.25,26,27
29 REGISTRATION ASSEMBLY RA—R EX
30,31,32 REGISTRATION ASSEMBLY RA72—-0R EX
21,22,23,24,| STEADY ARM SA—52 2
29
20,27 STEADY ARM SA—64 EX
IN SPAN  ASSEMBLY
30,31,32 VEE HANGER VHA—6 EX
ALL CATENARY HANGERS SEE TABULATION
21,22,23,30 | IN—SPAN INSULATION ASSEMBLY MCIA—2 EX
31,32
S8,27,29 SECTION INSULATOR ASSEMBLY HS—1 EX
18/28,58/20| FULL LOAD FEEDING JUMPER TYPE "A” EX
S9 MID—SPAN INSULATION ASSEMBLY MIA EX
23,32 CATENARY FEEDING JUMPER TYPE "B—500C” EX
20,24,27 IN—SPAN JUMPER TYPE "C” EX
28/18 (2) | CROSS CONTRACT BRIDGE ASSEMBLY CBA—10 EX
GROUND WIRE ASSEMBLY
GROUND WIRE ASS'Y GW—1 EX
MISCELLANEOUS & SWITCHING
PIN INSULATOR ASS’Y 10B EX
DISCONNECT SWITCH ASSEMBLY DS—1 EX

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK

AECOM

500 ENTERPRISE DRIVE
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS - ROCKY HILL, CT 06067
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8382

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

BILL OF MATERIALS & LOADING DIAGRAM
FOR ERECTION DIAGRAM — 5/06A

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
. [DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—-376A_BM




100% DESIGN

DISK FILENAME: ED—37/6B.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 9 7/
WIRE NO. 18 28
MESSENGER HT. 21°-0" 22'—-0"
CONTACT HT. 18’—0" 18" —1"
SYSTEM HT. DEPTH 3’-0" 3—11"

© ¢ POLE
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|
| _ i
)
|
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f |
™
¢ POLE
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| FOUNDATION HRL
JOC JC
] 44—
\ L
————
]
“ |
“Ol } ‘} 11’—6" _
> o
\
-
] ]
FDN. TYPE 'D'
ELEVATION

CANTILEVER STRUCTURE 3/68B

STATION 1095+85
LOOKING EAST

WIND LOADS 520 320

RADIAL LOADS 800 _ 1800
o o

VERTICAL LOADS L(‘_)\ Lr\_)\

CATENARY LOADING DIAGRAM

(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

CUT THE END OF TOP PIPE FOR
FOR CLEARANCE TO MESSENGER
WIRE IF REQUIRED

NOTES
1. FOR GENERAL NOTES, SEE DRAWING G—8.

SCALE: 3/16”

— 1’_0,,

FHWA
REGION

STATE TOWN

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016 02.04.044

ERECTION DIAGRAM No.

3768

BILL OF MATERIALS

WIRE_NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE D’ 1
STRUCTURAL STEELWORK & GUYS
POLE P106
DETAIL BTC 2
SUPPORT & REGISTRATION ASSEMBLY
18 PULL—OFF SINGLE TRACK CANTILEVER CAN=3 1
28 PUSH—OFF SINGLE TRACK CANTILEVER CAN—2 1
IN_ SPAN  ASSEMBLY
18/28 | CROSS BRIDGE CONTACT ASSEMBLY CBA—10 1
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY GRD—1 1
MISCELLANEOUS & SWITCHING

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

— 5/6B

ENGINEER: AECOM

DESIGNER: RW

DRAFTER: AMK

CHECKER: RK/MR

NO.

DATE

DESCRIPTION

APPROVED: T. HOLLAND

DATE: 03/30/16

REVISIONS

STRUCTURE NO.

BRIDGE LOG NO. STRUGTURE SHEET NO.

ED-37/6B




DISK FILENAME: ED—-377.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

FHWA FED. AID
TRACK 9 7 5 3 1 2 4 6 8 10 12 REGION STATE TOWN PROJ. NO. PROJ. NO.| YEAR SHEET NUMBER
WIRE NO. 08 18 20 S8 30 21 31 22 32 03 24 25 S9 26 27 29 S10 [ STAMFORD 1907163 | 2016 1 02.04.045
TAIL FA
TAIL/ANC. HT A o g
MESSENGER HT. 21'—6" | 21=6” | 21'=8"| 21'=6” | 21'=0” | 21=6” | 21'=0" | 21'=6” | 217=9” | 21'=6" | 21'—6" 03 _3"| 23 -2"
CONTACT HT. 18'=0” | 18'=0" | 18'=2"| 18'=1" | 18'=0” | 18'=9” | 18'=0" | 18'=9” | 18'=2" | 18'=9" | 18'=0" 18'—4" | 19'—6"
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CLEVATION % DEPARTMENT OF TRANSPORTATION
CATENARY STRUCTURE 377 STAMFORD YARD
CATENARY IMPROVEMENTS
STATION 1096460 AND TRACK 7 EXTENSION
LOOKING EAST
ERECTION DIAGRAM — 3/7/
SCALE: 3/16” = 1°=0”
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 0. IDATE ) )
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. S EVISIONS STRUCTURE NO. S i




WIND LOADS

RADIAL LOADS

VERTICAL LOADS

100% DESIGN

DISK FILENAME: ED-377_BM.dwg

PROJECT CONTROL DATE: 03/30/2016
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LO\ LO\ LO\ LO\ LO\ LO\ LO\ LO\ Lo\ LO\
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LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O'F)

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FA LOADS

SCALE: NONE

FHWA | gTaTE TOWN

FED. AID
REGION PROJ. NO.

PROJ. NO.| YEAR ([ SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016 02.04.046

ERECTION DIAGRAM No.

377_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR GA—1 1
STRUCTURAL STEELWORK & GUYS
TRUSS T64 EXISTING
POLE P52 EXISTING
CROSS ARMS EXISTING
GUY ASS’Y G—4 1
20,21,22, DROP TUBE SUPPORT DT—U—11A 14
S8,23,24,28,
18,30,31
25,26,27,29
18,20,21,22,| DROP TUBE SUPPORT DT—U—13A 12
24,25
27,28,29,
30,31,58
S9 DROP TUBE SUPPORT DT—U—28B 1
32/23 DROP TUBE SUPPORT DT—2U—13A 1
SUPPORT & REGISTRATION ASSEMBLY
20,21,22, MESSENGER SUPPORT MS—1 6
24,358,359
23 MESSENGER SUPPORT MS—3 1
18,25,26,27,| MESSENGER SUPPORT MS—2 8
28,29,30,31
28,18,20,30,| REGISTRATION ASSEMBLY RA—18 8
31,32,24.25
S8,29,27 REGISTRATION ASSEMBLY RA—R 3
21,22 REGISTRATION ASSEMBLY RA72—-0R 2
23 REGISTRATION ASSEMBLY RA90—OR 1
28,18,30, STEADY ARM SA—52 8
31,32,24,25,
27
20,58,29 STEADY ARM SA—64 3
32 MESSENGER SUPPORT MS—4 1
IN SPAN  ASSEMBLY
21,22,23 VEE HANGER VHA—6 3
S10 CATENARY DEAD END ASS’Y CDEA—7 1
S9(3),510(3),] MID—SPAN INSULATOR ASSEMBLY MIA 7
23
S9/27,59/29, POTENTIAL EQUALIZING JUMPER TYPE "G” 4
$10/27,510,/29,
21,22 CATENARY FEEDING JUMPER TYPE ”"B—500C” 7
27.30,31,
29(2) ” »
24 IN—SPAN JUMPER TYPE °C 1
S8/20 CROSS CONTACT BRIDGE ASSEMBLY CBA—10 1
ALL CATENARY HANGERS SEE TABULATION
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY EXISTING
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLY EXISTING
DISCONNECT SWITCH ASSEMBLY DS—1 2

SITATE OF CONNECTICUT
7 DEPARTMENT OF TRANSPORTATION

STAMFORD

YARD

CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

BILL OF MATERIALS & LOADING DIAGRAM
FOR ERECTION DIAGRAM — 377

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
. [DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—377_BM




DISK FILENAME: ED—377A.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

TRACK 7
WIRE No. 18
TAIL/ANCHOR HT.

MESSENGER HT. 21°'-6"
CONTACT HT. 18'-0"
SYSTEM HT. DEPTH 36"
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| | 1. FOR GENERAL NOTES, SEE DRAWING G-—8.
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FDN. TYPE "E”
ELEVATION

CANTILEVER STRUCTURE 3//A

STATION

1098+00

LOOKING EAST

N\ % (EACH WIRE TYP.)

WIND LOADS
RADIAL LOADS

SCALE: 3/16" = 1'-0"

FHWA

REGION | STATE

TOWN

FED.
PROJ. NO.

AID

PROJ. NO.| YEAR ([ SHEET NUMBER

1 CONN.

STAMFORD

135—-163 | 2016

02.04.047

ERECTION DIAGRAM No.

37 7A

BILL OF MATERIALS

WIRE_NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE "E” 1
STRUCTURAL STEELWORK & GUYS
POLE P107 1
CROSS ARM CA—1 1
CROSS ARM CA—1B 1
BRACKET BK—1 1
DETAIL CSD-2 1
DETAIL CSD—3 1
SUPPORT & REGISTRATION ASSEMBLIES
18 MESSENGER SUPPORT MS—4 2
18 REGISTRATION ASSEMBLY RA-R 1
18 STEADY ARM SA-52 1
IN SPAN  ASSEMBLIES
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY GW~—1 1
MISCELLANEOUS & SWITCHING
PIN INSULATOR ASSEMBLY 10B 9

SITATE OF CONNECTICUT
7 DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

— S//A

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. FD—377A




DISK FILENAME:ED—-378.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

FHWA FED. AID
TRACK 9 7 5 3 ,] 2 4 6 8 10 12 REGION STATE TOWN PROJ. NO. PROJ. NO.| YEAR SHEET NUMBER
1 CONN. STAMFORD 135-163 | 2016 02.04.048
WIRE NO. 28 18 S8 21 20 22 30 31 32 23 24 25 S10 26 27 29 S9
TAIL TAIL TAIL TAIL TAIL BWA
TAIL/ANG. HT 24’—8" 24’—g” 24’—9” 24’—3" 22'—6 1/2" 26’—10" G5 TO SY192A &
MESSENGER HT. 21'—6" 21'—6" 22'—0 1/2" 22'—0" | 21°=10" | 21'-9” 21'—6” 22°-10" | 23 -2" G—4 SY12A TO
EXISTING ANCHOR
CONTACT HT. 18'-0" | 18'-0" 18'-6 1/2" 18'=5" 18'=3 1/27 18 -2 18'-0" 18'=11" | 18'=0" N
SYSTEM HT. DEPTH 3,_6” 37_67! 3’—6” 3!_7” 3!_6 ,]/2" 3’_7" 3)_6" 37_11" 5!_2!! ::Llo ::O
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MESS. D.E’S. SBA _ TS—2 TS—2 MS—1 TS—2 MS—1 (MOD.) MOD. MS—2 L | MS—2 \l
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< /¢ /¢ I I l SA—-52 I SA—-52 SA—52 /¢ /\«r I| SA—52 ~ | G5 TO
0 SA-52 SA-52 SA—52 SA—52 " ‘ 4 1/2" Yo}V SY12A
G_6 D_ ” “ i1) “ i1) n » n » n bE) » 1 " _—_—I_‘_ o I‘ D_ | YARD POI_E
| 1 N
9'—6" I Il h ) I «Kl) G4
I I o\
' @ | @ | | @ | @ @ '@ o10 ' |@
0] 0] 0] 0] 0]
PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH
0] 0] 03 03 03 ¢ C 0] 0] 0] 0]
TRK 9 TRK 7 TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6 TRK 8 TRK 10 TRK 12
\|I \|I \Il \Il \|I HRL ,
| 28.06
- e T ‘ Y 3 T T \ Y Y ' '
/J%/H/i L9 1/2” -1 3/47 —-3/8" -5/8" —1— ~ 4 1 X S S
=1'=2 7/8"  1'—4 1/47 L 1'=7 3/47 1=7 3/47 ‘
| N 10'-8 1/2” 12°=4 1/27 B 23'—10" N 14'=9 1/2" 12'—2" 12°-3 1/2" 12°=7 1/2” 14'-10 1/2" 12'-5" 12'=5" 12'-6 1/2" ‘ |
N
N
:Iz” : 2” : 2” : 2” : 2’
. 160°—5" _
2 DEPARTMENT OF TRANSPORTATION
ELEVATION STAMFORD YARD
CATENARY STRUCTURE 378 CAANEENTQF;&M;) REOXVTEE%ES’ENS
STATION 1099+60
L OOKING EAST
FERECTION DIAGRAM — 378
SCALE: 3/16” = 1'=0”
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. o 100 o T SR S 10




100% DESIGN

DISK FILENAME: ED—378_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

BWA LOADS
, o] 3225

N

2l 1595

WIND LOADS

RADIAL LOADS

VERTICAL LOADS

L] L] L] L] L] 225
. . L] L] L] L] L] L] L] 1700
L] L] L L] L] L] L] L] L] o
o
D
d—\
645 645 385 385 485 385 485 485 485 385 485 485 400 485 485 485 15,000
155 200 2100 1600 /00 1500 /00 600 500 600 500 600 850 500 2500 200 S o
o |\o
To) Tp 0 0 o) 0 To) To) o) 0 To) o) o o) Tp %) 0 |\
LOADING DIAGRAM
(55 MPH WIND, 1/2" ICE ON WIRE, OF)
NOTE
1. FOR GENERAL NOTES, SEE DRAWING G-—8.
SCALE: NONE

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FHWA | STATE TOWN

FED. AID
REGION PROJ. NO.

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016

02.04.049

ERECTION DIAGRAM No.

378_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR CA—2 1
STRUCTURAL STEELWORK & GUYS
TRUSS EXISTING
POLE EXISTING
CROSS ARM EXISTING
BALANCE WEIGHT ASSEMBLY BWA 1
GUY ASS’Y (378 TO SY12A) G-5 1
GUY ASS’Y G—4 1
GUY ASS’Y G—6 1
DETAIL SBA 2
DETAIL GBA 1
$8,510(2) | DROP TUBE SUPPORT DT—U—8B 6
21,22,23
18,20, DROP TUBE SUPPORT DT—U—10A 11
24 TO 32
18,28,20,30,) DROP TUBE SUPPORT DT—U—11A 7
31,32,24
27,29 DROP TUBE SUPPORT DT—U—13A 2
SUPPORT & REGISTRATION ASSEMBLY
20 TO 24, | MESSENGER SUPPORT ASSEMBLY MS—1 6
30,31,32
18,25 TO 29] MESSENGER SUPPORT ASSEMBLY MS—2 8
S10(2)
28,18,20,30, REGISTRATION ASSEMBLY RA—18 9
31,32,24,
27,29
28,18,20,30, STEADY ARM SA—52 9
31,32,24,
27,29
IN SPAN  ASSEMBLY
G.W. ASS'Y EXISTING
ALL CATENARY HANGERS SEE TABULATION
23 MID—SPAN INSULATION ASSEMBLY MIA 1
27,29 SECTION INSULATOR ASSEMBLY HS—1 2
23/24 POTENTIAL EQUALIZING JUMPER TYPE "G” 1
8,21 TERMINATION STRAND SAFETY GRIP TSG 2
18,20, IN-SPAN JUMPER TYPE "C” 9
24 TO 32 | (25 &25 NOT INSTALLED)
GROUND WIRE ASSEMBLY
G.W. ASS'Y EXISTING
22 GROUND WIRE ASSEMBLY GRD—2 1
MISCELLANEOQUS & SWITCHING
FEEDER WIRE ASS'YS EXISTING

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM — 35/8

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. [DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED-378_BM




100% DESIGN

DISK FILENAME: ED—378X.dwg

PROJECT CONTROL DATE: 03/30/2016

FHWA FED. AID
TRACK 3 2 4 6 8 ,IO 12 REGION STATE TOWN PROJ. NO. PROJ. NO.| YEAR SHEET NUMBER
WIRE NO 1 CONN. STAMFORD 135-163 | 2016 | (2.04.050
TAIL/ANCHOR HT.
MESSENGER HT.
CONTACT HT.
SYSTEM HT. DEPTH
Jupes, ¢ FoLe
(TYP.)
I ) S
PLAN
B b b b
(22 @ §9- L
JUMPER
TYPE "E”(TYP.)
S1A—9B S1A—9 S1A—9
o . —— L J— e S =Y [
- 9 S~—TEMPORARY OO~ TEMPORARY Y c
) PO—10 ) PO—9 ) PO—9 ) PO—9 JUMPER TO JUMPER TO
8 8 8 8 , EXISTING , EXISTING . . :
‘ ‘ ‘ | 8 WIRE 8 WIRE 8 8 <
| | | p
\ \ \ D \ (32 \ @ | @) | S
©
¢ ¢ ¢ ¢ ¢ ¢ ¢ L
PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH _
0 0 0 ¢ ¢ ¢ ¢ ¢ ¢
TRK. 5 TRK. 3 TRK. 1 TRK. 2 TRK. 4 TRK. 6 TRK. 8 TRK. 10 TRK. 12
| | | |
4 3/8" 1 3/4” 1.1/2” HRL 1'-6 5/8” 1’-9” 1"=11 1/2” 2’
— — [ i S | | | |
r | e — - = - e _ |
I \/ \?\—I b T \]—i b — T T —_IT—% T |
| — ~ 4 \__J/i |
S
|
16'=6 1/2” 14'=2 1/2” 12°=7 1/4” 15'—4 3/4” 14’'—Q" 12'—6”" 14°=1 1/4” 9'—11 3/4"
|
27 2" 2" 12" 2" 2"
ELEVATION 2 DEPARTMENT OF TRANSPORTATION
STAMFORD YARD
PULL OFF STRUCTURE 378X CATENARY IMPROVEMENTS
STATION 1101+15 AND TRACK 7 EXTENSION
L OOKING EAST
ERECTION DIAGRAM — 378X
SCALE: 3/16” = 1°'=0”
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. e
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100% DESIGN

DISK FILENAME: ED—378X_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

L]
L]
L]

W
N
O

320 320
790 790

~
(o]
(@)

CATENARY [OADING DIAGRAM

(55 MPH WIND, 1/2" ICE ON WIRE, O°F)

WIND LOADS
RADIAL LOADS

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-—8.

SCALE: NONE

FHWA
REGION

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR

SHEET NUMBER

1

STAMFORD

135-163 | 2016

02.04.051

ERECTION DIAGRAM No.

3/73X_BM

BILL OF MATERIALS

WIRE_NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
STRUCTURAL STEELWORK & GUYS
POLE GP-2 EXISTING
CROSS ARMS EXISTING
GUY WIRE EXISTING
DETAIL SBA 1
SUPPORT & REGISTRATION ASSEMBLY
30,31,32,24 | PULL OFF ASSEMBLY PO-9 4
20 PULL OFF ASSEMBLY PO—10 1
26,27 INSULATOR ASSEMBLY S1A-9 2
29 INSULATOR ASSEMBLY ST1A—9A 1
25 INSULATOR ASSEMBLY S1A—9B 1
DEAD END ASSEMBLY DEA—1 1
27,29 POTENTIAL EQUALIZING JUMPER TYPE "E” 2
IN SPAN  ASSEMBLY
GROUND WIRE ASSEMBLY
GROUND WIRE ASS'YS EXISTING
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASS'YS EXISTING

STAMFORD YARD

CATENARY IMPROVEMENTS

AND TRACK / EXTENSION

AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK oy’ 500 ENTERPRISE DRIVE
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS - ROCKY HILL, CT 06067
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8382

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

BILL OF MATERIAL & LOADING DIAGRAM

FOR ERECTION DIAGRAM — 5/8X

ENGINEER: AECOM

DESIGNER: RW

DRAFTER: AMK

CHECKER: RK/MR

DESCRIPTION

APPROVED: T. HOLLAND

DATE: 03/30/16

REVISIONS

STRUCTURE NO.

BRIDGE LOG NO.

STRUGTURE SHEET NO.

ED-378X_BM




100% DESIGN

DISK FILENAME: ED—378XA.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 8 10 12
CABLE No.
TAIL/ANCHOR HT.
MESSENGER HT.
CONTACT HT.
SYSTEM HT. DEPTH
¢
JUMPER POLE
TYPE "E” :
T
PO—9 ADDED TO IMPROVE N
MID—SPAN STAGGER ] —
DEA—1
—— & = Jeo i e :‘%P— —
7 — — ¥ s1a-9C 50—9 SBA
PO—-2 PO-9 PO—-9 |
_>~<_8u@ <_8” \@ _><_8”
o
C C ¢ mBl
PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH = 5
| | | | 2|l
=z ™~
¢ 0 0 0] — ! =
TRK 6 TRK 8 TRK 10 TRK 12 %
\ \ \ \ S
(@)
! ! ! '| o TOP OF
FOUNDATION
T X X X X X X X
I — A — - A M\ |
| —1
14'—4 12'—=8 1/2” 13 -7 3/16” 12'—6" | |
- N T N | \
+
\
\ ™M
\ T
\ \
\ \
+
\
L _ |
ELEVATION FDN. TYPE "E”

PULL OFF STRUCTURE S5/8XA

STATION

1101452

LOOKING EAST

320 320
800 800
LOADING

DIAGRAM

(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

WIN

D LOADS

RADIAL LOADS

NOTES

1.

FHWA
REGION

STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.| YEAR

SHEET NUMBER

1 CONN.

STAMFORD 135—-163 | 2016

02.04.052

ERECTION DIAGRAM No.

373XA

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION

POLE FOUNDATION TYPE "E” 1
STRUCTURAL STEELWORK & GUYS

POLE EXISTING

DETAIL SBA 1
SUPPORT & REGISTRATION ASSEMBLIES
27,29 PULL OFF ASSEMBLY PO—9 2

DEAD END ASSEMBLY DEA—1 1
IN SPAN  ASSEMBLIES
GROUND WIRE ASSEMBLIES

GROUND WIRE ASSEMBLY GW—GRD—1 EXIST.
MISCELLANEOUS & SWITCHING

FOR GENERAL NOTES, SEE DRAWING G-8.

SITATE OF CONNECTICUT
7 DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION

ERECTION DIAGRAM — 3/8XA
SCALE: 3/16" = 1'=0"
[l AECOM ENGINEER: AECOM
500 ENTERPRISE DRIVE
. ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
1-(860)-529-8882 NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. FD—378X%A




TRACK

WIRE NO.

TAIL/ANCHOR HT.

MESSENGER HT.

CONTACT HT.

SYSTEM HT. DEPTH

100% DESIGN

DISK FILENAME: ED—378XX.dwg

PROJECT CONTROL DATE: 03/30/2016

¢ POLE

¢ POLE

I
SBA‘

325
850

120 WIND LOADS

RADIAL LOADS

CATENARY LOADING DIAGRAM

_— na
P——+" peatil|
PO-2 PO—6 *
| @ l
4’! 8" -
¢ ¢ ©
PANTOGRAPH PANTOGRAPH ,l
¢ ¢ 0]
TRK. 8 TRK. 10 TRK. 12
| HRL
A 4 |
b Y T X Y X
| B — A — »\‘\\
I
.
14'—6 1/2" | 12’—10" B 12°=0" . _
— 12 —12
FLEVATION

PULL OFF STRUCTURE S5/8XX

STATION 1T101+98
LOOKING EAST

(55 MPH WIND, 1/2" ICE ON WIRE, O°F)

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK

SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

NOTES

1. EXISTING PULL-OFF POLE WAS FORMERLY
STRUCTURE 90 AND IS NOW DESIGNATED
S378XX TO MATCH SEQUENCE.

2. * OMIT TURNBUCKLE IF NECESSARY.
5. FOR GENERAL NOTES, SEE DRAWING G-8.

SCALE: 3/16” = 1'-0"

FHWA | STATE TOWN

FED.
REGION PROJ. NO.

AID  1proJ. NO.| YEAR

SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016

02.04.053

ERECTION DIAGRAM No. 37/

B XX

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR EXISTING
STRUCTURAL STEELWORK & GUYS
POLE (MN POLE #90) EXISTING
GUY ASSEMBLY EXISTING
DETAIL SBA 1
SUPPORT & REGISTRATION ASSEMBLIES
27 PULL—OFF ASSEMBLY PO—2 1
29 PULL—OFF ASSEMBLY PO—6 1
DEAD END ASSEMBLY DEA—1 1
IN SPAN  ASSEMBLIES
GROUND WIRE ASSEMBLIES
G.W. ASSEMBLY EXISTING
MISCELLANEOUS & SWITCHING
29 B500C CATENARY FEEDING JUMPER B—500C 2

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD

YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM — 3/8XX

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—378XX




DISK FILENAME: ED—379.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

FHWA

FED. AID

TRACK 9 7 5 3 1 2 4 6 8 10 12 REGloN | STATE TOWN PRO. No. |PROJ. NO.| YEAR | SHEET NUMBER
WIRE NO. BSW8A 28 TiﬂL 18 T2A|2L 20 30 31 32 24 S10 T2A_|7>L 25 26 27 29 1 CONN. STAMFORD 135163 | 2016 | 02.04.054
TAH_/ANG. HT 26’_9” 28’_6” 28’_3” 24:_911
MESSENGER HT. 21'—6" 21'—6" 22'=2 1/2" 21'=10" [21'=10 1/2"] 21'=11" 216" |21'—=8 1/2” 23 —0" 22'—7"
CONTACT HT. 18'-0" 18’—0" 18'—8 1/2"18"'=4 1/2"(18'=3 1/2"| 18 —4" 18'=0" [17°=2 1/2” 19'—8” [19'=8 1/2"
SYSTEM HT. DEPTH 3’—6” 3’—6” 3’—6” 3’_5 1/2" 3’_7” 3’_7” 3’—6” 4’—6” 3’_4” 27_10 1/2"
x + GUY ANCHOR .
GA—1 ©
o % ¢ poe !
o —] = - - - - - - - - - - - - —] - - - - - - — ] - - - = - - - - - - - - - - — - -
N ‘ K />\\ > S ZA\ //><\ a \
N . . N\ / /
o /
] ! / / \ v
—i\ X/ X/
POLE © i - - - - - - - - - — = - - - - - - == = - - - - = - -t = - ——F = - - - e - - - - - -
G.W. Yy @ .
PLAN TEMPORARILY DEAD ENDED TAIL STRAND (C.w.)
EXTENSION (WEST OF TRUSS)
b T T T . YOKE PLATE NOT INSTALLED T b T |
163 MESSENGER AND CONTACT WIRES ]
NOT INSTALLED
[ ! KN A IPZN| \ L] L] N 7 |
\ / ¢ /
2% \? L 2 2 s 9
\§ — ) s y 2 -0 v 9 > §Z
¢ \ | X
TSG Nl
[ [ P4 . N | N N1 AN |
TS—2 I hidl 1S=2 ki \ @ - =
I R
( DBA |
BWA D.E. DB A
N.S ' 7 : . ™y B/TRUSS
GUY ATT. GRD—2 DE E1 MS—2 ‘
AT 26,_9” MS_1 — D_l
MS—1 MS—1 MS—1 B [+
FS. MS—-2 MS—2 - F Mgt T T MS._&F @ ) MS—-2 MS—2 \%¥ MS—2
*AERIAL ] ] _ - =l T
CABLES RA—-18 RA—18 RA—18 RA—18 RA_18 RA—18% @ RA—18
SEE DWG. RA—18 RA—18 A 5o — — N
NHL—ACP3/ || | SA—52 SA—52 SA—52 SA—52  RAT8_OR o RA—18 = RA—18
CE—74 - i ~
» » ”» 8" 8” 8” 8" | ” ?
W2 Tl o = o | | | \ > J—kfgy 5—>4~— !
G4 N I » I | I
IS o 123
=0 L2 1 @) @ NG @ @
’ \ ¢ 0] 0] 0 0 3 — @ C
PANTOGRAPH | |
@ @ B ANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH | |TRK 15
510
¢ ¢ ¢ ¢ ¢ ¢ R ¢ ¢ ¢ ¢ |
)" TRK 9 TRK 7 TRK 5 TRK 3 TRK 1 TRK 4 TRK 6 TRK 8 TRK 10
% B |
HRL
& | | \ V_ V_ | T I | |
e — 5 5 . 1 S e ——— S S N — e e el N , \ |
| T T — 9 15/32” L2 3/4” L2 1/2” L1 3/47 —— - — x X I S e
/A/'/ \ _1'—=2 3/4” |[1°=3 3/4™- / / / / 1°~10 3/4 ,|\ P — | I — )
} } ’ ”» l ’ ” ’ ” l 2_1 1/2 N 2_,5 N ” l | } \\
| 1 10'—6" 12°—4 1/2 23 -3 1/2 - 16'=11 1/2 e 12'—4" _ 15 —3" 12'—5" 15°—7" 14'—10” 12'=1 1/2 2'=5 1/4 |
\ \ \ \
| | :I 2:: :I 2,, :I 2” :|2” :I 2” Lzr_:,)” | |
159°—2"
ELEVATION > DEPARTMENT OF TRANSPORTATION
STAMFORD YARD
CATENARY STRUCTURE 379 CAANEENTQF;&ME REOXVTEE%ES’ENS
STATION 1102461
LOOKING EAST
ERECTION DIAGRAM — 37/9
SCALE: 3/16” = 1'=0"
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND 2@15@83/3%;@5Hmm
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. - e




100% DESIGN

DISK FILENAME: ED—-379_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

o, 1475
x M~
I~
M
WIND LOADS 15,000
S
RADIAL LOADS S/e
N/ o
VERTICAL LOADS ~/ T

160 BwaA .

1500 LOADS

(@) . .

O

(@]

ﬁ— \
420 200 420
250 1100 600
[Ce] < [€e)
© N (€0)

FHWA

REGION | STATE

TOWN

FED. AID
PROJ.

NO. PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.055

ERECTION DIAGRAM No.

379_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR CA—1 1
STRUCTURAL STEELWORK & GUYS
TRUSS EXISTING
POLE EXISTING
. CROSS ARMS EXISTING
. . . . . i . . BALANCE WEIGHT ASS’Y BWA 1
GUY ASS’Y G—4 1
21,22 DETAIL DBA 2
. . . . ] . . 22,23 DROP TUBE SUPPORT DT—-U—28B 2
20,30,31,32,| DROP TUBE SUPPORT DT—U—10A 7
24.18,28
275 420 420 420 420 420 400 200 200 200 200 200 %2’12?%’%8 DROP TUBE SUPPORT DT-U-11A 1
1600 630 630 630 630 630 600 400 500 800 650 100 31,32,24
_ - - - - - . . _ _ - . 25,26,27,29 | DROP TUBE SUPPORT DT—U—13A 4
Q\ §\ §\ §\ §\ é\ 8\ g\ g\ %\ %\ %\ S10/S10 DROP TUBE SUPPORT DT—2U—13A 1
SUPPORT & REGISTRATION ASSEMBLY
20,30,31, | MESSENGER SUPPORT MS—1 6
| OADING DIAGRAM 32,24,23
(55 MPH WIND, 1/2” ICE ON WIRE, O°F) 28,18,510,25| MESSENGER SUPPORT MS—2 7
26,27,29
18,20,24 TO 32| REGISTRATION ASS'’Y RA—18 11
S10 REGISTRATION ASS’Y RA18—0R 1
27,18,20,24,] STEADY ARM SA—52 9
28 TO 32
21,22 TAIL WIRE SUPPORT ASSEMBLY TS—2 2
IN SPAN  ASSEMBLY
18 SECTION INSULATOR ASSEMBLY LS—1 0
(MOVED TO 379A)
NOTES 23(2), MID—SPAN INSULATION ASSEMBLY MIA 2
— 27/29, CROSS CONTACT BRIDGE ASSEMBLY CBA—10 1
S10/25
1. FOR GENERAL NOTES, SEE DRAWING G-—8. 27 /29 FULL LOAD FEEDING JUMPER TYPE A’ 1
28,18,20,30,| IN—=SPAN JUMPER TYPE 'C’ 7
31,32,24
ALL CATENARY HANGERS SEE TABULATION
21 TERMINATION STRAND SAFTEY GRIP ASS’Y TSG 1
GROUND WIRE ASSEMBLY
GROUND WIRE ASEMBLY EXISTING
21,22 GROUNDING ASSEMBLY GRD—2 2
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLY EXISTING
> DEPARTMENT OF TRANSPORTATION
STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK / EXTENSION
BILL OF MATERIALS & LOADING DIAGRAM
SCALE: NONE FOR ERECTION DIAGRAM — 379
AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK oy 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |oATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND 2@15;683/3%;“?“@"0
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. Sy




DISK FILENAME:ED—379A.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 5 5 3 : 5 4 5 8 19 FREGIV(V)NA STATE TOWN PFREEJ-. Ah}%_ PROJ. NO.| YEAR | SHEET NUMBER
WIRE NO. 21 28 22 18 20 30 31 32 24 S10 25 23 26 29 27 1 CONN. STAMFORD 135-163 | 2016 | 02.04.056
TAIL./ANCHOR HT. SR NSR TAIL/NS FA
MESSENGER HT. 21'—6" 21'—6" NS NS NS NS NS 22°—11” 24 —4”
CONTACT H_l_‘ 18’—0” ,]87_017 181_6” 20’—6" 8XI1ANCHOR 1
SYSTEM HT. DEPTH 3-6" 3'-6" 4’4" 3'-10" E+ — L i
——T GUY ANCHOR ~ A "~ rfll Cﬁg
2 GA—1 - o g -
.«')2 I —3 - - H+ - - - = H - - = - H - - = e e e =] - - o T
[q\] —TTT— T —
S \/\/\/\/\Aﬁ/ \7\/\/\/\/\/‘\ 1
\\| o T / / |,/ |
=5 T - - - - - - — - - - - - =l REEE - -l - - == = = = - -
0] @ TN . S | o @\/ ol
POLE © ¢ POLE |
+ GW—1 PLAN 26 w how—1
|
b i T T cn I I I L o
hi )i T T cas I I I L o
~—— PE101
T102
7 A A ey B LR 1 Y Py | L i Py Py s ey |
K/ / AW/ ,
awA (2D DENS) / / / \ / / / /
GUY ATT.(FS) f, \ \/ Y VA=Y VAR \ \ \ \ .| B/TRUSS
/ . [ .y MS_2
GC—1 l MS—4“‘ {:ﬂ
| | @ MESS. D.E.(N.S.)
*AERIAL CABLES | MS=2 SBAY
MS—2 MS—2 ] MS—2
SEE DWG. | m D_l CDEA—=5
NHLZACPS, ;VHA_6 a1 MS—4 MS—4 MS—4 MS—4 MS—4 [ <BA GC—1 AT 18'—6"
— - MS—2 .
_ RA—120 | ﬁ RA—18 ﬁ _ ﬁ _ ﬁ _ ﬁ _ RA-18 RA—18 (2)RA-18 N [Z7) TROLLEY D.E.(N.S.
(PROVIDE BK—2 er e el SA—52 Sa—52 A8 SA—s52 ' RAT18 Sa—52 | RATTE sa—52 + A 18% - (2)CKA=9 N &2 05
IF REQ'D) SA—52 SA—52 A
SA—64 SA—64 2)SA—64 “
o~ —-5- 1| 8" 1| 8" 1| 8" 1| 8" 1| 8" ! o ‘\‘*—8” o ! “OI
G—4 S Lk | = ©
. \ \ \ ) \ 32 \ - |A12” o | N |
@ ' C C ¢ C C | @ - - C—4
PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH C
@ TRK. 12
0] ¢ ¢ ¢ ¢ ¢ ¢ ¢
TRK. 9 TRK. 7 TRK. 5 TRK. 3 TRK. 1 TRK. 2 TRK. 4 TRK. 6 ¢ TRK. 8
X/0
| HRL | TOP OF
| v FOUNDATION
T T T T T Y X |
X X A A _ A — 1 |
’Lfﬂﬂ___ﬂ X X X : X L I l\\\\\\\\\ﬁi X | X X | X X }________l_l
BB e — [ [ ]
\ | \ | e
| | | ‘ N ‘ <
| | o A o D N . , - . , . , . R Tl
| 104 12'=7 s 19'=2 . 16'—6 . 12'-3 . 156 s 12-4 1/2" | 16'=0 e 14'=3 1/2 . | 4=2 1/2 | nE
\ \ \ \ A
|| JFDN. TYPE "B — 2’ 12 2 12 12 FDN. TYPE "B” | !
L 147'—0" R R
ELEVATION 2w DEPARTMENT OF TRANSPORTATION
STAMFORD YARD
CATENARY STRUCTURE 379A CAQEENTQF;&M;REOXVTEE%ESES
STATION 1103+57
LOOKING EAST
ERECTION DIAGRAM — 37/79A
SCALE: 3/16” = 1'=0”
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. IDATE , ,
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND 2@15;(383/32@?“““0
QUANTITIES OF WORK WHICH WILL BE REQUIRED. SEVISIONS STRUCTURE NO. | ERTSSIR




100% DESIGN

DISK FILENAME: ED—379A_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

BWA LOADS

o 855
©

= 70

WIND LOADS

RADIAL LOADS

VERTICAL LOADS
DEAD END LOADS

120 o o 120
0 0
30 —y (EA. WIRE TYP.) (EA. WIRE TYP.) — 630
NSR
100 . . 100
2300 . . . 100
§) (] (] ® [ ] [ ] 8
ﬂ— * . * * * * . * —
320 250 250 250 250 250 250 250 250 120 160 160
900 600 600 600 600 600 600 200 700 500 25 1200
Lo\ o\ o\ LO\ Tp) LO\
o o To o)) 0 0
0 0 < N N N

LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK

17,250

SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS

BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FA LOADS
17,250
O
o
d—a
p:
I\
NOTES

1. FOR GENERAL NOTES, SEE DRAWING

SCALE: NONE

FHWA
REGION

STATE

TOWN

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR

SHEET NUMBER

1

CONN.

STAMFORD

135-163 | 2016

02.04.057

ERECTION DIAGRAM No.

379A_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE "B” 2
GUY ANCHOR GA—1 2
STRUCTURAL STEELWORK & GUYS
TRUSS T102 1
POLE P102 2
CROSS ARMS CA—1 4
POLE EXTENSION PE101 2
BALANCE WEIGHT ASSEMBLY BWA 1
DETAIL GC—1 2
DETAIL SBA 2
GUY ASSEMBLY G—4 2
23 DROP TUBE SUPPORT DT2—U—8 1
S10,28,18 | DROP TUBE SUPPORT DT2—U—11 3
25,29 DROP TUBE SUPPORT DT2—U—13 4
28,18
20,30,31, | DROP TUBE SUPPORT DT2—2U—13 5
32,24
S10,25 DROP TUBE SUPPORT DT2—U—14 2
26,26 DROP TUBE SUPPORT DT2—2U—14 1
SUPPORT & REGISTRATION ASSEMBLY
20,23,30,31,| MESSENGER SUPPORT MS—4 6
32,24
28,18,510, | MESSENGER SUPPORT MS—2 5
25,29
18,20,30,31,| REGISTRATION ASSEMBLY RA—18 10
32,24,510,
25,26(2)
28 REGISTRATION ASSEMBLY RA—120 1
28,18,20,30,| STEADY ARM SA-52 7
31,32,24,
IN SPAN  ASSEMBLY
ALL CATENARY HANGERS SEE TABULATION
27 CATENARY DEAD END ASSEMBLY CDEA—5 1
28 VEE HANGER VHA—6 1
S18 SECTION INSULATOR ASSEMBLY LS—1 1
23(2) MID—SPAN INSULATION ASSEMBLY MIA 2
23/YARD L1| POTENTIAL EQUALIZING JUMPER TYPE 'G’ 1
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY GW—1 2
MISCELLANEOUS & SWITCHING
PIN INSULATOR ASSEMBLY 108 16

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

BILL OF MATERIAL & LOADING DIAGRAM

FOR ERECTION DIAGRAM — &7/9A

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—379A_BM




DISK FILENAME: ED—379X.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

TRACK

WIRE NO. 29 26
MESSENGER HT. 24°—0"
CONTACT HT. 20°—6"
SYSTEM HT. DEPTH 4’'—g”

CUT THE END OF TOP PIPE FOR
CLEARANCE TO (26) MESSENGER

¢ POLE

CAN=3

x @. :%X?

WIRE IF REQUIRED
7
/BTC .
/ T
(2)CKA—8 M—— % D
BTC o
o
|
6+4<_ ~ |
| &Eﬁ
| O
w [ RE C TRK 8 |
N
0 | I
© IC TRK 12 Pt
| 00 XX |
R +—
51727 1|
|
9’10 1/2"
FELEVATION

CANTILEVER STRUCTURE 579X

STATION

1104+10
LOOKING EAST

155

155

800 300
Y g
CATENARY LOADING DIAGRAM
(55 MPH WIND, 1/2" ICE ON WIRE, O°F)
NOTES

1. EXISTING STRUCTURE DESIGNATED 379X.
IN THIS CASE THE SUFFIX "X” DOES NOT
INDICATE PULL—-OFF.

2. FOR GENERAL NOTES, SEE DRAWING G-—8.

SCALE: 3/16”

WIND LOADS
RADIAL LOADS
VERTICAL LOADS

— ,]!_O"

FHWA

REGION | STATE

FED.

PROJ. NO.

AID  1proJ. NO.| YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.058

ERECTION DIAGRAM No.

37

9X

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
STRUCTURAL STEELWORK & GUYS
POLE GP—2 EXISTING
CROSS ARMS EXISTING
DETAIL BTC 2
SUPPORT & REGISTRATION ASSEMBLIES
29 PULL—OFF SINGLE TRACK CAN-3 1
CANTILEVER ASSEMBLY
IN SPAN  ASSEMBLIES
GROUND WIRE ASSEMBLIES
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLY EXISTING

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM — 379X
ENGINEER: AECOM
DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. [DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. FD—379X




FHWA FED. AID

100% DESIGN

DISK FILENAME: ED—379B.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 9 7 5 3 1 2 4 6 8 YARD L1 REGION STATE TOWN PROJ. NO. PROJ. NO.| YEAR SHEET NUMBER
WIRE NO. 22 28 18 20 30 31 32 24 25 29 26 S10 NIC 23 b STAMPORD 190T16S ) 2018 | 02:04.059
BWA BWA
TAIL/ANC. HT. Pt g
MESSENGER HT. NSR [23—1 1/2” NS NS NS NS NS 24’—0”
CONTACT HT. NSR |19 =8 1/2" 21'=7"
SYSTEM HT. DEPTH e 2’ —5” GUY ANCHOR =T
2 =5 GA—1 1 |
@ GUY WIRE —= g ©
5 GUY ANCHOR i (TYP.) L
| A GA—1 o | | 0
- < e - - - o - - - - - e - - - - - = - - - - - - - - - . - N
fe) T - !
N R e i . | T
—HINANNN NS VANV AVAV A AV e
| I
1\%@ = {4 - - - —H - - - - - - - - — - - - - - - - - - - - - - T —/ - Ty
POLE ¢ POLE ./ ¢ POLE
o @)
|
PLAN
10B (TYP.)
/ ' —10B (TYP.)
P . Tt t ¢
CA_1 : CA_1 I|
- PE101
2 a 2 3 T T ! T 7
| CA—T CA—1 L
~—PE101 TUBE SUPPORT — || GROSS i
= = T1 02 ‘\ é ARM (TYP.)
| _ i i S R _ [T
\ 7
I
o NN VAVAVAVAVAY VAYAYAYATA A
& GUY ATT (FS) | VY W/ \V/ W\ (2) -\ \V/ \V/ W/ X B/TRUSS & GUY ATT. (F-S-)
UL MS—2
GC—1—% 1] l \ \¥ — GC—1
* AERIAL CABLES &PE MS—2 &rr MS—2 |
SEE. DWG. : _ _ _ _ T Ms-2 T
_ RA—18 MS—4 RA—18 MS 4-||| MS 4-||| MS 4-||| MS 4-|||
NHL—ACP3 SA—52 o L 11 11 i 1 VHA—6
A | ﬂﬂRA—18 M—NRA—W ﬂWRA—m MJ“RA—HB RA—120 VHA-6 RA-120
' SA—52 SA—-52 SA—52 SA—52 SA-52 — Mﬁ RA—18
6" 8" 8" 8" 8" 8" SATo2 SA=64 ) SA-B TARD CAT. |
— —_— —_— —_— —_— —_—t 8,, — 9 (N.l.c.) .
G—4 S \ \ \ \ \ \ — | A S|l T C—4
\ a | rat8—or | ol /
o o C o o o o 56" |
PANT.  PANT. PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH -
D, 2 @ €9
0 0] 0 ¢ 0 ¢ 0] ¢ ¢ C C
TRK 9 TRK 7 TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6 X/0 TRK 8 YARD TRK. L1
o TOP OF
y FOUNDATION
X X
' — ! ! X X T 't xy X
o e N
| | |
| . 10=3" B 25'—4" L 14'—10 1/2” L 12’—0” e 15°'=5 1/2” o 12=31/27 16°-3 1/2" L 15°—7" L 12'=5 1/2”
| T -
| |
L 147’_0" 1~
FDN. TYPE 'B
FDN. TYPE 'B’

—12 1/2" ——2 1/2" —12" —12" —12" —12"

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

ELEVATION STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

CATENARY STRUCTURE 5/9B

STATION 1104+93
LOOKING EAST ERECTION DIAGRAM — 5798

SCALE: 3/16" = 1'-0"

[ AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE -
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. IDATE ) _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. SEVISIONS STRUCTURE NO. o e[S S o




100% DESIGN

DISK FILENAME: ED—-379B_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

BWA LOADS *

WIND LOADS
RADIAL LOADS

VERTICAL LOADS

110
(EA. WIRE
—1 100  TYPICAL)

TYPICAL) =y 35

110 S S N B

(EA. WIRE 2

o

~
©)

N
an

N
N
O]
N
n

o
o
1
o

355

225 225 225 225

550 550 550 550
o\
o
<

LOADING DIAGRAM
(55 MPH WIND, 1/2" ICE ON WIRE, O'F)

450

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK

SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

NIC

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

2. WIRE RUN (23 — REPLACE YOKE PLATE
INSULATORS WITH LINKS (CAT. 377 TO CAT. 378).

FHWA

REGION STATE TOWN

FED. AID

PROJ. NO. PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016

02.04.060

ERECTION DIAGRAM No.

3/79B__BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION TYPE 'B’ 2
GUY ANCHOR GA—1 2
STRUCTURAL STEELWORK & GUYS
TRUSS T102 1
POLE P102 2
CROSS ARMS CA—1 4
POLE EXTENSION PE101 2
BALANCED WEIGHT ASSEMBLY BWA 2
(SEE NOTE 2)
GUY ASSEMBLY G—4 2
18 DROP TUBE SUPPORT DT2—U—11 1
18,25,26, DROP TUBE SUPPORT DT2—U—13 4
S10
S10,25,26 DROP TUBE SUPPORT DT2—U—14 3
20,30,31 DROP TUBE SUPPORT DT2—2U—-13 5
32,34
29 DROP TUBE SUPPORT DT2—2U—14 1
SUPPORT & REGISTRATION ASSEMBLY
20,30,31, MESSENGER SUPPORT MS—4 5
32,24
18,25,29 MESSENGER SUPPORT MS—2 5
26,510
18,20,30,31,| REGISTRATION ASSEMBLY RA—18 7
3224510
29 REGISTRATION ASSEMBLY RA18—0R 1
18,20,30,31,| STEADY ARM SA—52 6
32,24
IN SPAN  ASSEMBLY
ALL CATENARY HANGERS SEE TABULATION
18/20 FULL LOAD FEEDING JUMPER TYPE A’ 1
18/20 CROSS CONTACT BRIDGE ASSEMBLY CBA—10 1
29 CATENARY DEAD END ASSEMBLY CDEA-5 1
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY GW—1 2
MISCELLANEOUS & SWITCHING
PIN INSULATOR ASSEMBLY 10B 16

STATE OF CONNECTICUT

2 DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

SCALE: NONE

BILL OF MATERIALS & LOADING DIAGRAM

FOR ERECTION DIAGRAM — 37/9B

AECOM

ENGINEER: AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—379B_BM




DISK FILENAME: ED—380.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

FHWA

REGION | STATE

TOWN

FED. AID

PROJ. NO. PROJ. NO.

YEAR

SHEET NUMBER

€ POLE 1 CONN. STAMFORD 135-163 | 2016 | (2.04.061
AT FOR CAT. L POLE
O«@ \ @\ -
! 8y -— - — - —— - —— - —— - 3 - ] - e e N
A . N VIR DI 7
N N 7 |
_ _ _ _ \ T53 / _ _ _
1’0" \ —1'—6" |
: o /) YA | | :
E|D _ — — — W—_ — — _W — - E X/ \ C|D
- T3 — - - - = - - - —H - - = - = - - - - - ==l - - - - - o= - ) IR o S - - = - - | -
_ _ _ _ _ _ _ _ _ _ _ L T—_I
Ng 2'—9” , \CABLE MESS. DEAD END (1) = FOR CAT. Ay @ D
e L | |
~ GUY ANCHOR GUY ANCHOR
- GA—1 GA—2
G.W. PLAN G.W.
hi i T T N 1 T T
753
[ \ | Pt
eizs >
BWA— @ D.E. (F.S) L Y BWA D.E. (F.S) &
& GUY ATT. AT 28 —0"(N.S.) T GUY ATT. AT 28’—0"(N.S.)
i/ A B/TRUSS
MESS.
D.E. e .
* | GRD-3
[ L (2)Ms=2 ! ) ) )
MS—2 A 120\WHA—6 MS— 1 MS—1 MS—1 MS—1 -~ \ — \
Mj(z)RA—m /ﬂqj@)%_m /J%A—m /J%A—m RA—18 M—%A—B RA—18 BRPO—1 AT 18'-6
Ll < - SA—52 SA—52 SA—52 SA—52 SA—52 )
0 : (2)SA—52 u (2)SA—64 FOR | | | o N
'%ﬁ' 87 ol R o | | | | FOR B i 1(')
X i | o | | | | 7|
1Y% ‘ \@ ¢ o ¢ o o °
'><' | @PANT. PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH ~
0 | ® @ i @ ® @ @ ® @
>< TRK 9 TRK 7 TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6 TRK 8 rhoes
QMV 6 HRL
’ : ® J J | & - ! - I . ! - & | - ! I ! I ! I | I
| I 1 \ _I jt I
R e I B T e s = =
/Ar’"/ 6 3/4 S /4 —21/2 -9 L 1—4 1/4”! 1"—4 3/4” —\A\\q\
| 10°=3" 22'-0" 14'—2" 12'—0" 15'=2" 12°—=2 1/2” 16'—0" 18'-0" 4’5" | |
| - -~ - . e e -~
N \ |
0 W 9" ———k " | !
. 136°—7” _
NOTES:
+ 1. RELACE EXISTING HOOK STICK SECTIONALIZING SWITCH MOUNTED OVER TRACK 6 STATE OF CONNECTHCUT
AND RECONNECT TO THE NEW CATENARIES. %5 DEPARTMENT OF TRANSPORTATION
BRIDLE WIRE FELEVATION 2. USE 64” PULL—OFF ARM FOR PO—12 AND ADD PARTS 17, 58 AND 60.
ASSEMBLY BRPO—1 STAMFORD YARD
SBA CATENARY IMPROVEMENTS
» CATENARY STRUCTURE 380 AND TRACK 7 EXTENSIOR
D Sl STATION 1105+59
PO—2
LOOKING EAST ERECTION DIAGRAM — 380
STR.380

BRIDLE WIRE PULL—=0FF

STATION

1106+30

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

SCALE: 3/16" = 1'=0"

A=COM

AECOM

ENGINEER: AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067

1-(860)-529-8882

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED-380




100% DESIGN

DISK FILENAME: ED—380_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 9 5 3 1 2 4 6 8 YARD L1
WIRE NO. 35 28 20 18 30 31 32 24 25 29 26 S10 | N.I.C.| 36
BWA DEAD BWA
TAIL/ANC. HT 28°—9” END 31°-8”"
MESSENGER HT. 22'=2"(21'=3 1/2”|21'=6"| 21'—6" 21’ —6" 21’ —6" 21'—6" 26’2 1/2”
CONTACT HT. 18'-4"18'-3 1/2"(18'=1"| 18'-0" 18'—0" 18'—0” 18’—0” 24'-5 1/27
SYSTEM DEPTH HT. 3’_10” 3’_01’ 3’_5” 3:_6” 3’—6” 3’—6” 3’—6” 1’_9”
« o 1475 H - .
N~
o 1159 310 310
. BWA LOADS
2000 . . . . . 2600
o : (@]
15,OOO %\ * * * * * . L ] ° %
o/lo < O
A
>/ |0 240 400 240 240 240 240 395
WIND LOADS o7 |0 285 240 150 T
1900 590 2500 590 590 590 590 810 200 805 1800 T
RADIAL LOADS
9,000 ot Q D 0 0 0 S o o o
VERTICAL LOADS — ] S © S = o S ~ 3 © ©
o/|10
N[O
o7 |C
~ (0)}
|
CATENARY LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O'F)
NOTES

1. BRIDLE WIRE PULL—OFF AT STATION 1106+30.

2. PROVIDE SHACKLE AT END OF GUY ASSEMBLY TO RECEIVE
ONE MORE GUY TO CONNECT AT SAME ANCHOR.

5. FOR GENERAL NOTES, SEE DRAWING C-8.
REMOVE POST SUSPENDED FROM BOTTOM CHORD.

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

FHWA

REGION | STATE

TOWN

FED. AID
PROJ. NO.

PROJ. NO.| YEAR

SHEET NUMBER

1 CONN. STAMFORD

135—-163 | 2016

02.04.062

ERECTION DIAGRAM No.

380__BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR GA—1 EX
GUY ANCHOR GA—2 EX
STRUCTURAL STEELWORK & GUYS
TRUSS T53 EXISTING
POLE P51A EXISTING
POLE P51B EXISTING
CROSS ARMS EXISTING
BALANCED WEIGHT ASSEMBLY BWA EX
GUY ASSEMBLY G—4 EX
DETAIL SBA 4
DETAIL GBA EX
26 DROP TUBE SUPPORT DT—U—10A 1
DROP TUBE SUPPORT DT—U—11A EX
25 DROP TUBE SUPPORT DT—U—13A 1
DROP TUBE SUPPORT DT—2U—10A EX
DROP TUBE SUPPORT DT—2U—11A EX
DROP TUBE SUPPORT DT—2U—13A 1
SUPPORT & REGISTRATION ASSEMBLY
MESSENGER SUPPORT MS—1 EX
25 26 MESSENGER SUPPORT MS—2 2
MESSENGER SUPPORT MS—3 EX
25 REGISTRATION ASSEMBLY RA—18 1
REGISTRATION ASSEMBLY RA—120 EX
25 STEADY ARM SA—52 1
L1
STEADY ARM SA—64 2
DETAIL TCDS(MODIFIED) EX
IN SPAN  ASSEMBLY
ALL CATENARY HANGERS SEE TABULATION
20 VEE HANGER VHA—6 EX
24,30,31,32| IN—SPAN JUMPER TYPE "C” EX
28 IN—SPAN INSULATION ASSEMBLY MCIA—1 EX
18 MID—SPAN INSULATION ASSEMBLY MIA EX
CATENARY FEEDING JUMPER TYPE "B”—4/0 2
GROUND WIRE ASSEMBLY
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLY EXISTING
HOOK STICK SWITCH 1

SITATE OF CONNECTICUT
7 DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION

BILL OF MATERIALS & LOADING DIAGRAM

FOR ERECTION DIAGRAM — 380
SCALE: N.T.S.
[l AECOM ENGINEER: AECOM
500 ENTERPRISE DRIVE
. ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
1-(860)-529-8882 NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—380_BM




100% DESIGN

DISK FILENAME: ED—380X.dwg

PROJECT CONTROL DATE: 03/30/2016

FHWA

REGION | STATE

TOWN

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR

1 CONN.

STAMFORD

135-163 | 2016

02.04.063

ERECTION DIAGRAM No.

380X

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR GA-2 EX
STRUCTURAL STEELWORK & GUYS
POLE GP-2 EXISTING
DETAIL (MOD. PER BULLETIN) GBA(MOD.) EX
DETAIL SBA EX
SUPPORT & REGISTRATION ASSEMBLY
PULL OFF ASSEMBLY PO-9 EX
25 PULL OFF ASSEMBLY PO—10 1
INSULATOR ASSEMBLY SIA—9A 1
INSULATOR ASSEMBLY SIA-9B 1
DEAD END ASSEMBLY DEA—1 1
IN SPAN  ASSEMBLY
ALL CATENARY HANGERS SEE TABULATION

GROUND WIRE ASSEMBLY

MISCEL

LANEOUS & SWITCHING

TRACK 5 3 1 2 4 6 8
_ 20 30 31 32 24 25 S10 26 240
WIRE NO S 29 SRIDLE
TAIL/ANCHOR HT. £ 2000 WIRE
/ FA S LOADS
MESSENGER HT. . . . . . o
CONTACT HT. . . . . . . . .
SYSTEM HT. DEPTH . . .
WIND LOADS 320 520 520 320 520 520 320 320
RADIAL LOADS 790 790 790 /90 /90 910 200 1400
‘
CATENARY LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)
GUY ANCHOR
ZE GA—2
& J
(29) 7
\J \J NJ NS NJ 2 _O NJ nv nv Q
, NEW DOWN GUY ADDED
_—\D\l\ TO NEW HEUX TYPE ANCHOR
i} x 1=
| LNEW DOWN GUY
- - ~ - - ~ A o REPLACES EXISTING
TO EXISTING ANCHOR
BRIDLE ¢ POLE
PLAN WIRE
[I] \
I3l
Il
SBA CDEA—5
. @ ﬂ;{jf MESS. D.E.(N.S.& F.S.)
JUMPER SBA et - GUY ATT. (F.S.) AT 21'—0" FOR
JUMPER — TYPE 'E DEA- CBA ROLLEY DE. (NS, & FS
IPE £ SIA—9B SIA—9A\] e /SA B (NS, S.)
— T w0 - e W \J.i it Q PO—8 @ k
PO—10 PO-9 PO—9 PO—9 PO—9 PO—8 =" SIA_9C \SBA | ]
, , ” , , , PO—-10 | BRIDLE WIRE D.E. (N.S.) o
B8 il 8l 8l 8l 8l I . GBA FOR P.0. AT STA. 1106+16 CL
| oot DEA=1— i & GUY ATT. (F.S.) AT 185" m
| | | | | 1 I SBA
N
\ | @ @ | | ® ) 1.
| S S
C ¢ ¢ ¢ C C © >
PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH ; -l o
C C C C C C C 1% T
TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6 TRK 8 | G—4
\
35/8” 1 3/4” 11/2” 37/8" 1 el 2 1/2” 8" 1'—4 1/2” G—4
I J Jv - } Jv J Jv I n I I '
T — X X | X X \ — ‘ T T ] T
o — : \__L/‘ '\J_/‘ ’\J_/I - : - S ’\J_/i \J—/' X | X A
-
| NOTES
14'-3 1/2" 12—=1 1/4” 13 =7 1/4” 12-2 1/2" 15 =2 1/2” 13 —4 3/4” 10=3 1/2” —
- T oD oD T oD HD B 1. FOR GENERAL NOTES, SEE DRAWING G-38.
—_] 1" _ 1” _ 'I” _ 1” _] 1” _ 1” @ OMIT TURNBUCKLE
ELEVATION

PULL OFF STRUCTURE 380X

STATION 110/7+17/
LOOKING EAST

SCALE: 3/16” = 1'=0"

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

380X

ENGINEER: AECOM

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

SHEET NUMBER

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—380X




FHWA FED. AID

100% DESIGN

DISK FILENAME: ED—381.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 3 1 2 4 6 8 CW REGION STATE TOWN PROJ. NO. PROJ. NO.| YEAR SHEET NUMBER
1 CONN. STAMFORD 135-163 2016
WIRE NO. 08 34 20 35 18 30 31 32 o4 36 05 26 S10 oW 02.04.004
TAIL/ANC. HT A | | X ol | o aAlL, s
MESSENGER HT. 24'—4” 22'—1” 21=6" | 21'=11" | 222=0" | 21'—6"
CONTACT HT. 19°—9” 18’—7” 18'=0" | 18'=4 1/2”[18'=4 1/2"| 18'-Q"
SYSTEM DEPTH HT. 4 —5" 3—6" 3-6" | 3-6 1/2" | 3=7 1/2"| 3'—¢6"
GUY ANCHOR
GA—1
¢ POLE
:CD | 1’—6”
- T TS—2 = SR S | !
= -— = —_——_— -3 —a ] ——|—-
————— — ~——~—— ~— T~ AN VA ~—— ——f— —F—= ‘
— s AVAVAVAVAVAVA AVAVAY NANAVAVY A I I I I P
: - — 1 =
o| gPoLE—" | = - —— = — g e a8 —
“Q (2)TS-3 (2)TS—1 | 1
GUY ANCHOR
GA—1 PLAN
T % % § $ s
X X
19l
|><
% % % % s ® % s
BWA D.E. (F.S.)
iCT GZU8T_A31:F. (N.S.) ; rS—2 L (2)TS—3 (2)TS—1(ABOVE TRUSS)
DBA T55
[ i / \ / \ Y L Vi AN / \ 7\‘ = / \ / \ / \ / \ / \ |
N 7
RD—2 _
o [MESS. D.E. (N.S) /134 \ / N % / \ / GRD=2 / \ / \ /
|
<C SBs’A/ﬁI )-L/ A4 I N 7 ¢ N7 A4 —— — . W4 7 N7 N7 A} N7 ]
L GUY ATT. MS—3 [ GRD-2 4 T i Sl L J]ILF |L=F B/TRUSS |
O | TROLLEY D.E. (N9 [ [{]] AT 21’—0” Nlﬁ MS— 1 MS—1 MS—1 MS_1 RA—18 MS—2 MS—2' MS—2 MS—2 |
M1/ e | RA—18 MJ&RA% . o o /qﬂ VA RA_18  RA—18(2) /¢¢ X
SBA %X SA—52 SA_52 SA—52 SA-52 SA_52 SA— 190 — — RA—18 :><
* AERIAL CABLES SE o ) ) ) ) SAjSZ R ‘ (2) SA=S2 o
DWGS. NHL—ACP4 (|10 8" || 8" |l RN & il - . M. 0
CE—74, BK—2 o |
>< 1 _8 | 2: On 9:; | R
>< | b ” T i - | ‘T
311 | N
X B - | | | | | —— 1'-0" | N
G—4 X ! | |
(N.S.) 9 (35) D) (52) (25) |
(Fs) X ¢ ¢ ¢ ¢ ¢ ¢ ¢ ¢ |
-2 9 TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6 X/O TRK 8 CAR WASH TRK |
|
M | HRL | M
L . X X ——3 [ i1 Jt—[_  E—— ‘ —] o L ‘
"'M L N — 1 W W — X -« SN & SN L A STATE OF CONNECTICUT
/P | L6 1/4” 1 3/4” 3 1/4” 3 1/8” L5 1/2” L g 3/8” | i 2 DEPARTMENT OF TRANSPORTATION
|
| \ |
| | 16'—1 3/4” 14°—4 3/4” 12'—4" 12'=1 1/2” 12'—4 3/4” 14'—=7 1/4” 12'=2 1/2” | | STAMFORD YARD
| — I D B i i i i o | |
| \ | | \ | CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION
. 120'=0" _
ELEVATION FRECTION DIAGRAM — 381
CATENARY STRUCTURE 381 SCALE: 3/16” — 1’_0”
STATION 1108+60
LOOKING EAST
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 0. |DATe ) _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. s o SeRe s o




100% DESIGN

BM.dwg

DISK FILENAME: ED—381

PROJECT CONTROL DATE: 03/30/2016

FHWA

REGION STATE TOWN

FED. AID
PROJ. NO.

PROJ. NO.| YEAR

SHEET NUMBER

1 CONN. STAMFORD

135—-163 | 2016

02.04.065

ERECTION DIAGRAM No.

381_BM

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR GA—1 EX
STRUCTURAL STEELWORK & GUYS
TRUSS T55 EXISTING
POLE P50 EXISTING
CROSS ARMS EXISTING
BALANCED WEIGHT ASSEMBLY BWA EX
GUY ASSEMBLY G—4 EX
DETAIL DBA EX
DETAIL GBA EX
DETAIL SBA EX
25 26 DROP TUBE SUPPORT DT—U—7 3
CW
25 26 DROP TUBE SUPPORT DT-U-8 3
CW
DROP TUBE SUPPORT DT—2U—7 EX
DROP TUBE SUPPORT DT—2U-8 EX
SUPPORT & REGISTRATION ASSEMBLY
MESSENGER SUPPORT MS—1 EX
CW 2526 | MESSENGER SUPPORT MS—2 5
MESSENGER SUPPORT MS—3 EX
26 REGISTRATION ASSEMBLY RA—18 3
S10(2)
STEADY ARM SA—52 2
160 36 26, S10(2) | STEADY ARM SA—64 3
BWA LOADS . TAIL WIRE SUPPORT TS—1 EX
TAIL WIRE SUPPORT TS—2 EX
TAIL WIRE SUPPORT TS-3 EX
* . 25 RESISTRATION ASSEMBLY RA—120 1
325
FA LOADS
IN SPAN  ASSEMBLY
. . . . . ALL CATENARY HANGERS SEE TABULATION
28 CATENARY DEAD END ASSEMBLY CDEA—5 (NOTE 2) EX
25,26 IN—SPAN JUMPER TYPE "C” 2
TERMINATION STRAND SAFETY GRIP ASS’Y TSG EX
WIND LOADS 485 310 310 485 485 485 485 310 485 485 450
RADIAL LOADS 500 _1800 _1800 _500 500 500 500 8007 _5OO 1807 2000 GROUND V\/|RE ASSEMBLY
= 0 0 = 2 = = 0 = 2 S GROUND WIRE ASSEMBLY EXISTING
VERTICAL LOADS o M M © © © © M © © = 18,35 GROUNDING ASSEMBLY GRD—2 EX
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLY EXISTING
CATENARY LOADING DIAGRAM STATE OF CONNECTICUT
(55 MPH W|ND, 1/2” |CE ON W|RE, O°|_—) 4& DEPARTMENT Ol__ TRANSPORTA—HON
STAMFORD YARD
NOTES CATENARY IMPROVEMENTS
e AND TRACK 7 EXTENSION
1. FOR GENERAL NOTES, SEE DRAWING G-8.
BILL OF MATERIALS & LOADING DIAGRAM
2. REPLACE INSULATORS BY LINKS
SCALE: NTS FOR ERECTION DIAGRAM — 381
3. REPLACE TWO ITEMS OF PART # 39 BY ITEMS OF PART # 42
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. e




DISK FILENAME: ED—381A.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

DIAGRAM

TRACK 8
WIRE NO. 37
TAIL/ANCHOR HT, Y
MESSENGER HT. WA LOADS
CONTACT HT.
SYSTEM HT. DEPTH
C ¢
TRK 8 YARD TRK
+ ¢ POLE ’T
|
|
o] I
w T |
2 |
s |
~ e}
J; - | LOADING
| |
GUY ANCHOR ——|- :
GA—2
| | |
FQUAL | EQUAL |
L | L
PLAN
¢ POLE
swA (37) D.E. (F.S.)
GUY ATT. (N.S.) AT 26'—27
I
<o)
= (@]
¢ 2
A (ol
S ' G—6
C ¢
TRK 8 YARD TRK
TOP OF ]
FOUNDATION . HRL \\
\ 4
X X X X
[ '\ | g_/\ ]
{11 T*BURIED STRUCTYRE
(|| | STATIC GROUND
) |l | TO CAR WASH GROUND
© ] |
|
..(m 10,_0" ; ; ']O’_O"
.
L __ |
FDN. TYPE "D”
ELEVATION

DEAD END STRUCTURE S8TA

STATION

LOOKING EAST

1108+95
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK

SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-8.

SCALE: 3/16" =

1’_0”

FHWA

REGION | STATE

FED. AID

TOWN PROJ. NO.

PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.066

ERECTION DIAGRAM No.

38TA

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE "D” EX
GUY ANCHOR GA—2 EX
STRUCTURAL STEELWORK & GUYS
POLE P106 EX
GUY ASSEMBLY G—6 EX
BALANCE WEIGHT ASSEMBLY BWA EX
SUPPORT & REGISTRATION ASSEMBLIES
IN_ SPAN  ASSEMBLIES
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY GRD—1(MOD.) EX
MISCELLANEOUS & SWITCHING

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

— J331A

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—381A




DISK FILENAME: ED—381E.DWG 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

¢ POLE

\ \

————f—

EXISTING SWITCHES—/
AND SUPPORT

-———————————————-—————————————————————————————————————————————————————--A-\-sa————l——————-

©|  NEW HOOK STICK |
~| SWITCH NO. 32 | -
y N
EXISTING SWITCH—"|
LINKAGE |
¢ mil ¢

TRK 8 i WASH TRK

TOP OF |
r FOUNDATION i ,/_T/F & T/R
X pd C X
[ | — ]

ELEVATION

CATENARY STRUCTURE AS8T1E

STATION 1109+10
LOOKING EAST

(PARTIAL ERECTION DIAGRAM)

CATENARY
#8

NEW HOOK STICK
SWITCH NO. 32

11

PLAN

FHWA | gratE TOWN FED. AID

REGION PROJ. NO. PROJ. NO.[ YEAR | SHEET NUMBER

1 CONN. STAMFORD 135-163 | 2016 02.04.067

C
WASH TRK
CATENARY

EXISTING Y2—8A

SWITCH

EXISTING Y2—-W

SWITCH

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

¢ STRUCTURE
& CROSS ARM

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

PARTIAL ERECTION DIAGRAM — 3871k

AECOM ENGINEER: AECOM

ey’ 500 ENTERPRISE DRIVE
- ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
1-(860)-529-8882 NO. [DATE

DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16

BRIDGE LOG NO. STRUGTURE SHEET NO.

REVISIONS STRUCTURE NO. ED-381E




FHWA FED. AID

100% DESIGN

DISK FILENAME: ED—382.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 3 '] 2 4 6 8 REGION STATE TOWN PROJ. NO. PROJ. NO.[ YEAR SHEET NUMBER
WIRE NO. 18 33 20 34 30 35 31 2 S a6 24 37 25 26 I B il 1hTIee | 208 | 02.04.068
FA BWA TAIL TAIL . - | TAIL TAIL
TAIL/ANCHOR HT. 24°-8" | 26°—1" 26'=2 1/2” 26’'—8” 218" bg—7 1/2” 25'—8”
MESSENGER HT. 22’—0” 21 —6" 21'—6” | 21°—86" 21'—6"
CONTACT HT_ 18’—6” ,]8’_0" 18’_0” ,]8!_0" 18’_0”
SYSTEM H_l_‘ DEPTH 3,_6” 3,—6” 3’_6” 3’_6” 3’_6”
€ POLE
_ _ __F @ ¢ POLE
T A X
;r “/\
N e - - - - - - - - - -—B83—8——- -— i B3— -5 - - - -
| |
- - - — T56 — —
=9 \, - = - = - - - - = - - - - - -—F3 - - - - - - - - - N
| jact ::LO
5 I
| GUY ASSEMBLY —= —
G—4 (TYP.)
- PLAN
\~GUY ANCHOR GA—1 (TYP.) . e b .
N
A
° i J/ i .
T\I
N
A T % A A
A b T T T T T T
NO TSG TSG TSG TSG
BWA, (33) D.E. (FS) & cro_n_ DBA DBA DBA DBA ~ GRD-2
GUY ATTACHMENT (N.S.) \ | - TS—1 TS—1 TS—1 TS—2
AT 26°—1" | ; — ' ' : '
S ), »
; / Z\ GRD—2 156 GRD—2
CDEA—7,D.E. (N.S) & / Al \v/ A GRD—2| | | ‘ MS—2 HDS \v/ "Il B/TRUSS
GUY ATTACHMENT (F.S.) i — | T I I ¥ MS—3 | 'D'I\_/D\ MS—2 N ‘
AT 24'—8” MS—1 i—é% MS—1 MS—1 RA-18 MS—1 (2)TS=3|  /VHA-6 N VHA—B
RA—%P\‘ | RA—%R &P\ RA—120 |
‘SA—52 SA—52 ‘ SA—52 ‘ SA-52 ‘ | @ RA-18 ¥ RA=120 :@
® @ ® & ol ®| e o g l
-§ 6” 6:: 6” 6” 6” I | I NZ R
( ” -
Q. ' [ __6_ 9” 3 N
<;J | | | | I oy <Q ™~
o K | | ] 5 =0 | o oK —
D é>§@ ‘ 3-3" ‘ 1'—4” ‘ ‘ | 5-6" o [N <
| Bl _ _ il O = |
C—4 §><1 I | | | 6:_0;’ I > “CC:J]
(N.S.) <><ﬂ | | | | B il %
ol ¢ ¢ ¢ ¢ ¢ ¢ ¢ q
TRK. 5 TRK. 3 TRK. 1 TRK. 2 TRK. 4 TRK. 6 TRK. 8
5%1 X
|
G 4 Il IT\ \ HvRL | | FIZ§I€: |
. ho — — Y Y Y X i — ] TR
(F.S.) L I%‘ X : r g X | 1 X L b | A ~ P X ! X — X | X '\_}_L—I;L STATE OF CONNEC—HCUT
/LI/ | 4 3/4 -3 1 s/ —6 1/4" 7 3/47 | ; % DEPARTMENT OF TRANSPORTATION
\ \ \ \
| | I |
|
_ 8-81/2" | 15'=1" | =02t | =112 | 12'-5" | 14'=2" | 12'~6" _ CATEETAARMYF?@F?RgOSEA)ENTS
99’ _0” AND TRACK /7 EXTENSION
ELEVATION
ERECTION DIAGRAM — 382
CATENARY STRUCTURE 582 , Vo
SCALE: 3/16” = 1'=0
STATION 1111+60
LOOKING EAST
[l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS — ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. loATE , ,
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION | APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. T




100% DESIGN

DISK FILENAME: ED—382_BM.dwg

PROJECT CONTROL DATE: 03/30/2016

2215

*
5655

435

FA LOADS

WIND LOADS
RADIAL LOADS
VERTICAL LOADS

200

700

4500

S10
SWA TAIL
LOADS | . . . .
645 340 645 340 645 645 590 340 645 340 645 645
100 200 100 500 100 100 2700 500 100 1100 100 100
O @) O @) o O @) @) O @) (@) O
5\ 3 5\ 3\ S 5\ 3 8\ 5\ 3 5\ 5

CATENARY LOADING DIAGRAM

(55 MPH WIND, 1/2" ICE ON WIRE, O°F)

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

NOTES

FOR GENERAL NOTES, SEE DRAWING G-8.

2. REPLACED EXISTING TIE SWITCH (BETWEEN)

TRACK 6 & 8) WITH NEW HOOK STICK
DISCONNECT.

SCALE: NONE

FHWA | STATE TOWN

FED. AID
REGION PROJ. NO.

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016

02.04.069

ERECTION DIAGRAM No.

382__BM

BILL OF MATERIALS

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
GUY ANCHOR CA—1 EX
STRUCTURAL STEELWORK & GUYS
TRUSS T56 EXISTING
POLE P50 EXISTING
CROSS ARMS EXISTING
BALANCE WEIGHT ASSEMBLY BWA EX
GUY ASSEMBLY G—4 EX
DETAIL DBA EX
25 26 DROP TUBE SUPPORT DT—U—7 EX
05,26 DROP TUBE SUPPORT DT—-U—-8 EX
S10 DROP TUBE SUPPORT DT—2U—7 EX
SUPPORT & REGISTRATION ASSEMBLY
20,30,31,32 | MESSENGER SUPPORT MS— 1 EX
24 MESSENGER SUPPORT MS—3 EX
2526 MESSENGER SUPPORT MS—2 EX
25.30,31,32,| REGISTRATION ASSEMBLY RA—18 EX
20
26 REGISTRATION ASSEMBLY RA—120 1
25 26 STEADY ARM SA—52 2
34,35,36, | TAIL WIRE SUPPORT TS—1 EX
37 TAIL WIRE SUPPORT TS—2 EX
35.36.37 | TERMINATION STRAND SAFETY GRIP ASS’Y TSG EX
S10 TAIL WIRE SUPPORT TS—3 EX
IN SPAN  ASSEMBLY
ALL CATENARY HANGERS SEE TABULATION
26 VEE HANGER VHA—6 1
18 CATENARY DEAD END ASSEMBLY CDEA—7 (NOTE 2)| EX
2526 IN SPAN JUMPER TYPE “C” 2
S10(2) MID—SPAN INSULATION ASSEMBLY MIA EX
CROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLIES EXISTING
35.37,510 | GROUNDING ASSEMBLY GRD—2 EX
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLIES EXISTING
HOOK DISCONNECTION SWITCH 1
29 DEPARTMENT OF TRANSPORTATION
STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK /7 EXTENSION
ERECTION DIAGRAM — 382
ENGINEER: AECOM
DESIGNER: RW DRAFTER: AMK CHECKER: RK /MR
NO. [DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
REVISIONS STRUCTURE NO. T D380 BM




DISK FILENAME:ED—-383.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 : 4 5 5 FREGIV(V)NA STATE TOWN PFRE(I)DJ. Ah}%‘ PROJ. NO.| YEAR | SHEET NUMBER
WIRE NO. 33 20 34 30 35 31 36 32 37 24 S10 25 26 [ s STAMPOR® 1957163 ] 2018 | 02.04.070
TAIL .
TAIL/ANC. HT Y 2219 ERECTION DIAGRAM No. 383
@]
[Q]
MESSENGER HT. 21°=0"| 21'=6"| 21’=0"| 21°=6"| 21'=0"| 21°=6"| 21'=6"| 21'=0"| 21'=6"| 21'-0" *g BILL OF MATERIALS
CONTACT HT. 80" | 18-0" | 18-0" | 18—0" | 18—0" | 18-0" | 18°-0" | 18'-0" | 18'—0" | 18'—0" . . . . . . . . . . . . WIRE NO. DESCRIPTION REFERENCE NO. QTY
) » b k2] b ” H ”» b k2] ) ” b » b ” ) 2 b » FO U N DAT| O N
SYSTEM DEPTH HT. 3'-0 3 -6 3'-0 3 -6 3'-0 3 -6 3 -6 3'-0 3 -6 3-0
. . . . . . . . . . . . POLE FOUNDATION EXISTING
WIND LOADS 560 560 560 560 560 560 560 560 560 560 370 645 645
RADIAL LOADS 500 500 800 500 800 500 800 500 800 500 1300 100 100 SIRUCTURAL STEELWORK & GUYS
TRUSS T56 EXISTING
VERTICAL LOADS S 3 3 S 3 3 S S S S 3 2 2 POLE P50 EXISTING
0 a0 a0 s v v 00 00 00 00 N~ © © CROSS ARMS EXISTING
25 26 DROP TUBE SUPPORT DT—-U—7 EX
25,26 DROP TUBE SUPPORT DT-U-8 EX
CATENARY LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)
20/30 DROP TUBE SUPPORT DT—2U-8 EX
€ POLE 1
A “<|H 1'—6” DROP TUBE SUPPORT DT—2U—7 EX
> : J
— — — — — = — _ — L - — S — — — — - - — — — — —
Sl ST 1S G = G — — R L SUPPORT & REGISTRATION ASSEMBLY
L/_\//\/ T56 | | ﬁ | MESSENGER SUPPORT MS—1 EX
| | | | | |
e - = - = I I IS ST = B == I _ _ _ - _ _ _ - ] - .- 25,26 MESSENGER SUPPORT MS—2 2
for N 1"—6 MESSENGER SUPPORT MS—3 EX
1 ¢ POLE
95 REGISTRATION ASSEMBLY RA—18 2
25,26 STEADY ARM SA—52 2
PLAN ’
— T b b b
I I I L | ' STEADY ARM SA—64 EX
TAIL WIRE SUPPORT ASSEMBLY TS-3 EX
T T 1 T I T T T
k@
& X IN SPAN  ASSEMBLY
2)RA—18
F( ) (2)TS-3 ! ALL CATENARY HANGERS SEE TABULATION
Za\ A\ A\ 33?20,34?30, FULL LOAD FEEDING JUMPER TYPE "A” EX
_ 35/31,36/32,
k AERIAL CABLES /J\ = | GRD—2 / 57/24
SEE DWG. No. B Rk | A - B/TRUSS S10 MID—SPAN INSULATION ASSEMBLY MIA EX
NHL—ACP4 & . - - - e O Ms-2[LF Ms—2 1]
CE—74. MS—3" MS—1 MS—3 ° MS—1 MS—3 MS—1 MS—1 MS—3 MS—1 MS—3 RA—18 Y€ RA—18 :
SA—64 (2)RA—18 s% SA—64 SA—64 SA—64 /Q'&P\,
(2)RA—18 (2)RA—18 ,
SA—52 SA—52 SA—52 SA—52 SA—64
(2)RA—18
% B 6” 6” 6” 6” D ) GROUND WIRE ASSEMBLY
K><’* 5" <§* N GROUND WIRE ASSEMBLY EXISTING
o r 8" 5” 6 6” ——— o — S10 GROUNDING ASSEMBLY GRD—2 EX
%! — ain T T 4-10" ! 2K %0
X - g
<« | P | Q\|
X (3 ORED (32 (&) (29) 5 A
‘% MISCELLANEOUS & SWITCHING
N4 ¢ ¢ ¢ ¢ ¢ ¢ ¢ N4 FEEDER WIRE ASSEMBLY EXISTING
% TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6 TRK 8 X
§
. 1 9/16" } _|C CAR
N —4 1/8 1/4” / —1/2" —5 3/4 -5 7/8 WASH <
TR r HRL TRRT
L b a— T X Y Y — | Y——x ) L | — | , TRK TRaY
i [ _ I - gy I
[ —1 “T — — —t — 1 o 1Y H_%\\q\ STATE OF CONNECTICUT
[ — | ' | 2 DEPARTMENT OF TRANSPORTATION
8 -5 1/2" 15'—3" 11°=11" 12'=2" 12'—2" 14°=2 1/2" 12'—11”
/ STAMFORD YARD
NOTES CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION
99’—0” 1. FOR GENERAL NOTES, SEE DRAWING G-8.
ELEVATION ERECTION DIAGRAM — 383

CATENARY STRUCTURE 385

STATION

1114+60
LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

SCALE: 3/16” = 1'=0"

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED—383




DISK FILENAME: ED—384.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK

SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE

TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF

QUANTITIES OF WORK WHICH WILL BE REQUIRED.

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

FHWA FED. AID
TRACK 5 3 1 2 4 6 8 g 2215 FA LOADS REGION STATE PROJ. NO. PROJ. NO.| YEAR SHEET NUMBER
170 , _
WIRE No. 20 33 30 34 31 35 36 32 37 24 25 26 S10 &'%\ X > o0 B B S B e
BWA TAIL TAIL TAIL TAIL FA : ’
TA”—/ANC- HT. 23'—-11” 24’ 7" 23 —p” 22’ _9” 23 _1” 25’1 1/2" BWA 185 L(O) ERECTHON DIIAG RAM NO. 384
MESSENGER HT. 21'=5 1/2” 21'—8" 21'—6" |21'—6” 21'—8” 21'—6”" | 21'—6" %‘;(A)gg c00 . . . . - BILL OF MATERIALS
CONTACT HT. 18'=5 1/2” 18’—0” 18'=0" | 18’=0" 18'-0" 18'-0" | 18'-0” S 17250 | WIRE NO. DESCRIPTION REFERENCE NO. | QTY
s » s 9 , s ; » (@) (@) (@) b . . . .
SYSTEM HT. DEPTH 3'-0" 3—6" 3-6" | 3'-6 3-8 3-8 3-6 S/ |3 Q\ 3\ FOUNDATION
WA 645 340 645 340 645 645 340 645 340 470 470 | N %O POLE FOUNDATION EXISTING
WIND LOADS -~ GUY ANCHOR GA—1 EX
100 100 100 400 100 100 _400_ _100 1300_ _190_ 1300 r
RADIAL LOADS
o = = 2 = = 3 o 3 o Q STRUCTURAL STEELWORK & GUYS
VERTICAL LOADS 2 0 2 0 2 2 0 2 0 ™~ ™~ TRUSS T56 EXISTING
GUY ANCHOR POLE P50 EXISTING
CA—1 CROSS ARMS EXISTING
i CATENARY LOADING DIAGRAM GUY ASSEMBLY G—4 EX
- (55 MPH WIND, 1/2" ICE ON WIRE, O'F) GUY ANCHOR BALANCE WEIGHT ASSEMBLY BWA EX
GA—1 DETAIL DBA EX
:LO :LO - GUY ASSEMBLY T 25,26 DROP TUBE SUPPORT DT-U-8 EX
LT G4 GUY ASSEMBLY 5
- - :J |
N G4 3 25,26 DROP TUBE SUPPORT DT-U—7 EX
< - - - - - - - - - - - - - —F 5 - T3 o
4 | | | |
- | /o — 56 - - - -
' i SUPPORT & REGISTRATION ASSEMBLY
— - - - - = —— 15 15 = |
| \ ¢ POLE MESSENGER SUPPORT MS—1 EX
- |
© @ 25,26 MESSENGER SUPPORT MS—2 EX
- 25 REGISTRATION ASSEMBLY RA—18 EX
¢ POLE
PLAN 37 REGISTRATION ASSEMBLY RA—R EX
25.26 STEADY ARM SA—52 2
I I T
TAIL WIRE SUPPORT TS—1 EX
TAIL WIRE SUPPORT TS—2 EX
I T | S
40" 3-8” 3'-0 k @
- - - - - 47_077
TSG TSG TSG TSG |- _ 24| IN SPAN  ASSEMBLY
TS—1 TS—1 TS—1 TS—2 CDEA-7, D-E-(N-S-)
BWA DE. N.S. DBA DBA 56 DBA DBA & GUY ATT(FS) ALL CATENARY HANGERS SEE TABULATION
& GUY ATT.(F.S.) : 7 7= Y AT 25'—1 1/2 CATENARY DEAD END ASSEMBLY CDEA—7 EX
AT 23 —11" N, | / \ | 25,26 IN—SPAN JUMPER TYPE "C” 2
~ \4 \uﬁ/ F /i ra '\. MS—+2 MS—2 \/ 8,/TRUSS MID—SPAN INSULATION ASSEMBLY MIA EX
— \1s—1'*__GRD—2 I~l_FGRD-2 L F I GRD—2 1*1 GRD_ZE‘ = =X * TERMINATION STRAND SFTEY GRIP ASS’Y TSG EX
MS—1 MS—1 MS—1 MS—1 a1g | RA—18
RA=18 RA—18 /quAq 8 /qu/H 8 ﬂ? &;\ /qﬁ
= | SA=52 | sA—52 SA—52 SA—52 '] SA=52 SA-52 || SA—52 G4
e 6B _,“__ 6” e B” M- 8" e 5" _>L<_ 6”7 _>~‘<_ 6"
X | | | ! | %
_ K P
6 o D) ) &3 ® & @ X . GROUND WIRE ASSEMBLY
%@ J | | | | ﬁh | GROUND WIRE ASSEMBLY EXISTING
) ) N GROUNDING ASSEMBLY GRD—2 EX
&« | »
X
W C )
ﬁ> ﬂ 0 ¢ 0 0 ¢ RE 6 0] ‘
TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 8
) KQ MISCELLANEOUS & SWITCHING
t%% ’ > FEEDER WIRE ASSEMBLY EXISTING
L HRL ik
R | > | > - | } . I | VA THETAN A
L] - X | | ] —] | 1 11
)//f/‘ X , X I\‘_/‘ —1 M A . X L — L i 1 | . I L X )—N\ \L\
| \ \ , , . , \ T STATE OF CONNECTICUT
1 | —5 1/4 -2 —1 7/8 -3 7/8 -5 3/4 —1'=7 3/4 | |
2 DEPARTMENT OF TRANSPORTATION
8 _7” 15'— 4" 117=11” 12'=0 1/2" 12'-2 1/2” 14'-5 1/2" 11'=5 1,2 NOTES
= T - -T= - = - - STAMFORD YARD
1. FOR GENERAL NOTES, SEE DRAWING G-—8. CATENARY IMPROVEMENTS
99°'—0” AND TRACK 7 EXTENSION
ELEVATION
FERECTION DIAGRAM — 384
CATENARY STRUCTURE 384 ) o
SCALE: 3/16” = 1'=0
STATION 1117460

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE; 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. FD—384




100% DESIGN

DISK FILENAME: ED—384A.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 6
WIRE NO. 26 25 24 S11
BWA
TAIL/ANCHOR HT. 93" FA
MESSENGER HT. 21°—6"
CONTACT HT. 19°=5 1/2"
SYSTEM DEPTH HT. 2'—1 1/2"
GUY ANCHOR — — — —
GA—1
) T
9
o~ 2’—6" ™
ﬁ N
CAN—2 FOR @ m\
0 : |
CAN—2 FOR @ - 3-34\' T - = -
N
.
~ =
-l
(@)
N
<
GUY ANCHOR - _ _ _ _
GA—1

100 120
BWA LOADS 1630 1560
o
3) 0
3 >
1510 1580
= 17,250
\9\ \9\ 3 [\r
< < NIA\T
1 \S
O

LOADING DIAGRAM
MPH WIND, 1/2” ICE ON WIRE, O°F)

(55

BWA D.E.(N.S.) & GUY ATT. (F.S) AT 23'—2"

@ MESS. D.E.(F.S.)

@ TROLLEY. D.E.(F.S.) CDEA=S

CAN—2-——\\\\\\\\ GRD—1 . :
CAN—2 S hr—1fé%;
— 3 7/—SBA
| | GC=1 AT 20°-0"
(2) SA-64 A
9” W 9—4—\\ G—4
b e T
‘ [T
N
¢ C !
TRK 6 TRK 8 o
1 O
L 1 1/2 5!
(25
TOP OF
H5L | FOUNDATION
T 1 —Il—,—‘\‘
| '\‘\ﬂ—\
\ |
|
- ,]O:_On }7 }
\ |
| | | 20
BN
| | ™
| | A
\ |
\ \
\ |
\ |
| |
L |
FDN. TYPE 'F
ELEVATION

CANTILEVER STRUCTURE 584A

STATION 1118+98
LOOKING EAST

NOTES

FA LOADS

WIND LOADS
RADIAL LOADS

VERTICAL LOADS

1. FOR GENERAL NOTES, SEE DRAWING G-8.

SCALE: 3/16" =

1’_0”

FHWA

REGION | STATE

TOWN

FED.
PROJ. NO.

AID

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN. STAMFORD

135-163 | 2016

02.04.072

ERECTION DIAGRAM No.

38

4A

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE °F’ EX
GUY ANCHOR GA—1 EX
STRUCTURAL STEELWORK & GUYS
POLE P108 EX
BALANCE WEIGHT ASSEMBLY BWA EX
GUY ASSEMBLY G—4 EX
DETAIL GC—1 EX
DETAIL BTCM EX
DETAIL SBA EX
SUPPORT & REGISTRATION ASSEMBLIES
25,26 PUSH—OFF SINGLE TRACK CANTILEVER CAN-2 2
IN_ SPAN  ASSEMBLIES
S11 CATENARY DEAD END ASSEMBLY CDEA-5 EX
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY GRD—1 EX
MISCELLANEOUS & SWITCHING

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD

AND TRACK 7/

YARD

CATENARY IMPROVEMENTS

EXTENSION

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM

— J384A

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED— 384A




DISK FILENAME: ED—384B.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

TRACK 6
WIRE NO. 26 S11 25
TAIL/ANCHOR HT. FA
MESSENGER HT. 22'-5" 23’ -8"
CONTACT HT. 18"—5" 19°—6"
SYSTEM DEPTH HT. 4’—Q” 4 -2”
G-5 TO
STR. 385
‘2’—6”
CAN—2 FOR @ o] '
L o .
w‘ o ‘
CAN—2 FOR @ > g’
PLAN

175_ 175
350_ _350_
TQ] TQ]

N M

120
1850 FA LOADS
L
N~
WIND LOADS

RADIAL LOADS

VERTICAL LOADS

LOADING DIAGRAM

(55 MPH WIND, 1/2” ICE ON WIRE, O°F)

CDEA-5
MESS. D.E.(N.S.)

@ TROLLEY. D.E.(N.S.)

POLE
)
-SBA
G—5 AT 21'—6"
'SBA
©
N
lp}
N
o |!
o
¢ C N
TRK. 6 TRK. 8
I
77 1
&)
Rl 2 3/8" TOP OF
v | ! FOUNDATION
N A
\
- ,],],_O” }7 [ }
\ \
\ \ o
]
| | 2
\ \ T
| \
\ |
| \
| \
B
L [
FDN. TYPE 'F’
ELEVATION

CANTILEVER STRUCTURE 45384EB

STATION 1120+02
LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

NOTES

1. FOR GENERAL NOTES, SEE DRAWING G-—38.

SCALE: 3/16” = 1'=0"

FHWA
REGION

STATE

FED.
TOWN PROJ. NO.

AID

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.073

ERECTION DIAGRAM No.

384B

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION TYPE °F’ 1
STRUCTURAL STEELWORK & GUYS
POLE P108
GUY WIRE ASSEMBLY G—5 1
DETAIL SBA EX
DETAIL BTC EX
SUPPORT & REGISTRATION ASSEMBLIES
26 PUSH—OFF SINGLE TRACK CANTILEVER CAN-2 1
IN_ SPAN  ASSEMBLIES
S11/26 | CROSS CONTACT BRIDGE ASSEMBLY CBA—10 1
GROUND WIRE ASSEMBLIES
GROUND WIRE ASSEMBLY GRD—1 EX
MISCELLANEOUS & SWITCHING

STATE OF CONNECTICUT

2 DEPARTMENT OF TRANSPORTATION

STAMFORD

YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

AECOM

500 ENTERPRISE DRIVE
L ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM — 3848
ENGINEER: AECOM
DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. FD—384B




100% DESIGN

DISK FILENAME: ED—385.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 2 : 5 4 5 FREGIV(V)NA STATE TOWN PFREEJ-. Ah}%_ PROJ. NO.| YEAR | SHEET NUMBER
1 CONN. STAMFORD 135-163 2016
WIRE NO. 30 33 31 34 35 36 37 32 S11 26 02.04.074
BWA TAIL TAIL . .
TAIL/ANCHOR HT. 26’ —5" 250" 248" ERECTION DIAGRAM No. 385
MESSENGER HT. 22'=5 1/2" 21'—6"| 21'—6"| 21'=6"| 21'—6" 21'-7" BILL OF MATERIALS
CONTACT HT. 18'=8 1/2” 18'=0" | 18 =0”| 18'=0" | 18'=0” 18'—1" WIRE NO. DESCRIPTION REFERENCE NO. QTY
SYSTEM DEPTH HT. g e | g | 36" | 3_6" 5 g BWA LOADS FOUNDATION
POLE FOUNDATION EXISTING
WIND LOADS 260 645 645 645 645 310 495
L4o 260 B45 O4o_ ~189_ STRUCTURAL STEELWORK & GUYS
T RADIAL LOADS 100 900 100 100 100 100 600 100 180 TRUSS T3 CYISTING
o 0 o o o o 0 o o POLE P2 EXISTING
VERTICAL LOADS g\ &\ 9‘ g\ 9\ 9‘ R\ Q\ E\ CROSS ARMS EXISTING
NOT INSTALLED BALANCED WEIGHT ASSEMBLY BWA EX
]P/(DOWN GUY TERMINATED AT GUY ASSEMBLY G—4 EX
CATENARY POLE 385XA BASE.) GUY WIRE ASSEMBLY G-=5 1
CATENARY L[OADING DIAGRAM DETAIL DBA EX
(55 MPH WIND, 1/2” ICE ON WIRE, O°F) S11, 26 DROP TUBE SUPPORT DT-U—7 EX
S T 26, 33(2),34(2),] DROP TUBE SUPPORT DT-U—8 EX
N ot 35(2),36(2),
0 — 37(2),511
N TO 1’_6” ( )
386 [
— — - - . SUPPORT & REGISTRATION ASSEMBLY
|
/\f\/\f IE — ‘ 26,33,34,35| MESSENGER SUPPORT MS—1 EX
— — — — — Elj 36,37,511
| r 3 —t=3 - - - - - I i = - - - i i = - - - — L - - T T 26 MESSENGER SUPPORT MS—2 1
G—=5 | 26 REGISTRATION ASSEMBLY RA—18 1
FROM
T 9848 33 REGISTRATION ASSEMBLY RA—R EX
26 STEADY ARM SA—52 1
PLAN
32 TAIL WIRE SUPPORT TS—1 EX
¢ POLE ¢ POLE 31 TAIL WIRE SUPPORT TS—2 EX
BWA D.E. (N.S.) . 150
& GUY ATT. (F.S.) TDSBA2 - TDSBA1 IN SPAN  ASSEMBLY
AT 26 -5 T1H, 7Y ; oy oy oy ~ AN /‘Tm Y oy oy oy 7y WJ; . ALL CATENARY HANGERS SEE TABULATION
/ \ \ / \ / N\ l?%ﬁ 33,34,35,36,| IN—SPAN JUMPER TYPE "C” EX
GRON? A\ \ \/ \ \/ b 57
S A 4 N N4 A WA N N4 A > N L B\TRUSS S11 SECTION INSULATOR ASSEMBLY HS—1 EX
o e e e [ }+GRD-2 i "
N RA-18 |, e e e | MS 2 MS— 2 | G5 AT 20'—0" 37/S11 FULL LOAD FEEDING JUMPER TYPE “A EX
sl &P\‘ &P\‘ &P\‘ - SA_50 /qﬁ N S11/37 CROSS CONTACT BRIDGE ASSEMBLY CBA—10 EX
X SA—52 Ao RA=18 ¥ o5 RA=18 ¥ o5 RA-18 v 5 oo ate Al 31/32 | TERMINATION STRAND SAFTEY GRIP ASS’Y TSG 4
RZ@ LM CATENARY FEEDING JUMPER TYPE "B” 4/0 2
6" . 3 6" |1 6" | L T 9" 9" l
M
| | | | | | | R
0—4\ 2’0" | | . 77=9"  _|3-117 ! T GROUND WIRE ASSEMBLY
SWW | ‘ ‘ ‘ ‘ ‘ ‘ M ~ 31, 32 GROUNDING ASSEMBLY GRD—2 EX
b G | G (39 (9 | (o) | G G @) @ o
i | | | | ] X
|
ng ¢ ¢ ¢ ¢ ¢ ¢ ¢ Ry MISCELLANEOUS & SWITCHING
3 TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 X/0 TRK 6 4
KD» N HOOK STICK SWITCH 1
% Pl
% —9 3/8" gL — 7/8” 3/8" —2” —2 3/8” |
Ul | I | - | | ¥ | < r | | I | | AL !
A= S N —— N N S e S S e A
|
/’J/J/ \ \“‘~\L\
| | | | NOTES STATE OF CONNECTICUT
’ ”» 4 ” ’ ” ’ ” ? ” ’ ”» ‘
8 —4 15-3 1/4 =1 12-0 1/2 12-4 1/2 14 -6 | ‘ 1. FOR GENERAL NOTES, SEE DRAWING G-8. 2 DEPARTMENT OF TRANSPORTATION
2. REPLACE EXISTING
STAMFORD YARD
CATENARY IMPROVEMENTS
86’ —0" AND TRACK 7 EXTENSION
FLEVATION FRECTION DIAGRAM — 385
CATENARY STRUCTURE 385 SCALE: 3/16” = 1'=0"
STATION 1120460
LOOKING EAST [l AECOM ENGINEER: AECOM
THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE .
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , ,
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. S




FHWA FED. AID

100% DESIGN

DISK FILENAME: ED—385XA.dwg

PROJECT CONTROL DATE: 03/30/2016

STATE TOWN PROJ. NO.| YEAR SHEET NUMBER
TRACK 2 REGION PROJ. NO.
> 5 ! 4 6 o 1110 60
W|RE NO 3'] % B BWA LOADS 1 CONN. STAMFORD 135-163 2016 02.04.075
: ~| 1580 1510
TAIL/ANCHOR HT. 255’\%9» 5 ERECTION DIAGRAM No. J385XA
@) [ ] . . L4
MESSENGER HT. 0 . . . . .. BILL OF MATERIALS
CONTACT HT - 15000 WIRE NO. DESCRIPTION REFERENCE NO. | QTY
' 520 FOUNDATION
SYSTEM HT. DEPTH o —
WIND LOADS S 1500 POLE FOUNDATION TYPE "F EX
§ o GUY ANCHOR GA—1 EX
RADIAL LOADS &
VERTICAL LOADS
STRUCTURAL STEELWORK & GUYS
POLE P108 EX
| OADING DIAGRAM BALANCE WEIGHT ASSEMBLY BWA EX
(55 MPH WIND, 1/2" ICE ON WIRE, O'F) GUY ASSEMBLY G—4 EX
DETAIL SBA EX
GUY ANCHOR DETAIL GC—1 EX
GA—1 DETAIL GBA EX
°
X -~
[@)]
N SUPPORT & REGISTRATION ASSEMBLIES
" S11 PULL — OFF ASSEMBLY PO—10 EX
N 33,34,35,36 | PULL — OFF ASSEMBLY cC—1 EX
@ 33,35 CROSS SPAN ASSEMBLY STA—9A EX
\ 34,36 CROSS SPAN ASSEMBLY S1A—9B EX
DEAD END ASSEMBLY DEA—1 EX
G—4 DOWN GUY
FROM CAT. 385 — =
|
¢ POLE
IN SPAN  ASSEMBLIES
BwA (3) D.E. (N.S) GRD—1
GUY ATT. (F.S.) AT 25°—9 A
GC—1 —
SBA
| DEA—1 cC—1 cC—1 cC—1 cC—1
S1A—9A - S1A—9B : STA—9A : S1A—9B : - =1
2 PO-10 || o
. - GROUND WIRE ASSEMBLIES
N ‘ GROUND WIRE ASSEMBLY GRD—1 EX
-— 7 3/4”
o |
(@)
2l ® ® @ oo @
¢ ¢ ¢ c ¢ ¢ MISCELLANEOUS & SWITCHING
G—4 | TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6
GBA BRACKEg
FOR DOWN QUY
TOP OF HRL
FOUNDATION /| FROM CAT. 385 v | B
J/Ji i\—/x 1 T Jt\_/lii ixl\/i L,
—1
\
\ \ ’ ” ’ ” ’ ” ’ ” ’ » ’ ”
. 9'-0 15'=3 12°—1 12°—3 12°=2 1/2 14’—9
“ N - - - - - - STATE OF CONNECTICUT
o™
e | 2 DEPARTMENT OF TRANSPORTATION
wlE | NOTES
ok | |
| | 1. FOR GENERAL NOTES, SEE DRAWING G-8. STAMFORD YARD
| | CATENARY IMPROVEMENTS
| | | AND TRACK 7 EXTENSION
] L 1
FDN TYPE “F”
ELEVATION FERECTION DIAGRAM — 385XA
SCALE: 3/16” = 1'=0”
PULL OFF STRUCTURE 385XA
AECOM ENGINEER: AECOM
STATION 1T121+75 THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK ey’ 500 ENTERPRISE DRIVE .
L OOKING EAST SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS - ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE ) _
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. S




FHWA FED. AID

100% DESIGN

DISK FILENAME: ED—386.dwg

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 3 1 2 4 6 REGION STATE TOWN PROJ. NO. PROJ. NO.| YEAR SHEET NUMBER
WIRE NO. 33 34 35 36 S11 37 26 32 b STAMPORD 190TT6S ) 2010 | 02:04.076
BWA 555
TAIL/ANC HT. 05— g” % 10 ERECTION DIAGRAM No. 386
d_
MESSENGER HT. 22'—4 1/2" 212" 21'=2" 212" 21'=3" | 21'=-2" —y =200 . . . . T, BILL OF MATERIALS
CONTACT HT. 18’10 1/27 17°-8" 17'-87 17'-8" 17'=9” | 17'-8” . . . . "o, 160 WIRE NO. DESCRIPTION REFERENCE NO. QTY
SYSTEM DEPTH 36" 36" 3 _g” 3 _g” 3_g | 3_g” BWA LOADS 1140 FOUNDATION
POLE FOUNDATION EXISTING
485 485
WIND LOADS 485 485 485 465 485 S CUY ANCHOR o ~
RADIAL LOADS 500 500 500 500 500 500 400 1 GUY ANCHOR (NOTE: SOUTHWEST GA—1 EX
DOWN GUY USES 195 PIER FOOTING)
© © = o O © =
VERTICAL LOADS o S o S © S S STRUCTURAL STEELWORK & GUYS
T T T = T T TRUSS T3 EXISTING
125830 POLE P2 EXISTING
Sllo CROSS ARMS EXISTING
N
CATENARY [OADING DIAGRAM B BALANCED WEIGHT ASSEMBLY BWA 1
(55 MPH WIND, 1/2" ICE ON WIRE, O°F) ~ 'ﬁ GUY ASSEMBLY G—4 1
DETAIL SBA 2
GUY ANCHOR _ ‘ 26,33(2),34(2),] DROP TUBE SUPPORT DT-U—8 EX
» GUY ANCHOR CA—?D 35,36(2),37(2),
. GA—1 ] S11
| L < 26.35.511 | DROP TUBE SUPPORT DT—-U—7 EX
. R | CABLE MESS. 1 .
Ny —1-3 DE(1) — &7
B - - - - —F1 - - = 94— - - - - - = T4 —- R — . .
| | | |
| ‘ /\j T3 f\/\lf\/‘k/\ — 1 SUPPORT & REGISTRATION ASSEMBLY
— — — ] 33,34,36,37| MESSENGER SUPPORT MS—1 EX
- — e — S — — - — - — - B — B — : 26 MESSENGER SUPPORT MS—2 EX
— 1’3" I BAEB(HE) MESS. ?o 26,33,34,35,| REGISTRATION ASSEMBLY RA—18 EX
C POLE o ¢ POLE o
. M 33,34.35,36,| STEADY ARM SA—52 EX
PLAN G5 57,511
@ (FROM STRUCTURE 385) 26 STEADY ARM SA—64 1
T 1 T T
T NOT INSTALLED DUE TO 195 PIER WALL.
ANCHOR PLATE FASTENED TO FOOTING. (AS—BUILT)
i b T i: IN SPAN  ASSEMBLY
% ALL CATENARY HANGERS SEE TABULATION
P 33,34,35, | IN—SPAN JUMPER TYPE "C” EX
36,37
T3 ) BWA_@ D.E. (N.S.) S11 IN — SPAN INSULATION ASSEMBLY MCIA—1 EX
>|< & GUY ATT. (F.S.) AT 25’_9” S11 MID — SPAN INSULATION ASSEMBLY MIA EX
AERIAL CABLE
MESS. D.E. (N.S.) 7 J J ‘
T r
N <ga =] B/TRUSS
MS— 1 I !
MﬁRA—m MS— 1 MS—2 G-5 D.E. (N.S)) & GROUND WIRE ASSEMBLY
B RA—18 RA—18 GUY ATTACHMENT (F.S.) GROUND WIRE ASSEMBLY EXISTING
SA=92 (SEE NOTE 1)
SA—52 SA—52
8” 8” ] 8” | L?
@ | | ® :
%\ ¢ ¢ G éi\g MISCELLANEOUS & SWITCHING
_ FEEDER WIRE ASSEMBLY EXISTING
G—4 N‘ Al PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH N‘%
N K \\\G—4 =—(SEE NOTE 2) ONE G—4 ON EAST SIDE TO BE INSTALLED.
O ¢ TO BE INSTALLED IN CONJUNCTION WITH TENSIONING
e% WIRE RUN @AT CAT. 384B.
) 0] 0] 0} 0] 0] 0] 4
TRK 5 TRK 3 TRK 1 TRK 2 TRK 4 TRK 6
i | | | | R | | i TS STATE OF CONNECTICUT
63 | , | ¢ | , v , | | Wise 1. 6=5 & GUY ATTECHMENT LOCATION TO BE ESTABLISHED BY
X T T T [ X X =i X T CONTRACTOR TO CLEAR BALANCE WEIGHT ASSEMBLY
. —t N b R R \ s DEPARTMENT OF TRANSPORTATION
| | — —— G—4 2. PROVIDE SHACKLE AT END OF GUY ASSEMBLY TO RECEIVE
// L o7 3/8” L o L2 1/8" PR \'\\ ONE MORE GUY TO CONNECT AT SAME ANCHOR. STAMFORD YARD
//I 3. FOR GENERAL NOTES, SEE DRAWING G-8. CATENARY IMPROVEMENTS
’ ”» | ’ 9 | ’ 9 | ’ ”» | s 9 | ' ” | |
- 8-2 _ 15 —1 . 12 -2 . 12°-1 1/2 . 12°-4 i 15°-1 1/2 _ 4. CONTRACTOR SHALL ENSURE THAT CABLE TRAY SUPPORTS AND TRACK 7/ EXTENSION
| | | | | DO NOT INTERFERE WITH DROP TUBE SUPPORTS.
N\,
86'—0" SCALE: 3/16” = 1°=0"
ELEVATION
[l AECOM ENGINEER: AECOM
CATENARY STRUCTURE 386 THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK 500 ENTERPRISE DRIVE -
STATION 1123460 SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS . ROCKY HILL, CT 06067 DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE 1-(860)-529-8882 NO. |DATE , _
LOOKING EAST TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
QUANTITIES OF WORK WHICH WILL BE REQUIRED. REVISIONS STRUCTURE NO. D e




DISK FILENAME: ED—386X.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 3 1 2 4
WIRE NO.
TAIL/ANCHOR HT. 1110 o
. —= 3| %
MESSENGER HT. . ‘ . 1130 ©
CONTACT HT.
SYSTEM HT. DEPTH 520 320 520 520 320 WIND LOADS
790 790 790 790 790 ADIAL LOADS
CATENARY LOADING DIAGRAM
(55 MPH WIND, 1/2” ICE ON WIRE, O°F)
P.O.
STRAND
9
~
© ¢ POLE
C e C C C l
PLAN Il
|
@ S1A—9C
T~ \ Tl spa
o o L o o DEA—1
T pa—S — — i F
PO—10 (MOD.) PO—9 (MOD.) PO—9 (MOD.) PO—9 (MOD.) PO—9
PO—10 SBA
8 L8 8 8 8 PEAT
|
@ |@ |® |® @ '
¢ ¢ 0] ¢ ¢ ' o |l > o
PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH i O
5 N~ 00
¢ ¢ ¢ ¢ ¢ | -l -
TRK 5 TRK 3 TRK 1 TRK 2 TRK 4
” 2 | 2 2
2 5/8 2 3/8 m | 1/8 1 1/4
| J_ v | _J |
/ X l X ! X ’\_—4__/| X } X 1\ bl } X '\4 | X L I
-
15'—6" ' o
) ] . NOTES
| 141_5” | 12’—8 ,]/27’ | 12’_2 ,]/2” | 12,_9 1/2” | 27:_0” J_I\l_‘_
- -t —t= —t= —t= - 1. FOR GENERAL NOTES, SEE DRAWING G-8.
j 3” : 3” : 3" : 3" : 3”
ELEVATION

PULL OFF STRUCTURE 586X

STATION

1125410

LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

SCALE: 3/16" = 1'=0"

FHWA

REGION | STATE

TOWN

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.077

ERECTION DIAGRAM No.

386X

BILL OF MATERIALS

WIRE_NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
STRUCTURAL STEELWORK & GUYS
POLE GP-8 EXISTING
DETAIL SBA 2
SUPPORT & REGISTRATION ASSEMBLY
S11 PULL OFF ASSEMBLY PO-8 EX
37 PULL OFF ASSEMBLY PO-9 EX
34,35,36 | PULL OFF ASSEMBLY PO-9 (MOD.) EX
33 PULL OFF ASSEMBLY PO-10 (MOD.) EX
DEAD END ASSEMBLY DEA—1 EX
SPAN WIRE INSULATION ASSEMBLY S1A-9C 1
26 PULL OFF ASSEMBLY PO-10 1
IN SPAN  ASSEMBLY
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY EXISTING

MISCELLANEOUS & SWITCHING

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD

CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ERECTION DIAGRAM — 386X
ENGINEER: AECOM
DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR
NO. |DATE DESCRIPTION APPROVED: T. HOLLAND DATE: 03/30/16
BRIDGE LOG NO. STRUCTURE SHEET NO.
REVISIONS STRUCTURE NO. ED— 386X




DISK FILENAME: ED—387.dwg 100% DESIGN

PROJECT CONTROL DATE: 03/30/2016

TRACK 5 3 : 5 4 5 FREGIVCV)NA STATE TOWN PFRE(')DJ-- Ah}%' PROJ. NO.| YEAR | SHEET NUMBER
TAIL TEMP.D.E 1 CONN. STAMFORD 135-163 | 2016 | 02.04.078
WIRE NO. 33 34 35 36 37 26 S11 .D.E.
TAIL/ANCHOR HT. PV j ERECTION DIAGRAM No. 387/
MESSENGER HT. 22'—0 3/47| 21'=1" 21 —1” 21 —1” 21 —1” 2117 ) ) ) ) ) ) 250 BILL OF MATERIALS
CONTACT HT. 18’_6 3/4_” 17’_7” 17’_7” 17’_7” 17’_7” 17’_7” . . . . . . 2960 WIRE NO. DESCRIPTION REFERENCE NO. QTY
BWA LOADS
SYSTEM HT. DEPTH 3—6" 3—6" 3—6" 3—6" 3—6" 3—6" FOUNDATION
320 320 320 320 320 320 o POLE FOUNDATION EXISTING
WIND LOADS N GUY ANCHOR GA—1 EX
790 790 790 790 790 140 ~
RADIAL LOADS =
A w A A - A @
o o o o o ~
VERTICAL LOADS - - - = - STRUCTURAL STEELWORK & GUYS
TRUSS T3 EXISTING
LOADING DIAGRAM POLES P2 EXISTING
(55 MPH WIND, 1/2” ICE ON WIRE, O'F) CROSS ARMS EXISTING
BALANCED WEIGHT BWA (NOTE 2) EX
— - GUY ASSEMBLY G—4 EX
) GUY' ANCHOR 26,35 DROP TUBE SUPPORT DT—U—7 EX
© CA-T Ly (2)33,(2)34,| DROP TUBE SUPPORT DT-U-8 EX
A | - - N . - 35,(2)36,(2)37
e e e e ) I ~ 26 DROP TUBE SUPPORT DT—U—10 EX
fa T3 -
- - - - - - - - = - =t - - - - - = - - - - - 3
« | SUPPORT & REGISTRATION ASSEMBLIES
- | ¢ POLE 33,34,36,37 | MESSENGER SUPPORT MS—1 EX
L POLE PLAN 1) 35 MESSENGER SUPPORT MS—2 EX
33,34,35 | REGISTRATION ASSEMBLY RA—18 EX
36,37
26 REGISTRATION ASSEMBLY CR—1(MOD.) EX
2 2 $ 2 2 2 2 2 33,34,35 | STEADY ARM SA—52 EX
36,37
S 26 TAIL WIRE SUPPORT TS—3 EX
= 2 >.< 2 2 2 2 2 2
E
Kég %X
[ ‘ IN SPAN  ASSEMBLIES
T3
2 %/7 Z5Y BWA é{:>[xE.(hLS) ALL CATENARY HANGERS SEE TABULATION
¥é/% %/7?\\\L4///ﬁ e T ) AT ;122225, IN SPAN JUMPER TYPE "C EX
W/ B\ _ 4ﬁ \/ B/TRUSS ’
T A S N N S-3 U *
COPPER GROUND - RA—18 Tfij/aq*§5 ﬁftji/\qJéX gf:j/aq*<5 gf:j/dqgéy(REpLACES o
< SA—52 " NAT _ _ _ _ GRD-3
WIRE & BRACKET |, sa-52' FATTE sa-52' FATTE sa-52' FATTE sa-52' FATTE GROUND WIRE ASSEMBLIES
CR—1
¥ G.W. ASSEMBLY EXISTING
_xl(‘ 8” 8” 8" 8" 8” | _
i | | \ \ | i
X | o =
9@ @ S ® @ | @ 0 e
K% C c ¢ ¢ @L 14 -0 - & = MISCELLANEQUS & SWITCHING
ﬁ> PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH N p FEEDER WIRE ASSEMBLY EXISTING
g \ \ \ \ \ i STATIC GROUND WIRE, BRACKET SUPPORT EX
% C C C ¢ C \ G—4 (NORTH SIDE)
% TRKS TRKS TRK 1 TRK 2 TRK 4 X FOR GRUINDING CAT. 387 TO CAT. 399
pid \ | | HsL ; ; P?( INSULATOR PART 95 2
|
D I S e e ————m == il
/T/’” , L1 1/2" 1/2 17
10 1/2” -
| | STATE OF CONNECTICUT
‘ ' » ' ” ’ » ) » ' ” \
| 8'-7 1/2 14-3 1/2 12 =0 12 =9 12-3 1/2 2 DEPARTMENT OF TRANSPORTATION
‘ NOTES
STAMFORD YARD
. . . . , 1. FOR GENERAL NOTES, SEE DRAWING G-—8.
i ’ i i i 2. WR S11 REPLACE LINKS WITH PART 95 CATENARY IMPROVEMENTS
86°_0” INSULATORS. AND TRACK 7 EXTENSION
* 3. REMOVE GRD—3 BEFORE ENERGIZING WR 26.
ERECTION DIAGRAM — 387/
FELEVATION SCALE: 3/16” = 1'=0"

CATENARY STRUCTURE 38/

STATION 1126+60
LOOKING EAST

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ENGINEER: AECOM

DESIGNER: RW

DRAFTER: AMK

CHECKER: RK/MR

NO.

DATE

DESCRIPTION

APPROVED: T. HOLLAND

DATE: 03/30/16

REVISIONS

STRUCTURE NO.

BRIDGE LOG NO. STRUCTURE SHEET NO.

ED-387




100% DESIGN

DISK FILENAME: ED—387X.dwg

PROJECT CONTROL DATE: 03/30/2016

FHWA

REGION | STATE

TOWN

FED. AID
PROJ. NO.

PROJ. NO.[ YEAR

SHEET NUMBER

1 CONN.

STAMFORD

135-163 | 2016

02.04.079

ERECTION DIAGRAM No.

387X

BILL OF MATERIALS

WIRE NO. DESCRIPTION REFERENCE NO. | QTY
FOUNDATION
POLE FOUNDATION EXISTING
STRUCTURAL STEELWORK & GUYS
POLE GP-8 EXISTING
CROSS ARMS EXISTING
GUY WIRE ASSEMBLY G-5 EX
DETAIL SBA EX
SUPPORT & REGISTRATION ASSEMBLY
37 PULL OFF ASSEMBLY PO-9 EX
DEAD END ASSEMBLY DEA—3 EX
34,35,36 | PULL OFF ASSEMBLY PO—9(MOD.) EX
33 PULL OFF ASSEMBLY PO—10(MOD.) EX
IN SPAN  ASSEMBLY
PCE TAILS EXTENDED TO MC1A—1 EX
AT CAT. 387
GROUND WIRE ASSEMBLY
GROUND WIRE ASSEMBLY EXISTING
PCE TAIL GROUNDED TO
STRUCTURE 387X
MISCELLANEOUS & SWITCHING
FEEDER WIRE ASSEMBLIES EXISTING

TRACK 5 3 1 4
WIRE NO. 26
TAIL/ANCHOR HT. A
MESSENGER HT. 23'-8"
CONTACT HT. 19°—6"
SYSTEM HT. DEPTH 42"
1110
= O
485 M|k
| 1130 &} kA Loaps
1400 G6-5 TO STR. 388
2 PCE TAIL EXTENSION
. . . . . ™ (GROUNDED)
|
320 320 320 320 320 WIND LOADS
790 790 790 790 790 RADIAL LOADS
CATENARY LOADING DIAGRAM 2 2 2
(55 MPH WIND, 1/2” ICE ON WIRE, OF) I ‘
|
4|
I s T T
: SBA
6—5 (F.S) |
AT 21'-6 TROLLEY D.E. (N.S.)
SBA SBA
PO—10(MOD.) PO—9(MOD.) PO—9(MOD.) PO—9(MOD.) PO—9 DEA=S .
» ” ” " ” |
| ® | | ® | | @ Y
¢ ¢ 0 ¢ ¢ q | 2
PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH PANTOGRAPH g
¢ ¢ ¢ ¢ ¢ h
TRK. 5 TRK. 3 TRK. 1 TRK. 2 TRK. 4
|
— 6 5/8" HRL —7/8" 1 7/8" —1'=1 1/2"
v V il
I X X X X X X .
e L el ' N ! — . R e S ‘““\\-41HL4\\\\ ,
S N
14'=7" 12'=2" _ 12'~0” L 12=3 /2 26'—8 1/2" _
: 5” : 5” : 5" : 5” : 5”
NOTES
1. FOR GENERAL NOTES, SEE DRAWING G-8.
ELEVATION

PULL OFF STRUCTURE 58/X

STATION 1128+10
LOOKING EAST

SCALE: 3/16" =

1 ’_O”

SITATE OF CONNECTICUT
%) DEPARTMENT OF TRANSPORTATION

STAMFORD YARD
CATENARY IMPROVEMENTS
AND TRACK 7 EXTENSION

ERECTION DIAGRAM — 38/X

THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK
SHOWN ON THESE SHEETS IS BASED ON LIMITED INVESTIGATIONS
BY THE STATE AND IS IN NO WAY WARRANTED TO INDICATE THE
TRUE CONDITIONS OR ACTUAL QUANTITIES OR DISTRIBUTION OF
QUANTITIES OF WORK WHICH WILL BE REQUIRED.

A=COM

AECOM

500 ENTERPRISE DRIVE
ROCKY HILL, CT 06067
1-(860)-529-8882

ENGINEER: AECOM

DESIGNER: RW DRAFTER: AMK CHECKER: RK/MR

NO.

DATE

DESCRIPTION

APPROVED: T. HOLLAND DATE: 03/30/16

REVISIONS

BRIDGE LOG NO. STRUGTURE SHEET NO.

STRUCTURE NO. FD—387X




	ED-369B
	ED-370A
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