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September 10, 2009

Cost Summary

BUILDING AREA (GSF) 224,090                    6,300                    230,390                230,390              230,390             
Parking Garage Train Station Total Sitework Total

$ $ Building Cost Project Cost

01. SITEWORK AND DEMOLITION
01.1 Demolition    
01.2 Sitework  12,600                      12,600                      2,269,677              2,282,277$           

02. EXCAVATION AND FOUNDATIONS
Excavation And Foundations 5,663,793                     578,120                    6,241,913                 6,241,913$           

03. SUPERSTRUCTURE
Superstructure 10,770,461                   702,687                    11,473,147               11,473,147$         

04. EXTERIOR CLOSURE
04.1 Masonry/Stone/Metal Wall Panels 1,639,560                     110,000                    1,749,560                 1,749,560$           
04.2 Exterior Windows/Storefronts 522,000                        70,280                      592,280                    592,280$              
04.3 Exterior Doors 15,000                          -                           15,000                      15,000$                
04 4 Sealants and Caulking 38 700 38,700

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE
Schematic Design Cost Estimate 

04.4 Sealants and Caulking 38,700                        38,700                    

05. ROOFING
05.1 Roof Coverings 32,460                          201,198                    233,658                    233,658$              

06. INTERIOR CONSTRUCTION
06.1 Partitions 367,029                        -                           367,029                    367,029$              
06.2 Interior Doors 35,200                          -                           35,200                      35,200$                
06.3 Floor Finishes 473,085                        -                           473,085                    473,085$              
06.4 Base Finishes -                                -                           -                           -$                      
06.5 Wall Finishes 25,325                          -                           25,325                      25,325$                
06.6 Ceiling Finishes 2,400                            -                           2,400                        2,400$                  
06.7 Millwork & Special Finishes 38,340                          -                           38,340                      38,340$                

07. SPECIALTIES
07.1 Specialties 71,489                          24,233                      95,722                      95,722$                
07.2 Equipment 9,000                            -                           9,000                        9,000$                  

08. VERTICAL TRANSPORTATION
08.1 Elevators 580,000                        -                           580,000                    580,000$              
08.2 Escalators -                                -                           -                           -$                      
08.3 Stairs 159,830                        3,800                        163,630                    163,630$              

09. PLUMBING
9.1 Plumbing 560,225                        15,000                      575,225                    575,225$              

10. HVAC
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Cost Summary

BUILDING AREA (GSF) 224,090                    6,300                    230,390                230,390              230,390             
Parking Garage Train Station Total Sitework Total

$ $ Building Cost Project Cost
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10.1 Distribution Systems 156,863                        -                           156,863                    156,863$              

11. FIRE PROTECTION
11.1 Sprinkler Systems 938,487                        -                           938,487                    938,487$              

12. ELECTRICAL
12.1 Electrical Service & Distribution 1,344,540                     30,000                      1,374,540                 1,374,540$           

13. SPECIAL CONSTRUCTION
Special Construction 2,831,400                     -                           2,831,400                 2,831,400$           

TOTAL DIRECT COST 26,275,186$                 1,747,917$               28,023,103$             2,269,677$            30,254,080$         

Design Contingency 5% 1,313,759                     87,396                      1,401,155                 113,484                 1,514,639$           
Subtotal 27,588,945$                 1,835,313$               29,424,258               2,383,160$            31,807,419$         

General Conditions 10% 2,758,895                     183,531                    2,942,426                 238,316                 3,180,742$           
Subtotal 30,347,840$                 2,018,844$               32,366,684$             2,621,477$            34,988,161$         

CM Fee 3% 910,435                        60,565                      971,001                    78,644                   1,049,645$           
Subtotal 31,258,275$                 2,079,409$               33,337,685$             2,700,121$            36,037,805$         

TOTAL CONSTRUCTION COST 31,258,275$                2,079,409$               33,337,685$            2,700,121$           36,037,805$        

Escalation 2.5% 781,457                        51,985                      833,442                    67,503                   900,945$              

Subtotal 32,039,732$                 2,131,395$               34,171,127$             2,767,624$            36,938,751$         

Construction Contingency By Owner By Owner By Owner By Owner By Owner
Subtotal 32,039,732$                 2,131,395$               34,171,127               2,767,624$            36,938,751$         

TOTAL CONSTRUCTION COST W/ESCALATION 32,039,732$                2,131,395$               34,171,127$            2,767,624$           36,938,751$        

Cost/sf 142.98$                        338.32$                    148.32$                    12.01$                   160.33$                

 Alternates
1 Fire Refuge Area w/ Mark-Ups 1,280,260$           
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September 10, 2009

Schematic Design Cost Estimate Station Detailed Estimate
Description Quantity Unit $/Unit Total $ Subtotal Trades

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE

01. SITEWORK AND DEMOLITION   
  

01.2 Sitework   
Cantilevered Steel Trash Receptacles @ Platform                     7 ea                 600.00                     4,200 A402
Cantilevered Plastic Benches @ Platform                     7 ea              1,200.00                     8,400 A402

  
Subtotal Sitework                       12,600 

  
SUBTOTAL FOR SITEWORK AND DEMOLITION End of Trade $                 12,600 

  
  

02. EXCAVATION AND FOUNDATIONS   
02380 Caissons

 3' dia. Concrete Caissons,assume 25' average length @ Train                   10 ea            25,000.00                 250,000 S03
Mobilization & Demobilization                     1 ls            46,000.00                   46,000 

02455 Piles
 12"dia.Stl.pipe pile Filled w/conc.,assume 50' avg.length @ Train                   44 ea              3,300.00                 145,200 
Mobilization & Demobilization                     1 ls              5,000.00                     5,000 
Pile Tests -PDA & Static Load Tests                    1 ls           20,000.00 20,000,                   20,000 
Survey Location & Top Of Pile Elev.                     1 ls     Included 
Monitor & Certify Pile capacity                     1 ls     Included 
Allow.For Add'l.12" dia.Stl.pipe pile Filled w/conc.,assume 50'                     2 ea              3,300.00                     6,600 S00A

03200 Conc. Pier On Top Of 30" caisson & On Top Of Piles @ Train 
Station         S03,2/S14,3/S14

Concrete,Forms,Finish & rebar                   63 cy                 680.00                   42,840 
03200

Pile Caps-Continuous.Isolatd.Bm-Conc.Fms,Fin&Rebar@Train Station                   88 cy                 710.00                   62,480 S03,1/S14

SUBTOTAL FOR EXCAVATION AND FOUNDATIONS End of Trade $               578,120 

03. SUPERSTRUCTURE   
Train Platform

03200
g

Plank              6,330 sf                     4.05                   25,637 S03,S14
Set A.B. & N.S. Grout Col. Base Pl.                    16 ea                 150.00                     2,400 S03,S14

03400 2'10"dp.Precast Prestressed Double Tees  @ Train Platforn              4,830 sf                   34.00                 164,220 S03,S14
03400 16"th.Hollow Core Plank @ Train Platforn              1,500 sf                   22.00                   33,000 S03,S14
05100 Station Platform Canopy Roof Framing- Structl. Stl.                   85 tns              4,100.00                 348,500 S03,S14-Allow-26.67#/sf,A403

Premium For Galv.Steel Canopy Roof Framg.Stl.                   85 tns                 680.00                   57,800 
Metal Deck @ Station Platform Canopy Roof              6,300 sf                     5.10                   32,130 
Paint Metal Deck Soffit @ Station Platform Canopy Roof & Stl. Frame              6,300 sf                     3.00                   18,900 

05800 Expansion Jt. Assembly @ Platform & Betw. Platform & Refuge Slab                 300 lf                   67.00                   20,100 S01,A403

SUBTOTAL FOR SUPERSTRUCTURE End of Trade $               702,687 
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September 10, 2009

Schematic Design Cost Estimate Station Detailed Estimate
Description Quantity Unit $/Unit Total $ Subtotal Trades

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE

04. EXTERIOR CLOSURE   
  

04.1 Masonry/Stone/Metal Wall Panels   
S.S. Fin. Railing @ Platform                 250 lf                 440.00                 110,000 A402

Subtotal Masonry/Stone/Metal Wall Panels                     110,000 
  

04.2 Exterior Windows/Storefronts   
Laminated Glass Windscreen @ Platform                 490 sf                   98.00                   48,020 A402
Billboard Wall @ Platform                 420 sf                   53.00                   22,260 

Subtotal Exterior Windows/Storefronts                       70,280 
  

04.3 Miscellaneous   
  

Subtotal Miscellaneous                              -   

SUBTOTAL FOR EXTERIOR CLOSURE End of Trade $ 180,280SUBTOTAL FOR EXTERIOR CLOSURE End of Trade $               180,280 

  
05. ROOFING   

  
05.1 Roof Coverings   

Train Platform
Standing Seam Copper canopy Roof              5,250 sf                   30.00                 157,500 Assumed
Copper Flashg.,cap flashg. & Drip Flashg.@ canopy Roof              1,074 lf                   27.00                   28,998 Assumed
Copper Gutter @ Platform Canopy Roof                 525 lf                   28.00                   14,700 Assumed

  
Subtotal Roof Coverings                     201,198 

  
SUBTOTAL FOR ROOFING End of Trade $               201,198 

  
  

06. INTERIOR CONSTRUCTION   
  
  

SUBTOTAL FOR INTERIOR CONSTRUCTION End of Trade $                        -   
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September 10, 2009

Schematic Design Cost Estimate Station Detailed Estimate
Description Quantity Unit $/Unit Total $ Subtotal Trades

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE

  
07. SPECIALTIES   

  
07.1 Specialties   

Station Name Signage                     6 ea                 600.00                     3,600 A402
Tactile Warning Strip @ Platform Edge              1,050 sf                   12.00                   12,600 
Rubberboard Blockg. @ platform Edge              1,050 lf                     7.65                     8,033 S14

Subtotal Specialties                       24,233 
  

07.2 Equipment   
  

Subtotal Equipment                              -   
  

SUBTOTAL FOR SPECIALTIES End of Trade $                 24,233 
  
  

08. VERTICAL TRANSPORTATION   
  
  

08.3 Stairs   
Egress Stair @ Platform                     1 ea              2,800.00                     2,800 
Galv. Maint. Ladder @ Platform                     1 ea              1,000.00                     1,000 

  
Subtotal Stairs                         3,800 

  
SUBTOTAL FOR VERTICAL TRANSPORTATION End of Trade $                   3,800 

09. PLUMBING

09.1 Plumbing - storm drains                     1 ls            15,000.00  $               15,000 
    

Subtotal Plumbing - storm drains                       15,000 
  

SUBTOTAL FOR PLUMBING End of Trade $                 15,000 
  
  

10. HVAC   
  

10.1 Distribution Systems   

Subtotal Distribution Systems                              -   
  

SUBTOTAL FOR HVAC End of Trade $                        -   
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September 10, 2009

Schematic Design Cost Estimate Station Detailed Estimate
Description Quantity Unit $/Unit Total $ Subtotal Trades

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE

  
  

11. FIRE PROTECTION   
  

11.1 Sprinkler Systems   

Subtotal Sprinkler Systems                              -   
  

SUBTOTAL FOR FIRE PROTECTION End of Trade $                        -   
  
  

12. ELECTRICAL   
  

12.1 Electrical Service & Distribution   
Platform Lighting                     1 ls            30,000.00                   30,000 A403

Subtotal Electrical Service & Distribution                       30,000 
  

SUBTOTAL FOR ELECTRICAL End of Trade $ 30,000SUBTOTAL FOR ELECTRICAL End of Trade $                 30,000 

13. SPECIAL CONSTRUCTION   
  

SUBTOTAL FOR SPECIAL CONSTRUCTION End of Trade $                        -   
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September 10, 2009

Schematic Design Cost Estimate-Dwgs Datd.1/25/08 & 1/8/08
Description Quantity Unit $/Unit Total $ Subtotal Trades Notes

Georgetown Transportation Hub Garage Only

02. EXCAVATION AND FOUNDATIONS                 168   
02455 Piles

 12" dia. Steel pipe pile Filled w/concrete,assume 50' average length                 640 ea           3,300.00                2,112,561  
Mobilization & Demobilization                     1 ls         10,000.00                     10,000 
Pile Tests -PDA & Static Load Tests                     1 ls         40,000.00                     40,000 
Survey Location & Top Of Pile Elev.                     1 ls     Included 
Monitor & Certify Pile capacity                     1 ls     Included 
Allow.For Add'l.12" dia.Stl.pipe pile Filled w/conc.,assume 50'                   69 ea           3,300.00                   227,700  

Note Pile Count & Pile caps Sizes Based On Skethes Dated 10/27/07
03300 Pile Caps - Isolated & Continuous                                    -    

Concrete,Forms,Finish & rebar              1,476 cy              560.00                   826,560 
P & T Excavation              4,600 cy                21.00                     96,600 
P & T Backfill              3,100 cy                20.00                     62,000 

Grade beams. Assume 1' x 3'6 h.                                    -    
Concrete,Forms,Finish & rebar                   12 cy              810.00                       9,486 
P & T Excavation                   60 cy                21.00                       1,260 
P & T Backfill                   48 cy                20.00                          966 

Foundation/Retaining walls -18" th.                                 -   
Concrete,Forms,Finish & rebar- Walls                 504 cy              880.00                   443,520 
Concrete,Forms,Finish & rebar- pilasters                   37 cy           1,200.00                     44,400 
Premium For Form liner Fin. For Fdn. Walls                     1 ls         12,000.00                     12,000  
Waterproofing              8,700 sf                  6.00                     52,200  

                            -   
Elevator pits-includes excavation,concrete walls,slabs,wtpg. & Pit 
Ladder                     4 ea         13,000.00 

                    52,000 
@ Garage & YMCA Lobby

Misc. Conc.                     1 ls         23,000.00                     23,000 
SOG                             -   

07100 Encapsulation For Fill Under SOG            60,300 sf                  8.75  Excluded  
02200 6" structural fill below ground floor slab              1,460 cy                45.00  Excluded  

6" gravel fill below ground floor slab              1,460 cy                50.00                     73,000  & @ Lobby
03200 12" Reinforced concrete slab-on-grade            60,300 sf                22.00                1,326,600  

Concrete topping slab; 2" thick @ SOG            35,000 sf                  4.05  Excluded 
Concrete topping slab; 6" thick @ SOG            25,300 sf                  7.00                   177,100 
Rainwater Dewatering/pumping                     1 ls         19,000.00                     19,000  
Groundwater Dewatering/pumping                     1 ls                      -    Excluded  

                               -   
02200 Perimeter drainage              1,200 lf                22.00                     26,400 

MEP trenching                     1 allw         20,000.00                     20,000 
Master mechanic and maintenance engineer     w/ GC 
Electrical vaults     Excluded    

05500 Elev.Pit ladder                     1 ea  In Above                             -   
05800 Expansion Jt. Assembly                 120 lf                62.00                       7,440  
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September 10, 2009

Schematic Design Cost Estimate-Dwgs Datd.1/25/08 & 1/8/08
Description Quantity Unit $/Unit Total $ Subtotal Trades Notes

Georgetown Transportation Hub Garage Only

SUBTOTAL FOR EXCAVATION AND FOUNDATIONS End of Trade $            5,663,793 Foundations

03. SUPERSTRUCTURE   
03200 Concrete topping slab; 2" thick P.C.Dbl. Tee Slabs & 12" P.C. Plank          171,090 sf                  4.10                   701,469 Roof Over Stairs & Elev.
03400 P.C. Dbl. Tees          167,212 sf                50.00                8,360,600  

Double-tee and precast concrete columns support structure  included 
Spandrel w/brick finished veneer  included 
P.C. Stairs & Elev. Structure  included 

 12" P.C. Plank + P.C. Framing              3,880 sf                31.00                   120,280  
Conc.Toppg.6"th.On Sl.For Walks @ Stairs,Elev.Lobby,MEP Rms& 
Lobby To YMCA

             8,800 sf                  7.00                     61,600 A110

Concrete fill on metal deck - floor slabs only              3,300 sf                  8.50  Deleted @ YMCA Lobbies
05100 Structural Steel Framing- Beams,Girders&Cols.- YMCA Lobbies, 

Lobbies @ Gar. & Rf. Over Elec. & Sprinkler Rms.
                  62 tns           3,600.00 

 Deleted 
Allow-18.4#/sf

Structural Steel Framing- Beams,Girders&Cols.- Lobby Rf. @ Gar. & 
Rf. Over Elec. & Sprinkler Rms.

                    7 tns           3,600.00 
 Deleted 

Allow-15#/sf

Metal Deck- Slab & Roof             6,680 sf                 4.00 Deleted @ YMCA Lobbies@
Metal Deck - Lobby Rf. @ Gar. & Rf. Over Elec. & Sprinkler Rms.                 910 sf                  4.00  Deleted 

07250 SOFP              7,590 sf                  2.30  Deleted 
07270 Firestopping @ YMCA Lobbies              6,680 sf                  0.65  Deleted 

05100
Parking Garage Steel trellis structure supportg. Photovoltaic 
pnls

 
Parking Garage Tubular Steel trellis structure supportg. Photovoltaic 
pnls                 280 tns           4,200.00                1,176,000 Allow 9.6#/sf, A202g
supportg.Photovoltaic pnls                 280 tns              680.00                   190,400 

Misc. Conc.                     1 ls         27,000.00                     27,000 
Conc. Cols. For Stl. Cols.For Rf. trellis& Etc.                     1 ls         32,000.00                     32,000 
Winter protection With General Conditions
Allow for miscellaneous Mtls.          224,090 SF                  0.35                     78,432 

05800 Expansion Jt. Assembly                 360 lf                63.00                     22,680 

SUBTOTAL FOR SUPERSTRUCTURE End of Trade $          10,770,461 

04. EXTERIOR CLOSURE   
04.1 Masonry/Stone/Metal Wall Panels   

05500 S.S. Fin. Railing @ Walkway                 460 lf              440.00                   202,400  
05500 Ladder @ Penthouses                     3 ea           1,000.00                       3,000 

03400
y

Dbl. Tees                    -   sf w/P.C.Dbl.Tees                             -    
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September 10, 2009

Schematic Design Cost Estimate-Dwgs Datd.1/25/08 & 1/8/08
Description Quantity Unit $/Unit Total $ Subtotal Trades Notes

Georgetown Transportation Hub Garage Only

Enclosure                    -   sf 63.00                N/R  
Finsh                    -   sf                67.00  N/R @ YMCA Lobbies
Recycled Woven Stl. Mesh Panel Screen @ 1st.Fl.              8,660 sf                31.00                   268,460  
Recycled Woven Stl. Mesh Panel Screen @ 1st.Fl.- Drs.                     8 ea           1,400.00                     11,200  
Horizontal railing @ Perimeter & @ Interior              8,900 lf              125.00                1,112,500  
Allow for special architectural elements at roof and façade                     1 ls         42,000.00                     42,000 

Subtotal Masonry/Stone/Metal Wall Panels                  1,639,560 
  

04.2 Exterior Windows/Storefronts   
Channel Glass Wall @ Elev. Tower              2,720 sf              150.00  Deleted  
Channel Glass Windscreen Wall              1,880 sf              150.00  Deleted  
Alum. & Glass - Dbl. Dr.                     1 ea         10,000.00  Deleted  
Channel Glass Wall Infll @ YMCA Lobbies              1,920 sf              150.00  Deleted 
Al. & Gl. Storefront-Dbl. drs.                   10 ea           7,000.00  Deleted 

Garage Stair Towers Façade   
Channel Glass Wall @ Gar. Stair Towers Façade              3,410 sf              150.00                   511,500 A202
Al. & Gl. Storefront-Dbl. drs.                    1 ea          7,000.00                       7,000 
Al. & Gl. Storefront-Sgl. drs.                     1 ea           3,500.00                       3,500 

  
Subtotal Exterior Windows/Storefronts                     522,000 

  
04.3 Exterior Doors   

Roll-up door @ Loadg. Dock                 180 sf                61.00                     10,980  
Misc. Mtl. Supports @ Roll-up door @ Loadg. Dock                   60 lf                67.00                       4,020 

Subtotal Exterior Doors                       15,000 

04.4 Sealants and Caulking   
Façade Caulking                     1 ls         38,700.00                     38,700 

  
Subtotal Sealants and Caulking                       38,700 

  
SUBTOTAL FOR EXTERIOR CLOSURE End of Trade $            2,215,260 

  
05. ROOFING   

05.1 Roof Coverings   
Sgl.-Ply Roofg.@ Gar. Lobby & Elect. & Sprinkler Rms.              1,380 sf                20.00 27,600 
Mtl. Flashing                 270 lf                18.00 4,860 

Subtotal Roof Coverings                       32,460 
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September 10, 2009

Schematic Design Cost Estimate-Dwgs Datd.1/25/08 & 1/8/08
Description Quantity Unit $/Unit Total $ Subtotal Trades Notes

Georgetown Transportation Hub Garage Only

SUBTOTAL FOR ROOFING End of Trade $                 32,460 
  

06. INTERIOR CONSTRUCTION   
06.1 Partitions   

Stair walls/elevator shafts, MEP Walls-8" cmu            10,350 sf                17.00                   175,950 
walls/elevator shafts & Etc. 8" cmu @ YMCA Lobbies              2,200 sf                17.00                     37,400 
Misc. blocking & carpentry          224,090 sf                  0.10                     22,409 
OSHA Protection @ Perimeter & Opngs.              4,960 lf                  7.00                     34,720 
Allowance for interior caulking                     1 ls           9,000.00                       9,000 
Misc. Mtl. Bollards To Protect Lobby, Walls & Stairs                 130 ea              650.00                     84,500 
Metal & glass partition @ Elev. Lobby              1,320 sf                70.00  Deleted 
Metal & glass partition @ Elev. Lobby- Dbl. Gl. Drs.                     4 ea           7,000.00  Deleted 
Metal & glass partition @ Café                 280 sf                70.00  Deleted 
Metal & glass partition @ Café- Dbl. Drs.                     3 ea           7,000.00  Deleted 
Chain Link Fence @ 1st. Fl.Dumpster Area                   50 lf                30.00                       1,500 
Dbl. Drs. For Chain Link Fence @ 1st. Fl.Dumpster Area                     1 ea           1,550.00                       1,550 

Subtotal Partitions                    367,029 
  

06.2 Interior Doors   
HM doors, frames,Hdwe.,Installation & Paint                   32 ea           1,100.00                     35,200 

Subtotal Interior Doors                       35,200 
  

06.3 Floor Finishes   
Paint Conc. Slab- MEP Rms.                 960 sf                  1.00                          960 

09707 Traffic Bearing Deck surfacing @ Lowest parkg. Deck(wtpg.)            56,878 sf                  7.50                   426,585 Spec.09707
VCT - Elev.Lobbies & Café              7,900 sf                  4.00  Deleted 
Entrance Mat                 828  sf                55.00                     45,540 

  
Subtotal Floor Finishes                     473,085 

  
06.4 Base Finishes   

VCT Base - Elev.Lobbies                 760 lf                  3.00  Deleted 
  

Subtotal Base Finishes                               -   
  

06.5 Wall Finishes   
Epoxy Paint Elev.Lobby CMU Walls              5,600 sf                  1.75                       9,800 
Paint CMU Walls            20,700 sf                  0.75                     15,525 

  
Subtotal Wall Finishes                       25,325 
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September 10, 2009

Schematic Design Cost Estimate-Dwgs Datd.1/25/08 & 1/8/08
Description Quantity Unit $/Unit Total $ Subtotal Trades Notes

Georgetown Transportation Hub Garage Only

  
06.6 Ceiling Finishes   

Paint Exposed Ceilgs. @ MEP Rms. & Soffit & Fascia              2,400 sf                  1.00                       2,400 
ACT Ceilgs. @ Elev. Lobby              6,600 sf                  7.00  Deleted 
Fascia & Soffit @ Elev.Lobby              1,300 sf                11.00  Deleted 

  
Subtotal Ceiling Finishes                         2,400 

  
06.7 Millwork & Special Finishes      

Paint Parking lines 567 ea                20.00                     11,340 
Paint Arrows,Handicap & Etc.                     1 ls           9,000.00                       9,000 
Miscellaneous finishes, painting, patching                     1 ls         18,000.00                     18,000 

Subtotal Millwork & Special Finishes                       38,340 
  

SUBTOTAL FOR INTERIOR CONSTRUCTION End of Trade $               941,379 
  

07. SPECIALTIES   
07.1 Specialties   

Precast parking bumpers 567 ea                67.00                     37,989 
C of O signage - allowance                     1 allw         10,000.00                     10,000 Allowance
Façade signage                     1 ls           9,000.00                       9,000 
Allowance for fire extinguishers                   18 ea              250.00                       4,500 
Misc. Specialties                     1 ls         10,000.00                     10,000 
Toilet Accessories For Toll Attendant                     1 ls              300.00  Excluded 

Subtotal Specialties                       71,489 
  

07.2 Equipment   
Parking Garage Booth & Equipment                     1 LS         35,000.00  Excluded 
Automatic Barrier Gates,Vehicle Detectors,Card Control Units                     2 locations  In Above 
Toll Booth                     1 ea  In Above 
Loading Dock Equipment                     1 ea           9,000.00                       9,000 
Café Kitchen Equip.                     1 ls                      -    Excluded 

  
Subtotal Equipment                         9,000 

  
SUBTOTAL FOR SPECIALTIES End of Trade $                 80,489 

  
08. VERTICAL TRANSPORTATION   

  
08.1 Elevators   
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September 10, 2009

Schematic Design Cost Estimate-Dwgs Datd.1/25/08 & 1/8/08
Description Quantity Unit $/Unit Total $ Subtotal Trades Notes

Georgetown Transportation Hub Garage Only

Passenger elevators serving parking level 1 to 4th; travel distance 
45',  4 stops ; allowance for cab finish $15,000

                    2  EA       145,000.00                   290,000 Geared Or Holeless Elev.

Passenger elevators serving level 1 to 4th.,travel distance 45' , 4 
stops ; allowance for cab finish $15,000

                    2  ea       145,000.00                   290,000 Geared Or Holeless Elev.

Subtotal Elevators                    580,000 
  

08.2 Escalators   
  

Subtotal Escalators                               -   
  

08.3 Stairs   
P.C. Conrete stairs                     6 flts                      -    In Dbl. Tees In Superstructure
Handrail @ Stair & Slab Stair Opng.                 630 lf              125.00                     78,750 @ Gar.
Paint Stair railg.                 630 lf                12.00                       7,560 @ Gar.
Archl. Stl. Pan Stair Changed @ YMCA Lobbies
Stl. Pan Stair Riser-5'w.                   78  ea              355.00 Changed
Stl. Pan Stair Landing 240 sf 80.40 ChangedStl. Pan Stair Landing                240 sf               80.40 Changed
Stl. Pan Stair - hand Rail                 286  lf              164.40 Changed
Stl. Pan Stair Conc.                 506  sf                15.00 Changed
Paint -Stl. Pan Stair                     4  ea           1,100.00 Changed
Tread Floor fin.                   78 ea                59.00 Changed
Stl. Pan Stair Landing Floor Fin.                 240  sf                10.00 Changed
Stl. Pan Stair  @ YMCA Lobbies
Stl. Pan Stair Riser-5'w.                   76  ea              270.00                     20,520 
Stl. Pan Stair Landing                 240  sf                75.00                     18,000 
Stl. Pan Stair - hand Rail                 140  lf              125.00                     17,500 
Stl. Pan Stair - Wall Rail                 146  lf                50.00                       7,300 
Stl. Pan Stair Conc.                 480  sf                15.00                       7,200 
Paint -Stl. Pan Stair                     3  ea           1,000.00                       3,000 

Subtotal Stairs                     159,830 
  
  

SUBTOTAL FOR VERTICAL TRANSPORTATION End of Trade $               739,830 

09. PLUMBING

Parking & Lobbies          224,090 sf                  2.50                   560,225 
Plumbg. For Toll gate Toilet                     1 ls           8,000.00  Excluded 

    
PLUMBING                     560,225 

Parking Garage Page 13 of 19



September 10, 2009

Schematic Design Cost Estimate-Dwgs Datd.1/25/08 & 1/8/08
Description Quantity Unit $/Unit Total $ Subtotal Trades Notes

Georgetown Transportation Hub Garage Only

  
  

SUBTOTAL FOR PLUMBING End of Trade $               560,225 
  

10. HVAC   
  

10.1 Distribution Systems   
  

HVAC - allowance          224,090 sf                  0.70                   156,863 
  

SUBTOTAL FOR HVAC  End of Trade $               156,863 
  

11. FIRE PROTECTION   
  

11.1 Sprinkler Systems   
  

Sprinkler System @ Parking & lobbies          170,634 sf                  5.50                   938,487 Less 4th. Fl Parkg. Slab
  

Subtotal Sprinkler Systems                     938,487 
  

SUBTOTAL FOR FIRE PROTECTION  End of Trade $               938,487 
  

12. ELECTRICAL   
  

12.1 Electrical Service & Distribution   

Electrical @ garage & Lobbies - Lighting & Etc.          224,090 sf                  6.00                1,344,540 

Subtotal Electrical Service & Distribution                  1,344,540 
  

SUBTOTAL FOR ELECTRICAL  End of Trade $            1,344,540 

13. SPECIAL CONSTRUCTION   
  

Photovoltaic system On Tubular Steel Trellis            25,740 sf              110.00                2,831,400 
  

SUBTOTAL FOR SPECIAL CONSTRUCTION  End of Trade $            2,831,400 
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September 10, 2009

Schematic Design Cost Estimate Sitework Estimate
Description Quantity Unit $/Unit Total $ Subtotal Trades

01. SITEWORK AND DEMOLITION   
01.1 Demolition   

   
Subtotal Demolition                       -   

  
01.2 Sitework   

02100 Site Preparation
Clear & Grub Site 5              acre              5,000.00  Excluded In Remediation Project
Misc. Site Removal               1 ls            40,000.00  Excluded In Remediation Project
Demolition of existing buildings and foundations  N/A  Excluded Needs to be determined
Temp. Seed & Mulch    100,100 sf                     0.15         15,015 
Temp. Const. Fence        2,950 lf                   24.00         70,800 
Temp. Const. Fence-Dbl. Gate               2 ea                 750.00           1,500 
Site preparation for craine access               1 ls            50,000.00         50,000 
Erosion Control
Anti-Trackg.Pvmt. @ Const. Entrance 1              ea              2,900.00           2,900 
Haybales @ Catch Basins & Manholes             19 ea                 300.00           5,700 
Siltation Fence        3,000 lf                     5.00         15,000 

02200 Site Excavation

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE

02200 Site Excavation
Site Rough & Fine Grading 195,300  sf                     0.55       107,415 
YMCA Bldg. 11,000    cy                   18.00  Excluded In Remediation Project
Garage 15,000    cy                   18.00  Excluded In Remediation Project
Site Cut & Fill 10,200    cy                   18.00       183,600 
Site Fill (w/ Stone) Under Platform Station & Along RR Track 800         cy                   44.00         35,200 A403
Bank Run Gravel Beneath Platform- YMCA 450         cy                   43.00         19,350 T102

02500 Asphalt paving
Asphalt paving 660         sy                   42.00         27,720 A101
Pavement Markg.-Arrows 4              ea                   40.00              160 
Pavemt. Markg.-Crosswalk Stripping 2              ea                 250.00              500 

02520 Concrete Walks & Curbs
Sidewalks 4,800      sf                     7.00         33,600 A101
Curbs 440         lf                   27.00         11,880 

02700 Water Domestic & Fire - Pipe- F&I + Exc.
Garage- Water Domestic & Fire - Pipe- F&I + Exc.               1 allw            35,000.00         35,000 Allowance
YMCA- Water Domestic & Fire - Pipe- F&I + Exc.               1 allw            75,000.00         75,000 Allowance
Fire Hydrants               2 ea              5,000.00         10,000 

02700 Storm - Pipe- F&I + Exc. C2.2
6"dia.Truck Beneath Platform To MH 205 (Storm Piping)           504 lf                   62.00         31,248 
Manholes           140 lf                 108.00         15,120 C2.2
RCP- 12"Dia.             14 lf                   71.00              994 
RCP- 15"Dia.           271 lf                   79.00         21,409 
RCP- 18"Dia.           204 lf                   87.00         17,748 
RCP- 24"Dia.           364 lf                 114.00         41,496 
Storm - Structures- F&I + Exc. C2.2
Catch Basin               5 ea              5,300.00         26,500 
Manholes             12 ea              6,200.00         74,400 
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September 10, 2009

Schematic Design Cost Estimate Sitework Estimate
Description Quantity Unit $/Unit Total $ Subtotal Trades

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE

Oil/Particle Separator Multi-Chamber- 11'x5'x6'dp.               1 ea            15,000.00         15,000 
Conc. Headwall- (OutFall)               2 ea              3,000.00           6,000 C2.2
Rip Rap @ Conc. Headwall- (OutFall)        1,040 sf                   15.00         15,600 
Connect Storm Pipe To Existg.               1 ea                 900.00              900 
15"Deck Scupper drain               1 ea              1,400.00           1,400 
Platform Gutter - Pitch To MH           114 lf                   61.00           6,954 
Trench Drain @ Entrance To Garage & @ Ramps             56 lf                 188.00         10,528 

02710 Sanitary - Pipe- F&I + Exc.
YMCA- Sanitary Sewer Sys.               1 allw            60,000.00         60,000 Allowance

02780 Site Electric
YMCA               1 allw            55,000.00         55,000 Allowance
Garage               1 allw            45,000.00         45,000 Allowance

02800 Site Improvements
Bollards @ Entrance To garage               8 ea                 550.00           4,400 
Bike racks               3 ea              1,500.00           4,500 A101
Site Signage & traffic Signs               1 ls            10,000.00         10,000 Allowance
Misc. Site Improvements               1 allw            25,000.00         25,000 Allowance

02800 Site Ramp To 2nd. Fl. Garage
Pile Caps - Isolated & Continuous A101Pile Caps - Isolated & Continuous        A101

Concrete,Forms,Finish & rebar           416 cy                 680.00       282,665 
P & T Excavation        1,800 cy                   21.00         37,800 
P & T Backfill        1,384 cy                   20.00         27,680 

(Reinfd.conc).SOG
(Reinfd.conc).SOG        5,700 sf                   21.00       119,700 Dwg.S02
6" structural fill below ground floor slab           138 cy                   45.00           6,210 
6" gravel fill below ground floor slab           138 cy                   50.00           6,900 
Concrete topping slab; 2" thick        5,700 sf                     4.05         23,085 
Conc. Curb           490 lf                   29.00         14,210 
Garage           A101

Concrete,Forms,Finish & rebar- Walls           310 cy                 900.00       279,000 
Waterproofing        5,400 sf                     6.00         32,400 A304

Perimeter drainage           490 lf                   16.00           7,840 
Parapet @ Ramps To 2nd.Fl. -Garage           

Concrete,Forms,Finish & rebar- Parapet             66 cy              1,150.00         75,900 A101

Trafic Topping @ Ramps        5,700 sf                     5.50         31,350 
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September 10, 2009

Schematic Design Cost Estimate Sitework Estimate
Description Quantity Unit $/Unit Total $ Subtotal Trades

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE

02830 Fences & Gates
8'h. Chain Link Fence Betw. Site & WWTP & Along RR Tracks        1,070 lf                   30.00         32,100 
8'h. Chain Link Fence- Dbl. Gate               1 ea              1,300.00           1,300 

 Landscaping & Irrigation
Landscaping & Irrigation               1 allw            90,000.00         90,000 Allowance, T102

02990 Site Furnishings
Steel Trash Receptacles               6 ea                         -                   -    In Station Estimate 
Plastic Benches               6 ea                         -                   -    In Station Estimate 

10350 Flagpoles
Flagpoles               2 ea                   6,000         12,000 

Subtotal Sitework          2,269,677 
  

SUBTOTAL FOR SITEWORK AND DEMOLITION Trade $    2,269,677 
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September 10, 2009

Schematic Design Cost Estimate Fire Refuge Area
Description Quantity Unit $/Unit Total $ Subtotal Trades Separate $

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE

02. EXCAVATION AND FOUNDATIONS   
02455

Piles
12"dia.Stl.pipe pile filled w/conc,assume 50'avg.length@Fire               53 ea              3,300.00            174,900 
Mobilization & Demobilization                 1 ls              5,000.00                5,000 
Pile Tests -PDA & Static Load Tests                 1 ls            20,000.00              20,000 
Survey Location & Top Of Pile Elev.                 1 ls     Included 
Monitor & Certify Pile capacity                 1 ls     Included 
Allow.For Add'l.12" dia.Stl.pipe pile Filled w/conc.,assume 50'                 2 ea              3,300.00                6,600 S00A

SUBTOTAL FOR EXCAVATION AND FOUNDATIONS End of Trade $                 -   $        206,500 

03. SUPERSTRUCTURE   
Fire Refuge Area

03200 12" Reinforced concrete slab          2,980 sf                   40.00                119,200 Dwg.S04
Concrete Beams             359 cy                 780.00                280,020 
Conc.topping slab; 2" thick On Precast Plank & 12" Conc. Slab        13,920 sf                     4.05                  56,376 
Conc. Trench In Conc. Slab & Trench Grating             240 lf                   87.00                  20,880 

03400 12"th.Hollow Core Plank       10,940 sf                  20.00               218,800 , ,

SUBTOTAL FOR SUPERSTRUCTURE End of Trade $       695,276 

04. EXTERIOR CLOSURE   
  

04.1 Masonry/Stone/Metal Wall Panels   
05500 S.S. Fin. Railing @ Refuge             220 lf                 440.00                  96,800 A101, 3/A201

Subtotal Masonry/Stone/Metal Wall Panels               96,800 
  

SUBTOTAL FOR EXTERIOR CLOSURE End of Trade $         96,800 

  

09. PLUMBING

09.1 Plumbing Fixtures, including water supply   
Slab Drainage Piping @ Refuge Area                 1 ls            20,000.00                  20,000 

    
Subtotal Plumbing Fixtures, including water supply               20,000 

  
SUBTOTAL FOR PLUMBING End of Trade $         20,000 
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September 10, 2009

Schematic Design Cost Estimate Fire Refuge Area
Description Quantity Unit $/Unit Total $ Subtotal Trades Separate $

GEORGETOWN TRANSPORTATION HUB AND PARKING GARAGE

  
  

12. ELECTRICAL   
  

12.1 Electrical Service & Distribution   
Fire Refuge Area Lighting                 1 ls            30,000.00                  30,000 A403

Subtotal Electrical Service & Distribution               30,000 
  

SUBTOTAL FOR ELECTRICAL End of Trade $         30,000 

13. SPECIAL CONSTRUCTION   
  

SUBTOTAL FOR SPECIAL CONSTRUCTION End of Trade $                 -   

TOTAL TRADE COST $       842,076 $        206,500 
TOTAL COST WITH MARK-UPS $    1,028,134 $        252,126 
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