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ITEM  0020761A - HANDLING AND DISPOSAL OF CONTAMINATED CONCRETE

Description:

Work under this item shall consist of the stockpiling, on-site processing, loading, transportation and final off-site disposal/recycling/treatment of contaminated concrete that is generated as a result of demolition of concrete such as foundations, slabs, and retaining walls within the AOEC(s) that has been determined to be contaminated with regulated substances at non-hazardous levels. Based on results of concrete sampling and analysis conducted during the pre-demolition inspection, it is anticipated that contaminated concrete will be encountered at various locations and require special handling and disposal during demolition of at grade and below grade concrete structures.  This contamination is documented in the reports listed in the “Notice to Contractor – Environmental Investigations”.  The contaminated concrete, after proper characterization by the Engineer, shall be taken from the WSA, loaded, transported to and treated/recycled/disposed of at a permitted facility listed herein.

Exact dimensions of concrete floor slabs, drain/sump structures and retaining walls to be removed shall be confirmed by the Contractor to obtain accurate volumes and tonnage of non-hazardous contaminated concrete to be demolished.  

The Contractor must use one or more of the following Department-approved treatment/recycle/disposal facilities for the disposal of contaminated concrete:

	American Landfill


7915 Chapel St., SE

Waynesburg, OH 44688

(610) 828-2525


	Athens-Hocking Reclamation

450 Gallagher Ave., P.O. Box 946

Logan, OH 43138

(614) 385-5531

	Chemical Waste Management of PA

1000 New Ford Mill Road

Morrisville, PA 19067

(215) 736-9400
	Environmental Products & Services

P.O. Box 315

Syracuse, NY 13209

(315) 475-8920


Construction Methods:

A. Submittals

The apparent low bidder shall submit in writing, within fourteen days after Bid opening, (1) a letter listing the names of the treatment/recycle/disposal facilities (from the list above) which the bidder, if it is awarded the Contract, will use to receive contaminated concrete from this project, (2) a copy of the attached “Disposal Facility Material Acceptance Certification” form from each facility, which shall be signed by an authorized representative of each treatment/recycle/disposal facility, and (3) a copy of the facility acceptance criteria and facility sampling frequency requirements from each facility.

Any other Contractor which the Department may subsequently designate as the apparent low bidder shall make the aforementioned submissions within fourteen (14) days from the date on which the Department notifies the Contractor that it has become the apparent low bidder.  If, however, the Department deems it is necessary for such a subsequent-designated Contractor to make said submissions within a shorter period of time, the Contractor shall make those submissions within the time designated by the Department.    

Failure to comply with all of the above requirements may result in the rejection of the bid.
No facility may be substituted for the one(s) designated in the Contractor’s submittal without the Engineer’s prior approval.  If the material cannot be accepted by any of the Contractor’s designated facilities, the Department will supply the Contractor with the name(s) of other acceptable facilities.

Disposal Facility Materials Acceptance Certification

Project Number __________________________________

Project Location__________________________________

Facility Name____________________________________    Telephone____________________

Facility Address__________________________________      Fax________________________

                           __________________________________

                           __________________________________

The Contractor has supplied the analytical data contained in the report concerning the site investigation performed by the Designer.  I have personally reviewed this data and intend to accept the following:

Controlled materials as described in Item # 020761A Handling and Disposal of Contaminated Concrete for the subject project at a cost of $                       per ton for treatment/disposal and an additional $___________ per ton for transportation from the Project to the facility (if applicable).

This intent to accept the material will be subject to and dependent upon the facility's subsequent evaluation of waste characterization determination documentation to be provided to the Contractor by the Engineer.

Authorized Facility Representative_________________________________/____________________

                                      Printed/Typed Name                      Title

                                                         _________________________________/____________________

                                      Signature                                          Date

Note:  The facility shall attach the acceptance criteria and facility sampling frequency requirements to this document.

DO NOT ALTER FORM IN ANY WAY.  FORM MUST BE COMPLETED IN ENTIRETY.

B.  Material Processing for Disposal

The Contractor shall process the contaminated concrete in the WSA, or other area designated by the Engineer, such that it conforms with the requirements of the selected treatment/recycling/disposal facility, including but not limited to removal of incorporated reinforcement steel and demolition of concrete to specified size and dimension.  Refusal on the part of the treatment/recycling/disposal facility to accept said material solely on the basis of the concrete’s non-conformance to the facility’s physical requirements is the responsibility of the Contractor.  No claim for extra work will be considered for reprocessing said material to meet these requirements.
C.  Material Disposal

The Engineer will sample materials stored at the WSA at a frequency established by the selected treatment/recycling/disposal facilities.  The Contractor shall designate to the Engineer which facility he intends to utilize prior to samples being taken. The Contractor is hereby notified that laboratory turnaround time is expected to be fifteen (15) working days.  Turnaround time is the period of time beginning when the Contractor notifies the Engineer that the bin within the WSA is full and ready for sampling and ending with the Contractor’s receipt of the laboratory analytical results. Any change of intended treatment/recycling/disposal facility may prompt the need to resample and will therefore restart the time required for laboratory turnaround.  The laboratory will furnish such results to the Engineer.  Upon receipt, the Engineer will make available to the Contractor the results of the final waste characterization determinations.  No delay claim will be considered based upon the Contractor’s failure to accommodate the laboratory turnaround time as identified above. 

The Contractor shall obtain and complete all paperwork necessary to arrange for material disposal, including disposal facility waste profile sheets.  It is solely the Contractor’s responsibility to co-ordinate the disposal of controlled materials with its selected treatment/recycling/disposal facility(s).  Upon receipt of the final approval from the facility, the Contractor shall arrange for the loading, transport and treatment/recycling/disposal of the materials in accordance with all Federal and State regulations.  No claim will be considered based on the failure of the Contractor’s disposal facility(s) to meet the Contractor’s production rate or for the Contractor’s failure to select sufficient facilities to meet its production rate.
All manifests or bills of lading utilized to accompany the transportation of the material shall be prepared by the Contractor and signed by an authorized Department representative, as Generator, for each truck load of material that leaves the site.  The Contractor shall forward the appropriate original copies of all manifests or bills of lading to the Engineer the same day the material leaves the Project.

A load-specific certificate of treatment/recycling/disposal, signed by the authorized agent representing the disposal facility, shall be obtained by the Contractor and promptly delivered to the Engineer for each load. 

D.  Material Transportation

In addition to all pertinent Federal, State and local laws or regulatory agency polices, the Contractor shall adhere to the following precautions during the transport of controlled materials off-site:

· Transported controlled materials are to be covered prior to leaving the site and are to remain covered until the arrival at the selected treatment/recycling/disposal facility;

· All vehicles departing the site are to be properly logged to show the vehicle identification, driver’s name, time of departure, destination, and approximate volume, and contents of materials carried;

· No materials shall leave the site unless a treatment/recycling/disposal facility willing to accept all of the material being transported has agreed to accept the type and quantity of waste; and, 

 E.  Equipment Decontamination 

All equipment shall be provided to the work site free of gross contamination. The Engineer may prohibit from the site any equipment that in his opinion has not been thoroughly decontaminated prior to arrival. Any decontamination of the Contractor’s equipment prior to arrival at the site shall be at the expense of the Contractor. The Contractor is prohibited from decontaminating equipment on the Project site that has not been thoroughly decontaminated prior to arrival.

The Contractor shall furnish labor, materials, tools and equipment for decontamination of all equipment and supplies that are used to handle the contaminated concrete. Decontamination shall be conducted at an area designated by the Engineer and shall be required prior to equipment and supplies leaving the Project, between stages of the work, and between work in different AOEC’s.

The Contractor shall use dry decontamination procedures. Residuals from dry decontamination activities shall be collected and managed as contaminated concrete. If the results from dry methods are unsatisfactory to the Engineer, the Contractor shall modify decontamination procedures as required.

The Contractor shall be responsible for the collection and treatment/recycling/disposal of any liquid wastes that may be generated by its decontamination activities in accordance with applicable regulations.

Method of Measurement:

The work of “HANDLING AND DISPOSAL OF CONTAMINATED CONCRETE” will be measured for payment as the actual net weight in tons of material delivered to the treatment/recycling/disposal facility.  Such determinations shall be made by measuring each hauling vehicle on the certified permanent scales at the treatment/recycling/disposal facility.  Total weight will be the summation of weight bills issued by the facility specific to this Project and waste stream. Excess excavations made by the Contractor beyond the payment limits specified in Specification Sections 2.02, 2.03, 2.05, 2.06, or the Contract Special Provisions (as appropriate) will not be measured for payment and the Contractor assumes all responsibility for costs associated with the appropriate handling, management and disposal of this material.

The collection, handling, processing and disposal of concrete determined by the Engineer’s characterization sampling to be non-contaminated and that is disposed of at a bulky waste landfill will not be measured for payment under this item.  Such concrete will be considered a surplus material and shall be disposed of by the Contractor as a part of the item to which the concrete removal pertains.

Equipment decontamination, the collection of residuals, and the collection and disposal of liquids generated during equipment decontamination activities will not be measured separately for payment. 

Basis of Payment:

This work will be paid for at the Contract unit price, which shall include on-site processing; stockpiling; the loading and transportation of contaminated concrete from the WSA to the treatment/recycling/disposal facility; the treatment/recycling/disposal; the preparation of manifests and fees paid; and all equipment, materials, tools, and labor incidental to this work.   This unit price will be applicable to all of the Contractor-selected disposal facilities for the duration of the Project.
This price will also include equipment decontamination; the collection of residuals generated during decontamination and placement of such material in the WSA; and the collection and disposal of liquids generated during equipment decontamination activities.

No payment will be made under this Section for the on-site processing, transportation and treatment/recycling/disposal of materials not found to be contaminated concrete based upon characterization sampling results.  The on-site processing, transportation and disposal of non-contaminated concrete will be paid for under the appropriate Contract item.
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