INTERDEPARTMENTAL MEMORANDUM

TO: Mellanee Walton, Associate Fiscal Administrative Officer
Bidding & Contracts, Room G-35

165 Capitol Avenue, Hartford, CT 06106
FROM: Joel Baranowski, Project Manager / :
Team Cavacas, Room 463 .
165 Capitol Avenue, Hartford, CT 06106

DATE: July 29, 2009 |
~ SUBJECT: ADDENDUM # 2
PROJECT TITLE: West Campus Development - Phase 2

Norwalk Community College

Norwalk, Connecticut

PROJECT NO.:  BI-CTC-406

SCHEDULED BID OPENING:  August 12,2009

Please expedite the attached Addendum # 2.

1. The total number of pages in this addendum is: 16.

2. There are no drawings issued as part of this addendum — Not Applicable.

3. See attached Revised “Bid Released” form (55) dated: Not Applicable.

4. This addendum responds to questions raised by the bidding community. It also
incorporates infrastructure work to support the artist’s installation. The Arts
Commission has committed to covering any cost increase as a result of this work.

Attachment

Xc: Agency
Team File
Project Manager
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NORWALK COMMUNITY COLLEGE - PHASE 2
WEST CAMPUS DEVELOPMENT
NORWALK, CONNECTICUT
PROJECT: BI-CTC - 406

BID OPENING 1:00 P.M. August 12, 2009

ADDENDUM NUMBER TWO DATE OF ADDENDUM July 30, 2009

The following clarifications are applicable to drawings and specifications for the project
referenced above.

ftem 1

New Architectural and Mechanical Sketch Drawings, dated July 30, 2009, and attached:

SK-L1.00-A "Art Piece Layout and Details”

SK-A2.00-B "Ground Floor Addition Plan"

SK-AB.00-A "Detail 06-A Detail @ Extruded Alum. Filler"
SK-A7.05-A "Detail 08"

SK-5301-A "Artwork Foundation”

SK-EQ01-A "Art Piece Electrical Partial Plan"

SoA W=

ltem 2

On Drawing 1.1.00, add Art Piece Layout and Granite Cobble Paving Detail as indicated on
attached Sketch SK-L1.00-A dated 30 July 2009.

flem 3

On Drawing A2.00, on Ground Floor Plan: New Building, in Lobby/HO13, change wall finish to
"W2" as indicated on attached Sketch SK-A2.00-B dated 30 July 2008

ltem 4

On Drawing AB6.00, on Plan Details/Exterior Details, add new Detail 06-A as indicated on
aitached Sketch SK-AB.00-A dated 30 July 2009.

liem &

On Drawing A7.05, on Interior Details, revise Detail 08 as indicated on attached Sketch SK-
A7.05-A dated 30 July 2009,

ltem 6

On Drawing $3.01, on Structural Foundation Details, add new Details of Artwork Foundation as
indicated on attached Skeich SK-S8301-A dated 30 July 2008.
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ltem 7

On Drawing E001, on Electrical Site Plan, add Artwork electrical information as indicated on
attached Sketch SK-E001-A dated 30 July 2008.

lflem 8

In Specification Section 00001, on Page 7, under Division 17, delete Section 17200 from the
fable of contents and add the following in lieu thereof:

“Not Used”

ltem 9

In Specification Section 01019, Article 1.3, Paragraph C, Subparagraph 5, add new
Subparagraph “d” to read as foliows:

“d.  Art Work Water and Drain Piping Allowance: Include the Stipulated sum of $20,000 for
excavation, installation, and backfilling for a one (1) inch insulated water line between B
Wing Boiler Room and the art work location as indicated on Sketch SK-L1.00-A dated July
30, 2009. Provide a valve pit for the water line with an automatic valve with tie-in to the
new building BMS system. Include cost of excavation, installation, and backfilling for a
four (4) inch drain from the valve pit to the sanitary system.”

ltem 10

in Specification Section 15410, Article 2.1, add new Paragraphs “R”, "S”, and “T” to read as
follows:

“R. Copper Medical Gas Tube: ASTM B819, Type L, seamless, drawn temper that has been
manufacturer cleaned, purged, and sealed for vacuum service.
1. General Requirements for Copper Fittings: Manufacturer cleaned, purged, and
bagged for vacuum service according to CGA G-4.1.
2. Wrought-Copper Fittings: ASME B16.22, solder-joint pressure type or MSS SP-73,
with dimensions for brazed joints.
3. Copper Unions: ASME B16.22 or MSS SP-123, wrought copper or cast-copper alloy.
4. Press-Type Fitlings:
a. Manufacturers: Subject to compliance with requirements, provide products by one
{1) of the following:
1)} Viega; Plumbing and Heating Systems.
2) Victaulic.
NPS 2 and Smaller: Wrought-copper fitting with EPDM O-ring seal in each end.
c. NPS 2-1/2 to NPS 4: Bronze fitting with stainless-steel grip ring and EPDM O-ring
seal in each end.”

=3

"S. Copper Water Tube: ASTM B88, Type M, seamless, drawn temper,

Cast-Copper Fittings: ASME B16.18, solder-joint pressure type.

Wrought-Copper Fittings: ASME B16.22, solder-joint pressure type.
Cast-Copper-Alloy Flanges: ASME B16.24, Class 150.

Copper Unions: ASME B16.22 or MSS SP-123, wrought copper or cast-copper alloy.
Press-Type Fittings:

e
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a. Manufacturers: Subject to compliance with requirements, provide products by one
(1) of the following:
1) Viega; Plumbing and Heating Systems.

b. NPS 2 and Smaller: Wrought-copper fitting with EPDM O-ring seal in each end.

c. NPS 2-1/2 to NPS 4: Bronze fitting with stainless-steel grip ring and EPDM O-ring
seal in each end.”

“T. Joining Materials:
1. Solder Filler Metals: ASTM B32, lead-free alioys. include water-flushable flux
according to ASTM B813.
2. Brazing Filler Metals: AWS A5.8, BCuP Series, copper-phosphorus alloys for general-
duty brazing unless otherwise indicated.”

ftem 11

In Specification Section 15901, Article 1.10, Paragraph B, add new Subparagraph “6” to read as
follows:

“6. Siemens Building Technologies, inc.”

lem 12

Delete Specification Section 17200 in its entirety from the Project Manual and delete any
references to this section in other specification sections. Work of this section will be contracted
separately.

ftem 13

LIST OF BIDDING REQUESTS FOR INFORMATION AND RESPONSES: SEE ATTACHED

All guestions must be in writing (not phone or e-maif) and must be forwarded to the consulting
Architect/Engineer, Jan Keane (212) 866-5006 with copies sent to the DPW Project Manager,
Joel Baranowski (860) 713-7261 and Construction Administrator, Jeff Fogel (516) 938-5491.

End of Addendum Number Two

Uy Ddsare UMltro
Mellahee Walton
Associate Fiscal Administrative Officer

Department of Public Works
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[ITEM 13 - LIST OF BIDDING REQUESTS FOR INFORMATION AND RESPONSES |

Q.

Fire Alarm Specification, Division 16721, 2.3. The specification calls for a Notifier fire alarm
panel fo be connected fo the existing fire alarm control panel. The building currently has two
existing Simplex 4100U fire alarm panels fully capable of handling the devices in the
renovated space. Therefore shouldn’t the specification reflect add to existing Simplex
sysfem? Please clarify.

The new addition is a stand alone building with its own power service and fire alarm
panel. The F.A. Panel shall be connected fo the main system. Refer to Addendum No.
2 for changes fo Section 16721 regarding this question.

Curtain glass: Please confirm that both sificone butt joints and caps are reguired.
Confirmed.

Holiow metal doors & doors with the circular glass: Will glass subs be stpplying glass for
these doors? Will glass sub be supplying & installing the doors in the curtain wall and wall
systems?

General Contractors, not the design team, are responsible for scoping out the various
trades required to complete the project.

Storefront finish: What type of finish? Should sub price out as bone white (as curtain wall)?
Refer to Section 08411, Article 2.9 for finish and color of storefront framing.

Details 06/A6.00 & 09/A6.00 Extruded aluminum infill by window manufacturer: What is the
infili? Can more detalils re; caps/inserts for curtain walls be provided?

See attached Sketch SK-AS8.00-A.

Extended mulfion cover for curtain wall: Does not look like a standard option. What kind of
extended face cover is the Architect looking for?

Refer to Section 08911, Article 2.3, Paragraph N. Custom 1800 System 1 Exterior
Cover manufactured by Kawneer.

Is the color of the composite panels fo malch the color of the curtain wall?
Refer to Section 07415, Article 2.3, Paragraph B.

What is the color of the Architectural Wall System? The color opfions are "as selected by
Architect”. Color choices are needed to price out appropriately.

Colors for the Architectural wall System are custom colors as described on A7.04

Drawing M2.11, the 8x8 duct from storage room to pipe funnel — does this duct vent in to the
pipe tunnel or does it connect to an existing duct?

Duct vents into the pipe tunnei.
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10.

11.

12.

13.

14.

15.

i6.

17,

[ITEM 13 - LIST OF BIDDING REQUESTS FOR INFORMATION AND RESPONSES |

Q.

According fo the construction documentis there is work being done in the B wing boifer room,
the fire pump room, in rooms A104, A119, A122, A121, A120, A124, and A125 and room
A220. Question: Code Compliance plans indicate these areas are cutside scope of
renovation. Have these areas been reviewed for code compliance?

Yes, these rooms have heen reviewed for code compliance to the extent necessary to
complete the project.

Drawing A2.11A, Storage Room A124 shows an opening on the north wall. Drawing A10.1A
demo doesn'’t, is this a new or existing opening?

A. Opening is existing.

o

o P DO P

Drawing A2.11A shows double door, wall and window frame along with angled wall af
vestibule A111 and corridor A1112. Is there new construction at this area? Is the wall
squared off as shown on drawing A2.11A? If so please provide a new drawing of this area.

We are unclear as fo the area of the project that the question is referring to.
Drawing A2. 114, are doors fo alcaoves A113 and A212 new or existing?
Doors are existing.

Drawing A1.024 and A2.12A. Rooms A200, A215, and A216 show relocated marker boards
and projection screens. What room are they relocated from?

Marker board and projection screen in Room A216 is to be relocated from First Floor
Cilassroom, refer to Drawing A1.0A for location.

Marker board and projection screen in Room A216 are to be new to match existing
relocated boards and screens.

Marker board in Room A200 is to be new; projection screen is existing to remain.

Division 10 — Specialties. Please confirm if both interior and exterior signage will be provided
by Owner.

All signage is to be provided and installed by the contractor,

Division 10 — Specialfies. Please advise which sun conlrol device specification section we are
fo use, specification section 08911 Glazed Aluminum Curtain Wall, or 10705 Exterior Sun
Control Devices.

Use both sections. Refer to Section (8911, Article 2.2, Paragraph A and Section 10705,
Article 2.3, Paragraph A for locations of use for each type of sunshade.

Division 15— Mechanical. Drawing M2.14 calls out existing boifers to receive new
combination gas and oif burners, typical of two (2). Please provide the manufacturer and
model numbers of the existing boflers in order to properly size the reqguirements for the new
bumers.

Boilers are the same as the new boilers. Refer to Boiter Schedule on Drawing M4.01.
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18.

19.

20

21

22.

23.

24.

[ITEM 13 - LIST OF BIDDING REQUESTS FOR INFORMATION AND RESPONSES |

. Drawing A7.00. Elevalions indicates ceramic lile on the walls in Lobby HO13; Drawing A2.00

Floor Plans indicates impact resistant gyp on the wall. If the walls have ceramic tile, which
fite, A-W1T or A-W27?

. The walls in lobby H013 have both impact resistant gyp and ceramic tile as indicated

on the elevations on A7.00. Both tile colors T1 and T2 are required in this space- see
A7.04 for locations of each.

. Drawing A7.00 elevation 4, wall from oultside corner to door HO00. 3 (wall with display case).

Should this wall be ceramic tile?

. This wall is impact resistant gyp.

. Section 02081 paragraph D stafes that "any damages caused during the performance of

abatement contractors shall be repaired by the confractor’. Will the FPhase 1 abatement
contractor be repairing any areas oufside the demolition areas shown on drawings A1.01A
and A1.02A prior to building A turnover to the general confractor?

No, the Phase 1 abatement contractor will not be performing any repairs.

. On drawing S2.00 the footing at column line D/5 is listed as an F12L type. There is no F12L

footing in the footing schedule. Foofing type F11 is listed on the footing schedule however,
not found on the foundation plan.

. See the note at the bottom of the footing schedule box on drawing S2.00 for

information regarding the L designation. There are no type F11 footings but there are
type F11L footings and the information on the type F11 footing is required to
understand what a type F11L footing is.

The note on drawing [.3.01 states that the contractor is fo contact the client to identify the
original sign manufacturer for the campus entry sign. Are we to assume we are o contact
DPW for this information? If this is not correct, please provide contact person, phone, and
email and or fax number(s). We also assume that this is not a lighfed sign. Please confirm
which sign type(s) are to be provided by the owner and which are fo be provided by the
confractor. Also, who will be installing the owner supplied signs, owner or contractor?

. The sign manufacturer is: American Sign, Inc., 614 Ferry Street, New Haven, CT 06513,

Telephone: 203-624-2991. This sign is not a lighted sign. All signs on the contract
documents are fo be provided and installed by the Contfractor.

. Section 01010 Summary of work C.1. Reads “upon completion of phase 2A - interior

asbestos abatement, the confractor shall commence phase 2B - exterior asbestos abatement
work.” Please advise if these (2) operations may occur concurrently.

. No

. On the equipment schedule: will the flammable storage cabinets and acld cabinets heed {o

be vented.

. No, the flammable storage cabinets and acid cabinets do not need fo be vented,
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25,

26,

27.

28,

29.

30.

31.

32.

33.

[ITEM 13 - LIST OF BIDDING REQUESTS FOR INFORMATION AND RESPONSES |

>

o

> o P DO

On the equipment schedule: are there power requirements for the hospital beds? Are their
power requirements for the treadmills, upright and recumbent cycles, steppers, upper body
ergometer, gauntiet and the ellipticals?

The power requirements for this equipment are incorporated into the documents.
Drawing EP2.01, there is no "R” in the key notes

"R = Flush fioor box with double dupiex convenience receptacle and double data
outlets.

Drawing EP2.02, there is no “P" in the key notes
"P" = Qutlet box for emergency gas shut-off and key switch reset.
Drawing A4.01 Sections 7 & 8 are incomplete. Please provide revised details.

Use Section 6 for continuation of detailing at Sections 7 and 8. The intent was to show
the full building height in Section 6 and to only show variations from Section 6 below
the second floor in Sections 7 and 8.

Drawings A4.01 sections 6 & 7 calls out column line B1. There is no column line BT shown on
the architectural or structural drawings. Please advise.

Section 6 Column Line B1 is correct. See Drawing A2.03 Architectural Roof Plan.
Delete Column B1 designation on Section 7. This center line dimension designates the
center line of the beam.

Drawing EOQ1 shows a partial courtyard lighting layout with a type "AAT” light. This light is not
in the spec. FPlease specify fype, make and quantity.

Hubbell Model No. VEBD-TOMH-277-FL/SP-C-YK-WNM. Quantity as indicated on
Drawings.

Detail 9/53.01 and 01A/A4.00A show a foundation wall extension at Wing A. However, the
fimits of this work is nof clear. Please clarify.

Refer to drawings 52.11A and A2.11A. The detail applies at the new curtain wall on
line XJ in the area of grids X12 and X10 as shown. The wall is approximately 32’ long.

Please submit & scaled version of CIT-Wing with eleclrical main distribution location and
Tel/Data I.T. Location

Please refer to Drawing E001.

Drawing A2.11A references detail 1/44.01A on the east wall of Corridor A114. Does this
detail only apply fo the areas that require a new duct shaft, or is this detail required along the
entire corridor, on both sides and both floors?

Detail only applies to the area that requires a new duct shaft, on one side of corridor
and goes from the second floor up to the roof as indicated on Detail 1/A4.01A.
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34.

35.

[ITEM 13 - LIST OF BIDDING REQUESTS FOR INFORMATION AND RESPONSES |

Q. There is no specification for the vacuum piping. Are the pipe sizes correct for the vacuum
pining?

A. Refer to Addendum No. 2 for vacuum piping specification. The pipe sizes are correct
as indicated on the Drawings.

Q. On the above referenced project, spec section 12346 2.2 D.1 & E.1 calls for Select Clear
White Oak Quarter sliced Veneer, Face Grade AA, with minimum six inch veneer leaves on
Exposed Exterior components of cabinelry. Although available, this material carries a high
premium due fo the six inch minimum requirement on leaf width. (Industry standard on white
oak quarter sawn is four fo five inch widths). Flease confirm that this is the design infent and

required,

A. 4" minimum veneer leafs are acceptable.
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ITEM 13 - LIST OF BIDDING REQUESTS FOR INFORMATION AND RESPONSES |
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SECTION 16269
VARIABLE-FREQUENCY MOTOR CONTROLLERS

PAGE 7 OF 12
3. Overvoltage.
4, Line fault.
5. Overcarrent,
6. External fault,

0.  Panel-Mounted Operator Station: Start-stop and auto-manual selector switches with manual
speed control potentiometer and elapsed time meter.

P.  Indicating Devices: Meters or digital readout devices and selector switch, mounted flush in
controller door and connected to indicate the following controller parameters:

Qutput frequency (Hz).

Motor speed (rpm).

Motor status {running, stop, fault).
Motor current (amperes).

Motor torque (percent).

Fault or alarming status (code).
PID feedback signal (percent).
DC-link voltage (VDC).

Set-point frequency (Hz).

0.  Motor output voltage (V).

e il

Q.  Control Signal Interface:

1. Electric Input Signal Interface: A minimum of two (2) analog inputs (0 to 10 V or 0/4-20
mA) and six (6) programmable digital inputs.

2. Remote Signal Inputs: Capability to accept any of the following speed-setting input
signals from the BMS or other control systems:

0to 10-V de.

0-20 or 4-20 mA.

Potentiometer using up/down digital inputs.
Fixed frequencies using digital inputs.
RS485.

Keypad display for local hand operation.

mEe Aan S

3. Output Signal Interface;

a. A minimum of one (1) analog output signal (0/4-20 mA), which can be
programmed to any of the following:

1) Output frequency (Hz).
2)  Output current (load).

3y  DC-link voktage (VDC).
4y  Motor torque (percent),
5}  Motor speed (rpm).

6)  Set-point frequency (Hz).

PROJECT NO. BI-CTC-406
Norwalk Community College (Issued 03/16/09)
Norwalk, Connecticat {Revised 07/15/09 Addendum No. 1)
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SECTION 16269
VARIABLE-FREQUENCY MOTOR CONTROLLERS
PAGE S OF 12

4. Remote Indication Interface: A minimum of two (2) dry circuit relay outputs (120-V ac,
1 A) for remote indication of the following:

a. Motor running,

b. Set-point speed reached.

c. Fault and warning indication (overtemperature or overcurrent).
d. PID high- or low-speed limits reached.

Communications: Provide an RS485 interface allowing VFC to be used with an external system
within a multi-drop LAN configuration. Interface shall allow all parameter settings of VFC to
be programmed via BMS control. Provide capability for VFC to retain these settings within the
nonvolatile memory,

Manual Bypass: Magnetic contactor arranged to safely transfer motor between controller output
and bypass controller circuit when motor is at zero speed. Controller-off-bypass selector switch
sets mode, and indicator lights give indication of mode selected. Unit shall be capable of stable
operation (starting, stopping, and running), with motor completely disconnected from controller
{no load).

Bypass Controller: NEMA ICS 2, full-voltage, non-reversing enclosed controller with across-
the-line starting capability in manual-bypass mode. Provide motor overload protection under
both modes of operation with control logic that allows common start-stop capability in either
mode.

Integral Disconnecting Means: NEMA AB 1, instantaneous-trip circuit breaker with lockable
handle.

I[solating Switch:  Non-load-break switch arranged to isolate VFC and permit safe
troubleshooting and testing, both energized and de-energized, while motor is operating in
bypass mode.

Remote Indicating Circuit Terminals: Mode selection, controller status, and controller fault.

23 ENCLOSURES
1.  Provide front access enclosures with top or bottom cable entry. Enclosure shall conform
to the following National Electrical Code Standards.
a. 5 through 60 horsepower: NEMA 1, wall mounted.
b. Over 60 horsepower: NEMA 1, wall or floor mounted.
2. Provide on the door of each AFC unit:
a. Input circuit breaker or fused disconnect.
b.  Manual speed control.
¢.  Three position mode switch marked as follows: Hand-Off-Automatic,
d. A “Power On” light.
e. A speed indicating meter.
£ Drive fault indication
PROJECT NO. BI-CTC-406
Norwalk Community College (Issued 03/16/09)
Norwalk, Connecticut {Revised 07/15/09 Addendum No. 1)
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SECTION 16269
VARIABLE-FREQUENCY MOTOR CONTROLLERS
PAGE9 OF 12

2.4

2.5

ACCESSORIES

Devices shall be factory installed in controlier enclosure, unless otherwise indicated.
Push-Button Stations, Pilot Lights, and Selector Switches: NEMA ICS 2, heavy-duty type.

Stop and Lockout Push-Button Station: Momentary-break, push-button station with a factory-
applied hasp arranged so padlock can be used to lock push butfon in depressed position with

control circuit open.

Control Relays: Auxiliary and adjustable time-delay relays.

Standard Displays:

1. Qutput frequency (Hz).

2. Set-point frequency (Hz).
3. Motor current (amperes).
4, DC-link voltage (VDC).
5. Motor torque (percent).

6. Motor speed (rpm).

7. Motor output voltage (V).

Historical Logging Information and Displays:

1. Real-time clock with current time and date.

2. Running log of total power versus time.

3. Total run time.

4, Fault log, maintaining last four (4) faults with time and date stamp for each.

Current-Sensing, Phase-Failure Relays for Bypass Controller: Solid-state sensing circuit with
isolated output contacts for hard-wired connection; arranged to operate on phase failure, phase
reversal, current unbalance of from 30 to 40 percent, or loss of supply voltage; with adjustable
response delay.

FACTORY FINISHES

Finish: Manufacturer's standard [Insert color] paint applied to factory-assembled and -tested
VFCs before shipping.

PART 3 - EXECUTION

3.1

A,

EXAMINATION

Examine areas, surfaces, and substrates to receive VFCs for compliance with reguirements,
installation tolerances, and other conditions affecting performance.

PROJECT NO, BI-CTC-466

Norwalk Community College (Issued 03/16/09)
Norwalk, Connecticut {Revised 07/15/09 Addendum No. 1)
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SECTION 16269
VARIABLE-FREQUENCY MOTOR CONTROLLERS
PAGE 10 OF 12

3.2

3.3

34

3.5

3.6

Examine roughing-in for conduit systems to verify actual locations of conduit connections
before VFC installation,

Proceed with installation only after unsatisfactory conditions have been corrected.

APPLICATIONS

Select features of each VFC to coordinate with ratings and characteristics of supply circuit and
motor; required contro! sequence; and duty cycle of motor, controller, and load.

Select horsepower rating of controllers to suit motor controlled.

INSTALLATION

Anchor each VFC assembly to steel-channel sills arranged and sized according to
manufacturer's written instructions. Attach by bolting. Level and grout sills flush with
mounting surface.

Install VFCs on concrete bases.

Comply with mounting and anchoring requirements specified in Section 26 05 29.

Controller Fuses: Install fuses in each fusible switch. Comply with requirements in
Section 26 28 13,

CONCRETE BASES

Coordinate size and location of concrete bases. Verify structural requirements with structural
engineer.

Concrete base is specified in Section 26 0500, and concrete materials and installation
requirements are specified in Division 03.

IDENTIFICATION

Identify VFCs, components, and control wiring according to Section 16075.

Operating Instructions: Frame printed operating instructions for VFCs, including conirol
sequences and emergency procedures. Fabricate frame of finished metal, and cover instructions
with clear acrylic plastic. Mount on front of VFC units.

CONTROL WIRING INSTALLATION

Install wiring between VFCs and remote devices according to Section 16123,

PROJECT NO. BI-CTC-406

Norwalk Community College (Issued 03/16/09)
Norwalk, Connecticut (Revised 07/15/09 Addendum No. 1)
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SECTION 16269
VARIABLE-FREQUENCY MOTOR CONTROLLERS

PAGE 11 OF 12
B.  Bundle, train, and support wiring in enclosures.
C.  Connect hand-off-automatic switch and other automatic-control devices where applicable.

1. Connect selector switches to bypass only manual- and automatic-control devices that
have no safety functions when switch is in hand position.

2. Connect selector switches with control circuit in both hand and automatic positions for
safety-type control devices such as low- and high-pressure cutouts, high-temperature
cutouts, and motor overload protectors.

3.7 CONNECTIONS
A.  Conduit installation requirements are specified in other Division 16 sections. Drawings indicate
general arrangement of conduit, fittings, and specialties.
B.  Ground equipment according to Section 16060.
3.8 FIELD QUALITY CONTROL
A.  Prepare for acceptance tests as follows:

1. Test insulation resistance for each enclosed controller element, bus, component,
connecting supply, feeder, and control circuit.

2. Test continuity of each circuit.

B.  Manufacturer's Field Service: Engage a factory-authorized service representative to perform the
following:

1. Inspect controllers, wiring, components, connections, and equipment installation. Test
and adjust controllers, components, and equipment.

2. Assist in field testing of equipment including pretesting and adjusting of solid-state
controllers.

3. Report results in writing.

C.  Testing Agency: Owner will engage a qualified testing and inspecting agency to perform field
tests and inspections and prepare test reports.

D. Testing Agency: Engage a qualified testing and inspecting agency to perform the following
field tests and inspections and prepare test reports:

E.  Perform the following field tests and inspections and prepare test reports:

1.  Perform each electrical test and visual and mechanical inspection, except optional tests,
stated in NETA ATS. Certify compliance with test parameters.

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate
compliance; otherwise, replace with new units and retest.

PROJECT NO. BI-CTC-406
Norwalk Community College {Issued 03/16/09)
Norwalk, Connecticut (Revised 07/15/09 Addeadum No. 1)
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SECTION 16269
VARIABLE-FREQUENCY MOTOR CONTROLLERS
PAGE 12 OF 12

3.9 ADJUSTING

A.  Set fleld-adjustable switches and circuit-breaker trip ranges.

3.10 DEMONSTRATION

A.  Engage a factory-authorized service representative to train Owner's maintenance personnel] to
adjust, operate, and maintain variable frequency controllers. Refer to Section 01730.

END OF SECTION
PROJECT NO. BI-CTC-406
Norwalk Community College (Issned 03/16/09)
Norwalk, Connecticuf (Revised 07/15/09 Addendum No. 1)
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INVITATION TO BID

FOR PROJECTS ESTIMATED TO COST MORE THAN $500,000.00

ADV,NO.: 09-12

INCLUDING ASBESTOS

ADV.DATE: June 12, 2009

SEALED BIDS FROM CONTRACTORS WHO HAVE BEEN PREQUALIFIED IN THE DAS
CLASSIFICATION NOTED BELOW SHALL BE ADDRESSED TO THE DEPARTMENT OF
PUBLIC WORKS - STATE OF CONNECTICUT FOR:

Project Title: Norwalk Community College — Phase II
West Campus Development
Norwalk, CT
Project Number: BI-CTC-406
DAS Classification: Group B — General Building Construction
Special Requirement: This project includes Asbestos Abatement
Cost Estimate Range: §22,943,500. — $25,358,600.
Plans & Specs Ready Date: June 17, 2009
A NON-REFUNDABLE FEE OF $185.00
PER SET IS REQUIRED Checks should be made payable to “TREASURER, STATE OF

CONNECTICUT” and should include the prospective biddet’s
correct mailing address, telephone and fax numbers of where
addendum(a) should be submitted. USE A SEPARATE
CHECK FOR EACH PROJECT.

Examination or Purchase of Plans &
Specs

Plans and specifications are available during the hours of
7:30 AM. to 5:00 P.M. (Monday-Friday) and must be ordered
from JOSEPH MERRITT, 650 FRANKLIN AVENUE,
HARTFORD, CT 06114. Please phone Joseph Merritt when
planning to purchase at 860-296-2500.

Pre-Bid Conference:

All prospective bidders are encouraged to attend a pre-bid
conference

Pre-Bid Conference Time

to be held AT 10:30 A.M.

Pre-Bid Conference Date

ON June 30, 2009

Pre-Bid Conference Location

AT Norwalk Community College, 188 Richards Avenue,
Norwalk, CT, West Campus Cafeteria

Pre-Bid Conference Contact

Rose EHis, Dean of Administration, (203) 857-7202

BID OPENING DATE:

August 12, 2009

Receipt of Bid Package

Bids will be received at the State Office Building, 165 Capitol
Avenue, Hartford, CT, 06106 in Room No. G-36 UNTIL 1:00
P.M. on the date shown above and thereafter publicly opened
and read aloud in Room No. G-32.




Bid Results: Bid results are posted on the DPW Website in approximately
two (2) days after the bid opening date.

Set-Aside Participation 25%

Including MBE/WBE 6.25%

Gift And Campaign Contribution If awarded the subject contract and the contract has a value of
Certification $50,000 or more the contractor will be required to sign and

submit, at the time of contract execution, a Gift And Campaign
Contribution Certification. See the DFW home page,
http://www.ct.gov/dpw, click on Affidavits. For the purposes of
signing the Certification, the “date DPW began planning” the
subject project or services is such date noted below.

Date DPW Began Planning the 5/29/03

Subject Project:

Summary and Affidavit Regarding Any one seeking a contract with a value of more than $560,000
State Ethics shall provide with their bid an Ethics Affidavit located at CT

DPW Website (www.ct.gov/dpw). Failure to provide this
affidavit with the bid proposal shall result in rejection of the bid.

Bid Security As security, each bid must be accompanied by a CERTIFIED
CHECK made payable to “Treasurer, State of Connecticut,” or
the bid must be accompanied by a BID BOND, in the form
required by the awarding authority and having surety thereto
such Surety Company or Companies as are authorized to do
business in this State and/or accepted by the Commissioner of
the Department of Public Works for an amount not less than
10% of the bid.

Bidders are advised that poth the DEPARTMENT OF ADMINISTRATIVE SERVICES

PREQUALIFICATION CERTIFICATE and UPDATE STATEMENT must accompany the bid proposal

for projects estimated to exceed Five Hundred Thousand Dollars ($500,000.00) (C.G.S. 4b-91 as
amended). Failure to supply them with the bid will result in rejection of the bid

Department of Administrative Services (DAS) Contractor Prequalification Program:
http://www.das state.ct.us/busopp.asp

To access Executive Orders
http://www.ct.gov/ governorrell/cwp/browse.asp?a=171 9&be=0&c=18433

To access the Department of Public Works Web Site: http://www.ct.gov/dpw

Performance and Labor and Material Bonds to be furnished by the bidder awarded the contract shall be
an amount not less than 100% of the contract price.

The awarding authority reserves the right to waive technical defects or to reject any and all bids.

Nonresident contractors: At the time of contract signing a certificate from the Commissioner of Revenue
Services must be provided which evidences that C.G.S. 12-430 for non-resident contractors has been
met. For details call the Department of Revenue Services at (860) 541-3280, ext. 7.



EXECUTIVE ORDERS:

The Contract is subject to the provisions of Executive Order No. Three of Governor
Thomas J. Meskill, promulgated June 16, 1971, concerning labor employment practices,
Executive Order No. Seventeen of Governor Thomas J. Meskill, promulgated February
15, 1973, concerning the listing of employment openings and Executive Order No.
Sixteen of Governor John G. Rowland promulgated August 4, 1999, concerning violence
in the workplace, all of which are incorporated into and are made a part of the Contract as
if they had been fully set forth in it. At the Contractor’s request, the Client Agency shall
provide a copy of these orders to the Contractor. The Contract may also be subject to
Executive Order No. 7C of Governor M. Jodi Rell, promulgated July 13, 2006,
concerning contracting reforms and Executive Order No. 14 of Governor M. Jodi Rell,
promulgated April 17, 2006, concerning procurement of cleaning products and services,
in accordance with their respective terms and conditions.

This contract is subject to the provisions of the Department of Public Works Sexual Harassment
Policy (“Policy”) and, as such, the contract may be canceled, terminated, or suspended by DPW
for violation of or noncompliance with said Policy. Said document is hereby incorporated herein
by reference and made a part hereof as though fully set forth herein. This policy may be found at
the Department of Public Works Website at http.//www.ct.gov/dpw, click Publications and scroll to
Sexual Harassment Policy.

All technical questions must be in writing (not phoned or emailed) and faxed to the Architect/Engineer with
a copy to the DPW Project Manager listed below.

Architect/Engineer/ Jan Keane Fax No: 212-866-5006
Consultant: Mitchell/Giurgola Architects, LLP

630 Ninth Avenue, Suijte 711

New York, NY 10036

Fletcher-Thompson, Inc. Fax No: 203-225-6800
3 Corporate Drive ax Not
Shelton, CT 06484

Asbestos Abatement Fuss & O'Neill EnviroScience, LLC  Fax No. $60-649-6883
Consultant 146 Hartford Road
Manchester, CT 06040

Construction Jeff Fogel Fax No: 516-996-1883
Administrator LiRo Program &Construction

Management, P.C.

3 Aerial Way

Syosset, NY 11791

DPW Project Manager:  Joel Baranowski Fax No: 860-713-7261
165 Capitol Avenue, Rm. 463
Hartford, CT 06106



All bid questions should be addressed to the Purchasing Officer listed below.

Associates Fiscal
Administrative Officer:

Contract Time Allowed:

Liguidated Damages:

Prevailing Wage Rafes:

Mellanee Walton Fax No: (860) 713-7395

910 Calendar Days
$ 3,593.00 Per Calendar Day beyond Substantial Completion

$ 2,493.00 Per Calendar Day beyond ninety (90) days after Substantial
Completion

Prevailing wages are required on this project, in accordance with the schedule
provided in the bid documents, pursuant to Connecticut General Statutes Section
31-53 (a) through (h), as amended.

Each contractor who is awarded a contract on or after October 1, 2002 shall be
subject to provisions of the Connecticut General Statutes, Section 31-55a
concerning annual adjustments to prevailing wages.

Wage Rates will be posted each July 1% on the Department of Labor website:
www.ctdoLstate.ctus . Such prevailing wage adjustment shall not be considered a
matter for any coniract amendment.

The wages paid on an hourly basis to any mechanic, laborer or workman
employed upon the work herein contracted to be done and the amount of payment
or contribution paid or payable on behalf of each such employee to any employee
welfare fund, as defined in subsection (h) of section 31-53 of the Connecticut
General Statutes, shall be at a rate equal to the rate customary or prevailing for
the same work in the same trade or occupation in the town in which such public
works project is being constructed. Any contractor who is not obligated by
agreement to make payment or contribution on behalf of such employees to any
such employee welfare fund shall pay to each employee as part of his wages the
amount of payment or contribution for his classification on each pay day.

Procurement
Department of Public Works



