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State of Connecticut

Department of Public Works

James T. Fleming, DPW Commissioner

	David J. O’Hearn, DPW Deputy Commissioner
	
	Jonathan P. Holmes, DPW Deputy Commissioner


165 Capitol Avenue, Hartford, CT 06106

www.ct.gov/dpw



 
	

	State Construction Services Selection Panel [Scssp] and the 

Connecticut Higher Education Facilities Authority Construction Services Panel [Chefa-csp] 

	
	
	

	The Connecticut State Department of Public Works [CT Dpw] has been 

statutorily authorized to advertise for the following Contracts via the above referenced Panels.

	**********************************************************************************

	I.  
General Submission Requirements:

	
	
	

	 FORMCHECKBOX 

	[A.]
	Consultant Firms/Teams who wish to be considered for these Contracts shall indicate their interest by submitting 

complete hard-copy Brochures of Submission Requirements;  

	 FORMCHECKBOX 

	[B.]
	Separate sets of Brochures [minimum of two [2] per Contract] shall be submitted for each Contract applied for;

	 FORMCHECKBOX 

	[C.]
	Each Brochure shall contain thorough, accurate and complete DPW Submission Requirements [as noted herein and within the actual Advertisement].  These Requirements shall be presented in the Format specified in Part II below.

	**********************************************************************************

	 FORMCHECKBOX 

	[D.]
	These Brochures shall be addressed and delivered to:

	

	T.C. Lowell [860-713-5694, email: thomas.lowell@po.state.ct.us], DPW Architect & Scssp.Chefa-csp Supervisor;

in care of Ms. Rose Mitchell, [860-713-5694, email: rose.mitchell@po.state.ct.us )Scssp.Chefa-csp Secretary II, 

Department of Public Works, Room 261, State Office Building, 165 Capitol Avenue, Hartford, CT 06106

	

	 FORMCHECKBOX 

	[E.]
	These Brochures shall be:

	

	Hand-delivered [by 3:00 P.M.] or postmarked on or before:  Wednesday, August 04, 2004

	

	 FORMCHECKBOX 

	[F.]
	Prior to or coincident with the hardcopy Submissions, the electronic “Submission Information Form [SIF]” shall be completed in its entirety [one [1] each per Contract and E-mailed as directed below.   The complete, timely electronic submission of the “SIF” comprises an integral part of the Submission Requirements (as a precaution, “SIFs” loaded onto Diskettes or Compact Disks may be enclosed with the hardcopy Submission – in addition to the E:mail Submission).

	 FORMCHECKBOX 

	[G.]
	Note: The Subject Line of every E-mail Message shall first indicate the Contract Number being applied for, then 

the lead/prime Firm Name.

	 FORMCHECKBOX 

	[H.]
	Note: The CT DPW will use the E-mail address from which this Form is sent to respond to your Firm regarding 

the progress of these Contracts; this address should be regularly monitored.

	**********************************************************************************

	II.
Submission Requirements shall be: 

	

	 FORMCHECKBOX 

	[A.]
	Bound into Brochures formatted [paged and identification tabbed] as detailed below.

	 FORMCHECKBOX 

	[B.]
	Any Page specifically enumerated below but not used shall be numbered and inserted essentially blank, containing only a brief statement explaining its absence.

	 FORMCHECKBOX 

	[C.]
	Significant deviation[s] from the prescribed Format may constitute grounds for disqualification.

	

	Identification Tab Labeled: Table of Contents:

	 FORMCHECKBOX 

	[Page 1.]
	A concise and accurate “Table of Contents”.

	Identification Tab Labeled: Letter of Interest:

	 FORMCHECKBOX 

	[Page 2.]
	A “Letter of Interest” from the lead/prime Consultant addressed to the DPW Scssp.Chefa-csp Supervisor 

that shall include, as a minimum:

	

	
	 FORMCHECKBOX 
[A.]
	The exact, current Legal Name of the lead/prime Consultant;

	
	 FORMCHECKBOX 
[B.]
	All other Names under which the lead/prime Consultant and any Team Sub-Consultant has prepared or offered to 

prepare Services for the CT DPW or any other Public or Private Entity within the past 5 years;

	
	 FORMCHECKBOX 
[C.]
	A brief discussion of any pertinent current work (including successes and problems) with the CT DPW, other State or Federal Agency or Private Sector Entity.

	
	 FORMCHECKBOX 
[D.]
	A comprehensive Statement of Purpose that thoroughly explains the rationales/reasons underlying the lead/prime Consultant’s determination to apply for the specific Contract applied for and the linkage/commonality underlying the Team Composition.   

	Identification Tab Labeled: Submission Checklist:

	 FORMCHECKBOX 

	[Page 3a. & as required]
	A hardcopy of this completed Checklist of Submission Requirements.

	Identification Tab Labeled: Submission Information Form:

	 FORMCHECKBOX 

	[Page 4.]
	A hardcopy of your completed SI Form as electronically submitted.

	Identification Tab Labeled: Licenses & Registrations [When required by General Note 4 within a specific Advertisement]:

	 FORMCHECKBOX 

	[Page 5a. & as required]
	

	
	 FORMCHECKBOX 
[A.]
	Copies of all applicable current Connecticut Corporate and Firm Registrations [issued by the Office of the Secretary of State] and Licenses [issued by the appropriate Licensing Board within the Connecticut Department of Consumer Protection]; “Out-of-State” Firms shall also comply as the “Lead/primary” or when specifically required by the CT DPW;

	
	 FORMCHECKBOX 
[B.]
	All applicable current Connecticut Individual, Sole Proprietorship and Partnership [all Partners] Registrations, Licenses and Certifications [issued by the appropriate agency having jurisdiction]; “Out-of-State” Firms shall also comply as the “Lead/primary” or when specifically required by the CT DPW;

	
	 FORMCHECKBOX 
[C.]
	Non-professional firms shall provide appropriate Credentials and Documentation to establish their Legal 

Status in the State of Connecticut;

	Identification Tab Labeled: Miscellaneous Legal Requirements [When required by General Note 4 within a specific Advertisement]:

	 FORMCHECKBOX 

	[Page 6a. & as required]
	

	
	 FORMCHECKBOX 
[A.]
	Copies of all applicable current “Certificates of Legal Existence in the State of Connecticut” [Standard Form, 

obtained from the CT Office of the Secretary of State, located @ 30 Trinity Street, Hartford, CT, (860) 509-6000] for Out-of-State Consultants;

	
	 FORMCHECKBOX 
[B.]
	Copies of all applicable current “Certificates of Good Standing” from the home states of Out-of-State Consultants;

	
	 FORMCHECKBOX 
[C.]
	Proof of  “Appointment of Agent for Service of Process” with the CT Office of the Secretary of State of Out-of State Consultants.

	Identification Tab Labeled: Insurance Requirements [When required by General Note 4 within a specific Advertisement]:

	 FORMCHECKBOX 

	[Page 7a. & as required]
	

	
	 FORMCHECKBOX 
[A.]
	Copies of current Professional Errors and Omissions [“Claims Made”] Insurance for lead/prime Professional Consultants;

	
	 FORMCHECKBOX 
[B.]
	Copies of appropriate, current Liability Insurance Coverage for Non-Professional Firms;

	
	 FORMCHECKBOX 
[C.]
	Stipulated Aggregate Coverage of each Policy applicable to the Contract[s] being applied for and Minimum Potential Values available [obtained by subtracting out all outstanding resolved and conservatively estimated unresolved Claims] by lead/prime Consultants.

	
	 FORMCHECKBOX 
[D.]
	A historic “Claims Loss Summary” stipulating all Claims made against all Policies carried by current and any prior Insurers used within the last five [5] years from the Submissions Due Date for lead/prime Consultants. 

The professional liability claims history should be a signed statement from the firm’s insurance carrier(s) or agent(s) stating either:  [1.] there have been no professional liability claims made against the firm during the past five years; or [2.] there have been claims with the following information provided for each claim: (a.) Type of claim (brief description); (b.)  Amount of any settlement; (c.) Amount of legal expenses paid; (d.) Amount of reserve and (e.) Current status of claim.

	
	 FORMCHECKBOX 
[E.]
	All required Insurance Information, including the historical “Claims Loss” Summary, shall be provided directly from the respective Insurance Carriers, on their Letterhead Stationary and bound into the Submission Brochure.

	
	 FORMCHECKBOX 
[F.]
	When specifically required, Information regarding the Type and Extent of Insurance Coverage to be provided 
for Contracts applied for [Note: The DPW may require Project Specific Firm/Team Insurance and Performance 

Bond Coverage depending upon Contract Type.   Policy/Bond shall have values appropriate to the estimated 

Construction Costs, Scopes of Work, Warrantee Periods and Fees of the Contracts awarded and shall name the State 

of Connecticut as Beneficiary];

	Identification Tab Labeled: Federal GSA Standard Forms:

	 FORMCHECKBOX 

	[Pages 8a. & as required]
	

	
	 FORMCHECKBOX 
[A.]
	Note:  Until September 01,2004, Federal GSA Standard Forms SF254 [“Architect-Engineer and Related

Services Questionnaire”] & SF255 may be completed and submitted for lead/prime Consultants and all Sub-

Consultants.  If any integrated Forms are Submitted – including more than one Team Member, the Firm and key

Firm Members responsible for the claimed Project Expertise] shall be accurately identified. The new Federal GSA

Standard Forms SF330 should be substituted for the two Federal GSA Standard Forms referenced above.

After September 01,2004, Federal GSA Standard Form SF 330 shall be mandatory in lieu of the two Federal

GSA Standard Forms referenced above.

	
	 FORMCHECKBOX 
[B.]
	The Federal GSA Standard Form(s) shall be carefully completed and tailored to the specific Contract applied for 

[Formal, Informal or On-Call].  When being completed for the Informal Consultants Database, the Firm 

Profile and Resumes shall be correctly entered and regularly updated; the referenced Projects should reflect current 

knowledge and experience in the  claimed Areas of Expertise..

	
	 FORMCHECKBOX 
[C.]
	All Consultants shall complete the required GSA Forms to the best of their ability; Contractors may supplement 

[not replace] these with a current, up-dated A.I.A. Form #305 – “Contractor’s Statement of Qualifications”.

	
	 FORMCHECKBOX 
[D.]
	[Note: The GSA Standard Forms [SF] are available from: Superintendent of Documents, U.S. Government

Printing Office/GSA Publications (Master Card or Visa Credit Cards accepted) @ (202) 512-1800 or P.O. Box

371954, Pittsburgh, Pennsylvania 15250-7954.  They may be downloaded [at no cost] from the U.S. Government

Printing Office Internet web-site address: http://www.gsa.gov/Portal/gsa/ep/home.do?tabld=0.  The new GSA 

SF 330 may be downloaded [at no cost] from the U.S. Government Printing Office Internet web-site address:  http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?viewType=DETAIL&formId=21DBF5BF7E860FC185256E13005C6AA6
An alternate Web-site for obtaining these Forms [in MS Word 97 Table Format] has been identified by a Consultant 

as:http://tram.east.asu.edu/forms/gsa.pc.html [the DPW cannot verify the Security/Privacy of this address]

The CT DPW expects to publish a MS Word Copy of the GSA SF 330 on its Website soon; however, the responsibility for verifying this Copy’s accuracy/validity shall remain with the Submitting Firm or Team.

	Identification Tab Labeled: Certification of Small [SBE] and Minority [MBE] Business Enterprises by the State of CT:

	 FORMCHECKBOX 

	Page 9.
	All Firms [prime and subordinate] certified and eligible to participate in the Connecticut Small Business Enterprise [SBE] Set-Aside Program in accordance with Section 32-9e of the Connecticut General Statutes should submit proof of their current status [current Certificate obtained through the CT Department of Administrative Services located @ 165 Capitol Avenue, Hartford, CT, (860) 713-5236]; 

	

	**********************************************************************************


General Notes:
Note #1: 
Formal Contracts for Multidiscipline Projects:  Submissions shall include an entire Team - including all such supplementary disciplines as are necessary and appropriate for the specific Work.  For these types of projects, the entire Team will be evaluated - both in developing a Shortlist and in making Final Selections.  Sufficient information, including tailored, project specific GSA Standard Form 330, professional licensure, registration, credentials and other pertinent information [as noted above or determined as germane] should be provided for each Team Component as deemed necessary by the Applicant, Screening Committees, Agency Regulations and State Statutes. 

Note #2:
After Submission, Short-listing, Interview or Selection, all Changes made to the proposed Team Structure, as indicated within the hardcopy Submission and the Submission Information Form [SIF] shall be documented to Ms. Rose Mitchell and the responsible Project Manager via a letter of explanation accompanied by a corrected Submission Information and all required GSA Standard Forms etc. as soon as possible.  Significant Changes may be cause for disqualification.

Note #3: 
A Formal Consultant Contract is one that conforms to threshold data specified in the definition of a “Project in Section 4b-55(g) of the CT General Statutes.  No Consultant and/or Firm will be allowed more than two [2] Formal Contracts [current & active] at any one time.  In the Case of Design Contracts, the Selected Lead Consultant shall be considered eligible for another Formal Contract upon the final acceptance by and final approval of the Connecticut Department of Public Works of complete Contract Documents.  These Documents [Tracings & Masters] must comprehensively and accurately reflect the Work Scope of the Contract and be suitable for obtaining bona-fide Construction Bids. Final Acceptance and Approval shall be copied to the Cssp/Chefa-csp Secretary, Rose Mitchell.  In the Case of Construction Administration Contracts, the Selected Firm/Team shall be considered eligible for another Formal Contract upon achieving formal Substantial Completion of the Construction Contract. Correspondence granting “Substantial Completion” shall be copied to the Cssp/Chefa-csp Secretary, Rose Mitchell.  Design-Build Projects and certain other Special Legislation Contracts are exempt from consideration as Formal Contracts in this context.   All other Formal Contracts, not covered above, shall be considered complete upon the final acceptance by and the approval of the Connecticut Department of Public Works of complete Documents incorporating the full Work Scope of the Contract.  Please review “Consultant Guidelines” on the CT DPW Website for an in depth explanation of the various types of Connecticut Department of Public Works Contracts.

A Firm holding two [2] Formal Contracts, regardless of Contract Stage [approved selection, contract negotiation, schematic design through and including contract documents, construction bidding or negotiations], one or more of which are inactive, may petition the Commissioner of Public Works for consideration for an additional Formal Contract or Contracts by stipulating its willingness in writing to surrender a dormant Selection or Contract.   

Note #4: 

When referenced to this Note, the Requirements of Pages 5 [Licenses & Registrations], 6 [Miscellaneous Legal Requirements] and 7 [Insurance Requirements] shall apply – with the possible exceptions noted below.   While not mandatory for Advertisements for Consultants in the Areas of Educational Programmer, Claims Analyst, Planner, Roofing Consultant, Construction Administrator & Construction Observer, all such Applicants are encouraged to comply with as many of these Requirements as possible. The degree of compliance may impact upon the determinations by the DPW Screening Committee of the most qualified Firms - evaluated against Contract Needs.

Note #5:

On-Call Base Contracts, awarded in various Disciplines, are advertised and selected as Formal Contracts and comprise the only “pre-qualified” CT DPW Consultant Contract Type.    Task Assignment made under On-Call Base Contracts generally fall below the threshold data specified in the definition of a “Project” in Section 4b-55(g) of the CT General Statutes [ie: are smaller in scope and fee and so not advertised] and so are generally made on a Informal rotational basis.   On-Call Task Fees will generally be limited to $50,000.00 or less for most state agencies or $300,000.00 or less for higher education [ie: below the threshold limits for statutory “Projects”].  Most Task Assignments, therefore, are exempt from consideration as Formal Contracts; as are Informal Contract Assignments [see Advertisement below]. 

On-Call contracts, when specifically advertised here-in, shall generally be issued for a two [2] year term; but, will generally be re-advertised annually; thus establishing overlapping series of contracts - unless low contract series usage dictates otherwise.   In the latter case, existing contracts may be extended and re-advertisement delayed for as much as twelve [12] months.  Firms holding a current On-Call Contract that expires more than two [2] months from the Submission Due Date of the current Advertisement, in a specific discipline, shall be ineligible to apply for the advertised overlapping series of contracts in that discipline. In this way, the DPW is assured of continuous rapid response availability to On-Call Tasks while the total number of involved Firms is expanded. The DPW will attempt to utilize the oldest contract series whenever the required expertise, schedule and fee limits permit; however, if a required expertise or sufficient time and/or monies are not available to complete a Task [without amending or extending an early series contract], the DPW may [at its sole discretion] step up to the more recent contract series. These services shall be utilized for facilities identified through requests by various state custodial Agencies or DPW Facilities Management to the DPW.  On-Call Base Contracts will generally have a total upset limit of $300,000.00 allocated for design fees. 

Note #6:

Pursuant to Executive Order No. 1 of Governor M. Jodi Rell, the contractor must also disclose campaign contributions that have been made.  Such disclosure must be part of your affidavit.  Attach such disclosure thereto. If no campaign contributions have been made, simply handwrite that on your affidavit.  If you attach a campaign contribution disclosure, it should also be sworn to and subscribed as true.  Executive Order No. 1 also requires that affidavits shall be updated annually by contractors awarded State Contracts [A copy of Governor Rell's Executive Order No. 1 may be obtained by going to www.ct.gov/governorrell and then typing in executive order in the search box].    

In addition to execution of the CT Department of Public Works’ Improper Communications Affidavit and Certificate of Authority (see “A.” and “B.” below), the selection of any person, firm, firms, team or corporation for CT DPW Work shall be subject to Public Acts P.A. 04-141 and 04-245 (see Gift Affidavits “C.”, “D.” & “E.” below, the DPW policy requiring affidavits regardless of the contract amount, and to the execution of the appropriate Corporate Resolution (select the appropriate Resolution – see “F.” below). 

These Affidavits, Certificates of Authority and Resolutions are initial Submission Requirements.  The consideration/ selection of any person, firm, firms, team or corporation is conditioned upon the complete execution and receipt of Affidavits and supporting Documents and the acceptance of such affidavits by the DPW.

Copies of P.A. 04-141 and 04-245 may be obtained by going to the following web site and clicking on Public Acts in the drop down menu for quick search and typing in the last three numbers of each public act:  www.cga.state.ct.us
**********************************************************************************

The DPW Disclosure Affidavit [Item A.] below, shall be accompanied by the appropriate Certificate of Authority [Item B.] below, that shall be filled out and signed by an officer of the firm (before a Notary Public/ or Commissioner of the Superior Court).  This Certificate identifies the status and authority of the individual signing the Disclosure Affidavit.  The individual who signs (certifies) the Certificate of Authority shall be a different person than the individual who signs the affidavit. 
A.]
Department of Public Works’ Improper Communications Affidavit:

Consultant Disclosure Affidavit Form

State of Connecticut

Department of Public Works

Disclosure Affidavit

	
	Contract type:
	

	
	Project Number:
	

	
	  Contract Number:
	


I, 
______________________________, acting in behalf of ________________ ________________________ of which I am (the)(a) ___________________________, submitting a proposal for Department of Public Works (DPW) Project No. _____________________ for __________________________ (Project) certify and affirm, under penalty of false statement, that neither I nor  ________________________________________________ __________________________, nor any of the employees or agent(s) of _________________________ have communicated with any public official or public employee concerning DPW Project No.  __________________________ for ______________________________________  prior to the date that the Request for Qualifications (RFQ) for such project was advertised and up to the date of the notification of selection, except for those communications that conformed to the terms of the Request for Proposal for the Project. 

	
	

	
	Name of proposer, ie. person or organization

	
	

	
	Signature and title of official




	Sworn and subscribed before me on this:
	
	day of
	
	200
	

	
	


	Notary Public/Commissioner of the Superior Court
	
	


	My Commission expires:
	
	


**********************************************************************************

B.]
Department of Public Works’ Certificate of Authority:

State of Connecticut

Department of Public Works

Disclosure Affidavit

Certificate of Authority

	
	Contract type:
	

	
	Project Number:
	

	
	  Contract Number:
	


I, ______________________, certify that I am (the)(a) ___________________  of the organization named in the foregoing instrument, the DPW Disclosure Affidavit; that I have the authority to affix the seal of the Organization to such papers that require the seal; that __________________________________________ , who signed said instrument on behalf of the Organization was then (the)(a) ________________ of said Organization; that said instrument was duly signed for and in behalf of said Organization by authority of its governing body and is within the scope of its organization powers.

	
	


	Signature of certifying person
	(Corporate Seal if applicable)


	
	


**********************************************************************************

C.]
Initial Affidavit required by Public Act P.A. 04-245 and the CT DPW: 
	
	Contract type:
	

	
	Project Number:
	

	
	  Contract Number:
	


Gift Affidavit to Accompany Bid or Proposal

	I,
	
	,
	

	
	Type/Print Name
	
	Type/Print Title



hereby swear that during the two-year period preceding the submission of this bid or proposal that neither myself nor any principals or key personnel of the submitting firm or corporation who participated directly, extensively and substantially in the preparation of this bid or proposal nor any agent of the above gave a gift, as defined in Conn. Gen. Stat. §1-79(e), including a life event gift as defined in Conn. Gen. Stat. §1-79(e)(12), except the gifts listed below:

	No.
	Name of recipient of gift
	Value of Gift
	Date of Gift
	Gift Description

	1. 
	
	
	
	

	2. 
	
	
	
	

	3. 
	
	
	
	


to (1) any public official or state employee of the state agency or quasi-public agency soliciting the bids or proposals who participated directly, extensively, and substantially in the preparation of the bid solicitation or preparation of request for proposal or (2) to any public official or state employee who has supervisory or appointing authority over the state agency or quasi-public agency soliciting the bid or proposal.

Further, neither I nor any principal or key personnel of the submitting firm or corporation who participated directly, extensively and substantially in the preparation of this bid or proposal know of any action to circumvent this gift affidavit disclosure.  

Sworn as true to the best of knowledge and belief, subject to the penalties of false statement. 

	
	
	

	Signature
	
	Date


	Sworn and subscribed before me on this:
	
	day of
	
	200
	

	
	


	
	Notary Public/Commissioner of the Superior Court


**********************************************************************************

D.]
Second Affidavit Required by Public Act P.A. 04-245 and the CT DPW.  For completion by the contractor/ consultant who is finally selected for the contract (regardless of contract value) at contract execution: 

	
	Contract type:
	

	
	Project Number:
	

	
	  Contract Number:
	


Contract Execution Gift Affidavit 
	I,
	
	,
	

	
	Type/Print Name
	
	Type/Print Title


hereby swear that between the date the affidavit was signed accompanying the bid or proposal for this contract and the date this contract was executed, neither myself nor any principals or key personnel of the submitting firm or corporation who participated directly, extensively and substantially in the preparation of this bid or proposal nor any agency of the above gave a gift, as defined in Conn. Gen. Stat. §1-79(e), including a life event gift as defined in Conn. Gen. Stat. §1-79(e)(12), except the gifts listed below:
	No.
	Name of recipient of gift
	Value of Gift
	Date of Gift
	Gift Description

	4. 
	
	
	
	

	5. 
	
	
	
	

	6. 
	
	
	
	


to (1) any public official or state employee of the state agency or quasi-public agency soliciting the bids or proposals who participated directly, extensively, and substantially in the preparation of the bid solicitation or preparation of request for proposal or (2) to any public official or state employee who has supervisory or appointing authority over the state agency or quasi-public agency soliciting the bid or proposal.

Sworn as true to the best of knowledge and belief, subject to the penalties of false statement. 

	
	
	

	Signature
	
	Date


	Sworn and subscribed before me on this:
	
	day of
	
	200
	

	
	


	
	Notary Public/Commissioner of the Superior Court


**********************************************************************************

E.] 
Gift Definition applicable to Public Act P.A. 04-245: 
“Gift" is defined under Conn. Gen. Stat. §1-79(e), excluding subdivision (12) as follows: 

(e) 
"Gift" means anything of value, which is directly and personally received, unless consideration of equal or greater value is given in return. "Gift" shall not include: 

(1) 
A political contribution otherwise reported as required by law or a donation or payment as described in subdivision (9) or (10) of subsection (b) of section 9-333b; 

(2) 
Services provided by persons volunteering their time; 

(3) 
A commercially reasonable loan made on terms not more favorable than loans made in the ordinary course of business; 

(4) 
A gift received from (A) an individual's spouse, fiancé or fiancée, (B) the parent, brother or sister of such spouse or such individual, or (C) the child of such individual or the spouse of such child; 

(5) 
Goods or services (A) which are provided to the state (i) for use on state property, or (ii) to support an event or the participation by a public official or state employee at an event, and (B) which facilitate state action or functions. As used in this subdivision, "state property" means (i) property owned by the state, or (ii) property leased to an agency in the Executive or Judicial Department of the state; 

(6) 
A certificate, plaque or other ceremonial award costing less than one hundred dollars; 

(7) 
A rebate, discount or promotional item available to the general public; 

(8) 
Printed or recorded informational material germane to state action or functions; 

(9) 
Food or beverage or both, costing less than fifty dollars in the aggregate per recipient in a calendar year, and consumed on an occasion or occasions at which the person paying, directly or indirectly, for the food or beverage, or his representative, is in attendance; 

(10) 
Food or beverage or both, costing less than fifty dollars per person and consumed at a publicly noticed legislative reception to which all members of the General Assembly are invited and which is hosted not more than once in any calendar year by a lobbyist or business organization. For the purposes of such limit, (A) a reception hosted by a lobbyist who is an individual shall be deemed to have also been hosted by the business organization which he owns or is employed by and (B) a reception hosted by a business organization shall be deemed to have also been hosted by all owners and employees of the business organization who are lobbyists. In making the calculation for the purposes of such fifty-dollar limit, the donor shall divide the amount spent on food and beverage by the number of persons whom the donor reasonably expects to attend the reception; 

(I1) 
Food or beverage or both, costing less than fifty dollars per person and consumed at a publicly noticed reception to which all members of the General Assembly from a region of the state are invited and which is hosted not more than once in any calendar year by a lobbyist or business organization. For the purposes of such limit, (A) a reception hosted by a lobbyist who is an individual shall be deemed to have also been hosted by the business organization which he owns or is employed by, and (B) a reception hosted by a business organization shall be deemed to have also been hosted by all owners and employees of the business organization who are lobbyists. In making the calculation for the purposes of such fifty-dollar limit, the donor shall divide the amount spent on food and beverage by the number of persons whom the donor reasonably expects to attend the reception. As used in this subdivision, "region of the state" means the established geographic service area of the organization hosting the reception; 

(12) 
A gift, including but not limited to, food or beverage or both, provided by an individual for the celebration of a major life event; 

(I3) 
Gifts costing less than one hundred dollars in the aggregate or food or beverage provided at a hospitality suite at a meeting or conference of an interstate legislative association, by a person who is not a registrant or is not doing business with the state of Connecticut; 

(14) 
Admission to a charitable or civic event, including food and @average provided at such event, but excluding lodging or travel expenses, at which a public official or state employee participates in his official capacity, provided such admission is provided by the primary sponsoring entity; 

(15)
Anything of value provided by an employer of (A) a public official, (B) a state employee, or (C) a spouse of a public official or state employee, to such official, employee or spouse, provided such benefits are customarily and ordinarily provided to others in similar circumstances; or 

(16) 
Anything having a value of not more than ten dollars, provided the aggregate value of all things provided by a donor to a recipient under this subdivision in any calendar year shall not exceed fifty dollars.

**********************************************************************************

F.]
Firm Resolutions to accompany Affidavits: 

CORPORATION CERTIFIED RESOLUTION

1, _______________________________________Secretary of  __________________________________________________________

a corporation organized and existing under the laws of the State of ____________________________ (the "Company"), do hereby certify that the following is a true and correct copy of a resolution duly adopted at a meeting of the Board of Directors of the Company duly held and convened on __________________, 200__, at which meeting a duly constituted quorum of the Board of Directors was present and acting throughout, and that such resolution has not been modified, rescinded or revoked, and is at present in full force and effect: 

RESOLVED: That ________________________________________of ___________________________________________ is empowered and authorized, on behalf of the Company, to execute and deliver contracts and amendments thereto, and all documents required by the Connecticut State Properties Review Board and the Office of the Attorney General associated with such contracts and amendments. 

IN WITNESS WHEREOF, the undersigned has affixed his/her signature and the corporate seal of the Company this day of __________, 200__.


[or, if the corporation has no seal ...

IN WITNESS WHEREOF, the undersigned has affixed his/her signature this______________ day of 200__.  The Company has no corporate seal. 

	Secretary
	


(Corporate Seal) 

	


LLC CERTIFIED RESOLUTION 

I, ___________________________________________, a __________________________of  __________________________________ ________________LLC, a limited liability company organized and existing under the laws of the State of  ________________________

___________________________________ (the "Company"), hereby certify: (i) that ____________________________________is run by __________________________________________ ; (ii) that _________________________________________________________

is a _______________________________________of and (iii) that as such, __________________________________________  is not prohibited or limited by the articles of organization from binding the LLC, and is empowered and authorized, on behalf of the Company, to execute and deliver contracts and amendments thereto, and all documents required by the Connecticut State Properties Review Board and the Office of the Attorney General associated with such contracts and amendments. 

IN WITNESS WHEREOF, the undersigned has affixed his/her signature and the seal of the LLC this ___________________ day of 200__.

[or, if the LLC has no seal ...

IN WITNESS WHEREOF, the undersigned has affixed his/her signature this ________________day of 200__.   The LLC has no seal. 

	
	

	
	Member/ Manager


(If the LLC has a seal, place it here)

	


PARTNERSHIP CERTIFICATION

1, _________________________the undersigned, do certify that I am a general partner of __________________________________ __________________________________________ (state) partnership, and I do further certify that ______________________________

is a general partner of said partnership, and, as such, is empowered and authorized on behalf of the partnership to execute contracts and amendments thereto and all documents required by the Connecticut State Properties Review Board and the Office of the Attorney General associated with such contracts and amendments. 

IN WITNESS WHEREOF, the undersigned has affixed his/her signature this _________________________ day of 200 __.

	
	

	
	General Partner


	


CERTIFICATE OF AUTHORITY LIMITED LIABILITY PARTNERSHIP 

1,________________________________________, a Partner of  _____________________________________ LLP, a Limited Liability 

Partnership organized and existing under the laws of the State of Connecticut, hereby certify that the following resolution was duly adopted at a meeting by all of the Partners of said Limited Liability Partnership, duly held on the day of __________________________

Resolved, that ___________________________________________ is a Partner of  _________________________________________

LLP and is hereby authorized to make, execute, and approve on behalf of this Limited Liability Partnership any and all contracts and amendments thereto, and all documents required by the Connecticut State Properties Review Board and the Office of the Attorney General associated with such contracts and amendments. 

AND I DO FURTHER CERTIFY that the above resolution has not been in any way altered, amended, revoked, or repealed and is now in full force and effect. 

In witness whereof, I hereunto set my hand this __________day of ______________________, 200__.

	
	

	
	Partner


(Seal here)

	


CERTIFICATE OF AUTHORITY LIMITED PARTNERSHIP 

1,  __________________________the undersigned, do hereby certify that I am a General Partner of _____________________________                                                (name of partnership and address), a ________________________(state) partnership and I do hereby further certify that _____________ ___________________________  in his/her capacity as a General Partner of said partnership is authorized to sign any and all contracts and amendments to contracts and all documents required by the Connecticut State Properties Review Board and the Office of the Attorney General associated with such contracts and amendments on behalf of the said partnership. 

I do further certify that the above authorization has not been amended or revoked and was in full force and effect on _________________ ___________________________and continues to be in full force and effect as of the present time. 

Dated this ________________ day of  ___________________________ 200__.

	
	

	
	General Partner


(Seal here)

	


DPW Rev  0701/04
We ask for your cooperation while we implement these policies.  If you have general inquiries about the Affidavits, Certificates of Authority or Firm Resolutions, please feel free to contact DPW attorneys Anna Ficeto or Denise Rodosevich at (860) 713-5800.

Note #7:

All of the above information shall be thoroughly read and understood prior to application. In order to be considered a Complete Submission, the above referenced minimum Submission Requirements shall accompany each separate Letter of Interest per individual Contract.  Firms that do not submit complete Documentation as requested may be Disqualified from consideration. 

**********************************************************************************

State of Connecticut

Department of Public Works

James T. Fleming, DPW Commissioner

	David J. O’Hearn, DPW Deputy Commissioner
	
	Jonathan P. Holmes, DPW Deputy Commissioner


165 Capitol Avenue, Hartford, CT 06106

www.ct.gov/dpw



 
State Construction Services Selection Panel [Cssp] & the

Connecticut Higher Education Facilities Authority Construction Services Panel [Chefa-csp]

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor

Rose Mitchell, DPW Cssp & Chefa-csp Secretary II

“Instructions for completing the Submission Information Form (SIF)”

Also applicable to other DPW On-Line Forms

Important Note: Please follow these instructions when completing the DPW “Submission Information 

Form” required when submitting for consideration for any Contract Advertisement [RFQ] - located below.

I.]
Before accessing the web-site “SIF”, create a “CT DPW Folder” in your computer hard drive.

II.]
Then please follow these prompts:


A.]
From the DPW “Home Page”, under “Legal Notices” search for “Architecture/Engineering”

    
B.]
Click on “Architecture/Engineering” [was “Consultant Selection RFQs” or “Design-Build RFQs”].



Option: Click on “A/E Consultant Guide” [upper left of “Home Page”] click “Informal Consultant RFQs”

    
C.]
Click on most current future Advertisement Date – RFQs are listed by “Submission Due Dates”.   

    
The “Informal Consultants Database” is the exception and Firms may apply for inclusion at any time.   The 


Submission Information Form [SIF] may be accessed by scrolling down to the next page.


D.]
Assemble your data first, then fill out the SI Form directly on the Internet DPW Website !!

    
E.]
E-Mail the form to Ms. Rose Mitchell by:
[1.] 
Clicking on Rose’s E-mail Address at the top of the form;

[2.] 
A “Save Changes” Text Box will appear; 

[3.]
When you respond in the affirmative, a “Save as” Text Box appears;

[4.]
Save your completed SIF to the previously created “CT DPW Folder”;

[5.]
An E-Mail Message Box - pre-addressed to Rose – will appear automatically;

[6.]
Move the “Submission Information Form” from “CT DPW Folder” to the E-Mail Message Box via a “Paperclip Attachment”;

Important Note:  In the “Subject” line please first type the correct Contract Number (BI-ABC-1234, Oc-Dpw-Mep0004 or “Informal Consultants Database” as appropriate), then your Firm’s exact legal name – 
thus enabling the e-Message to be correctly filed without first having to open it.



[7.]
Finally, Send Message and verify that it was delivered [configure your E:mail to request a “receipt”].

Important Note:  The DPW will use the specific E-Mail address from which you send us your Information to respond back to you with future correspondence.    Please ensure that this Address is properly monitored !!

**********************************************************************************

III.]
If the above fails:

       A.]
Either download the Applicable Form to a New Document [MS Word] in your “CT DPW Folder”, fill out 

Form on your hard Drive, manually address an E:Mail Message Box to Rose and “Paperclip Attach” the Form; or,

       B.]   “Copy-Paste” the completed Document into the manually address an E:Mail Message Box to Rose and send.   Try to avoid this Method as “Formatting” is often lost and the SI Form becomes difficult to read.

**********************************************************************************

SUBMISSION INFORMATION FORM [SIF]

Complete this Form directly on the Website; click on Rose Mitchell’s E:Mail Address below & follow Dialogue Box Directions. 

If Dialogue Boxes do not appear you must complete the Form, then select, copy and paste it into a Message Box addressed to Rose. Complete by the Submissions due date - as noted in the advertisement - and E-Mail directly or as an attachment to:

Rose.Mitchell@po.state.ct.us
Important Note 1.: In the “Subject Line” of your E:mail message – Please first list the appropriate Contract Number 

followed by your Firm Name; electronic responses will be made as a “reply” to the Sender @ the originating E:mail Address.

	Note to Submitters:

The TAB key will bring you into the next field.
	DPW Use Only:   Submission No.:       
	

	I.
	CONTRACT NUMBER:
	

	
	Contract Description:
	

	II.
	LEGAL NAME OF

LEAD FIRM:
	

	
	Street Address:
	

	
	P.O. Box:
	
	City:
	

	
	State:
	
	Zip:
	

	Lead Firm Contacts:

	1.
	Name:
	
	2.
	Name:
	

	
	Title:
	
	
	title:
	

	
	Phone:
	
	
	Phone:
	

	
	Fax:
	
	
	Fax:
	

	
	E:Mail:
	
	
	E:Mail:
	

	Lead Firm & Individual Credentials [current licenses & certifications etc.]:
	License #

(If applicable)
	Issuing

State
	Expiration

Date

	Firm & Individual Name(s)
	Type/ Expertise
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Lead Firm areas of expertise:
	

	

	All current, active DPW Contracts and Assignments:         [*Assignmt. Types:  F = Formal; Inf. = Informal; T = Task, D.B = Design-Build]

	Contract/ Project #

Project Manager
	Description
	*Assignmt

Type
	Status

	
	
	
	

	
	
	
	

	IIIA.
	SUB-Consultant (A):
	License #
(If applicable)
	Issuing

State
	Expiration

Date

	Firm & Individual Name(s)
	Type/ Expertise
	
	
	

	
	
	
	
	

	
	
	
	
	

	All current, active DPW Contracts and Assignments:         [*Assignmt. Types:  F = Formal; Inf. = Informal; T = Task, D.B = Design-Build]

	Contract/ Project #

Project Manager
	Description
	*Assignmt

Type
	Status

	
	
	
	

	
	
	
	

	IIIB.
	SUB-Consultant (B):
	License #
(If applicable)
	Issuing

State
	Expiration

Date

	Firm & Individual Name(s)
	Type/ Expertise
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	All current, active DPW Contracts and Assignments:         [*Assignmt. Types:  F = Formal; Inf. = Informal; T = Task, D.B = Design-Build]

	Contract/ Project #

Project Manager
	Description
	*Assignmt

Type
	Status

	
	
	
	

	
	
	
	

	IIIC.
	SUB-Consultant (C):
	License #
(If applicable)
	Issuing

State
	Expiration

Date

	Firm & Individual Name(s)
	Type/ Expertise
	
	
	

	
	
	
	
	

	
	
	
	
	

	All current, active DPW Contracts and Assignments:         [*Assignmt. Types:  F = Formal; Inf. = Informal; T = Task, D.B = Design-Build]

	Contract/ Project #

Project Manager
	Description
	*Assignmt

Type
	Status

	
	
	
	

	
	
	
	

	IIID.
	SUB-Consultant (D):
	License #
(If applicable)
	Issuing

State
	Expiration

Date

	Firm & Individual Name(s)
	Type/ Expertise
	
	
	

	
	
	
	
	

	
	
	
	
	

	All current, active DPW Contracts and Assignments:         [*Assignmt. Types:  F = Formal; Inf. = Informal; T = Task, D.B = Design-Build]

	Contract/ Project #

Project Manager
	Description
	*Assignmt

Type
	Status

	
	
	
	

	
	
	
	

	
	
	
	

	IV.
	CGS Section 32-9e:  Certificate of Eligibility (see Note 2 below):
	Est.
% fee
	Est. $ Value
	CT

Sbe
	CT Mbe
	Expiration Date

	Firm or Individual Name
	Lead
	Sub
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	


Note 2:  Should any Changes be made to the Contents of this Form after Shortlisting, Interview or Selection, a corrected Form shall be resubmitted to Ms. Rose Mitchell and the responsible Project Manager.  Significant Changes may be cause for disqualification.

Note 3:  The “Minority Business Enterprise [MBE]” now designates the following Connecticut Business Ownership Categories: [1.] Women owned; [2.] Black American; [3.] Hispanic/Latino American; [4.] Native American; [5.] Asian American; [6.] Iberian Peninsula American; [7.] Disabled-Handicapped American.

Note 4:  While maintaining the essential structure, rows may be added to this Form and/or continued on a second page - as required in order to provide the most complete Information possible
**********************************************************************************

	The Informal Consultants Database

Various Consultants for consideration for Informal Projects:  See “Consultant Work with the CT Dpw “

and “Informal Consultant Rfqs” on the DPW Web-site Homepage under “A/E Consultant Guide”




A.]
The Dept. of Public Works designates those Contracts/ Projects which correspond to the Connecticut General Statutes [CGS] Definition of a “Project” as “Formal Projects” [ie: those whose [1.] Construction Costs exceed above $500,000 and/or whose Consultant Fees exceed $50,000 [for most State Agencies]; or, [2.] those whose Construction Costs exceed $2,000,000 and/or whose Consultant Fees exceed $300,000 [for components of the CT Higher Education Systems - the CT State University System (CSUS) or the CT Community College System (CCCS)]. Unless funded by Special Legislation, these Contracts/ Projects must be “formally advertised” in at least one Newspaper in every section of the State [they are also advertised on the DPW Web-site @ www.ct.gov/dpw].  

The CT Dept. of Public Works designates those Contracts/ Projects falling below the thresholds referenced above as “Informal Projects”.  These will seldom be advertised; but rather, will be selected from the “Informal Consultants’ Database” by members of the State Construction Services Selection Panel/ CT Higher Education Facilities Authority Construction Services Panel [Cssp/Chefa-csp].    

The CT Dept. of Public Works maintains this Listing as an “open” Database [accepting Applications, without any specific “Submissions Due Date”, at any time] for those private sector Consultants with whom it may legally contract [CT General Statutes, Title 4b] and who demonstrate an interest in providing “Informal” Design and other Support Services [for Contracts involving various Disciplines] by furnishing the CT DPW with the required complete electronic Submission. 

B.]
Periodically, the DPW “Formally” advertises for Informal Consultants to either [1.] Submit Initial electronic Application Information for inclusion in this Database; or, [2.] Submit Up-dated electronic Information when the Initial Submittal is obsolete [ie: licensure] or when significant Changes have occurred to the Firm Profile [ie: important new Projects or Staff Changes] as compared to the Original or Current Submission on File.  Application for inclusion in this Database, however, may be electronically filed at any time.

C.]
The Application Process for this open Database consists of electronically completing [scanning if required] and E:mailing the following Items - enumerated within the template “Letter of Interest” [Item #1. - MS Word Format] found on the DPW Web-site: www,ct.gov/dpw under the “A/E Consultant Guide Button [upper left of DPW Home Page], Bullet Item “Informal Selection RFQs”.   The template “Checklist of Areas of Expertise” [Item #2. - MS Excel Format – complete Row 5 only] and the template “Submission Information Form” [Item #4. - MS Word Format] are also found at the address noted above.  Please apply and follow the instructions for completing the “Submission Information Form” to all “template documents”.  Other Items required for submission are enumerated as: [Item #3.] All appropriate Licenses, Certifications and Credentials; [*Items #5 & #6] Firm GSA Standard Forms (SF) 254 & 255 [accessed from U.S. Government Printing Office Internet web-site address:@ http://hydra.gsa.gov/forms/zero.htm or http://www.gsa.gov/Portal/gsa/ep/home.do?tabld=0; or from an alternative Web-site address that provides these Forms in MS Word 97 Table Format, http://tram.east.asu.edu/forms/gsa.pc.html (the DPW cannot verify the Security/Privacy of the latter address)] and, if applicable, [Item #7.] your Firm’s CT “Small Business Enterprise [SBE]” or “Minority  Enterprise [MBE]” Certificate.    Again, complete the Process by applying the instructions for completing the “Submission Information Form” for template Forms, “paper-clipping” all attachments to a single E:mail and by sending these Documents to Ms. Rose Mitchell [the Subject Line of your E:mail message must first indicate the “Informal Consultants Database” and, secondly, your Firm Name.  Hardcopy Submissions  are no longer required.   

D.]
*Important Note:  [*Items #5 & #6] GSA SF 254 & 255 will be accepted by the DPW only until September 01, 2004. 

The GSA SF 330 substitute/replacement Form will be accepted by the CT Department of Public Works (DPW) in lieu of the GSA 

SF 254 & 255 from the date of this publication (July 14,2004).  Again, after September 01, 2004, ONLY the GSA SF 330 substitute Form will be accepted by the CT Department of Public Works (DPW). The new GSA SF 330 may be downloaded 

[at no cost] from the U.S. Government Printing Office Internet web-site address:
http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?viewType=DETAIL&formId=21DBF5BF7E860FC185256E13005C6AA6
The CT DPW expects to publish a MS Word Copy of the GSA SF 330 on its Website soon; however, when published the 

responsibility for verifying this Copy’s accuracy/validity shall remain with the Submitting Firm or Team.

Electronic receipt of your: [1.]“Letter of Interest”, [2.] “Submission Information Form”; [3.] “Checklist of Areas of Expertise” - supplemented with current [4.] Federal GSA SF254 and [5.] SF255 Forms [including Personnel Resumes and Project Examples which best illustrate your Firm’s claimed “Areas of Expertise”]; [6.]Licenses, Registrations and related Certifications; [7.] Certificate [if applicable] designating your Firm a CT SBE or MBE and any other Materials of Interest - shall constitute a complete Submission.    Use “Informal Consultants Database” as the Contract Name, provide a complete new Electronic Submission or only electronic up-dates to specific portions of this Database as necessary. Consultants who have previously applied for inclusion on this Database and who are confident that their Electronic Firm Profiles are up-to-date and current need not re-apply. 
Important Notice:  Inclusion on this Database does not constitute a “pre-qualification” of any sort; rather, it functions as a readily available “Long-list” from which the DPW may informally [ie: without advertisement] select Firms for small Contracts based upon the Qualifications, as submitted, referenced to the specific Needs of the Project.  The Application Requirements noted above comprise the “minimum requirements” and may be supplemented with additional Materials.  Finally, the “Contract specific Projects” portion of the SF 255 Form should be used to document and expand upon [in text and/or graphics] the “Areas of Expertise” you have claimed.

For additional Information regarding this Database  contact:            

T.C. Lowell, DPW Architect & Scssp.Chefa-csp.Csap Supervisor @ [860] 713 – 5694   (E-Mail: thomas.lowell@po.state.ct.us )

For all Submission Requirements [including SI Form] see above & our DPW Web-Site:  www.ct.gov/dpw

 

go to “Consultant Guidelines” [upper left of Homepage] to “Informal Consultant RFQs”.

Direct questions regarding Requirements to:  

Rose Mitchell, Scssp.Chefa-csp.Csap Secretary II @ [860] 713 – 5697   (E-Mail: rose.mitchell@po.state.ct.us )

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************

	Construction Observer: Contract Number: BI-2B-734G-CO

Stamford Court House Parking Garage, Stamford, CT


The Connecticut DPW has identified the need to retain an Individual, Firm or Team to provide Construction Support Services for the DPW during the Construction of the new Parking Garage at the new Stamford Courthouse.

The Primary Responsibilities of this Position within this Contract shall encompass [but not necessarily be limited to]: [1] representing the DPW on the Jobsite; [2] preparing daily reports & Reports of Job Progress, Commentaries on Construction means and methods being employed and Minutes of Job Meetings; and [3] monitoring the Project for Contract, Code, Inspection and other Regulatory Compliance.

The Selected Individual/ Firm or Team shall have extensive experience in the Design, Construction and Construction Coordination of large Public Buildings and Structures [or other similarly complex Buildings and Structures] of various Construction Types.   These persons shall have extensive Technical Expertise and experience with Connecticut DPW Standards, Practices and Procedures.  The Selected Individual/ Firm or Team must possess good communication and Interpersonal Skills.  The selected Firm shall become the CT DPW representative on site; shall assist the CT DPW in successfully interfacing with the Design Consultant, the Contractor and the on-going Operational and Maintenance Requirements of the Courthouse.

The Selected Individual/ Firm or Team shall assist in the timely; code, contract and budget compliant completion of the identified Project.  Services shall be provided on an “as needed” basis in addition to a Basic Scope of Services, which will be negotiated with Cognizant Client Team Project Manager.  

The Primary Responsibilities of this Position within these Contracts shall encompass [but not necessarily be limited to]: [1] representing the DPW on the Jobsite; [2] preparing daily reports, Reports of Job Progress, Commentaries on Construction means and methods being employed and Minutes of Job Meetings; and [3] monitoring the Project for Contract, Code and other Regulatory Compliance. 

The Selected Individuals shall extensive experience in the Construction and Construction Administration of  large Public Buildings and Structures [or other similarly complex Buildings and Structures] of various Construction Types.   These persons shall have extensive Technical Expertise and experience with Connecticut DPW Standards, Practices and Procedures.  They must possess good communication and Interpersonal Skills.  These Individuals will work closely with DPW Construction and Cognizant Client Team Project Managers and will assist in the timely, code, contract and budget compliant completion of the identified Projects.

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
For additional Information regarding this Contract/ Project only contact:   

Donald Ouillette, DPW General Government Team Project Manager @ 860-713-5610 (E:mail: Donald.Ouillette@po.state.ct.us )
For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************

	Architect and Consultant Design Team: Contract Number: BI-C-261

New Adult Care Facility @ Veterans’ Home, 237 West Street, Rocky Hill, CT


Note:  The Information below is NOT intended to represent an all inclusive Scope and Program for this Contract; but rather the basic direction for this complex Work.

The Scope of Wok for this Contract shall include, but not be limited to the following: A new 250 bed Adult Care Facility, which shall be programmed, designed and constructed in accordance all appropriate state-of-the-art Technologies.  It shall incorporate as much flexibility as possible to enable future Technologies or Treatment Concepts to be readily assimilated.

Health Care Activities performed by Nursing Managerial, and Clinical Staff in particular areas at the CT Department of Veterans Affairs, Veterans’ Home and Hospital are based, in large measure upon the following Standards:  JCAHO Standards; Nursing Procedure: Assessment / Reassessment of patient; Nursing: Care Planning; Discharge Planning; Nursing: 

Standards of Patient Care, Standards of Patient Care, Continuum of Care, Interdisciplinary Treatment Team, Respite Policy; Departmental: Relationships, Staffing Policy; DVA Regulations: Sec. 27-1021(d)-108 "Programmatic Admission Criteria".

In this new Facility, Nursing Staff provides nursing care to patients based on their assessed, individual needs.  Such nursing care is planned, coordinated, and delegated by a Registered Nurse, within the context of an Interdisciplinary Treatment Team model.  Care is provided to both male and female, adult and geriatric patients in the inpatient, and at the outpatient clinic setting.  In general, nursing care focuses on meeting the needs of the adult and geriatric, long term care and chronic disease patient.  Acute care is limited to care which does not require surgery, monitoring, transfusions, or other such intensive intervention.  Level IV emergency service will be offered.  Several Nursing Units offer a particular Focus of Care; e.g. dementia, respiratory, pain management, hospice, respite care, post surgical care, and would care etc.  Geriatric and Clinical Nurse Specialists are available for nursing consultation and evaluation of patients as required.  A Psychiatric team will also be available for consultation, evaluation, and treatment.

Ten Nursing Units are planned in the new Nursing Home.  Each unit will be composed of 25 beds for a total of 250 beds.  The units will provide the following care categories:  [1.]  General medical unit with a mix of ambulatory and non-ambulatory patients with a wide variety of medical diagnoses (ie: coronary artery disease, cerebral vascular accident, insulin dependent diabetes mellitus, chronic obstructive pulmonary disease et al); patients may be classified as self care, assist with care or  total care with regards to the activities of daily living;  patients are encouraged to reach their optimal level of independence - with ambulatory patients being encouraged to dress in street clothes and to go off unit to have their meals in the Patient Dining Room.  [2.]  There are three main focuses of care here: [2a.]  Care of Surgical Patients provides nursing care for patients returning from other facilities who have recently under gone surgical procedures (the Goal for these patients is to assess, educate, protect from infection and rehabilitate the patient; returning to their optimal level of functioning).  Occasionally, pre-operative preparations are completed with patients on this unit prior to them being transferred out for the surgery;  [2b.]  Care of the Detox Patient provides short term, medical Detox from alcohol (the Goal of care is to monitor the patient, providing a quiet, safe environment of care; medicating as required.  Detoxed patients are referred to Substance Abuse Treatment Programs in other areas of the DVA as appropriate.  Detox patients are typically short-term admissions, discharged to the Domicile upon completion of treatment; [2c.]  Long Term/Chronic Disease Adult/Geriatric Patient - the majority of patients in this area are long term/chronic disease adult/geriatric patients whose degree of impairment varies significantly (the Goals for these patients include social interaction and maintenance of their optimal level of independence; medications and treatments are provided at the bedside; Patients attend Occupational Therapy, Physical Therapy, and Recreational Therapy on a routine basis).  The Interdisciplinary Treatment Team meets on a regular basis to discuss and plan patient care; Nursing, Medicine, Social Work, and Pharmacy are core members of the Team.   [3.]  Hospice:  There shall be two (2) large Hospice rooms and an associated Family Room for the comfort and convenience of attending family members.  [4.]  Pain Management: Pain management is available and initiated Hospital wide, there will be beds, associated with the Hospice program, for pain management patients who require more intensive observation or intervention.   [5.]  Adult/Geriatric Long Term Care/Chronic Disease:  Beds will be available for adult/geriatric patients with various levels of impairment.  Patients in this area are adult and geriatric males with a wide variety of medical diagnoses (e.g.: Coronary Artery Disease, cerebral Vascular accident, insulin dependent diabetes mellitus, chronic obstructive pulmonary disease et al).  [6.]  Acute and chronic Medical Respiratory Illnesses:  This patient population will be primarily patients with respiratory diseases with a high percentage of chronic obstructive pulmonary disease and pneumonia.  Other prevalent diagnoses include diabetes, post cerebral vascular accidents and other adult/geriatric, chronic debilitating diseases.  [7.]  Respiratory Therapy:  Works closely with the Nursing Staff to provide Small Volume Nebulizer (SVN) treatments, perform oximetries, arterial blood gases and assists with sputum collection which are analyzed in the Clinical Laboratory.  All licensed staff are proficient in trach care, SVN's, oxygen therapy, and suctioning.  [8.]  Isolation Room:  An Isolation Room with an adjoining bathroom and negative pressure (for use in cases of Respiratory Isolation - e.g. to treat active TB) will be incorporated.  [9.]  Alzheimer's and other related Dementia Patients:   A special area will be dedicated to the care of patients  evaluated by the Interdisciplinary Treatment Team for placement.  The main goal of this area is to maintain, enrich and/or improve the quality of life for the special care patient and to provide a safe environment, in part, by using the closed unit, electronically controlled system.  It is also achieved by using as little restraint as possible to maintain optimum functioning of the patient.  Staff receive special shall receive training and on-going education for consultation and evaluation relating to the care of the Dementia/Alzheimer patient.  Patients on this unit are generally geriatric, chronic disease and long term care patients who require supervision and assistance beyond what can be provided in the Domicile setting.  The main focus is to enhance and maintain each patient in their optimal level of independence and to encourage social interaction with peers, family, and staff.  [10.]  Out-patient Clinic:  Ambulatory Care services are provided to the Veterans residing in the Domicile.  The patient population includes male Veterans who are housed dormitory style and female Veterans in separate living accommodations.   This Clinic will provide services such as triage, sick call, and medical follow-up to sick call, emergency care, podiatry, routine blood drawing and treatments.  This Clinic will administer medications and controlled drugs.   The Clinic will function as a Level IV Emergency Room and an Ambulatory Care area; it will triage patients both from the community and from the Domicile for admission.   [11.]  Barber and Hairdresser:  Both Barber and Hairdresser services will be provided for patients in the Nursing Home via contract personnel.  Clinical Support Areas:  These shall include all other administrative and clinical areas required in a state-of-the-art Healthcare, Nursing Home Complex.

______________________________________________________________________________________________________________

The Connecticut Department of Veterans' Affairs (DVA) Veterans’ Home and Hospital Campus is located on a 154 acre hilltop parcel of sloping lawns and a complex site utility infrastructure distributed via an underground tunnel system.  This Home and Hospital Complex now consists of: [1.] various Domiciles (East and West Structures - staffed with healthcare professionals to care for immediate health needs of the residents), [2.] a Veterans’ Recovering Center Building, [3.] a Commissary Building, [4.] a Transitional Living Building, [5.] a group of Alternative Living House; [6.] Power Plant and various other support Facilities.  The CT DOVA currently provides: Residential and Rehabilitative Services for homeless veterans in Connecticut.   A Chronic Diseases Hospital that provides treatment for complex and long-term medical conditions comprises a major component of this Facility in order to serve the on-campus population and various short stays by other veterans.  The State Home Hospital Building is a double U-shaped building with a straight connector in between.  The Structure is a 6-story concrete, steel and brick structure of approximately 262,274 gross square feet.  The existing Facility is equipped with [1.] bedrooms, [2.] treatment rooms, [3.] therapy rooms, [4.] laboratory, [5.] nurses’ stations, [6.] pharmacy, [7.] food preparation area, and [8.] administration offices.  The Hospital currently also maintains an Outpatient Medical Clinic and the care at the Domicile complex.

With decades of use and deferred maintenance, in order to improve the quality of life of the approximately 500 veterans currently being provided treatment and rehabilitation care daily, the Hospital Building, several of its internal Facilities and other Structures on Campus are in urgent need of significant repairs, renovations and upgrade – including, but not limited to, essential life safety systems.

______________________________________________________________________________________________________________

The Subject Contract for a new 250 Bed Adult Care Nursing Home should prove to provide some interim care possibilities in order to allow for future Renovations and upgrades to the antiquated State Home Hospital Building.   Since a Federal DOVA Grant (reimbursement of significant Design and Construction Monies) has been preliminarily approved for the new 250 Bed Adult Care Facility, the Selected Team shall be required to coordinate closely and comply with Federal DOVA Home Grant Timelines, Submissions, Procedures and Cost Constraints; as well as those of all other applicable Federal, State and Local Statutes, Laws, Regulations, Ordinances and Standards.

The Campus, including the State Home Hospital Building, was designed in the late 1930s and constructed in approximately 1940, is listed on the CT Historical Register and has been in continuous use since.  The Selected Team shall comply with the Requirements of the CT State Historical Commission and obtain the subsequent Approval of the DOVA Historical Preservation Officer.   Close coordination of the Work with the local CT DOVA and the Federal DOVA with regard to all referenced Issues et al will be critical to the success of this Contract.

The Connecticut Department of Veterans Affairs is in the process of working with CT Department of Public Health, Office of Health Access, and the CT General Assembly to changing the Chronic Hospital designation to the CT Veterans Home to more accurately reflect the anticipated levels of care provided to veterans on this complex – currently and in the future.
______________________________________________________________________________________________________________

In 2001 a Facilities Condition Survey (DPW Contract BI-C-253) was commissioned and completed by the CT Department of Public Works, a Project Management/ Construction Company and various Architectural and Engineering Firms.  The Report’s conclusions of this Survey delineate, in detail, the many renovations, repairs and upgrades required Campus-wide.  This Survey/ Report may directly impact upon the subject Contract.  The Scope of the subject Contract shall include whatever Campus Infrastructure Improvements are required to support the new Building’s Use and Construction Type (ie: Subsurface, Tunnel and other Utilities including, but not limited to, upgraded or new Water Distributions Systems) as required.   Ultimately this may have a significant impact on the estimated Construction Schedule and Costs for this Contract.   Copies of the Report Summary will be furnished to Shortlisted Firms for this Contract.  

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum.   Estimated Construction Budget for this Contract is $ 25,000,000 Dollars.

For additional Information regarding this Contract/ Project only contact:   

Timothy Desroches, DPW General Government Team Project Manager @ 860-713-5625 (E:mail: timothy.desroches@po.state.ct.us)

For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.ct.gov/dpw  
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************

	Architect and Consultant Design Team: Contract Number: BI-C-265

Life Safety Renovations & Improvements @ Veterans’ Home, 237 West Street, Rocky Hill, CT


Note:  The Information below is NOT intended to represent an all inclusive Scope and Program for this Contract; but rather the basic direction for this complex Work.

____________________________________________________________________________________________________________

In 2001 a Facilities Condition Survey (DPW Contract BI-C-253) was commissioned and completed by the CT Department of Public Works, a Project Management/ Construction Company and various Architectural and Engineering Firms.  The Report’s conclusions of this Survey delineate, in detail, the many renovations, repairs and upgrades required Campus-wide.  This Survey/ Report may directly impact upon the subject Contract. Conditions for Further Study:  During the review, it was obvious that the cause or extent of damage, from some conditions apparent from the surface could not be determined by an overview study.  In depth engineering and testing analysis was beyond this Review Scope.   The extent of the physical observation was a visual inspection of the property, random operation of equipment, non-destructive, non-invasive testing, interview with the occupants, and a cursory review of documents.    Assumptions regarding the overall condition of the property have been developed based upon observation of representative areas of the building.  As such, the development of schematic methods and associated costs for correction of identified deficiencies is based upon the narrow overview observation and so is limited with respect to completeness.   At the time of the Survey preparation, there were no comprehensive plans of existing conditions, mechanical, electrical or plumbing systems, no maintenance history, nor did any previous report exist. All cost estimates and system capacities and sizes are approximate and represent only the "order of magnitude" repairs and improvements. All recommendations should be designed before proceeding, with any construction. Additional investigation, including selective demolition and materials testing will be necessary to determine if specific items will need replacing, significant repairs or cosmetic reparations. 

The facility is bounded on the North and West by open property and on the South by West Street, cemeteries and small residential Properties. The study included the review of nine (9) buildings, two (2) water storage tanks, the site utility infrastructure and the under-ground tunnel system.  The buildings inspected include the Commissary Building, the East and West Domiciles, the Hospital, the Power Plant - Physical Plant, Assembly Area, Pump House and Veterans Recovery Center. Reportedly, 563,371 square feet are identified at this Facility. 

The Scope of Wok for this Contract shall include, but not be limited to the following:  Immediately required remediations include those regarding Code Deficiencies, Accessibility Deficiencies, HazMat Remediation and Critical Deferred Maintenance.   The General Condition of most Mechanical and Electrical Assemblies for most Buildings is fair to good. Typical problems are indicative of an aging facility, or one where there have been some modifications over the years that may have created other problems. Typical items include deteriorated insulation on pipes, leaking valves, obsolete electrical panel boards, broken or missing covers on electrical junction boxes, lack of fire-rated seals on pipe penetrations through walls, sprinkler heads that need to be relocated.  Fire Barrier Doors and Hardware.

Each building, was studied for deficiencies in one or more of the following categories:

1.]
ADA Accessibility shall be in compliance with ANSI 117 and ADAAG. ADAAG alterations required by these standards are 

mandated by Federal legislative action and failure to comply may subject the State to legal liability to persons with disabilities. ANSI 

standards are also required as spaces are otherwise improved to a minimum of 20% of the construction cost.

2.]
Deferred Maintenance / Cosmetic Work - includes repair and replacement necessary for general upkeep, including moldy, worn and deteriorated finishes.

3.]
Deferred Maintenance and Functional Requirements - includes repairs and replacement of worn or broken structural elements, operational parts, water resistant finish surfaces, mechanical or electrical equipment.  Items listed under the deferred maintenance category indicate material or equipment deterioration that should be attended to in order to prevent further more-costly repairs. In some cases, these materials or systems may be accelerating deterioration, may be a safety hazard or may be near failure. 

4.]
 Hazmat - includes abatement of Hazardous Materials as reported by certified testing laboratories, interior mold or suspect-materials that have been observed but not yet tested.

5.]
 Connecticut Life Safety Code (NT.PA I 01) - Includes all work required by non-compliance with the existing building chapters of the code such as improper or broken alarms, sprinkler requirements, and exiting violations.

6.]
 Connecticut State Building Code (BOCA) - Does not apply to existing buildings except where modifications are made however, upgrades that will be required due to than general improvements required by this study. These items represent an exposure 

for future expense. Should the building be substantially improved or the use changed all items would be required to meet codes for new buildings 

7.]
 National Electrical Code (IN'EC) - Includes code required repairs and upgrades to the electrical system.

8.]
 Capital Improvements - Items listed under the capital Improvements category indicate materials or equipment that require regular replacement due to the effects of wear or weather. Other capital improvements would include items for which there may be a substantial return on investment in energy, operating expense or the general appearance and function of the building.

Some of the major Capitol Projects include, but are not limited to:   [1.]
Repairing Radiator Steam Traps:  Due to the age of our steam distribution system, many of the radiator traps are in need of repair. This condition has led to a loss of steam pressure and, if corrected, could result in a "pay back" in one year. (ie: Use of less steam for the same amount of heat produced); [2.]
New Gutters on East and West Domiciles:  The Gutters on both domicile buildings leak badly during heavy rainstorms - which has caused damage to bricks and shingles on the exterior of buildings, as well as water infiltration to the buildings’ interiors has caused additional water damage; [3.]    New Windows on East and West Domiciles:  The 63 year old windows frequently leak during heavy rainstorms, causing additional interior damage; [4.]     Replacement of Elevator Cylinder in the “I” Wing: This elevator was taken out of service in late 2002 because the main cylinder of this 30 year old elevator cylinder could fail catastrophically, without warning. [5.]
   Modernization of Four (4) Hospital Elevators: This project would upgrade the four elevators in the hospital and would make the elevators conform to the National Safety Code for Elevators and the Americans with Disabilities Act. This would also increase the response time of these essential elevators. [6.]      Upgrade of the Hospital’s Patient Bedside TV System:   This project would replace patient bedside television sets, TV support arms - which carry the cable system to the sets and upgrade the power supply.
The Scope of the subject Contract shall include whatever new and upgraded Campus Infrastructure Improvements are required to support the new Upgrades and Improvements (ie: Handicapped Accessibility, Life Safety Issues from Fire Barriers and Doors to Alarm and Sprinkler Systems to Hot and Chilled Water et al) as required.   Ultimately this may have a significant impact on the estimated Construction Schedule and Costs for this Contract.   Copies of the Report Summary will be furnished to Shortlisted Firms for this Contract.  

______________________________________________________________________________________________________________

The Subject Contract for Renovations, Improvements and Life Safety Upgrades are urgently required to provide for the quality of Life Issues so richly deserved by the Veteran Population (current and future) of this antiquated Veterans’ State Home.   Since a Federal DOVA Grant (reimbursement of significant Design and Construction Monies) has been preliminarily approved for the new 250 Bed Adult Care Facility, the Selected Team shall be required to coordinate closely and comply with Federal DOVA Home Grant Timelines, Submissions, Procedures and Cost Constraints; as well as those of all other applicable Federal, State and Local Statutes, Laws, Regulations, Ordinances and Standards.

This Campus, designed in the late 1930s and constructed in approximately 1940, is listed on the CT Historical Register and has been in continuous use since.  The Selected Team shall comply with the Requirements of the CT State Historical Commission and obtain the subsequent Approval of the DOVA Historical Preservation Officer.   Close coordination of the Work with the local CT DOVA and the Federal DOVA with regard to all referenced Issues et al will be critical to the success of this Contract.

The Connecticut Department of Veterans Affairs is in the process of working with CT Department of Public Health, Office of Health Access, and the CT General Assembly to changing the Chronic Hospital designation to the CT Veterans Home to more accurately reflect the anticipated levels of care provided to veterans on this complex – currently and in the future.
See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
Estimated Construction Budget for this Contract is $ 8,640,000 Dollars.

For additional Information regarding this Contract/ Project only contact:   

Timothy Desroches, DPW General Government Team Project Manager @ 860-713-5625 (E:mail: timothy.desroches@po.state.ct.us)

For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.ct.gov/dpw  
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Architect and Consultant Design Team: Contract Number: BI-JA-439

Renovations of Bathroom Facilities @ Enfield Correctional Institute, Enfield, CT


The Scope of Work for this Contract shall encompass the response by the selected Team to perform a forensic investigation, document and design (and, potentially to construction administer) the renovation of various Shower/ Toilet Rooms within this 720 bed capacity, Level 3 (medium security) Correctional Facility.  

Renovations must be intricately phased in design in order to keep this occupied Facility fully functional and operational during construction (all showers must NOT be out of service simultaneously).  Shower renovation must be sequenced based on the Facility’s needs.   The Department of Corrections and the Enfield Facility’s immediate Administration and Staff must be fully informed in advance of any alteration of the final Construction Documents.  Temporary showers will need to be installed; all utility provisions for these temporary shower facilities shall be incorporated into the design/construction documents.

Stringent Agency procedures and protocols shall dictate such critical issues as: the access to the work areas; separation of the work, tools and equipment from the inmate population (who will continue to use sections of these areas); hours of work; control of noise, dust, toxic vapor et al.   All fixtures and finishes shall be of approved Correctional design – for example, the walls need to be stainless steel.  The floors shall be watertight with positive floor drainage installed. The shower and bathrooms are required to be handicapped accessible (meet ADA requirements).   

The selected Firm/Team shall have extensive knowledge and current experience in working with complex institutional environments (ie: prisons, jails, hospitals et al) where client restraint, safety and security concerns are paramount.  This Firm/Team must consider the work involved in this Contract in the Context of other on-going work at the Facility.

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
Estimated Construction Budget for this Contract is $ 1,438,000 Million Dollars.

For additional Information regarding this Contract/ Project only contact:   

Natalina Raimondi, DPW General Government Team Project Manager @ 860-713-5610 (E:mail: natalina.raimondi@po.state.ct.us )
For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Architect and Consultant Design Team: Contract Number: BI-JA-440

Exterior and Interior Renovations @ “Q” Building, Osborn Correctional Institute, Somers, CT


The Scope of Work for this Contract shall encompass the response by the selected Team to perform a forensic investigation, document and design (and, potentially to construction administer) the renovation of various Shower/Toilet Rooms within this Correctional Facility.    
The Scope shall also include repairs to the exterior precast concrete panels as required and some exterior window replacements (to match –as closely as possible - those installed under Contract BI-DD-227 in 1993.

The Facility is currently a Level 3 (medium security) Correctional Institution with (2) two wings – identified as “Q” North and “Q” South. The cells are arranged along the exterior walls with an open central core serving as an Inmate Day Room space with Communal Showers.   The Facility is fully functional and must remain operational throughout the implementation of the final Contract/Construction Documents (the Construction Phase).

Renovations must be intricately phased in design in order to keep this occupied Facility fully functional and operational during construction (all showers must NOT be out of service simultaneously).  Shower renovation must be sequenced based on the Facility’s needs.   The Department of Corrections and the Somers Facility’s immediate Administration and Staff must be fully informed in advance of any alteration of the final Construction Documents.  Temporary showers will need to be installed; all utility provisions for these temporary shower facilities shall be incorporated into the design/construction documents.

Stringent Agency procedures and protocols shall dictate such critical issues as: the access to the work areas; separation of the work, tools and equipment from the inmate population (who will continue to use sections of these areas); hours of work; control of noise, dust, toxic vapor et al.   All fixtures and finishes shall be of approved Correctional design – for example, the walls need to be stainless steel.  The floors shall be watertight with positive floor drainage installed. The shower and bathrooms are required to be handicapped accessible (meet ADA requirements).   

The selected Firm/Team shall have extensive knowledge and current experience in working with complex institutional environments (ie: prisons, jails, hospitals et al) where client restraint (ie: each cell has to be secured at the end of each shift), safety and security concerns are paramount.
Showers need to be renovated. The walls need to be stainless steel. The existing shower wall needs to be bumped out to create a pipe chase so maintenance staff can maintain access. One stall per shower needs to be made handicap accessible. The existing window wall needs to be replaced with block. The existing doorway needs to be widened. The floors need to be made water tight.

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
Estimated Construction Budget for this Contract is $1,350,000 Million Dollars.


For additional Information regarding this Contract/ Project only contact:   

Natalina Raimondi, DPW General Government Team Project Manager @ 860-713-5610 (E:mail: natalina.raimondi@po.state.ct.us )
For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Architect & Consultant Design Team: Contract Number: BI-RC-324
New Academic Classroom and Office Building @

Central Connecticut State University (CCSU), New Britain, Connecticut.


The Scope of Work for this Contract is for a highly qualified Architectural Firm/Consultant Team to design a state-of-the-art Academic Classroom and Office Building at Central Connecticut State University, New Britain, Connecticut.

Phase One of this Contract shall consist of a Pre-Design Study to develop the Architectural Program for approximately 75,312 GSF of new construction.   The New Academic Classroom Building will provide space for Faculty and Staff Offices and required indirect Support Spaces (workrooms, storage, etc.).   This Phase should also reconcile available Funds with Programmatic Needs, Campus Site and Building Systems, Utilities, existing Conditions, University Security, Procedures and Protocols.

Phase Two shall encompass the development of the Program Issues resolved within the Study and any other germane Information into accurate Contract/Construction Documents.

The Consultants shall have extensive knowledge and current experience in the Programming, Design, and Construction of significant Academic Projects in a University Setting. The Consultants may also demonstrate extensive knowledge of and current experience with various other Academic, Institutional, Public and/or other similarly complex Building, Site and Campus Contexts.

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
Estimated Construction Budget for this Contract is $ $13,669,000 Dollars.

For additional Information regarding this Contract/ Project only contact:

Harvey M. White, AIA, DPW Project Manager @ 860-713-5636 (E:mail harvey.white@po.state.ct.us.) 
For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us)

**********************************************************************************
	Architect and Consultant Design Team: Contract Number: BI-RT-836
 for the Required to represent the CT DPW during the Design & Construction of

New School for Aviation Maintenance Technicians, Brainard Airport, Hartford, CT.


Through the Department of Public Works, the Regional Vocational Technical School System (RVTS) of the State Department of Education is seeking the services of a sophisticated and experienced Consultant Design Team to work with the RVTS System and the Administration, Faculty, and Staff to implement the existing “Long Range Comprehensive Strategic Educational/Physical Plant Master Plan” CT DPW Contract No. BI-RT-821 into complete and accurate Contract Documents for Construction.    These Documents shall intelligently reflect and incorporate the recommendations of the Master Plan referenced above, including the proposed, new building and relocations of various specific functional areas.  The total planned area of the new building is approximately 40,000 SF.

The current school is located at H. H. Ellis Regional Vocational Technical School in Danielson CT, and will be relocated to this new facility. 

The proposed building will be modeled on another aviation school recently constructed at Sikorsky Airport in Stratford, CT. The proposed building will be located on the grounds of Brainard Airport in Hartford CT, and will require significant knowledge of working in this type of environment.
The Selected Consultant Team shall have extensive knowledge and current experience with any new strategic planning concepts and approaches to the provision of shop, trade and technological studies and the construction of vocational training facilities. It shall be required to interact with and reconcile the views of the Administration, Faculty, and Staff and to ensure the safety and security of the existing airport Facility Occupants and the Public.     

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 

The Master Plan School’s drawings will be made available to Short-listed Teams; the Estimated Construction Cost is $ 6,000,000.
For additional Information regarding this Contract/ Project only contact:   

Bill Jerin, DPW Education/ Community College Team Project Manager @ 860-713-5610.(E:mail: bill.jerin@po.state.ct.us )

For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Architect and Consultant Design Team: Contract Number: BI-RT-837
Required to represent the CT DPW during the Design & Construction of

Additions & Major Renovations - @ Eli Whitney RVTS, Hamden, Connecticut.

Required Consultant Services during the Design & Construction

of Additions & Major Renovations - @ Eli Whitney RVTS, Hamden, Connecticut.




Through the Department of Public Works, the Regional Vocational Technical School System (RVTS) of the State Department of Education is seeking the services of a sophisticated and experienced Consultant Design Team to work with the RVTS System and the Administration, Faculty, Staff and Student Body of Eli Whitney RVTS to implement the existing “Long Range Comprehensive Strategic Educational/Physical Plant Master Plan” CT DPW Contract No. BI-RT-821 into complete and accurate Contract Documents for Construction.    These Documents shall intelligently reflect and incorporate the recommendations of the Master Plan referenced above, including the proposed demolitions, relocations, reconfigurations, renovations and upgrades to the building envelope and building systems; of various specific functional areas; as well as, the various required additions.  The total planned area of building renovation is approximately 111,000 SF; the total planned area of new building construction is approximately 117,400 SF.

This Facility [built in 1956, expanded in 1969, 1973 and 1979] is in generally fair to very poor overall condition - with some Building Components in failure.    The facility is obsolete in most respects and requires extensive renovation to ensure that it can continue to support the mission of RVTS.  It is undersized for its current and anticipated Student Body uses and requires upgrades to provide an environment conducive to quality education.  All Educational Program Elements, including the Shop/Trade Areas, Student Services, and Administrative Spaces are, in some degree, undersized, and or incorrectly located. The Gym and Locker Rooms require renovation and a Media Center, Fitness Center and Auditorium are required.  The completed Facility’s interior should be safe, code compliant, clean, neat, durable, flexible and up-gradable spaces appropriate for their use; it shall encompass various computerized and conventional “Classrooms of the Future” and its exterior should reflect its Mission.  The RVTS System and the CT Board of Ed desire a significantly altered Facility that will promote a high and distinctive quality of Student Life. 

Problems with the existing roof, HVAC systems and MEP installations exist.  Antiquated and inadequate Window Walls and Exterior Doors, Heating, Plumbing, Electrical, Lighting, describe the existing conditions.  Many of the toilet rooms need to be replaced.  Efficient energy use should be considered;, as should the need to incorporate a flexible and adaptable design into the proposed Spaces and Systems. The design will accommodate for future modifications to the Facility do to anticipated life-span upgrades and which can be accommodated within the allocated Funds.  The latter concern would involve advance planning for more than adequate Power, Data-Telecom Distribution Systems, in addition to up-grades to other Building Systems [including Security, Fire Alarm, EMS, Standby Power, Educational specific systems and Emergency Call Systems].

The present Facility Layout may have elements incorrectly located and these comprise an inhibiting factor to the development of a smooth, workable and functional plan.  Upgrade to the building grounds and athletic fields are required.  
The Selected Consultant Team shall have extensive knowledge and current experience with any new strategic planning concepts and approaches to the provision of shop, trade and technological studies and the renovation of vocational training facilities.   This Team shall be required to prepare and package the Work included in this Contract for Phased Implementation and Construction Event Scheduling in order to allow the full continued Occupancy and Use of the Facility during Construction.    It shall be required to interact with and reconcile the views of the Administration, Faculty, Staff and Student Body in order to ensure minimal disruption to the Facility’s on-going Programmatic, Operational, Functional and Maintenance Needs; to ensure the separation of the Work from these on-going Needs;  to ensure compliance with any Agency regulations and protocols, to participate with a LEED Certifiable energy design and to ensure the Safety of the Facility Occupants and the Public.     

The Master Plan will be made available to Short-listed Teams; the Estimated Construction Costs are $ 40,500,000.
See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
For additional Information regarding this Contract/ Project only contact:   

Joel Baranowski, DPW Educ/ CTC Team Project Manager @ 860-713-5612 (E:mail: joel.baranowski@po.state.ct.us )

For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us )
Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Construction Administration Firm / Team: Contract Number: BI-RT-837-CA: 

Required Consultant Services during the Design & Construction

Of Additions & Major Renovations - @ Eli Whitney RVTS, Hamden, Connecticut.

Required to represent the CT DPW during the Design & Construction of

Additions & Major Renovations - @ Eli Whitney RVTS, Hamden, Connecticut.


The Selected Construction Administrator shall have Responsibilities to the Department of Public Works and Regional Technical Vocational System of the Connecticut Board of Education for the complete

Coordination and Management of both the Design and Construction Processes for this Contract.

As the Owner’s representative, the selected Consultant Firm/Team shall provide Expertise in Areas such as, but not limited to, the following types of Services:

Design Phase:  [1]  During the Design Phases the Construction Administrator will act as the Department of Public Works’ Representative to work closely with the Agency and Architect/ Consultant Design Team;  [2] the Construction Administrator’s Responsibilities for this phase shall also include, but shall not be limited to, the following:  [3] preparation and presentation of master schedules;  [4] project phasing and work sequence recommendations; [5] action item agendas;  [6] construction document review reports;  [7] constructability reviews and reporting; [8] field operation analysis; [9] construction cost estimates; [10] value engineering/cost reduction alternatives; [11] materials reviews; [12] systems reviews; [13] space requirement reviews;  [14] bid format recommendations;  [15] general conditions recommendations; [16] participation in pre-bid conferences and [17] attendance at the bid opening.  

Construction Phase:  [1]  During the construction phase the Construction Administrator will act as the Department of Public Works’ Representative to administer the State’s Construction Contract with the General Contractor; [2]  the Construction Administrator’ responsibilities for this phase shall include, but shall not be limited to, the following:  [3] review of, recommendations on, monitoring of and approval of construction schedules;  [4] review of and recommendations regarding the schedule of values and periodic requisitions for partial payments; [5] establishing and conducting project meetings;  [6] construction photographs;  [7] supervision and inspection of all work - including coordination of special inspections and testing; [8] project documentation and records and their management;  [9] associated reporting;  [10] review and recommend action on field issues and change order proposals; [11] monitoring and updating the construction budget, [12] managing project closeout procedures and documents; [13] administering the construction contract and pro-actively managing all claims and disputes.

The Construction Administrator shall be responsible for the Coordination, Integration, Schedule, Budget, Phasing and any required 

Environmental permitting for all portions of the Contract/ Project.     The Selected Consultant Team shall be responsible for reviewing 

all required Construction Documents, for ensuring packaging of these in order to allow for a logical sequence of major Construction 

Events; and, for providing Construction Administration Services for the entire Project.     

The Selected Construction Administration Firm/Team shall bear the Review Responsibility for all Contract and associated Documents and for Construction with regard to Compliance with the Issues above noted; as well as, for Compliance with all applicable Laws, Codes, Regulations, Ordinances and RVTS System, Eli Whitney RVTS Programmatic and Operational Needs, Procedures and/or Protocols.

The Selected Construction Administration Team shall monitor all required Permitting [i.e.: Environmental, Utilities, moth-balling et al], the removal and legal disposal of all existing Equipment, Demolished Materials & Structures and, coincident with phasing of the Construction of the Additions and Renovations to Eli Whitney RVTS, all reconnections and restoration of Communications and Conditions affecting all the various Building Systems currently employed or newly implemented.   

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
.

The Master Plan will be made available to Short-listed Teams; the Estimated Construction Costs are $ 40,500,000.
For additional Information regarding this Contract/ Project only contact:   

Joel Baranowski, DPW Educ/ CTC Team Project Manager @ 860-713-5612 (E:mail: joel.baranowski@po.state.ct.us )

For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us )

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Architect and Consultant Design Team: Contract Number: BI-RT-841
Required to represent the CT DPW during the Design & Construction of

Additions & Major Renovations - @ H. H. Ellis RVTS, Danielson, Connecticut.

Required Consultant Services during the Design & Construction

of Additions & Major Renovations - @ H. H. Ellis RVTS, Danielson, Connecticut.




Through the Department of Public Works, the Regional Vocational Technical School System (RVTS) of the State Department of Education is seeking the services of a sophisticated and experienced Consultant Design Team to work with the RVTS System and the Administration, Faculty, Staff and Student Body of H. H. Ellis RVTS to implement the existing “Long Range Comprehensive Strategic Educational/Physical Plant Master Plan” CT DPW Contract No .BI-RT-821 into complete and accurate Contract Documents for Construction.    These Documents shall intelligently reflect and incorporate the recommendations of the Master Plan referenced above, including the proposed demolitions, relocations, reconfigurations, renovations and upgrades to the building envelope and building systems; of various specific functional areas; as well as, the various required additions.  The total planned area of building renovation is approximately 180,000 SF; the total planned area of new building construction is approximately 9,000 SF.

Roof, fenestration, major environmental/HVAC concerns, MEP problems, antiquated and inadequate Electrical, Lighting, Voice, Video and Data Systems describe the existing conditions.  The Gymnasium and Locker Areas do not function and require total renovation.  Building finishes, doors and hardware need replacement in some areas.  Efficient energy use should be considered;, as should the need to incorporate a flexible and adaptable design into the proposed Spaces and Systems. The design will accommodate for future modifications to the Facility do to anticipated life-span upgrades and which can be accommodated within the allocated Funds.  The latter concern would involve advance planning for more than adequate Power, Data-Telecom Distribution Systems, in addition to up-grades to other Building Systems [including Security, Fire Alarm, EMS, Standby Power, Educational specific systems and Emergency Call Systems].

This Facility [built in 1958, expanded in 1974, 1985 and 1995] is in generally good condition - with some Building Components in failure.    Original buildings are obsolete in most respects; it is undersized for its current and anticipated Student Body uses and requires upgrades to provide an environment conducive to quality education.  All Educational Program Elements, including the Shop/Trade Areas, Student Resources, Media Center, Special Education, Nurses Office, and Administrative Spaces are, in some degree, undersized, and or incorrectly located. The completed Facility’s interior should have the basics of safe, code compliant, clean, neat, durable, flexible and up-gradable spaces appropriate for their use; it shall encompass various computerized and conventional “Classrooms of the Future” and its exterior should reflect its Mission.  The RVTS System and the CT Board of Ed desire a significantly altered Facility that will promote a high and distinctive quality of Student Life. 

Parking [existing and additional], pedestrian and vehicular [passenger and service] separation and circulation comprise possible serious Safety Issues.  The present Site Layout may have elements incorrectly located and these comprise an inhibiting factor to the development of a smooth, workable and functional plan.  
The Selected Consultant Team shall have extensive knowledge and current experience with any new strategic planning concepts and approaches to the provision of shop, trade and technological studies and the renovation of vocational training facilities.   This Team shall be required to prepare and package the Work included in this Contract for Phased Implementation and Construction Event Scheduling in order to allow the full continued Occupancy and Use of the Facility during Construction.    It shall be required to interact with and reconcile the views of the Administration, Faculty, Staff and Student Body in order to ensure minimal disruption to the Facility’s on-going Programmatic, Operational, Functional and Maintenance Needs; to ensure the separation of the Work from these on-going Needs; to ensure compliance with any Agency regulations and protocols, to participate with a LEED Certifiable energy design and to ensure the Safety of the Facility Occupants and the Public.     

The Master Plan will be made available to Short-listed Teams; the Estimated Construction Costs are $ 29,000,000.
See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
For additional Information regarding this Contract/ Project only contact:   

Bill Jerin, DPW Education/ Community College Team Project Manager @ 860-713-5610 (E:mail:  bill.jerin@po.state.ct.us)
For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Construction Administration Firm / Team: Contract Number: BI-RT-841-CA: 

Required Consultant Services during the Design & Construction

Of Additions & Major Renovations - @ H. H. Ellis RVTS, Danielson, Connecticut.

Required to represent the CT DPW during the Design & Construction of

Additions & Major Renovations - @ H. H. Ellis RVTS, Danielson, Connecticut.




The Selected Construction Administrator shall have Responsibilities to the Department of Public Works and Regional Technical Vocational System of the Connecticut Board of Education for the complete

Coordination and Management of both the Design and Construction Processes for this Contract.

As the Owner’s representative, the selected Consultant Firm/Team shall provide Expertise in Areas such as, but not limited to, the following types of Services:

Design Phase:  [1]  During the Design Phases the Construction Administrator will act as the Department of Public Works’ Representative to work closely with the Agency and Architect/ Consultant Design Team;  [2] the Construction Administrator’s Responsibilities for this phase shall also include, but shall not be limited to, the following:  [3] master schedules;  [4] project phasing recommendations; [5] action item agendas;  [6] construction document review reports;  [7] constructability reviews and reporting; [8] field operation analysis; [9] construction cost estimates; [10] value engineering/cost reduction alternatives; [11] materials reviews; [12] systems reviews; [13] space requirement reviews;  [14] bid format recommendations;  [15] general conditions recommendations; [16] participation in pre-bid conferences and [17] bid opening.  

Construction Phase:  [1]  During the construction phase the Construction Administrator will act as the Department of Public Works’ Representative to administer the State’s Construction Contract with the General Contractor; [2]  the Construction Administrator’ responsibilities for this phase shall include, but shall not be limited to, the following:  [3] review of, recommends to, monitor and approval of construction schedules and schedule of values;  [4] review of and recommendations regarding periodic requisitions for partial payments; [5] establishing and conducting project meetings;  [6] construction photographs;  [7] supervision and inspection of all work - including coordination of special inspections and testing; [8] project documentation and records and there management;  [9] associated reporting;  [10] review and recommend action on field issues and change orders; [11] monitoring and updating the construction budget, [12] managing project closeout procedures; [13] administering the construction contract and pro-actively managing all claims and disputes.

The Construction Administrator shall be responsible for the Coordination, Integration, Schedule, Budget, Phasing and any required 

Environmental permitting for all portions of the Contract/ Project.     The Selected Consultant Team shall be responsible for reviewing 

all required Construction Documents, for ensuring packaging of these in order to allow for a logical sequence of major Construction 

Events; and, for providing Construction Administration Services for the entire Project.     

The Selected Construction Administration Firm/Team shall bear the Review Responsibility for all Contract and associated Documents and for Construction with regard to Compliance with the Issues above noted; as well as, for Compliance with all applicable Laws, Codes, Regulations, Ordinances and RVTS System, W. F. Kaynor RVTS Programmatic and Operational Needs, Procedures and/or Protocols.

The Selected Construction Administration Team shall monitor all required Permitting [i.e.: Environmental, Utilities, moth-balling et al], the removal and legal disposal of all existing Equipment, Demolished Materials & Structures and, coincident with phasing of the Construction of the Additions and Renovations to W. F. Kaynor RVTS, all reconnections and restoration of Communications and Conditions affecting all the various Building Systems currently employed or newly implemented.   

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
The Master Plan will be made available to Short-listed Teams; the Estimated Construction Costs are $ 29,000,000.
For additional Information regarding this Contract/ Project only contact:   

Bill Jerin, DPW Education/ Community College Team Project Manager @ 860-713-5610 (E:mail:  bill.jerin@po.state.ct.us)
For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Architect and Consultant Design Team: Contract Number: BI-RT-842-ARC
Additions and Renovations to J.M. Wright Regional Vocational Technical School, Stamford, CT


The State of Connecticut Department of Public Works is seeking the services of an experienced consultant design team to prepare construction contract documents for the additions and renovations to J.M. Wright Regional Vocational Technical School in Stamford, CT.  The selected team will work with the Regional Vocational Technical School System to develop documents to implement the “Long Range Comprehensive Strategic Educational/ Physical Plant Master Plan”, dated 12 June 2002.”  The documents shall intelligently incorporate the recommendations of the master plan including the proposed demolitions, additions, relocations, reconfigurations, and renovations to the building envelope and building systems.

This facility was constructed in the late 1950’s in the “Modernist” style and had one major addition constructed in the early 1980’s and minor renovations to accommodate changes in the academic program, repairs to aging equipment and updates to code issues. The original building is in fair overall condition and the newer wings are in generally good overall condition.   Most of the existing site features, drainage systems, roofs, plumbing, heating, ventilation, electrical, and specialty systems have effectively reached or exceeded their normal life expectancy and need to be replaced.    The RVTS System desires a significantly improved facility that will be operated in an efficient and cost effective manner and will promote a high and distinctive quality of student life.

The scope of work shall include, but not necessarily limited to, the following elements to return the school to an “as new status.”

· Site improvements, including improved vehicular and pedestrian circulation, additional parking, fire and domestic water systems, storm drainage, site lighting, security and safety, landscaping, and new concrete retaining walls and brick planters

· Repairs/replacement of building envelope including existing aluminum curtain wall assembly with masonry cavity walls and windows, and roofs, flashing, and insulation.

· New interior finishes including doors and hardware and  with code compliant materials, ceilings/soffits, floor finishes, toilet partitions, metal lockers, and repaint

· Provide an automatic fire sprinkler and standpipe system for the entire school.

· Replace plumbing fixtures and piping, roof drainage system, kitchen grease drainage system, and sanitary drainage system

· Remove and replace existing heating system components and temperature control system

· Provide a new chiller plant and air conditioning and ventilation system throughout the school

· New electrical service, panel boards, feeders, receptacles, circuits

· New electrical standby power systems to support selected mechanical, kitchen and special systems

· New interior and exterior lighting systems

· New emergency lighting system, fire alarm system, telecommunication, audio/video, cable television systems, master clock and public address systems

The selected consultant team shall have extensive knowledge and current experience with strategic planning concepts and approaches to the renovation of vocational training facilities. The work in this contract shall planned for a single general contract but be phased to allow the full continued occupancy and use of the facility during construction. It shall require separation of the work from on going needs to ensure compliance with any agency regulations and to ensure the safety of the occupants and the public.

The need to perform an Environmental Impact Evaluation (EIE) in accordance with the CEPA legislation is currently undetermined and needs to be explored.

The Master Plan will be made available to Short-listed Teams; the Estimated Construction Costs are $ 22,000,000.

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
.

For additional Information regarding this Contract/ Project only contact:
Ronald T. Zanobi, DPW CTC Team Project Manager @ [860] 713 – 5648 (E-mail: ron.zanobi@po.state.ct.us )

For all Submission Requirements [including SI Form] see above & our DPW Web-Site: www.state.ct.us/dpw
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect, Supervisor, Consultant Selection @ [860] 713 – 5694. (E-mail:  thomas.lowell@po.state.ct.us )
Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Construction Administration Firm: Contract Number: BI-RT-842-CA
Additions and Renovations to J.M. Wright Regional Vocational Technical School, Stamford, CT


The State of Connecticut Department of Public Works is seeking the services of an experienced Construction Administrator to work conjunctively with the department and the consultant design team in the preparation of construction contract documents and the construction of additions and renovations to J.M. Wright Regional Vocational Technical School in Stamford, CT.  The project will implement the “Long Range Comprehensive Strategic Educational/ Physical Plant Master Plan”, dated 12 June 2002.”  The project shall incorporate the recommendations of the master plan including the proposed demolitions, additions, relocations, reconfigurations, and renovations to the building envelope and building systems.

This facility was constructed in the late 1950’s in the “Modernist” style and had one major addition constructed in the early 1980’s and minor renovations to accommodate changes in the academic program, repairs to aging equipment and updates to code issues. The original building is in fair overall condition and the newer wings are in generally good overall condition.   Most of the existing site features, drainage systems, roofs, plumbing, heating, ventilation, electrical, and specialty systems have effectively reached or exceeded their normal life expectancy and need to be replaced.    The RVTS System desires a significantly improved facility that will be operated in an efficient and cost effective manner and will promote a high and distinctive quality of student life.

The selected Construction administrator shall be responsible to the Department of Public Works for the oversight and management of the design and construction of this project.  

During the design phase the Construction Administrator shall act as the Department of Public Works’ representative working closely with the agency and Architect to provide a complete and comprehensive set of contract documents suitable for bidding. The Construction Administrator’s responsibilities for this phase shall include, but not be limited to reviews and recommendations to the owner regarding master schedules, project phasing, construction documents, constructability, cost estimates, value engineering, material selection, system compatibility, space utilization and participation in the pre-bid conference.

During the construction phase the Construction Administrator shall act as the Department of Public works’ representative to administer the State’s construction contract with the General Contractor. The Construction administrator’s responsibilities for this phase shall include administration of all matters regarding the construction contract, including reviewing, recommending, monitoring and approving construction schedules, schedule of values, partial payments, conducting project meetings, taking project photographs, oversight and inspection of all work, preparation of documents, letters, and all necessary reports, coordination of AHJ inspections, special inspections, and testing, maintaining project records, review and recommend approval of change orders, manage project close out, monitor commissioning of building systems, review and recommend disposition of claims and disputes.    

The Selected Construction Administrator shall have extensive knowledge and current experience with any new strategic planning concepts and approaches to the shop, trade and technological studies and the renovation of a vocational training facility. The Construction Administrator shall be required to monitor the design team and insure the work included in this contract is for phased construction in order to allow the full and continued occupancy and use of the facility during construction.  The Construction Administrator shall represent the views of the administration, faculty, staff and student body; shall ensure minimal disruption to on-going programmatic, operational, functional and maintenance needs of the Facility; shall ensure the separation of the work from these on-going needs; shall ensure compliance with any agency regulations and protocols; and shall ensure the safety of the facility’s occupants and the general public during the duration of the design and construction of this project.

The need to perform an Environmental Impact Evaluation (EIE) in accordance with the CEPA legislation is currently undetermined and needs to be explored. 

The Master Plan will be made available to Short-listed Teams; the Estimated Construction Costs are $ 22,000,000.

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
For additional Information regarding this Contract/ Project only contact:
Ronald T. Zanobi, DPW CTC Team Project Manager @ [860] 713 – 5648 (E-mail: ron.zanobi@po.state.ct.us)

For all Submission Requirements [including SI Form] see above & our DPW Web-Site: www.state.ct.us/dpw
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect, Supervisor, Consultant Selection @ [860] 713 – 5694. (E-mail:  thomas.lowell@po.state.ct.us )
Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************

	Construction Administration Firm / Team: Contract Number: BI-RW-274-CA: 

Required to represent the CT DPW during the Design & Construction of Additions & Major Renovations 

to the Student Center @ the Eastern Connecticut State University (WCSU), Willimantic, CT


The Selected Construction Administrator shall have Responsibilities to the Department of Public Works and Connecticut State 

University System for the complete Coordination & Management of both the Design & Construction Processes for this Contract.

As the Owner’s representative, the selected Consultant Firm/Team shall provide Expertise in Areas such as, but not limited to, the following types of Services:

Design Phase:  [1]  During the Design Phases the Construction Administrator will act as the Department of Public Works’ Representative to work closely with the Agency and Architect/ Consultant Design Team;  [2] the Construction Administrator’s Responsibilities for this phase shall also include, but shall not be limited to, the following:  [3] preparation and presentation of master schedules;  [4] project phasing and work sequence recommendations; [5] action item agendas;  [6] construction document review reports;  [7] constructability reviews and reporting; [8] field operation analysis; [9] construction cost estimates; [10] value engineering/cost reduction alternatives; [11] materials reviews; [12] systems reviews; [13] space requirement reviews;  [14] bid format recommendations;  [15] general conditions recommendations; [16] participation in pre-bid conferences and [17] attendance at the bid opening.  

Construction Phase:  [1]  During the construction phase the Construction Administrator will act as the Department of Public Works’ Representative to administer the State’s Construction Contract with the General Contractor; [2]  the Construction Administrator’ responsibilities for this phase shall include, but shall not be limited to, the following:  [3] review of, recommendations on, monitoring of and approval of construction schedules;  [4] review of and recommendations regarding the schedule of values and periodic requisitions for partial payments; [5] establishing and conducting project meetings;  [6] construction photographs;  [7] supervision and inspection of all work - including coordination of special inspections and testing; [8] project documentation and records and their management;  [9] associated reporting;  [10] review and recommend action on field issues and change order proposals; [11] monitoring and updating the construction budget, [12] managing project closeout procedures and documents; [13] administering the construction contract and pro-actively managing all claims and disputes.

The Construction Administrator shall be responsible for the Coordination, Integration, Schedule, Budget, Phasing and any required 

Environmental permitting for all portions of the Contract/ Project.     The Selected Consultant Team shall be responsible for reviewing 

all required Construction Documents, for ensuring packaging of these in order to allow for a logical sequence of major Construction 

Events; and, for providing Construction Administration Services for the entire Project.     

The Selected Construction Administration Firm/Team shall bear the Review Responsibility for all Contract and associated Documents and for Construction with regard to Compliance with the Issues above noted; as well as, for Compliance with all applicable Laws, Codes, Regulations, Ordinances and RVTS System, Eli Whitney RVTS Programmatic and Operational Needs, Procedures and/or Protocols.

The Selected Construction Administration Team shall monitor all required Permitting [i.e.: Environmental, Utilities, moth-balling et al], the removal and legal disposal of any and all existing Equipment, Demolished Materials & Structures and, coincident with phasing of the Construction; all reconnections and restoration of Communications and Conditions affecting all the various Building Systems currently employed or newly implemented.   

See General Notes # 1, 2, 3, 4, 6 & 7 above.   Please provide two complete [2] copies of your Submission for this Contract/ Project. 

Shortlisted Teams will be invited to a Site Tour during which questions may be asked with answers provided to all in this public forum. 
.

For additional Information regarding this Contract/ Project only contact:   

Kenneth Fitzgerald, DPW CSU Team Project Manager @ 860-713-5612 (E:mail: kenneth.fitzgerald@po.state.ct.us )

For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694 (E:mail: thomas.lowell@po.state.ct.us )

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Planning/ Programming Consultants (On-Call): Contract Number: Oc-Dpw-Plan001 - 002


Consultant Planners and Programmers are required to provide On-Call Infrastructure Planning Support Services to the Department of Public Works and its Client Agencies.    These Contracts would normally cover various elements of Planning - including, but not limited to, Pre-Project Planning, Feasibility Studies and other Studies, Reports and often Diagrams and Schematic Layouts and Designs.  Expertise in a variety of Programmatic Function Areas is required to support various Use Type Projects.  Expertise in a variety of Construction Types should be a component of the knowledge brought to these Contracts also, as so often Projects involve the expansion of existing Facilities.

The selected firm may function as the arbiter among the many conflicting parameters of the assigned Project – often involving the discrepancy between Client Agency Wants and Needs when compared to available Time and Funds, between conflicting Schedules among all Projects collectively on-going at a Facility or Campus - in order to minimize the Impact of Construction on any necessary, continuing Operations and/or Programs of the Facility or Campus.

The selected firm shall have the ability to listen to and synthesize the many and disparate programmatic needs and voices of the CT DPW and/or its Client Agencies. The selected firm should have the ability to make recommendations regarding the reconciliation of Project Scope and Project Construction Budgets for Projects of different sizes.  The selected firm should have the ability to plan/make recommendations regarding the continuation of Vehicular and Pedestrian Access, the maintenance of Building Envelop Integrity and Building/ Campus Systems.    The selected firm should have the ability to plan/make recommendations regarding separation of the implementation of the work from building occupants thus ensuring the safety of Client Agency personnel and the public.

Services may involve both the Design and Construction Phases of Contracts in new and in the Infrastructure Systems of Rehabilitation Projects.  These Contracts shall run for a 2-year period commencing January 01,2005 and shall expire January 30, 2007.   

See General Notes 1, 2, 3, 4, 5, 6 & 7 above.  These Contracts shall have an upset limit of $300,000 in Fees upon which to draw.  

For additional Information regarding this Contract/ Project only contact:   

Bruce T. Bockstael, DPW Chief Architect & Client Team Administrator @ 860-713-5932 (E-Mail: bruce.bockstael@po.state.ct.us )

For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw  
Direct questions regarding these Requirements to: 

T.C. Lowell, DPW Architect & Scssp.Chefa-csp Supervisor @ [860] 713 – 5694    (E-mail:  thomas.lowell@po.state.ct.us )

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************************
	Telecommunications Consultants (On-Call): Contract Number: Oc-Dpw-Tel0004 thru 0006


Telecommunications Support Services shall be provided under these Contracts for on-call responses to the Department of Public Works for itself or for infrastructure work required by various custodial Agencies.  This contract would normally cover Telecommunications as a prime for full service projects; as well as, in support of in-house work performed by DPW Architecture, Engineering and/or Facilities Management or by DPW on-call Architects, Interior Designers, Planners and/or Engineers.  Consultant shall have extensive prior design and construction experience in public or similarly complex building settings/ facilities.    

Selected Firms shall include all appropriate, applicable Telecommunication Education, Credentials, Licenses, Certifications.  Selected Firms shall assure appropriate project management including, but not limited to:  scope, schedule and budget control, quality document production and review, code compliance and/or installation throughout any and all assigned tasks.   Selected Firms shall assure the Client [user agency], its administration and staff, regarding the integration of their expertise, maintenance and operational needs and programmatic requirements into every design from its inception.

Services may involve both the Design and Construction Phases of Contracts in new and in the Infrastructure Systems of Rehabilitation Projects.  These Contracts shall run for a 2-year period commencing January 01,2005 and shall expire January 30, 2007.   

See General Notes 1, 2, 3, 4, 5, 6 & 7 above.  These Contracts shall have an upset limit of $300,000 in Fees upon which to draw.  

For additional Information regarding this Contract/ Project only contact:

Allen V. Herring, DPW Chief Engineer @ [860] 713 – 5691 (E:mail:  allen.herring@po.state.ct.us)
For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw
T.C. Lowell, DPW Architect & Cssp/Chefa-csp Supervisor @ [860] 713 – 5694   (E-Mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************

	Vehicular Parking Consultants (On-Call): Contract Number: Oc-Dpw-Veh0006 thru 0009


The Scope of Work under these Contracts shall encompass, but not necessarily be limited to; the entire spectrum of Services affecting vehicular parking structure and/or parking lot management, maintenance and repair, design and related services.   These Services shall be provided to the Department of Public Works [DPW] for Infrastructure Work required by the DPW for sites, properties, structures and/or buildings under its care and control and/or as requested for sites, properties, structures and/or buildings under the care and control of various other custodial State Agencies.   Selected Firms may function as the Prime Vendor or as a support resource for other DPW Consultants.  These Tasks may also include support of In-House Work performed by the DPW Technical Support Services Unit and/or DPW Facilities Management.   Services may involve both the Design and Construction Phases of a Contract/ Project.

The Selected Firms shall demonstrate extensive knowledge of and current experience in these areas of expertise, preferably within public, institutional and/or other similarly complex settings.     Applicants should emphasize any particular Strengths and Areas of Expertise that might make their firm unique or extraordinarily desirable.
Services may involve both the Design and Construction Phases of Contracts in new and in the Infrastructure Systems of Rehabilitation Projects.  These Contracts shall run for a 2-year period commencing January 01,2005 and shall expire January 30, 2007.   

See General Notes 1, 2, 3, 4, 5, 6 & 7 above.  These Contracts shall have an upset limit of $300,000 in Fees upon which to draw.  

For additional Information regarding this Contract/ Project only contact:

Allen V. Herring, DPW Chief Engineer @ [860] 713 – 5691 (E:mail:  allen.herring@po.state.ct.us)
For all Submission Requirements [including SI Form] see above & our DPW Web-Site:    www.state.ct.us/dpw
T.C. Lowell, DPW Architect & Cssp/Chefa-csp Supervisor @ [860] 713 – 5694   (E-Mail: thomas.lowell@po.state.ct.us)

Important Note:  ALL requests for additional Information shall be made in writing [E:mail] to the appropriate DPW Contact and to the Supervisor of Scssp.Chefa-csp.   Responses shall be made via the E:mail with copies to the Scssp.Chefa-csp Supervisor and Secretary.  When constructed, questions and responses will be posted to the DPW Public Interface “Frequently Asked Questions (FAQs)” on the DPW Website.

**********************************************************************

In order to avoid Disqualification,

please carefully read and comply with all applicable Submission Requirements noted above !

	
	
	

	James T. Fleming, Commissioner
	
	Date

	Department of Public Works
	
	


