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NOTE TO ARCHITECT/ENGINEER & PROJECT MANAGER:

The following Table of Contents includes Division 0 ( all bidding documents and General Conditions of the Contract), Division 1 (General Requirements) and Divisions 2 through 17 

(Technical Specifications).  This Table of Contents is to be prepared and modified by the Architect/Engineer as required by the specifics of the project. 

Division 0 Sections contain the bidding documents as required by the Department of Public Works and the Connecticut General Statutes.  Any and all revisions to this section is the sole responsibility of the Department.  The Architect/Engineer shall under no circumstances change these documents.  The Architect /Engineer is responsible to list these sections in the Project Manual Table of Contents.

Division 1 Sections are the organizational key of the Project Manual.  All revisions to this Division are the responsibly of the Architect/Engineer.  Division 1 must be closely coordinated with Division 0, Division 2 through 17, the Drawings and the DPW Bid Data Sheet (to be filled out by the Architect/Engineer for bidding).

The Table of Contents must have the page count and this count must be inserted in the far right column.  This will need to be revised for accuracy at the final Tracings and Masters submission.

Insert additional rows within each Division in order to accommodate the required Sections. If a Division is not part of the project scope, retain Division title and state not applicable under the Division title in the center column.

The header and footer for each page of the Project Manual shall match the format, font (Times New Roman), size (11 pt), font style (BOLD & CAPITALIZED) and line boarders, of the header and footer shown herein.. The header of each page shall contain the Section Number, the Section Title, and the page number & number of pages as shown herein. The footer shall contain the project number in the right hand side as shown herein, including the Table of Contents.  Division 0 and 1 contain a revision date in the left side of the footer This date is to remain as it is for Department informational purposes only and should not be altered by the Architect/Engineer.

In Divisions 2 through 17 “insert rows as required for the number of sections.
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DIVISION 0


BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT
Page

Count

Section No.
Title
Pages

00010

Invitation to Bidders
   2 pages

00020
*
Bid Proposal Form
  12 pages

00024
*
Standard Bid Bond Form
   1 page

A floppy copy should be given to the Project Manager at T&M submittal for the table of contents. The page numbers for Division 0 will be adjusted by DPW

00100

Notice to Bidders – including:

    Executive Order Three

    Executive Order Sixteen

    Executive Order Seventeen

    Department of Public Works Sexual Harassment Policy
   4 pages

   2 pages

   2 pages

   5 pages

   2 pages

00200

Prevailing Wage Rates/Contractor's Wage Certification/Payroll Certification
 19 pages

00300

Certificate of Insurance
   1 page

00600

CHRO/Contract Compliance Regulations 
11 pages

00700

General Conditions of the Contract for Construction
 20 pages

00900

Amendments (No. 1-A, 2, 3)
   1 page


*
THESE DOCUMENTS MUST BE RETURNED WITH YOUR BID
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GENERAL REQUIREMENTS


Section No.
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Starts at Page No.


01000
Work Covered By Contract Documents
1


01001
Owner and Agency
1


01002
Architect and Engineer
2


01003
Construction Administrator
2


01010
Summary of Work


A floppy copy should be given to the Project Manager at T&M submittal for the table of contents. The page numbers for Division 1 should be modified by the Architect at the T&M submission.
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Examination of Site



01012
Project Documents
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Documents Furnished
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Contractor’s Use of Premises



01015
Occupancy Requirements



01019
Contract Considerations 
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Application for Payments



01030
Supplemental Bids
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Modification Procedures



01040
Coordination



01045
Cutting and Patching



01050
Field Engineering



01095
Reference Standards & Definitions



01120
Renovation/Demolition Project Procedures



01121
Salvageable Materials



01200
Project Meetings



01300
Submittals



01310
Construction Schedules



01380
Construction Photographs



01400
Quality Control



01505
Temporary Electricity and Lighting



01510
Temporary Heating, Cooling and Ventilating



01515
Temporary Telephone



01520
Temporary Water



01525
Temporary Sanitary Facilities



01530
Fire Protection



01535
Construction Equipment



01540
Barriers and Enclosures



01545
Protection



01550
Security



01555
Traffic Ways



01560
Temporary Controls



01065
Storm Water Control



01570
Cleaning



01575
Project Signs



01580
Field Offices and Sheds



01585
Identification Badges



01600
Materials & Equipment



01631
Equals and Substitutions



01650
Starting of Systems



01700
Contract Closeout



01730
Operation & Maintenance Data



01740
Warranties & Bonds
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075xx

Asbestos Containing Roofing Material Removal












DIVISION 8


DOORS AND WINDOWS

Page

Count

Section No.
Title
Pages
















DIVISION 9


FINISHES 
Page

Count

Section No.
Title
Pages
















DIVISION 10


SPECIALTIES 
Page

Count

Section No.
Title
Pages
















DIVISION 10


SPECIALTIES
Page

Count

Section No.
Title
Pages
















DIVISION 11


EQUIPMENT
Page

Count

Section No.
Title
Pages
















DIVISION 12


FURNISHINGS
Page

Count

Section No.
Title
Pages
















DIVISION 13


SPECIAL CONSTRUCTION
Page

Count

Section No.
Title
Pages
















DIVISION 14


CONVEYING SYSTEMS
Page

Count

Section No.
Title
Pages

14245

Hydraulic Passenger Elevators
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INFORMATION AVAILABLE TO BIDDERS


Document No.
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Pages

1
Survey for Asbestos Containing Materials (ACM) and 

Lead - Based Paint (LBP)
1



2
Asbestos Report (supplied by DPW)
30

3
Surface Investigation Reports
1

4
Geotechnical Report by Engineer (supplied by Engineer)
5
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